

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 001-46475 Highways - Executed

Placing grooved pavement marking lines, letters, and symbols; removal of existing marking lines within the limits specified on individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-010-18	N/A	D1 GRVD INT PVMNT MRK 18-37	VARIOUS	Miscellaneous	0-01585-1001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2020			0.00	0.00	No	

## 002-46500 Highways - Executed

Replacing reflectorized guardrail markers, terminal markers and placing linear delineator panels at various locations throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	M-60-003-19	N/A	D7 GRDRL DELIN MAINT INT 19-05	VARIOUS	Miscellaneous	0-00639-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2019			0.00	0.00	No		

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 003-60T43 Highways - Executed

Bridge deck replacement and approach slabs of the 167th Street bridge over I-57. Other improvements include underpass lighting, guardrail installation, pavement marking and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-355-12	NHPP3QW9(569)	1011.3-BR	FAI 57	Bridges	1-75807-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/29/2019		10	13.00	0.00	No		

## 004-60V28 Highways - Executed

Replace bridge 099-0170 carrying Illinois Route 102 over Rayn's Creek with a cast in place, 3 cell culvert, in Wesley Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-535-12	STP54IP(860)	(111N-B) B-R	FAP 631	Bridges	1-77869-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/30/2019		10	14.00	0.00	No		

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 005-62A28 Highways - Executed

Culvert replacement in the village of Calument.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-126-15	NHPPM1YX(015)	2014-083B	FAU 2843	Bridges	1-78901-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	17.00	0.00	No		

## 006-62B63 Highways - Executed

Pavement widening, resurfacing, traffic signal modernization, and pedestrian ramp improvement for Plainfield Road at Willow Springs Road in Countryside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-082-16	STP6SSV(987)	(3363)N	FAU 1551	Pavement	1-78755-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	17.00	0.00	No		

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 007-62G45 Highways - Executed

Building demolition located at 1680 Sauk Trail Road in Sauk Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-209-18	STP47RX(892)	49DM-1	FAP 332	Miscellaneous	1-80302-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

## 008-62G81 Highways - Executed

Repair and installation of guardrail along various expressways and arterial highways throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-265-18	N/A	2018-008-GR	VARIOUS	Miscellaneous	0-01625-1003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2020			0.00	0.00	No		

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 009-62G82 Highways - Executed

High tensin cable barrier repairs on various expressway medians district wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-266-18	N/A	2018-009-GR	VARIOUS	Miscellaneous	0-01625-1007 0-01857-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2020			0.00	0.00	No

## 010-64J48 Highways - Executed

Installation of scour countermeasures at SN 081-9905 carrying US 67 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-041-13	STPX8AR(278)	(3BR)M-1	FAP 308	Bridges	2-30032-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	0.00	0.00	No

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 011-64M77 Highways - Executed

Repair Bridge SN 071-0061 carrying Creston Road over FAI 39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-029-18	N/A	(141-1HB-2)BRR	FAI 39	Bridges	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	4.00	0.00		No

## 012-66H68 Highways - Executed

Guardrail end section replacement on various routes in DeKalb and Kendall Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb Kendall	C-93-003-18	HSIPJ711(634)	D3-J REPLACEMENT FY 2018	VARIOUS	Miscellaneous	0-00814-3001 3-47470-1807
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	8.00	0.00	No

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 013-66J47 Highways - Executed

On-Call tree removal along state maintained routes, district wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Various	C-93-092-18	N/A	TREE REMOVAL ON-CALL FY19	VARIOUS	Miscellaneous	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2019			0.00	0.00	No		

## 014-68E47 Highways - Executed

Scour mitigation at SN 072-0034 carrying IL 90 over Prince Run.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-082-18	N/A	(102B-1)SCR	FAP 661	Bridges	0-02005-4002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 015-68E65 Highways - Executed

Patching and joint repair on the on-ramps and off-ramps at the westbound I-74 Morton interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-103-18	N/A	(90-15-1)PP	FAI 74	Pavement	0-01625-4013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 016-70D07 Highways - Deleted

New shoulders and milled rumble strip from US 136 to Kennekuk Park northwest of Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-030-18				Pavement	0-00814-5003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	Pending	Pending	No



# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 017-70D23 Highways - Executed

Four spot locations of bridge painting on FAI 74 over US 150 and FAS 2495.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	DeWitt	C-95-061-18	NHPPXUJN(924)	D5 BRIDGE PAINTING 2019-1	FAI 74	Bridges	0-01515-5001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	0.00	0.00	No		

## 018-70D35 Highways - Executed

Guardrail improvements at 111 locations on various routes in Vermilion, McLean, and Dewitt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt McLean Vermilion	C-95-079-18	HSIP-HRRRFPJV (789)	D5 HSIP GR 2019-1	VARIOUS	Miscellaneous	0-00814-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			75	1.00	0.00		No

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 019-72K68 Highways - Executed

HMA surface removal and replacement on East Lke Shore Drive starting at just east of I-55 and proceeding east for 0.67 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-101-18	N/A	(110X-2) RS-4	FAU 7998	Pavement	0-01625-6003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

## 020-72K70 Highways - Executed

Installing a cross road pipe culvert, pavement patching and ditch improvements on US 136 between CR 3200E and Cr 3300E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-104-18	N/A	(123)CR	FAP 315	Bridges	0-01625-6007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

## Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

**021-74870** Highways - Executed

Weed spraying along US 51 and I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-104-18	N/A	D7 WEED CONT SPRAYING 2019-1	VARIOUS	Miscellaneous	0-02064-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2019			0.00	0.00	No	

---

**022-74871** Highways - Executed

Tree removal in the ROW and median of I-57 from mile marker 164 to the Shelby County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-105-18	N/A	D7 ASH BORER CONTROL 2019-1	FAI 57	Miscellaneous	0-02044-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2019		30	0.00	0.00	No	

---

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 023-74872 Highways - Executed

Construction of HMA safety shoulders, aggregate shoulder wedge and milled rumble strips on IL 250 beginning at Linn Street in Olney and extending southwest for 8.8 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Richland	C-97-106-18	HSIP-HRRRDBR2 (180)	D7 HMA SAFETY SHLD 2019-1	FAS 1720	Pavement	0-00814-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	0.00	0.00	No		

## 024-76J81 Highways - Deleted

ADA improvement on N Belt West from Frank Scott Parkway to 17th Street in Belleville

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-151-18				Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 025-76K66 Highways - Executed

Repair bridge SN 082-0299 carrying IL 13 over the ICG Railroad, 2.5 miles south of Freeburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-063-17	N/A	25VB-B-R-1	FAP 103	Bridges	8-00398-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	10.00	0.00	No

## 026-76L45 Highways - Executed

Structural repairs at the Bowman Pump Station on Exchange Avenue in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-234-18	N/A	82-2-1PS-1	FAI 70	Miscellaneous	8-82930-2119
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

## Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

### 027-76L77 Highways - Executed

Repair and maintenance of the electrical equipment on the Joe Page Bridge (SN 031-0001) in Hardin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-305-18	N/A	266BR-1-I-3	FAP 304	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		01/01/2020			5.00	0.00	No

### 028-76L78 Highways - Executed

Repair and maintenance of electrical equipment at various pump stations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-306-18	N/A	DIST 8 ELECTRICAL 2019-1	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	01/01/2020			0.00	0.00	No		

### 029-76L79 Highways - Rejected

Well treatment at various locations within District 8.

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 030-76L92 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270, and IL 255.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-318-18	N/A	DIST 8 WEED SPRAYING 2019-1	VARIOUS	Miscellaneous	0-02064-8001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2019			0.00	0.00	No		

## 031-76L93 Highways - Executed

Weed spraying for Johnson Grass along I-64, I-55, I-55/70, I-255, I-270 and IL 255.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-319-18	N/A	DIST 8 WEED SPRAYING 2019-2	VARIOUS	Miscellaneous	0-02064-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2019			0.00	0.00		No

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 032-76L94 Highways - Executed

Tree removal and mitigation at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-320-18	N/A	DIST 8 TREE MIT 2019 -1	VARIOUS	Miscellaneous	0-02044-8001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

## 033-78615 Highways - Executed

Bridge repairs including joint reconstruction, overlay removal and replacement bearing removal and replacement, structural steel repairs and substructure repairs on SN 044-0035 carrying Tunnel Hill Road over I-24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-007-18	NHPP4A87(854)	D9 BRIDGE REPAIR 2018-4	FAS 927	Bridges	9-99790-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	4.00	0.00	No



# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 034-78679 Highways - Executed

Weed spraying on I-57 in Alexander, Pulaski and Union Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-104-18	N/A	D9 WEED SPRAY 2019 -2	FAI 57	Miscellaneous	0-02064-9002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		05/24/2019			0.00	0.00	No

## 035-62F52 Highways - Executed

Annual maintenance and operation of traffic signals, highway lighting, pump stations, surveillance, and other electrical systems in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-005-18	N/A	2017-033-I	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes	12/31/2019			0.00	0.00	No		

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 036-76L55 Highways - Executed

Removal and replacement of the Kampsville and Brussels Ferry loading docks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun Greene Jersey	C-98-249-18	FBDXF00(566)	101I-7, 119-I-3	FAP 761 FAP 304	Miscellaneous	8-00599-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2019			4.00	0.00	No

---

## 037-78645 Highways - Executed

Inserting culvert liners at 3 locations: 1) SN 100-7038, located 2 miles NW of I-57 near Neber Road on IL 148 in Williamson County; 2) SN 091-7089 located 0.3 miles north of exit 40 along I-57 in Johnson County; 3) SN 044-7073 located at MP 27.9 along I-57 SB in Union County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson Union Johnson	C-99-062-18	NHPP-STPA81L(916)	(91-3,91-4,41)CLV-1	FAI 57 FAP 726	Bridges	9-00644-0000 9-00644-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

---

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 038-61C21 Local Roads - Executed

Construction of a multi-use path from Butterfield Road to South of Butterfield Road in the City of Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-038-14	4TF1(406)	12-P4000-01-BT	SALT CREEK GREENWAY TRAIL	Pavement	0-01729-1010 1-22176-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

## 039-61E00 Local Roads - Executed

Reconstruction of Moen Avenue from Mound Road to Larkin Avenue in the Village of Rockdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-072-13	F1U5(430)	12-00029-00-PV (ROCKDALE)	FAU 3795	Pavement	1-21361-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2019		5	19.00	0.00	No	

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 040-61E88 Local Roads - Executed

Construction of a shared use path adjacent to Montgomery Road from Waubonsie Creek Trail to Middlebury Drive in the City of Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-252-16	C9A7(314)	16-00311-00-BT (AURORA)	MONTGOMRY ROAD	Pavement	1-11019-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	22.00	0.00	No	

## 041-61E98 Local Roads - Executed

Roadway resurfacing and sidewalk installation on Greenbrook Boulevard from County Farm Road to Lake Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-177-18	N859(116)	18-00285-02-RS	FAP 361 FAU 3810	Pavement	1-22174-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	22.00	0.00	No

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 042-85644 Local Roads - Executed

Resurface 38th Street from 7th Avenue to Blackhawk Road in the City of Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-063-16	WAIU(248)	15-00191-00-RS (ROCK ISLAND)	FAU 5821	Pavement	2-10515-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	5.00	0.00	No		

## 043-93711 Local Roads - Rejected

Construction of a multi-use trail from 18th Street to 24th Street along Cedar Creek in Quincy.

## 044-93720 Local Roads - Executed

Mill and surface East Michigan Avenue from South Main Street to Hardin Avenue in the City of Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-086-18	DHHV(427)	17-00122-00-RS 17-00127-00-RS	FAU 8177	Pavement	0-01739-6002 6-10817-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	7.00	0.00	No

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 045-99609 Local Roads - Executed

Resurface Grand Chain Road from CH 4 North Junction to CH 4 South Junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Massac	C-99-504-17	JA42(693)	16-00097-00-RS	CH 5	Pavement	9-10553-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	6.00	0.00	No		

## 046-61F02 Local Roads - Executed

Traffic signal installation at 99th Street and Ridgeland Avenue in the Village of Chicago Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-197-16	3XHK(749)	15-00054-00-TL CHICAGO RIDGE	FAU 1642	Electrical	1-21898-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	07/31/2019		10	15.00	0.00	No		

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 047-97675 Local Roads - Executed

Replace the bridge carrying CH 5 over Jim's Creek, located 4.0 miles southeast of Patoka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Marion	C-98-321-14	03JC(122)	13-00400-00-BR	CH 5	Bridges	8-10533-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	15.00	0.00	No		

## 048-97676 Local Roads - Executed

Replace the bridge carrying TR 82 over Elm Point Branch, located 2.0 miles south of Panama.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-374-14	1J8U(505)	08-08127-00-BR	TR 82	Bridges	8-10553-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

## 049-46501 Highways - Executed

Removal and replacement of raised reflective pavement markers and replacement reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford Livingston Iroquois	M-60-043-18	N/A	D-3 REFLECTOR REPL 19-06	VARIOUS	Miscellaneous	0-01595-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2019			0.00	0.00	No

---

## 050-46502 Highways - Executed

Removing and Replacing Reflectors, removing and replacing damaged raised reflective pavement marker casting within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-045-18	N/A	D 2 REFLECTOR REPL 19-07	VARIOUS	Miscellaneous	0-01595-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2019			0.00	0.00	No

---



# Letting Summary Report

Letting Date: September 21, 2018 Volume 021, No. 033

Current Date: August 03, 2025

**01W-FR442** DNR - Active

Modification to the golf course watering pump station at the Tam O'Shanter Golf Course in Niles, Illinois. Work includes replacing the pump station wet well, the screening wet well, relocating the intake, modification to the existing pumps and all appurtenant work. DBE Percentage 7%

Reg / Dist	Counties	Project #	Name	Major Work Categories		
1 / 1	Cook	FR-442	Tam O'Shanter Golf Course Pump Station Modification	Earthwork	Miscellaneous	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				7.00	0.00	No

---