

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**001-62J23** Highways - Executed

(810-Ft) Bridge Replacement, Drainage and ADA Improvements, Traffic Signal and Lighting, I-90 at Foster Avenue. (SN 016-1100)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-378-19	NHPPXFIF(742)	2019-045-BR&T	FAI 90	Bridges	1-74494-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2026		10	20.00	0.00	No	

**002-62P44** Highways - Executed

Bridge Superstructure, Lighting, and Resurfacing, I-290 at Ashland Avenue. The project is on Ashland Avenue over FAI 290 from Congress Parkway to Van Buren Street in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-243-21	NHPPNYQR(889)	2021-119-BR	FAI 290	Bridges	1-80593-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		5	17.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**003-62R71** Highways - Executed

(4.77-Mile) Standard Overlay, ADA Improvements. Project consisting of asphalt surface removal, pavement patching, hot-mix asphalt resurfacing, detector loop loop replacement, curb ramps (ADA) sidewalk replacement and pavement markings. Located on 79th Street from IL 171 (Archer Ave.) to IL 50 (Cicero Ave.) within the Villages of Justice and Bridgeview and the City of Burbank, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-226-22	STPU1VX(768)	1548/1549 22 RESURFACE	FAU 1548 FAU 1549	Pavement	1-80153-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025		5	17.00	0.00	No

**004-62R84** Highways - Executed

Installation of new fiber optic cable, conduit, PTZ cameras, network switches along six different corridors located in Cook and Lake Counties located primarily within Village of Skokie, Elmwood Park, North Chicago, and Lincolnwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Lake	C-91-253-22	CMAQL2HA(083)	2023 SIGNALS 03	VARIOUS	Electrical	1-80911-0000 1-80912-0000 1-80915-0000 1-80916-0000 1-80917-0000 1-80919-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**005-62T24** Highways - Executed

(550-Ft) Bridge deck overlay, partial full-depth slab repair, concrete repairs to the abutments and parapets, and ADA ramp replacements improvements at the intersection with IL 21 / Milwaukee Avenue. Located in the City of Niles in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-326-22	NHPPWE2D(791)	FAP 0374 22 BJ	FAP 374	Bridges	1-81093-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	15.00	0.00	No	

**006-62T28** Highways - Executed

(1.14-Mile) SMART Overlay and curb ramps (ADA) improvements on US 30 (Center St/ Western Ave/ Cass St) from US 30 (Jefferson St/ Center St) to US 6 (Collins St). Located in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-331-22	STPKSH9(089)	FAP 0607 22 RS	FAP 607	Pavement	1-80965-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	17.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**007-62T43** Highways - Executed

(1,000-Ft) Bridge Preservation Project: Deck repairs, scarification, overlay, joints repairs and replacement, approach slab patching, miscellaneous. located on (SN 016-1016), 26th Street at Des Plaines River within the Village of North Riverside in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-350-22	HBFPLB6A(724)	FAU 1459 22 BJ	FAU 1459	Bridges	1-81088-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	12.00	0.00	No	

**008-62T55** Highways - Executed

(2,710-Ft) Smart overlay and ADA project, located on FAP 607: US 6, US 30 (Collins Street) within the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-332-22	NHPP8KBM(411)	FAP 0607 22 RS2	FAP 607	Pavement	1-80963-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	13.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**009-62T56** Highways - Executed

(4,758-Ft) SMART Overlay: hot-mix asphalt surface removal, earth excavation, new shoulders, pavement patching, hot-mix asphalt surface, curb and gutter removal and replacement, longitudinal joint sealing, pavement markings, and detector loops replacement. Located on US 6 (Channahon Road) from Southwest of Terry Drive to Northeast of Hollywood Road, in the City of Joliet in Will Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-334-22	NHPPP21N(674)	FAP 0856 22 RS2	FAP 856	Pavement	1-80991-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	11.00	0.00	No	

**010-62U21** Highways - Active

(1,356-Ft) This project consists of pavement marking and traffic signal modernization. The project is located in the Village of Western Springs and unincorporated Proviso Township, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-024-23	HSIPKBWQ(375)	FAP 311 22 TS	FAP 311	Miscellaneous	1-79909-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**011-62U79** Highways - Executed

(0.71-Mile) Designed Overlay, ADA Improvements Located along IL 53 (Baltimore Street) from IL 102 (Water Street) to Kankakee Street and from Forked Creek to just South of Wilmington/ Peotone Road within the City of Wilmington in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-142-23	NHPPN9KY(815)	FAP 846 23 OVERLAY	FAP 846	Pavement	1-80370-1100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	11.00	0.00	No	

**012-62V07** Highways - Executed

(2.61-miles) Designed Overlay, HMA Shoulder Widening, and ADA improvements located on IL 176 (Terra Cotta Avenue) from Hickory Drive to Mistwood Lane within the City of Crystal Lake in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-208-23	NHPPLAA9(599)	FAP 335 23 OVERLAY	FAP 335	Pavement	1-81005-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	17.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**013-62W85** Highways - Executed

Repair to the high tension cable barrier median system. This work includes removing and replacing damaged high tension cable barrier system components and replacing with new material. This work is located on various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-233-24	N/A	2024-962-HTCB, R	VARIOUS	Miscellaneous	0-02178-1014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

**014-62W86** Highways - Executed

Project consists of installing fence and gates at new locations and repairing existing damaged pedestrian fence barrier. This contract is to provide prompt installation of new fence and repair of damaged fence. This work is located on various State maintained arterial and expressway routes within the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-234-24	N/A	2024-968-FNC,I	VARIOUS	Fencing Miscellaneous	0-02178-1013 1-72917-1701
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**015-64R17** Highways - Executed

4.51 mi. resurfacing, IL 64 from Illinois Railway in Mt. Morris to west of Illinois St. in Oregon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-045-23	STPI92N(909)	104RS-6	FAP 17A	Pavement	2-16381-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

**016-64R35** Highways - Executed

Culvert end section and erosion repair 0.4 mile east of Galena Ridge Dr. on US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-082-22	N/A	25 SLP	FAP 301	Miscellaneous	2-20055-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**017-64R99** Highways - Executed

6.35 miles of cold milling, patching, and hot-mix asphalt resurfacing on IL 64 from IL 251 to the DeKalb County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-108-22	N/A	D2 PP 2023-02	FAP 17	Pavement	2-28880-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

**018-64S29** Highways - Withdrawn

Deck repair, joint replacement, deck overlay and other miscellaneous repairs on SN 052-0062 over UP RR at the the south edge of Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-024-24				Bridges	2-20513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**019-64S85** Highways - Executed

House and garage demolition at William Dr 3.2 mi S of Galena and Lust cleanup at IL 35: SE of 4th St in East Dubuque.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-009-24	N/A	43DM & 29DM	FAP 301 FAP 306	Miscellaneous	2-97642-0101

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**020-64S90** Highways - Withdrawn

Partial cleaning and painting of structural steel on SN 052-0031 carrying US 30 over UPRR, 0.9 miles east of Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-006-24				Bridges	0-01377-2003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	Pending	Pending	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**021-64S92** Highways - Executed

3.21 miles of tree removal for reconstruction of I-39/US 20, I-39 from 0.3 mi east of Mulford Rd. to 0.2 mi north of Harrison\_Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-048-24	N/A	((201-3)(4-1,5))TR	FAI 39 FAP 301	Miscellaneous	2-15970-0521

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2024		10	0.00	0.00	No

**022-64T17** Highways - Executed

6.65 miles, design overlay, cold milling, pavement patching, 0.2 mile NW of IL 64 to IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle Carroll	C-92-052-24	STPD58Q(977)	(16,17,18)RS&16RS	FAS 2079 FAP 17	Pavement	2-30116-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/26/2024			3.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**023-64T18** Highways - Executed

6 mi patching, milling, and resurfacing W South St in Kewanee to US 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-055-24	STPDEWC(629)	(1MFT,16MFT)RS	FAS 229	Pavement	2-55500-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	1.00	0.00	No	

**024-64T19** Highways - Executed

3.55 miles of cold milling, patching, and hot-mix asphalt resurfacing on IL 38 from 0.5 mile west of Mulford Road to DeKalb County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-056-24	N/A	((9,10)R)RS	FAP 567	Pavement	2-28910-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**025-64T24** Highways - Executed

Pavement patching on I-88 from the I-88/I-80 interchange to 0.2 miles NE of 256th St North.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-070-24	N/A	(161-1-1)PP	FAI 88	Pavement	0-02178-2022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**026-64T25** Highways - Executed

Lighting controller, coupling, and luminaire replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-071-24	N/A	(37-2-1)L	FAI 74 FAI 80	Electrical	0-02178-2025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**027-64T26** Highways - Executed

Inlet replacement and pavement patching along IL 2 on SN 071-0097 approach pavement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-072-24	N/A	(38VB-1)DR&PP	FAP 742	Pavement	0-02178-2023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**028-64T28** Highways - Executed

Maintenance of signs along state maintained routes in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-073-24	N/A	D2 SG 2025	VARIOUS	Miscellaneous	0-02178-2026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025		15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**029-66L10** Highways - Executed

This project is located on FAP 41 (IL 17) 0.7 mile east of Union Hill Road, consisting of replacing SN 046-0031 with SN 046-0162, carrying FAP 41 (IL 17) over Horse Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-074-23	STPW9VF(435)	(13)BR-2	FAP 41	Bridges	3-43720-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	10.00	0.00	No	

**030-66N38** Highways - Executed

Variable depth milling and resurfacing of Ashley Road and US-6 intersection in Morris city (Grundy County).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-072-23	N/A	(G)N,I	FAU 5951	Pavement	3-00632-0140
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**031-66N60** Highways - Executed

I+stallation of a flashing red beacon at each of the stop controlled approaches to the intersections of IL 23 with and Melms, Perry and Baseline RD. It also includes the installation of a flashing yellow beacon at each of the advanced intersection warning signs adjacent to IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-096-23	HSIPFCLH(136)	(25,26,29)SFY	FAP 68 FAP 324	Electrical	3-47470-2406

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**032-66N62** Highways - Executed

Installation of flashing beacons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-098-23	HSIPW12M(183)	(0)SFY	FAS 296	Electrical	3-47470-2408

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**033-66P02** Highways - Executed

Pavement patching\_(ramps and parking areas), sidewalk (ADA), curb and gutter, driveway pavement, and striping on FAI 55 at the Northbound Limestone Rest Area, 3.52 miles south of IL 116 (Pontiac) and Southbound Limestone Rest Area, 2.52 miles south of IL 116 (Pontiac).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-045-24	N/A	(53-6)RA-7	FAI 55	Pavement	0-01771-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024		10	3.00	0.00	No	

**034-66P06** Highways - Executed

Removal and replacement of the finger plate expansion joint elastomeric troughs on SN 050-0191 carrying I-39 over the Illinois River, IAIS Railroad, and an abandoned railroad approximately 2.82 miles south of Interstate 80 (I-80).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-049-24	NHPPTV0J(227)	(50-4B)BR-1	FAI 39	Bridges	0-01293-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**035-66P14** Highways - Executed

Class A pavement patching on FAI 57 beginning at MM 285.5, 2.5 miles north of US 24 (Gilman Interchange) and ending at MM 293.5, 0.64 mile north of IL 116 (Ashkum Interchange).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-060-24	N/A	38(3-5)PP-3	FAI 57	Pavement	0-02178-3021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**036-66P29** Highways - Executed

8.09 miles, Crack and joint sealing, US 24 to US 45/52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-077-24	STPLS94(444)	D3 CRACK SEALING 2025-03	FAP 840	Pavement	3-04938-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**037-66P38** Highways - Executed

Class A pavement patching, joint and pothole repairs, striping and traffic control on FAI 39 beginning at the Marshall/LaSalle County Line and ending at the LaSalle/Lee County Line in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-089-24	N/A	50(1-8)PP-18	FAI 39	Pavement	3-03950-0260
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**038-68E35** Highways - Executed

Superstructure replacement of SN 048-0051 and 048-0052 carrying I-74 over the Spoon River and TR 238A 0.2 mile west of the Spoon River rest area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-070-18	NHPPNQ29(512)	(48-29B)BR	FAI 74	Bridges	4-00332-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			280	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**039-68H95** Highways - Executed

4.2 miles of construction of HMA shoulders with an aggregate shoulder wedge, between Pekin and Tremont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-014-24	HSIPDPVW(073)	118-SR	FAP 693	Miscellaneous	4-02124-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

**040-68H98** Highways - Executed

Slope stabilization and culvert extension along IL 94, 500 feet north of CH 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-017-24	N/A	106(SLP-4;CR-2)	FAS 1412	Pavement	0-02179-4006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**041-68J07** Highways - Executed

PCC island and median replacement, 1/4 mile HMA mill and overlay.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-041-24	N/A	[(126)RS-8;(Y)RS-7] CG,MED	FAP 646	Pavement	0-02179-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

**042-68J11** Highways - Rejected

Replace traffic signal equipment at various locations in District 4.

**043-68J24** Highways - Executed

D4 highway lighting 2025: Inspection of existing high mast towers, luminaire repair and re-lamping, maintenance of existing lighting controllers in Peoria and Tazewell Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-074-24	N/A	D4 HIGHWAY LIGHTING 2025	FAI 74	Electrical	0-02178-4021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**044-68J25** Highways - Executed

Lighting upgrades at I-74 and I-155 interchange in Morton in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-075-24	N/A	(90-14)L-1	FAI 74 FAI 155	Electrical	0-02179-4005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

**045-68J26** Highways - Rejected

Add aggregate surface to shoulders along various routes in D4.

**046-78376** Highways - Executed

Removal of SN 033-9900, pavement removal, curb and gutter removal, full-depth HMA pavement, Combination concrete curb and gutter, PCC sidewalk, storm sewer and tree removal on IL 14 from Pearl Street to Virginia Street in McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-048-13	STPICTB(133)	9(I-3)	FAP 853	Pavement	9-00564-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	10.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**047-70991**      **Highways - Withdrawn**

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-16				Pavement	5-52999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2025		10	Pending	Pending	No	

**048-70G24**      **Highways - Executed**

0.657 miles of Smart Overlay on Bowman Ave from IL 119 north of Bismarck to CR 2820.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-040-24	N/A	(116)I	FAS 500	Pavement	5-53515-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**049-70G90** Highways - Executed

Traffic signal modernization on IL 9 at Towanda Barnes Rd in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-016-24	HSIPGZPY(629)	(23)N	FAP 693	Electrical	0-00819-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**050-70H04** Highways - Executed

1.605 miles of median cable improvements on I-74 from east of US 45 to High Cross Rd in Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-027-24	N/A	D5 GR 2024-1	FAI 74	Miscellaneous	0-01874-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**051-70H07** Highways - Executed

1.26 miles, SMART Overlay and Bridge Deck Overlay, 0.4 mi N of Autumn Rd to 0.3 mi S of Tabor Rd N of Clinton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-029-24	N/A	D5 CM INLAY 2024-1	FAP 322	Bridges	0-02178-5012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

**052-70H09** Highways - Executed

3.29 miles, Class A Patching, Spl, N First St in Wapella to 0.2 mi south of US 51 Bus north of Clinton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-031-24	N/A	D5 CM PATCHING 2024-5	FAP 322	Pavement	0-02178-5013 5-53521-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**053-70H23** Highways - Executed

1.805 mi of intermittent smart overlay at 0.4 mi south of Texas Church Rd. to 0.1 mi north of Osprey Rd, also 0.2 mi south of Little Gallilee Rd to Gulf Rd south of Clinton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-041-24	N/A	(51,52)PP	FAP 322	Pavement	5-53516-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	1.00	0.00	No	

**054-70H25** Highways - Executed

Patching on FAI 74 from ILL 49(N) to Middle Fork Vermilion River west of Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-043-24	N/A	(92-9,92-10)PP	FAI 74	Pavement	5-53518-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**055-70H29** Highways - Executed

16.064 miles of contract maintenance patching from Macon/Piatt County Line to ILL 10 east of White Heath.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-014-25	N/A	D5 CM PATCHING 2025-1	FAI 72	Pavement	0-02179-5004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**056-70H35** Highways - Executed

District wide on-call guardrail and fence repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-018-25	N/A	D5 GR & FENCE REPAIR 2025-1	VARIOUS	Miscellaneous	0-01894-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**057-72284** Highways - Executed

24.4 miles of patching the right wheel path of driving lane on I-72 from 0.9 miles east of IL 96 to 0.4 miles east of US 54/IL 107.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-048-24	N/A	D6 PATCHING 2024-5	FAI 72	Miscellaneous Pavement	6-01076-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

**058-72726** Highways - Executed

Patching on I-72 and IL 267 from Loves Drive to south Woods Road, south of Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-025-24	N/A	D6 PATCHING 2024-3	FAI 72	Miscellaneous Pavement	0-02178-6023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**059-72727** Highways - Executed

Patching on IL 16 from west of the I-55 southbound ramp to OLD US 66, I-55 northbound ramp south of IL 16 to IL 16, and on Old US 66 from Ferdon Street to IL 16 in Litchfield.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 6	Montgomery	C-96-024-24	N/A	D6 PATCHING 2024-4	FAP 325	Miscellaneous Pavement	0-02178-6024
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			20	0.00	0.00	No	

**060-72730** Highways - Executed

Parking lot paving, access road paving, and security fence installation at the District 6 Bridge Maintenance Facility off of Chatham Road just north of I-72 in Springfield.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 6	Sangamon	C-96-034-24	N/A	D6 MG-PRKG-FNC 2024	FAU 8006	Pavement Fencing	N/A
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			30	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**061-72733** Highways - Executed

Installation of conduit, handholes, fiber optic cable runs and CCTV Cameras at various locations in Havana and Mt. Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason Brown	C-96-041-24	N/A	D6 ITS 2024	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

**062-72734** Highways - Executed

Installation of CCTV cameras at various locations in Pana and Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-042-24	N/A	D6 ITS 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**063-72737** Highways - Executed

Tree removal, vegetation removal, erosion control, fence removal and replacement and temporary seeding on I-72 from 0.2 miles east of IL 4 to 0.1 miles east of Chatham Road in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-053-24	N/A	(84-9-3)I-1	FAI 72	Landscaping Miscellaneous	0-02069-6001 0-02126-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

**064-72738** Highways - Executed

Bridge bearing replacement at SN 084-0169 carrying J David Jones Parkway over Spring Creek in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-065-24	N/A	(102B-1)BRR	FAP 658	Bridges	0-02178-6031
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**065-72739** Highways - Executed

Bridge bearing replacement at SN 075-0080 carrying US 54 over The Sny, 1 mile southwest of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-066-24	N/A	(105BR-1)BRR	FAP 321	Bridges	0-02178-6032
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**066-72911** Highways - Executed

Bridge deck patching on SN 069-0062 carrying IL 100 over Spring Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-045-24	N/A	(116B-1)BDR	FAP 562	Bridges	0-02178-6030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**067-72912** Highways - Executed

Bridge deck patching on SN 084-0037 carrying 11th Street over I-55 southeast of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-046-24	N/A	(84-3HB-9)BDR	FAI 55	Bridges	0-02179-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**068-74956** Highways - Executed

6.9 miles of HMA shoulders with rumble strips, aggregate shoulders, and curb and gutter replacement on US 45 from just south of the Norfolk Southern Railroad to 0.1 miles south of County Road 150N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-033-20		D7 HMA SAFETY SHLD 2022-1	FAP 328	Miscellaneous Pavement	7-76910-8722
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**069-74984** Highways - Executed

Culvert replacement on IL 37 over a stream 0.1 miles northeast of Iowa Street, northeast of Edgewood. (SN 025-8633)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-067-20	HBFP50TS(809)	102B	FAS 2701	Bridges	7-51074-4000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

**070-74985** Highways - Executed

2.3 miles of resurfacing on Main Street from 0.1 miles north of Eldorado Street in Harristown north of Glasgow Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-068-20	STP5DYZ(623)	(13,14)RS-3	FAU 7420	Pavement	7-51013-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**071-74A65** Highways - Executed

9.5 miles of microsurfacing joint repair on I-70 from 0.7 miles east of the Martinsville interchange to 0.8 miles east of Clarksville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-165-21		D7 JOINT REPAIRS 2024-1	FAI 70	Pavement Miscellaneous	7-52794-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**072-74B43** Highways - Executed

7.25 miles of crack and joint sealing on I-70 from 7.5 miles east of the Effingham County line to 1.8 miles east of IL 130.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-113-22		D7 CRACK SEALING 2024-2	FAI 70	Miscellaneous Pavement	7-52824-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**073-74C42** Highways - Executed

5.9 miles of patching, HMA surface removal and resurfacing on IL 121 from US 45 to the Montrose Blacktop.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-116-23	STPD72V(574)	(108,109,110)RS-4	FAP 828	Pavement	7-52880-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

**074-74C75** Highways - Executed

31.5 miles of aggregate shoulder reconstruction on US 45 from 0.1 miles north of the Lake Land College entrance to IL 121; on US 40 from the Effingham County line to IL 130 in Greenup; on IL 121 from the Montrose Blacktop to 0.1 miles east of 1500E in Toledo; on the Montrose Blacktop from IL 121 to the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland Coles	C-97-007-24	N/A	D7 AGG SHLD 2024-2	VARIOUS	Miscellaneous	0-02178-7009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**075-74C77** Highways - Executed

13 miles of shoulder reconstruction on IL 32 from IL 16 to the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-009-24	N/A	D7 AGG SHLD 2024-4	FAP 766	Miscellaneous	0-02178-7011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**076-74C78** Highways - Executed

Parking lot rehabilitation at the Decatur Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-011-24	N/A	D7 PARKING LOT IMPROV 2024-1	FAU 7424	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**077-74C79** Highways - Executed

Removing and replacing the concrete apron in front of the Browns Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-012-24	N/A	D7 PARKING LOT IMPROV 2024-2	SBI 1E	Pavement Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**078-74C87** Highways - Executed

5 miles of patching on I-57 and I-70, including ramps, from the Little Wabash River south of Effingham to I-57 north of Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-027-24	N/A	D7 PATCHING 2024-4	FAI 57 FAI 70	Pavement Miscellaneous	0-02178-7015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**079-74C93** Highways - Executed

Painting of 6 structures at various locations in Macon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-054-24	N/A	D7 BRIDGE PAINTING 2024-3	VARIOUS	Bridges Miscellaneous	0-01377-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	0.00	0.00	No	

**080-74C94** Highways - Executed

19.75 miles of patching on I-57 from milepost 182 to milepost 202.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-055-24	N/A	D7 PATCHING 2024-5	FAI 57	Miscellaneous Pavement	0-02179-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**081-74C95** Highways - Executed

Repair of existing guardrail damage and on call repair of guardrail damage at various locations throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-056-24	N/A	D7 GUARDRAIL 2024-2	VARIOUS	Miscellaneous	0-01894-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2025			0.00	0.00	No	

**082-74C99** Highways - Executed

Applying a bituminous surface treatment, A2, to the Robinson, Lawrence, and Olney Maintenance Yards in District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-062-24	N/A	D7 SEAL COAT 2024-2	VARIOUS MAINT. YARDS	Miscellaneous Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**083-76H70** Highways - Executed

Bridge demolition on Old US 51 over East Fork Kaskaskia Overflow, 5 miles north of Sandoval (SN 061-0009).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-067-23	N/A	27BR-1	FAP 322	Miscellaneous Bridges	0-02178-8024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024		5	6.00	0.00	No	

**084-76T26** Highways - Executed

Bridge deck repairs and bridge joint replacement on SN 082-0289 carrying IL 177 over Loop Creek, 0.3 miles east of IL 158.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-093-23	N/A	29BJR, BDR	FAP 9251	Bridges	0-02178-8013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	11.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**085-76T38** Highways - Executed

Deep well and pump repairs at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-112-23	N/A	DIST 8 DEEP WELL&PUMP REP 2024	FAU 9153	Electrical Miscellaneous	8-82930-0024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**086-76T47** Highways - Executed

Adding a new precast concrete vault that will contain two new flow meters installed on 12-inch piping that is the discharge from the 25th Street Pump Station-s deep groundwater wells in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-052-24	N/A	82-1-I	FAI 64	Miscellaneous Electrical	0-02178-8025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**087-76T50** Highways - Executed

Intersection improvements and resurfacing at IL 3 and IL 157 in Cahokia Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-065-24		64N	FAP 312	Pavement Electrical	8-00513-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

**088-76T58** Highways - Executed

Guardrail and cable median repairs at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-090-24	N/A	DIST 8 GUARDRAIL 2025-1	VARIOUS	Miscellaneous	0-01894-8001 8-00039-0025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**089-76T62** Highways - Executed

Provide operable and properly maintained traffic signals, flashing beacons, highway lighting, navigation/aviation lighting, data collection stations at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-096-24	N/A	DIST 8 LTS 2025-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2025			0.00	0.00	No	

**090-76T63** Highways - Executed

Maintain and service all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-097-24	N/A	DIST 8 ITS 2025-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**091-76T76** Highways - Executed

48.7 miles of pavement patching on IL 3 from the Monroe County line to the Jackson County line and on IL 150 from the Mississippi River in Chester to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-112-24	N/A	DIST 8 PATCHING 2024-3	VARIOUS	Miscellaneous Pavement	8-00956-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			18.00	0.00	No	

**092-76T81** Highways - Executed

1 mile of patching on US 50 from 0.1 miles east of Selmaville Road to 0.2 miles east of Baldrige Lane and from 0.1 miles west of Weymeyer Avenue to 0.1 miles west of Lackey Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-117-24	N/A	(15,16-1)PP	FAP 327	Miscellaneous Pavement	0-02178-8029 8-01021-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**093-76T88** Highways - Executed

Patching, milling and resurfacing on US 67 from 10th Street in Alton to IL 111 in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-133-24	NHPPSP5I(504)	(60Z)RS-1, 261RS-3	FAP 010	Pavement	8-00157-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	20.00	0.00	No	

**094-76U10** Highways - Executed

Oil and chip at various maintenance yards throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-166-24	N/A	DIST 8 SEAL COAT 2024-1	VARIOUS	Miscellaneous Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**095-78718** Highways - Executed

Removal and replacement of SN 044-2007 carrying US 45 over an unnamed stream, 1 mile south of New Burnside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-048-19	HBFP5JTT(099)	35(B-3)	FAP 881	Bridges	9-99110-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	14.00	0.00	No	

**096-78861** Highways - Executed

HMA surface removal, HMA resurfacing and pavement patching on Old IL 3 from the Old IL 3 and IL 3 intersection approximately 0.1 miles south of Bean Ridge Road in Thebes to the Old IL 3 and IL 3 intersection approximately 0.1 miles south of Levee Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-052-21	STPU8M5(018)	(133,133-1)RS-3	SBI 150C FAS 2943	Pavement	9-00533-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**097-78961** Highways - Executed

4.7 miles of resurfacing on IL 149 from the Williamson County line to 1.5 miles east of IL 184 in Royalton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-076-22	STPA892(258)	(104-1,105)RS-10	FAP 873	Pavement	9-00594-0000 9-00594-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

**098-78A25** Highways - Withdrawn

0.6 miles of patching, HMA surface removal, HMA resurfacing and ADA improvements on IL 146 from 0.1 miles west of 11th Street to US 45 in Vienna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-017-24				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**099-78A30** Highways - Executed

0.75 miles of patching, HMA surface removal, resurfacing, and ADA upgrades on Norris City Road from US 45 in Norris City to IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-033-24	STPL5PF(421)	(109Z,109-1)RS-2	FAP 89	Pavement	9-00956-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	11.00	0.00	No	

**100-78A41** Highways - Executed

Pavement patching and pavement marking at two locations: 1) Entirety of Choate Mental Health Road (also known as Anna Quarry Road); 2) US 51 southbound left turn lane onto IL 146 in Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-049-24	N/A	D9 CM PATCH 2024-2	FAP 322 FAU 9900A	Miscellaneous Pavement	0-02178-9005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**101-78A50** Highways - Executed

12.6 miles of tree pruning along IL 1 and IL 34 in Gallatin and Hardin Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin Hardin	C-99-058-24	N/A	D9 TREE TRIMMING 2024-1	FAP 782 FAP 869	Miscellaneous	0-02178-9008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2025			0.00	0.00	No

**102-78A51** Highways - Executed

0.8 miles of resurfacing on US 45 / IL 34 from Poplar Street to IL 145 in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-071-24	STPCETE(533)	(29X,31,42,42Y)RS -3	FAP 332 FAP 132	Pavement	9-00941-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	6.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**103-78A55** Highways - Executed

Replacing the joints at each end of SN 039-0074 carrying IL 4 over Beaucup Creek, 0.5 miles west of IL 13/127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-079-24	N/A	114BJR-1	FAP 686	Bridges	0-02178-9010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

**104-78A64** Highways - Executed

Electrical repair and/or replacement on various routes in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-089-24	N/A	D9 ELECTRICAL REPAIR FY 25-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		365		0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**105-62F11** Highways - Executed

(1.73-Mile) Intersection improvements, roadway reconstruction and widening, resurfacing, railroad crossing improvements, traffic signal modernization, drainage improvements, lighting and landscaping in the Villages of McCook, LaGrange Brookfield, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-215-17	STPGR25(187)	3212TS-RR	FAU 2719	Electrical	1-78616-0000 1-78761-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		10	18.00	0.00	No

**106-62L00** Highways - Executed

(3.02-Mile) Standard/SMART Overlay and ADA improvements includes combination curb and gutter removal and replacement, pavement marking, sidewalk removal and replacement. This project is located in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-218-20	N/A	2020-029-RS&SW	OR 54	Pavement	1-79082-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	12.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**107-62M79** Highways - Executed

Rehabilitate bascule spans of US 30 (Cass St) bridge over Des Plaines River (SN 099-0101) including structural, mechanical, and electrical improvements for total length of 552 ft (0.1 mile). The project is located within the City of Joliet in Will County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-410-20	NHPPMME4(425)	2018-067-BR	FAP 607	Bridges	1-79771-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	10/31/2025		15	6.00	0.00	No	

**108-62R41** Highways - Executed

(2.02-miles) Designed Overlay, (ADA) improvements consists of rumble strips pavement patching, PCC curb and gutter removal and replacement, pedestrian curb ramps improvements (ADA), asphalt surface removal, asphalt resurfacing, pavement markings and raised reflective pavement markers. Located on Kean Kean Avenue from South of US 12/ 20 (95th Street) to 111 Street within the Village of Palos Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-164-22	N/A	FAU 2721 221 RS	FAU 2721	Pavement	1-80169-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**109-62T19** Highways - Executed

(304-Ft) Bridge deck overlay and bridge joint repairs improvement of the structure that carries IL 126 / Lockport Street over the DuPage River. The improvement is located in the Village of Plainfield in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-306-22	NHPPG6JR(331)	FAP 0349 22 BJ	FAP 349	Bridges	1-81078-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

**110-62T40** Highways - Executed

This is a bridge repair project OF (SN 016-2603): Lawrence Avenue over Des Plaines River. Scope of work includes bridge deck and approach slab patching, joint replacement, curb and gutter removal and replacement, and milling and resurfacing of the bridge deck and approach pavements. The project is located within the City of Chicago and Village of Schiller Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-347-22	HBFPZPMP(576)	FAU 1362 22 BJ	FAU 1362	Bridges	1-81092-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	11.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**111-62U76** Highways - Executed

(3,093-Ft) Traffic Signal Modernization, Left Turn Lanes includes resurfacing, traffic signals, drainage improvements, and pavement markings. Located on IL 7 (Renwick Road) at the intersection with IL 53 (Independence Blvd) in the Cities of Lockport and Crest Hill in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-139-23	HSIPHXHG(579)	2019-047-TS	FAP 351	Electrical	1-80239-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	12.00	0.00	No	

**112-62U77** Highways - Executed

(0.35-Mile) Designed Overlay consists of ADA pedestrian ramps improvements, pavement patching, hot-mix asphalt surface removal, combination concrete curb and gutter removal and replacement, structure adjustments and drainage structure cleaning, asphalt leveling binder and surface course, pavement markings, raised reflective pavement marker installation. Located on IL 176 (Park Avenue) from Garfield Rd to Park Pl, within the Village of Libertyville in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-140-23	STPN03T(716)	FAU 1238 23 OVERLAY	FAU 1238	Pavement	1-81158-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	11.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**113-62W74** Highways - Executed

The length of the project is 695 ft (0.131 miles). This project consists of resurfacing and patching, pavement marking at various locations along I-290. The project is located in the Village of Schaumburg, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-209-24	N/A	2024-955-PP	FAI 290	Pavement	0-02178-1012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	9.00	0.00	No	

**114-61H55** Local Roads - Executed

HMA Resurfacing with construction of a right turn lane, traffic signals, street lighting, curb and gutter, pavement markings, and landscaping at the intersection of 111th Street and Roberts Road in Palos Hills

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-214-17	B2CI(246)	17-00032-00-CH (PALOS HILLS)	FAU 1581 FAU 2757	Pavement	1-22149-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	23.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**115-61J93**      **Local Roads - Withdrawn**

Pavement reconstruction, construction of a multi-use path, replace two bridges, curb and gutter, storm sewer, traffic signals, lighting and landscaping on Randall Road from Ackman Road to Acorn Lane/Polaris Drive in Crystal Lake and Lake in the Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-214-23				Pavement	0-00914-1023 1-22625-0000 1-22625-0010 1-22625-0020 1-22625-0030

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			280	Pending	Pending	No

**116-61K36**      **Local Roads - Rejected**

Sidewalk construction on 91st Street from 0.1 mile east of California Avenue to Western Avenue at the CSX Railroad in Evergreen Park. , Sidewalk Construction on 91st Street from 0.1 mile east of California Avenue to Western Avenue at the CSX Railroad in Evergreen Park.

**117-61K38**      Local Roads - Executed

Resurface Main Street from Cross Street to 630' north of IL 47 in Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-096-24	BLX9(254)	23-00034-00-RS (SUGAR GROVE)	FAU 3899	Pavement	1-22704-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	20.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**118-61K40** Local Roads - Executed

Resurface 9th Avenue from Chicago Avenue to Main Street in Melrose Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-094-24	2TX9(757)	23-00144-00-RS (MELROSE PARK)	FAU 2733	Pavement	1-22696-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	20.00	0.00	No	

**119-61K43** Local Roads - Rejected

HMA resurfacing, PCC sidewalks, curb and gutter, outdoor fireplace construction, shelter construction, landscaping at the downtown Cary Gateway Plaza on the northwest corner of Main Street and Spring Street.

**120-61K47** Local Roads - Executed

Resurface 154th Street from Dr. MLK Drive/South park Avenue to Dante Avenue in South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-185-24	FX97(514)	23-00120-00-RS (SOUTH HOLLAND)	FAU 1607	Pavement	1-22705-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	19.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**121-62V20** Highways - Executed

The length of the project is 1,269-Ft (0.24-Miles) This project consists of pavement patching, hot-mix asphalt pavement resurfacing and overlay, pavement marking, electrical detection ramp improvements at various locations along I-55 The project is in the City of Chicago and Hodgkins, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-225-23	N/A	2023 VAR CONCRETE PATCH	FAI 55	Pavement	0-02178-1009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

**122-62V24** Highways - Executed

This improvement consists of cleaning and painting existing steel structures at 2 locations. Location 1 is at the structure carrying Metra RR over I-57 (SN 016 - 0068) in the Village of Calumet Park. Location 2 is at the structure carrying a Bike Path over I-57 (SN 016-0070) in the City of Chicago. All are located within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-003-24	NHPP43ZU(021)	FAI 57 23 BP2	FAI 57	Bridges	0-01377-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**123-62W18** Highways - Executed

Trombone Mast Arm replacement and APS push button installation at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-112-24	NHPP-STPKVR (554)	23 VAR TROMBONE	VARIOUS	Electrical	0-01496-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**124-64T44** Highways - Executed

13 miles of aggregate shoulder improvement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-146-24	N/A	(110,111)SR	FAP 17A	Miscellaneous	0-02178-2027
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**125-66K85** Highways - Executed

2.6 Miles. SN 050-0040 Bridge Replacement with 2 span SN 050-0265 US 34 reprofiling and detour route improvements. Located on US 34 over Indian Creek in Earlville 0.3 miles east of 1251st Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-073-23	HBFP-STPP3L7(051)	(18B)BR,RS & Y	FAP 587 FAS 1265	Bridges	3-03450-0050 3-50040-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	8.00	0.00	No

**126-66N52** Highways - Executed

This project consists of bridge repairs including expansion joint replacement, deck and approach patching, structural repair of concrete, drain cleaning, traffic control, pavement striping; on F.A.P. Route 332 (IL 1/17) at two structures, Structure No. 046-0023 and Structure No. 046-0111 carrying IL 1/17 over the Kankakee River in Momence.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-088-23	N/A	(6XBR,6XBR-1)BRR	FAP 132	Bridges	0-02178-3008 0-02178-3009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	8.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**127-66N75** Highways - Executed

3.46 Miles OF Class B pavement patching and shoulder repair. Work is at the exterior ramps of I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-070-24	N/A	(50-5)SR,PP	FAI 39	Pavement	3-03950-0140
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**128-66P12** Highways - Executed

This project consists of Class B pavement patching on F.A.P. Route 681 (IL 116) beginning at the Ford/Iroquois County Line and ending at the Ford/Livingston County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-056-24	N/A	(115,116)PP	FAP 681	Pavement	0-02178-3022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**129-66P13** Highways - Rejected

This project consists of Class B pavement patching on F.A.P. Route 796 (IL 115) beginning at Pine street (1450E Rd.) in Piper City and ending at the intersection of IL 115/116.

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**130-66P15** Highways - Executed

17.63 Miles. Centerline joint repair 3' wide and 2" depth resurfacing. This project begins south of the interchange between I 80 and I 180 and continues south to IL 29 and east toward Hennipen. The project terminates at both: the west side of Coffee Creek in Hennepin IL 29 and south at The Illinois River Road National Scenic Byway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam Bureau	C-93-062-24	N/A	(06-1,2, & 78-1)I	FAI 180	Pavement	3-18006-0050 3-18006-0060 3-18006-0070

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	10.00	0.00	No

**131-66P23** Highways - Executed

This project consists of Crack and Joint Sealing, located on FAP 698 (IL 89), FAU 5605 (US 6), FAS 1248 (US 34/US 6), FAP 316 (IL 26) in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-074-24	NHPP-STPUXRG (854)	D3 CRACK SEALING 2025-01	VARIOUS	Pavement	3-00606-0080 3-00606-0120 3-02606-0110

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**132-66P24** Highways - Executed

14.45 miles of routing and crack sealing. Work begins in Ottawa at IL 23 and E Freemont Street on IL 23/IL71 including Columbus Street and LaSalle Street. Work continues at the intersection of Hitt Street and IL 23 to McKinley Rd. Work continues in Streator on IL 18, 0.1 miles east of IL 251 to east 0.1 miles West of E 16th Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-075-24	NHPPVZW5(310)	D3 CRACK SEALING 2025-02	FAP 653 FAP 68 FAP 68A	Pavement	3-01850-0070 3-02350-0170

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**133-66P28** Highways - Executed

This project is located at Structure\_No. 006-0057 (EB) carrying F.A.I. Route 180 (I-180), Roadway "F" and structure No. 006-0058 (WB) carrying F.A.I. Route 180 (I-180), Roadway "E" over IL Route 29 and the IAIS Railroad approximately 2.0 miles southwest of Bureau Junction. Removal of PCC slope wall/riprap placement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-081-24	N/A	(06-2HVB)SCR	FAI 180	Miscellaneous Bridges	3-06057-0010 3-06058-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

**134-66P31** Highways - Rejected

One year contract to repair damaged High Tension Cable Median Barrier, Guardrail, Attenuators, etc., caused by motorists along various routes in District 3. Funded by MCHD funds, Contract Maintenance funds, and Maintenance of HTC Median Barrier funds.

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**135-66P40** Highways - Executed

Centerline striping on I-39 in LaSalle County and on I-80 in LaSalle and Grundy Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy LaSalle	C-93-091-24	N/A	VARIOUS	FAI 39 FAI 80	Miscellaneous	3-03950-0250 3-08050-0140
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**136-68J08** Highways - Executed

4.61 miles of CIR and Mill and Overlay on IL 122 in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-044-24	STPLS39(494)	(R)RS-2;126RS-3	FAP 705	Pavement	4-09024-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**137-70C14** Highways - Executed

Gross Length 75,737.81 FT = 14.344 MI, Net Length 75,460.81 = 14.292 MI. Standard Overlay Resurfacing and Culvert Replacement of FAP 749 (ILL 133) from Coles Co Line to ILL 16 in Paris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-045-20	STP-HBFPIWL5(692)	(14)RS-3(122)RS-4, (14CR)	FAP 749	Pavement	5-53158-0000 5-53158-0600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/17/2025		5	5.00	0.00	No	

**138-70H24** Highways - Executed

4.02 miles of patching from 0.1 mile east of I-74 to Logan Ave in Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-042-24	N/A	(36X,36X-1,34Z-3)PP	FAP 729	Pavement	5-53517-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**139-72715**      **Highways - Deleted**

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02179-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

**140-72K98**      **Highways - Executed**

Bridge repairs, bridge widening, bridge deck removal and replacement on SN 084-0018 and 084-0019 carrying I-55 over the Sangamon River, 2.2 miles south of Business I-55 Sherman Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-027-19	NHPPD2C1(426)	(84-2BR-1) D,BY,BP,BRR	FAI 55	Bridges	6-00200-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	3.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**141-78776** Highways - Executed

0.75 miles of pavement reconstruction on US 51 from Park Street to Stacy Street in DuQuoin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-039-20	NHPP15S1(272)	5R-2	FAP 322	Pavement	9-00827-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	7.00	0.00	No	

**142-78A28** Highways - Executed

Bridge repairs/rehabilitation at three locations: 1) SN 041-0051 carrying County Highway 10 (E. Richview Road) over I-57, 0.4 miles north of I-64; 2) SN 041-0053 carrying Township Road 1A (N. Old Centralia Lane) over I-57 in Jefferson County, 2.5 miles north of I-64; 3) SN 097-0045 carrying Township Road 214 (County Road 950 E) over I-64, 3 miles east of Burnt Prairie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson White	C-99-030-24	N/A	D9 BRIDGE REPAIR 2024-2	FAI 57 FAI 64	Bridges	0-02178-9009 0-02178-9011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**143-85751** Local Roads - Executed

Construct a PCC Shared-Use Path with aggregate base, storm sewer pipes, and riprap along the Mississippi River from 17th Street to intersection of 1st Avenue/19th Street in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-059-22	2LXW(897)	14-00267-00-BT (MOLINE)	MISSISSIP PI RIVER TRAIL	Miscellaneous	0-05151-2002 2-10681-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

**144-85760** Local Roads - Executed

Resurface Caron Road from 7th Avenue south of Creston Road, and resurface Creston Road from West ;of Carton Road to the I-39 overpass in Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-047-21	V0FE(671)	20-00116-00-RS (ROCHELLE)	FAU 5458 FAU 5447	Pavement	2-10603-0000 2-10603-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	3.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**145-87816** Local Roads - Executed

Replace the bridge carrying TR 85 over Masters Creek, 3 miles southeast of Ohio.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-003-24	1DB6(656)	17-19135-00-BR	TR 85	Bridges	3-10687-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

**146-87817** Local Roads - Executed

Replace the bridge carrying CH 12 over East Bureau Creek, 2 miles west of Arlington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-004-24	ZBL2(106)	22-00283-00-BR	FAS 1225	Bridges	3-10762-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**147-87819** Local Roads - Executed

Construct a cast-in-place box culvert with HMA approaches and guardrail to carry Thawville Road over an unnamed creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-006-24	W7U0(661)	21-00143-00-BR	FAS 337	Bridges	3-10738-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

**148-87823** Local Roads - Executed

Construct a single-span PPC deck beam bridge on spill-through abutments to carry TR 18C (400 E Road) over Scattering Point Creek, 1 mile south of Flanagan . Projects includes HMA approaches, aggregate shoulders, channel excavation, and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-010-24	DU05(738)	17-15128-00-BR	TR 18C	Bridges	3-10620-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**149-87825** Local Roads - Executed

HMA resurfacing with 3-foot HMA shoulders on Glidden Road from IL 72 to IL 64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-012-24	LC6S(734)	19-00088-02-RS	FAS 95	Pavement	0-01746-3005 3-10690-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

**150-87835** Local Roads - Executed

Construct a three-span PPC deck beam bridge with HMA approaches and guardrail to carry CH 17 over Exline Slough, 5.9 miles northeast of Manteno.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-023-24	WIF6(885)	22-00304-00-BR	FAS 1327	Bridges	3-10765-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**151-87839** Local Roads - Executed

Resurface Sycamore Street from the CN Railroad to Walnut Street, and resurface West Hill Street from Emmett Street to Sycamore Street in Genoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-025-24	8070(915)	22-00042-00-RS (GENOA)	FAU 5507 FAU 5503	Pavement	3-10740-0000 3-10740-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

**152-87849** Local Roads - Executed

Remove and replace two precast channel beam superstructures on Gardner Road over Johnny Run and West Fork of Mazon River. Includes the salvage and reinstallation of S1 bridge rail and HMA approach pavement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-003-25	QTBJ(204)	19-00176-00-BR	FAS 292	Bridges	3-10679-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**153-87867** Local Roads - Executed

HMA resurfacing, curb and gutter, sidewalks and pavement markings on Carbon Hill Road from IL 113 to Spring Road in Coal City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-113-24	ESKP(562)	23-00037-00-RS (COAL CITY)	MS 5900	Pavement	3-10816-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

**154-89845** Local Roads - Executed

PCC sidewalk with ADA Ramps and drainage improvements at various locations in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-056-23	L5DM(390)	22-02201-33-SW (GALESBURG)	VARIOUS	Miscellaneous	0-02009-4002 4-10764-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**155-91641** Local Roads - Executed

Guardrail improvements at various locations in Vermilion County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-032-24	PMD7(036)	22-00220-00-GR	VARIOUS	Miscellaneous	0-00108-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	1.00	0.00	No	

**156-91646** Local Roads - Executed

Rehabilitate the structure carrying TR 27 over Wilcat Slough, 4 miles northwest of Rantoul.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-011-25	RW48(508)	23-14134-00-BR	TR 27	Bridges	5-10542-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**157-91647** Local Roads - Executed

Rehabilitate the structure carrying TR 312 over an unnamed stream, 3 miles southeast of St. Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-012-25	XBDF(524)	23-17132-00-BR	TR 312	Bridges	5-10527-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	1.00	0.00	No	

**158-91648** Local Roads - Executed

Rehabilitate the structure carrying TR 155 over Stony Creek, 2.5 miles south of Royal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-013-25	UFBJ(249)	23-17133-00-BR	TR 155	Bridges	5-10528-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**159-93808** Local Roads - Executed

Replace the bridge carrying TR 12A over Clear Creek, 2.5 miles northwest of Morrisonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-004-24	WXGY(336)	20-06115-00-BR	TR 12A	Bridges	6-10934-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

**160-93819** Local Roads - Executed

Construct an HMA/PCC Multi-Use Path along 15th Street and Sangamon Street in Beardstown. Includes curb and gutter, inlet and storm sewer improvements, striping and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-050-24	N/A	21-00080-00-SW (BEARDSTOWN)	MULTI-USE PATH	Pavement	0-00914-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**161-95953** Local Roads - Executed

Replace the structure carrying Campground Lane over Brush Creek, 1 mile East of Eenia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-147-21	56HK(088)	19-00096-00-BR	CH 19	Bridges	7-10884-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

**162-95959** Local Roads - Executed

Replace the bridge carrying TR 47 over Hutson Creek, 2 miles west of Hutsonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-080-23	464S(343)	22-02117-00-BR	TR 47	Bridges	7-10960-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**163-95960** Local Roads - Executed

Resurfacing, with pavement markings and rumble strips on Westfield Road from Lincoln National Memorial to the Coles/Clark County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-029-24	BIV7(939)	22-00191-00-SD	FAS 675	Pavement	0-00108-7003 7-10996-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	3.00	0.00	No

**164-95961** Local Roads - Executed

Resurfacing on CH 5 from N 2075 E Road to N 1875 E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-095-23	HLBP(480)	17-00284-01-RS	FAS 650	Pavement	7-10968-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	6.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**165-95962** Local Roads - Executed

Reconstruct CH 10 with soil-cement base course and bituminous cover coat from IL 130 to St. Marie Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-053-24	Q4C0(323)	21-00140-00-FP	FAS 950	Pavement	0-01747-7001 7-10965-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**166-95964** Local Roads - Executed

Cement processed modified soil base with bituminous surface treatment and aggregate shoulders on CH 8 from 2200 N Rd. to Il 133, and from 2500 N Rd. to 2400 N Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-076-22	XKMC(318)	19-00077-01-PV	FAS 659	Pavement	7-10956-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**167-97829** Local Roads - Executed

Resurface Third Street from Ewing Avenue to McCambridge Avenue in Madison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-007-22	WJVR(796)	18-00063-00-RS CITY OF MADISON	MUN 2040	Pavement	8-10697-0000 8-10697-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	20.00	0.00	No	

**168-97831** Local Roads - Executed

HMA resurfacing and installation of waterproofing system on three separate PPC deck beam structures. Includes removal of existng HMA surface and waterproofing membrane system, repairs to the beam keyways and dowel bar grout.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-001-23	P4GU(829)	19-00999-00-BR	VARIOUS	Bridges	8-10744-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**169-97832** Local Roads - Executed

Resurface South Moreland Road from IL 143 to 0.2 miles south of IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-024-24	N3CG(885)	20-00164-00-RS	VARIOUS	Pavement	8-10759-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

**170-97835** Local Roads - Executed

HMA resurfacing with pavement patching, dowel bar retrofitting, thermoplastic pavement markings and signage on University Drive from University Park Drive to Stadium Drive on the SIU Campus in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-99-012-25	GQ1G(556)	21-00007-00-RS (SIU-E)	FAU 8885	Pavement	8-10791-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	20.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**171-97836** Local Roads - Executed

Rehabilitate the structure carrying Brown Street over Shields Branch in Alton. Includes lining the existing structure with precast concrete box culvert sections, HMA resurfacing, sidewalk, guardrail, pedestrian railing, riprap, storm sewer, pavement markings, and other work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-025-24	T6KC(309)	20-00241-00-BR (ALTON)	FAU 8962	Bridges	8-10753-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

**172-99724** Local Roads - Executed

Resurfacing Harco Road from IL 34 to IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-070-24	GFU8(739)	23-00170-00-RS	FAS 898	Pavement	0-01747-9001 9-10710-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**173-99728** Local Roads - Executed

4 foot HMA shoulders with rumble strips on Lick Creek Road from north of IL 146 to FAI 57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-009-24	KGBS(670)	22-00217-00-SP	FAU 9914 FAS 924	Pavement	0-00108-9006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	2.00	0.00	No

**174-99732** Local Roads - Executed

Resurface 21 Mine Road from the Jefferson County Line to IL 154.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-009-23	C21P(652)	22-00193-00-RS	FAS 2871	Pavement	0-01746-9003 9-10694-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	9.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**175-99733** Local Roads - Executed

Cold-in-Place recycling and resurfacing with aggregate shoulders on Old Fairfield Road from 0.2 mile west of Campground Lane to IL 15.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-014-25	793A(266)	21-00224-00-RS	FAU8715 FAS1830	Pavement	9-10653-0000 9-10653-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	5.00	0.00	No	

**176-99734** Local Roads - Executed

Replace existing structure with a single-span PC deck beam bridge with aggregate approaches to carry New Hope Road over a tributary to Bradshaw Creek, 0.3 mile east of CH 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-038-21	SM67(223)	22-01212-00-BR	TR 276	Bridges	9-10660-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**177-46630** Highways - Executed

This work consists of Curb and Median Painting as well as various sizes of pain pavement marking lines, letters and symbols and the removal of existing pavement markings located on various state-maintained highways in various counties throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-011-24	N/A	D1 APP PAINT PVT MKG 24-11	VARIOUS	Miscellaneous	0-01478-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2025			0.00	0.00	No

**178-46631** Highways - Executed

This work shall consist of placing various widths of thermoplastic, preform plastic, hot spray thermoplastic and modified urethane pavement marking lines, letters and symbols and the removal of existing pavement markings and the installation of grooved pavement markings. Located on various arterial routes throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-012-24	N/A	D1 HT PVMNT MRK RPR 24-12	VARIOUS	Miscellaneous	0-01478-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2026			0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**179-62R72** Highways - Executed

(2,763-Ft) SMART Overlay, ADA Improvements: Hot-mix asphalt surface removal, pavement patching, asphalt surface overlay, sidewalk removal / replacement, removal and replacement of curb and gutter, longitudinal joint sealing, pavement markings, raised reflective pavement markers located on Palatine Road North Frontage Road, from East of Salt Creek to Alison Drive within the Village of Palatine in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-227-22	N/A	FAP 305 22 RESURFACE	FAP 305	Pavement	1-78958-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	10.00	0.00	No

**180-62T91** Highways - Executed

This work consists of applying selective and non-selective herbicide mixtures to control weeds within medians, guardrails, interchanges, infields, shoulders and slopes within the limits of the right of way within various areas in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-255-22	N/A	2022 WEED 01	VARIOUS	Miscellaneous	0-02178-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2025			0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**181-62U10** Highways - Executed

(3.48-Mile) Standard overlay and ADA improvement project. The project begins at Palatine Road South Frontage Road East of US Route 12 to East of Pinecrest Drive and is located within the City of Arlington Heights in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-007-23	N/A	FAP 305 RS 3 22	FAP 305	Pavement	1-79370-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	16.00	0.00	No	

**182-66K66** Highways - Executed

Arispie Township superstructure replacement of SN 006-0053 and SN006-0054 and bridge replacement of SN 006-0051 and SN 006-0052. SN 006-0051 and SN 006-0052 carry I 180 over Bureau Creek and SN 006-0053 and SN 006-0054 carry I 180 over CH 23 (Bottom Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-037-23	NHPPRG7G(713)	[(06-2B-1) & (06-2HB-1)]BR	FAI 180	Bridges	3-00653-0100 3-06051-0000 3-06052-0000 3-06054-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		10	10.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**183-66P27** Highways - Executed

Class B Pavement Patching on F.A.I. Route 80 (I-80) beginning at M.M. 45.0, 0.1 miles east of IL Route 40 and ending at M.M. 59.6, 0.47 miles east of US Route 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-080-24	N/A	06(3,4,5,6)PP-1	FAI 80	Pavement	3-08006-0190
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**184-66H56** Highways - Executed

Milling and resurfacing, culvert repairs, and latex overlays on I-55 0.8 miles north of Wolf Creek to 1.8 miles south of IL 17 and CH1 in Odell from OR 66 to 0.25 miles east of N 2000 Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-100-22	NHPP938E(262)	(53-4, 53-3, 53-2) RS,BRR	FAI 55	Pavement	3-05553-0115 3-05553-0116 3-05553-0117 3-05553-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**185-72732**      **Highways - Deleted**

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A			Bridges	0-02179-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

**186-74562**      Highways - Executed

Replacement of SN 012-0018 carrying US 40 over North Fork Embarras River, 0.6 miles west of Washington Street in Martinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-039-12	HBFP878Z(533)	(CX-B)B	FAS 1707	Bridges	7-50887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	3.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**187-74564**      **Highways - Deleted**

Superstructure and substructure replacement of SN 015-0068 carrying 900N over Riley Creek, 0.3 miles west of Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-041-12				Bridges	7-50889-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

**188-74B41**      **Highways - Deleted**

Bridge deck overlay, bridge joint replacement and repair, bridge approach roadway and bridge deck repairs on SN 018-0044 and 018-0054 carrying I-70 over Cottonwood Creek, 0.1 miles east of County Road 1125E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-110-22				Bridges	7-52834-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**189-74B53** Highways - Executed

7.2 miles of patching, milling and resurfacing on IL 33 from 0.2 miles east of Roosevelt Street in Oblong to 0.2 miles east of North Glendale Road in Robinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-124-22	STP7QRZ(404)	1RS-4	FAP 781	Pavement	7-52806-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

**190-74C70** Highways - Executed

25.4 miles of shoulder reconstruction on IL 130 from 0.1 miles south of US 50 in Olney to Maple Street in Albion and on West Salem Road from IL 130 to 0.3 miles east of Meridian Road (700E).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland Edwards	C-97-002-24	N/A	D7 AGG SHLD 2024-1	FAP 116 FAS 800	Miscellaneous	0-02178-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**191-76K05** Highways - Executed

4.5 miles of patching and resurfacing of mainline I-255, ramps and shoulders, structure rehabilitation, concrete barrier wall replacement, lighting replacement, guardrail replacement, pipe underdrain replacement and other drainage repairs, and sign truss replacement and repairs on I-255 from IL 15 to IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-067-19	NHPP-HBFPBDE6 (677)	82-(5,4,3)RS-1	FAI 255	Pavement Electrical Miscellaneous Bridges	0-01293-8002 8-00513-0000 8-00513-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2025			10.00	0.00	No

**192-76R78** Highways - Active

Modernization of 16 traffic signals along IL 159 from the intersection of Ludwig/Salem Avenue to the intersection of IL 161/N. Belt West Road. Limits of this project also includes I-64 from IL 159 westward to milepost 10.8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-153-22	CMAQ-HSIP4U5N (249)	(130,130-1,130-2)TS-3, 82-5TS	FAP 600 FAI 64	Electrical	8-08800-3080 8-55541-0922

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	5.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**193-78885** Highways - Executed

Expanding approximately 6.4 miles of I-57 (north of the Atchison Creek Bridge, near mile marker 85 to the Tri-Level south of Mt. Vernon) by adding an additional lane in each direction, installing a median barrier, resurfacing the existing lanes, adding storm sewers and drainage structures, replacement of SN 041-0003 over Dodd-s Creek and overlay of SN 041-0005 over Casey Fork Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-085-21	NHPP9IGU(899)	D9 I-57 ADD LANE-6; (41-2)B-3;(	FAI 57	Bridges Miscellaneous Pavement	9-00147-2200 9-00147-2210

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			2.00	0.00	No

**194-76L11** Highways - Executed

11.5 miles of resurfacing and ADA improvements on IL 37 from Cherry Street in Kinmundy to Madison Street in Salem.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-159-18	STP-HSIPHZ4M(416)	(105,106) RS-3	FAS 2701 FAU 8565	Pavement	8-00380-0000 8-00380-1000 8-08800-3120

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	6.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**195-76P46** Highways - Executed

Bridge repair on SN 060-0124, HMA overlay and joint repair on IL 111 over NW and CNW and MCT Bike Trail, 0.2 miles north of IL 162 in Pontoon Beach.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-082-21	HBFP2QU4(576)	6VBR-1	FAP 582	Bridges	8-00579-0000 8-00579-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				16.00	0.00	No	

**196-76P58** Highways - Executed

2.2 miles of resurfacing and ADA improvements on Beltline Road from IL 157 to IL 159 in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-101-21	STP7ZER(127)	30-ZRS-3	FAU 9122	Pavement	8-00619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	14.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**197-74C76** Highways - Executed

9.5 miles of shoulder reconstruction on Old US 36 from the Sangamon County to 900' west of US 36 in Harristown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-008-24	N/A	D7 AGG SHLD 2024-3	FAS 631 FAU 7381	Miscellaneous	0-02178-7010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**198-46653** Highways - Executed

Installation of pavement markings on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-010-25	N/A	D6 HT PVMNT MRK RPR 25-10	VARIOUS	Miscellaneous	0-01478-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2025		10	0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**199-46938** Highways - Executed

Reconstruction of bridge approaches at the Fort Massac State Park bridge over Massac Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-30-005-24	N/A	FORT MASSAC 2024	FORT MASSAC STATE PARK	Pavement Bridges	0-00968-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

**200-70G11** Highways - Withdrawn

7.36 miles of Smart Overlay 2.5 miles south of I-74 to 1 mile south of Heyworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-015-23				Pavement	5-53445-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	Pending	Pending	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**201-64P26**      **Highways - Withdrawn**

1.5 miles of Reconstruction/HSIP Safety Funds\_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West\_to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-077-21				Pavement	0-00819-2002 2-20432-0100

  

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

  

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	Pending	Pending	No

**202-66P41**      **Highways - Executed**

This project is located on IL 23 in LaSalle CO., IL 47 in Grundy Co. and IL 17 in Kankakee Co. This work consists of pavement striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-092-24	N/A	VARIOUS	VARIOUS	Miscellaneous	3-01746-0150 3-02350-0160 3-04732-0110

  

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

  

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**203-46644** Highways - Executed

Removing and replacing raised reflective pavement\_markers and reflectors on various highways, freeways, and expressways in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-024-24	N/A	D3 REFLECTOR REPL 24-24	VARIOUS	Miscellaneous	0-01838-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

**204-46646** Highways - Executed

Pavement marking in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-003-25	N/A	D4 HT PVMNT MRK RPR 25-03	VARIOUS	Miscellaneous	0-01478-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/27/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**205-61J28** Local Roads - Executed

Reconstruction of the existing intersection of us 20 and Reinking road in the c ty of Elgin to a three-leg roundabout. Work includes pavement removal, storm se sewers, watermains, pcc roadway pavement, curb and gutter, sidewalks, lighting, landscaping, pavement markings and other necessary work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-242-22	JNMM(535)	19-00187-00-CH (ELGIN)	FAP 345A	Pavement	1-22670-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	23.00	0.00	No	

**206-87722** Local Roads - Executed

Replace the bridge carrying Pearl Street over South branch of the Kishwaukee ri ver in the Village of Kirkland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-010-20	W98R(227)	14-00009-00-BR (KIRKLAND)	MS 6090	Bridges	3-10571-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/07/2025		10	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**207-87749** Local Roads - Executed

HMA bike path with concrete sidewalk, curb and gutter, storm sewers, and other work along Fairview Drive from Macom Drive to West of Peace Road in the City of Dekalb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-015-21	99QP(913)	19-00196-00-BT (DEKALB)	FAIRVIEW DR.	Pavement	3-10676-0000 3-10676-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			9.00	0.00	No	

**208-87789** Local Roads - Executed

Replace the bridge carrying Perry Road over Branch Battle Creek located 1 mile East of Somonauk Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-003-23	ZTNP(648)	18-00050-02-BR	FAS 176	Bridges	3-10661-0000 3-10661-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	12.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**209-87801** Local Roads - Executed

HMA Resurfacing and widening with HMA shoulders, aggregate shoulder, culvert re placement, pavement marking, shoulder rubmble strips, gaurdrail replacement, an d other work along county highway from 21st road to the Livingston county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-013-23	HJJS(619)	15-00351-00-WR	FAS 268	Pavement	0-00108-3001 0-01746-3001 3-10555-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			155	6.00	0.00	No

**210-87805** Local Roads - Withdrawn

Reconstruction of Manteno-Deselm Road to provide a 3 lane roadway with a bi-dir ectional turn lane from US 45/52 to Spruce St. in Manteno.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-017-23				Pavement	0-00230-3001 3-10739-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			145	Pending	Pending	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**211-87818** Local Roads - Executed

Replace the bridge carrying TR 230 over West branch of Big Rock Creek located 0 .8 miles Northeast of Hinckley Scott Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-005-24	YC01(431)	19-17129-00-BR	TR 230	Bridges	3-10699-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/13/2024		15	8.00	0.00	No	

**212-87832** Local Roads - Executed

Construction of single lane roundabout at the intersection of Lucinda Avenue and Normal Road in the City of DeKalb. Work includes aggregate subgrade improvement, HMA pavement, driveways, sewer construction, pavement markings, traffic signal removal, lighting, and other necessary work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-019-24	5B4K(021)	22-00200-00-PV (DEKALB)	FAU 5336	Pavement	3-10764-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2025		15	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**213-87838** Local Roads - Executed

Reconstruction of Plank Road to provide a 3 lane roadway with bi-directional tu rn lane from Ed Urban Drive to Midtown Road in the City of Peru.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-026-24	YS9F(788)	22-00070-01-PV (PERU)	FAU 6097	Pavement	3-10744-0000 3-10744-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/26/2025		15	10.00	0.00	No	

**214-89851** Local Roads - Executed

Construction of sidewalk with storm sewers, seeding, and other work along South east 6th street from College Avenue to Southeast 8th Avenue in the City of Aledo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-025-24	ESQM(117)	22-00048-00-SW (ALED0)	FAU 2550	Miscellaneous	0-02009-4001 4-10762-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**215-93654** Local Roads - Executed

Removal of existing structure and construction of steel girder structure with cast-in-place concrete deck, aggregate approach roadways, guardrail, and other work on Oak Crest Road over the Sangamon River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-232-12	GJQQ(306)	08-07116-00-BR	TR 171	Bridges	6-00014-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	5.00	0.00	No	

**216-93820** Local Roads - Executed

Sidewalk construction with detectable warnings, incidental HMA resurfacing, seeding, and other related work at various locations in the Village of New Berlin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-24	7A4V(438)	22-00001-00-SW (NEW BERLIN)	VARIOUS	Miscellaneous	0-02009-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**217-95958** Local Roads - Executed

Reconstruction of Douglas Street from Hayes Avenue to Coolidge Avenue in the Ci ty of Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-059-22	B7SG(882)	19-00118-00-WR (CHARLESTON)	FAU 7640	Pavement	7-10934-0000 7-10934-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	3.00	0.00	No	

**218-46652** Highways - Executed

Removing and replacing raised reflective pavement markers and reflectors on various highways, freeways, and expressways in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-009-25	N/A	D3 REFLECTOR REPL 25-09	VARIOUS	Miscellaneous	0-01838-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**219-46649** Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4,6, and 8 inches in width. The location of the work is on various State-maintained highways in McHenry and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage McHenry	M-60-006-25	N/A	D1 APP PAINT PVT MKG 25-06	VARIOUS	Miscellaneous	0-01478-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

**220-46647** Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4,6, and 8 inches in width. The location of the work is on various State-maintained highways in McHenry and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-004-25	N/A	D1 APP PAINT PVT MKG 25-04	VARIOUS	Miscellaneous	0-01478-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**221-62W28** Highways - Active

The improvement consists of the litter picking and debris removal, graffiti cleaning, and posting security at graffiti cleaning locations. This work is located on various routes in District 1 in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-121-24	N/A	2023 VAR GRAFFITI/LITTER	VARIOUS	Miscellaneous	1-81330-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

**222-62W17** Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping in Cook County. This work is located on various State maintained expressway routes located within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-111-24	N/A	2023 VAR SWEEPING	VARIOUS	Miscellaneous	1-81332-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2024			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**223-62U73** Highways - Executed

(2,000-Ft) Traffic Signal Modernization and Intersection Improvements located at IL 83 (Kingery Highway) and Bluff Rd. in the Downers Grove Township, DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-130-23	HSIP1RP5(547)	FAP 344 23 TSM	FAP 344	Electrical	1-80111-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	14.00	0.00	No	

**224-62T51** Highways - Executed

This project consists of Traffic Signal Modernization and ADA Improvements of at the intersection of IL 1 (Halsted St.) and IL 83 (147th St.) in the city of Harvey in Cook County. Project length is 1,332 ft (0.25 mile)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-360-22	HSIPW34X(107)	FAU 3730 22 SIGNALS	FAU 3730	Electrical	1-79904-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**225-66P20** Highways - Executed

Repair and maintain traffic signal, flashing beacons, and roadway lighting in Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-071-24	N/A	D3 LIGHTING REPAIR 2024-3	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

**226-68H22** Highways - Executed

NB and SN I-39 over TR 39, Sandy Creek and North Fork Sandy Creek in Marshall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-061-22	NHPPPEDY(455)	62-(3B-1;3B;3HB-2) BRR	FAI 39	Bridges	4-06222-0900
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**227-68H71** Highways - Executed

D4 Bridge Joint Repair 2024 at SN's 090-0130, 090-0132, 090-0133, 090-0137, 090-0138 and 090-0139 in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-071-23	NHPPB33G(445)	D4 BRIDGE JOINT REPAIR 2024	FAI 155	Bridges	4-03024-2410
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	6.00	0.00	No	

**228-46648** Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4,6, and 8 inches in width. The location of of the work is on various State-maintained highways in Lake and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Will	M-60-005-25	N/A	D1 APP PAINT PVT MKG 25-05	VARIOUS	Miscellaneous	0-01478-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**229-62U83** Highways - Executed

6,108 feet (1.16 mi) project which includes pavement reconstruction and widening, pavement rehabilitation, drainage, lighting, signing, noise barriers, safety improvements, superstructure replacement and widening of US 20 over St Charles St (SN 045-0006), and superstructure replacement of US 20 over Liberty St (045-0007) and US 20 over Poplar Creek (SN 016-0217) from E of Grace St to W of Shales Pkwy in the City of Elgin within Kane and Cook Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Kane	C-91-168-23	NHPPZWEL(759)	FAP 345 23 BRIDGE	FAP 345	Pavement	1-77865-2000 1-77865-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	17.00	0.00	No	

**230-62N40** Highways - Executed

(10.1-Mile) Changeable Message Signs, Signal Timing/ Progression, Signing (New) Surveillance, Traffic Signal Modernization and ADA Improvements. Located on IL 64 (North Avenue) from York Rd to IL 50 (Cicero Ave) in the Cities of Chicago, Elmhurst, Northlake, the Villages of Elmwood Park, Melrose Park, Oak Park, River Forest, River Grove and Stone Park in DuPage and Cook Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-108-21	CMAQ-NHPP1DXU (858)	2020-264-SUR,SW&TS	FAP 307	Electrical	1-79935-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**231-62N32** Highways - Executed

(14.64-Mile) Changeable Message Signs, Signal Timing/ Progression, Signing (New), Surveillance, Traffic Signal Modernization and ADA improvements. Located on IL 56 from IL 59 to York Rd in the Cities of Wheaton, Warrenville, Oakbrook Terrace, the Villages of Downers Grove, Oak Brook, Lombard, and Milton Township in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-100-21	NHPP-STPJ42U (877)	2020-265-SUR, SW&TS	FAP 365 FAU 3545	Electrical	1-79916-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		5	13.00	0.00	No

**232-62W48** Highways - Executed

(4,823-feet) Bridge Rehabilitation / Bikeway: rehabilitation and modification of SN 016-0194 and SN 016-0195. Widening of the existing west side concrete sidewalk for bikeway, bridge joints replacement/ repair, deck hydroscarification, repair and overlay with latex modified concrete, approach slabs and substructure repairs, median removal, guardrail, pavement markings and all incidental and collateral work necessary to complete the project. Located on IL 1 (Halsted Street) over IHB Railroad and over CSX Railroad within the Village of Riverdale, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-294-19	STPHTDL(389)	15-00131-01-BR	FAU 3730	Bridges	1-81343-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	11.00	0.00	No

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**233-46643** Highways - Executed

Installation of urethane pavement marking lines, letters and symbols, and the removal of existing pavement markings throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	M-60-023-24	N/A	D9 HT PVMNT MRK RPR 24-23	VARIOUS	Miscellaneous	0-01477-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			0.00	0.00	No	

**234-46650** Highways - Executed

Installation of pavement markings on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-007-25	N/A	D6 HT PVMNT MRK RPR 25-07	VARIOUS	Miscellaneous	0-01477-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**235-60J10** Highways - Executed

Bridge replacement for the Rand Road Bridge over the Des Plaines River (SN 016-0362) roadway reconstruction and widening, traffic signal modernization, drainage improvements, lighting, and landscaping, in the City of Des Plaines, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-182-10	HBFP-STPIIWB(903)	120-Y-B	FAU 3523	Bridges	1-70254-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	13.00	0.00	No	

**236-62U70** Highways - Rejected

This work is located on various State maintained expressway routes located within the counties of Cook and DuPage.

**237-76T28** Highways - Executed

Bridge joint repair/replacement and bridge deck repairs on IL 4 over US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-100-23	N/A	(110,111)BJR, BDR	FAP 314	Bridges	0-02178-8015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	17.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**238-64T08** Highways - Executed

Maintain and service all Intelligent Transportation System equipment located at the Department's Districts 2 and 3 to ensure the safety of the motoring public.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-027-24	N/A	D2 ITS 2024	VARIOUS	Electrical	0-01114-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			0.00	0.00	No	

**01A-RA019** Aeronautics - Rejected

Rehabilitate Runway 9/27

**02A-CN028** Aeronautics - Executed

Rehabilitate Runway 18/36

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
3 / 4	Fulton	CTK 5121 INGERSOLL	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		49		12.00	0.00	No	

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**03A-VA023**     Aeronautics - Executed

Rehabilitate Runway 9/27

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Fayette	VLA 5123 VANDALIA MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		23		11.00	0.00	No

---

**04A-MC029**     Aeronautics - Executed

Replace Runway End Identifier Lights (REILs) on Runway 4/22

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Lawrence	AJG 5013 MT. CARMEL MUNICIPAL	N/A	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		20		0.00	0.00	No

---

# Letting Summary Report

Letting Date: June 14, 2024 Volume 027, No. 019

Current Date: June 01, 2026

**05A-RO028**     Aeronautics - Executed

Reconstruct Airport Terminal Entrance Road Including Relocation of Main Terminal Entrance

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Winnebago	RFD 4804 CHICAGO ROCKFORD INTERNATIONAL	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		96		14.00	0.00	No

---

**06A-MR025**     Aeronautics - Active

Replace Electric Vault and Associated Equipment

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 3	Grundy	C09 4889 MORRIS MUNICIPAL	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		52		0.00	0.00	No

---

**07A-SD064**     **Aeronautics - Rejected**

Taxiway B Relocation, Phase 3: Southeast and taxiway B1 intersection

**08A-OL018**     **Aeronautics - Rejected**

Rehabilitate Aircraft Hangar Access Pavements