Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

001-61H19 Local Roads - Withdrawn

Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett., Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	DuPa	ge	C-91-040-17	,				Pavement	1-22025-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 4/2022	Calendar Days	Working 15	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

002-61H22 Local Roads - Executed

Traffic signal improvements at various locations in DuPage County

Reg / Dist 1 / 1	Coun DuPa		State Job # C-91-220-21	Federal Project # IDLD(702)	Section 19-DCC	# SS-03-TL	Routes VARIOUS	Major Work Categori Electrical	es PPS# 1-11022-0010
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 150	j Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

003-61H28 Local Roads - Executed

Replace the bridge carrying Central Avenue over an unamed ravine, 0.1 mile west of Lake Michigan in Highland Park.

Reg / Dist (Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1 L	_ake	C-91-342-15	DVIZ(877)	15-00123 (HIGHLA	3-00-BR ND PARK)	MUN 3115	Bridges	1-21802-0000
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
15	No		No		No		No	N/A
re-Bid Mee	ting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo	10/2	7/2022		5		20.00	0.00	No
004-62H97 (1.826-Mile)		s - Executed erlay and ADA	improvements on I-55	N. Frontaç	ge Rd. from	IL 83 to Elm St.,	located in the Villages of Wil	lowbrook and Burr Ridge.
(1.826-Mile)	Designed over	erlay and ADA	•	·			J	· ·
(1.826-Mile)	Designed over	erlay and ADA	Federal Project # STPV3AV(331)	Section		IL 83 to Elm St., Routes FAU 1466	located in the Villages of Wil Major Work Categorie Pavement	· ·
(1.826-Mile) Reg / Dist (Designed over Designed over Dounties DuPage	erlay and ADA State Job # C-91-345-19	Federal Project #	Section 2019-020	# D-RS-SR	Routes FAU 1466	Major Work Categorie	s PPS#
(1.826-Mile)	Designed over Designed over Dounties DuPage	erlay and ADA State Job # C-91-345-19 Protégé	Federal Project # STPV3AV(331)	Section 2019-020	# D-RS-SR	Routes FAU 1466	Major Work Categorie Pavement	s PPS # 1-78542-0000
(1.826-Mile) Reg / Dist (/ 1 [Award Perio	Designed over Counties DuPage d Mentor	erlay and ADA State Job # C-91-345-19 Protégé	Federal Project # STPV3AV(331) Hot Mix Asphalt-Small	Section 2019-020	# D-RS-SR Small Bus i No	Routes FAU 1466	Major Work Categorie Pavement Target Market Program	s PPS # 1-78542-0000 QP Certification

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

005-62J26 Highways - Executed

(2300-Ft) Rehabilitation of culverts located on US 41 over Unnamed Creeks (N of IL 173 to S of Westleigh Rd) in the Villages of Wardsworth, Gurnee and Lake Forest. (SN 049-0228, SN 049-2015, SN 049-2016, SN 049-0575)

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-394-19	NHPPTVJM(289)	2019-049	9-T	FAP 346	Bridges	1-77722-0000
Award Peri 45	iod M e No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 60	•	BE % .00		Prequalification Waiver No

006-62L12 Highways - Executed

(1.34-Mile) Designed Overlay, Pedestrian Ramps. Location: Torrence Avenue, from Calumet River to 86 feet N. of 114th Street in the City of Chicago.

Reg / Dist 1 / 1	Coun Cook	ties		Federal Project # NHPPN5B8(289)	Section 2020-04		Routes FAP 358	Major Work Category Pavement	ories PPS # 1-80426-0000
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Sma l No	ll Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	g Days	DBE % 16.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

007-62L84 Highways - Executed

(2.87-Mile) Standard Overlay, ADA Improvements; Location: FAP 353: US 30 Lincoln Highway from Lowe Ave to East of IL 394 in the City of Chicago Heights and Village of Ford Heights in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-303-20	NHPPF6E9(834)	2020-106	6-RS&SW	FAP 353	Pavement	1-78230-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 65	•	BE % .00	VBP % 0.00	Prequalification Waiver No

008-62M19 Highways - Executed

(5.18-Mile) SMART Overlay, ADA improvements, patching, crack and joint sealing, pavement markings project on US 12-20-41 from I-94 (Dan Ryan Expy) to I-90 (Chicago Skyway). Located in the City of Chicago in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-339-20	NHPP4N43(133)	2020-141	1-RS	FAP 29	Pavement	1-80587-0000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busines No		arget Market Program lo	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2022	Calendar Days	Working 5	Days DB 19.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

009-62M28 Highways - Executed

(364-ft) Bridge Preservation Project including bridge deck patching and overlay expansion joints replacement, bearings, piers and beams repairs. Location: Bridge carrying Glenwood-Lansing Road over IL 394, in the Village of Glenwood.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-363-20	NHPPQCUC(955)	2020-168	B-BR	FAP 332	Bridges	1-80595-0040
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	Days DB 12.	E % 00		Prequalification Waiver No

010-62M30 Highways - Executed

(675-ft) Bridge repair, joint replacement and bridge deck overlay, located on Interstate 57 (I-57) over the Wisconsin Central Limited (WCL) Railroad in the Villages of Matteson and Richton Park.

Reg / Dist	Coun Cook			Federal Project # NHPP3KSJ(991)	Section : 2020-170		Routes FAI 57	Major Work Categori Bridges	es PPS# 1-80595-0060
Award Per		Mentor F		Hot Mix Asphalt-Small				Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					60	9.	00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

011-62M34 Highways - Executed

(1555-Ft) Bridge deck overlay, expansion joint replacement and drainage scuppers repair located on a bridge carrying II 56 over 1-355 in the Village of Downers Grove.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
1 / 1 DuP	age C-91-365-2	0 NHPPX1NK(522)	2020-179-BR	FAP 365	Bridges	1-80595-0130
Award Period	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Sma	all Business Initiative	Target Market Program	QP Certification
Pre-Bid Meeting			Working Day	s DBE %	VBP %	
No	09/30/2022	e Calelidal Days	5	18.00	0.00	Prequalification Waiver No

012-62M35 Highways - Executed

(1556-Ft) Bridge deck overlay and expansion joint replacement located on a bridge carrying 1164 over 1-355 in the Village of Lombard in DuPage County, IL.

Reg / Dist Cou		# Federal Project # 20 NHPPBUJE(494)	Section # 2020-180-BR	Routes FAP 307	Major Work Categor Bridges	ies PPS # 1-80595-0140
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 10/28/2022	te Calendar Days	Working Days	DBE % 22.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

013-62M93 Highways - Executed

(0.17-Mile) Roadway lighting improvement, located in the Village of South Holland, IL. on US6 (162ND St.) east of 1-94 (Bishop Ford Expressway). Light tower and foundation removal. Install new light poles, metal foundations, LED luminaires, conduits and cables, excavations and site restoration.

ver
ver

014-62N46 Highways - Executed

(1.11-mile) ultra-thin bonded wearing course along US 14 from Crowley Road to Oak Grove Road. Located in the City of Harvard and unincorporated McHenry Co.

Reg / Dist 0	Counties McHenry		Federal Project # NHPP0K2I(009)	Section # 2021-023		Routes FAP 66	Major Work Categori Pavement	es PPS# 1-80609-0000
Award Perio 45	Mento No	J	Hot Mix Asphalt-Smal No		Small Busir No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Cor	npletion Date	Calendar Days	Working 25	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

Routes

Major Work Categories PPS #

015-62N52 Highways - Executed

Reg / Dist Counties

(2.63-Mile) Standard overlay and ADA improvement project on IL 19 (Irving Park Road) from IL 25 to IL 59 in Cook and Kane Counties.

Section #

State Job # Federal Project #

				•			•• • • • • •
1/1 Cook		1 STPJG0M(982)	2021-016	S-RS&SW	FAU 1321	Pavement	1-78515-0000
Kane)						
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No			65	17	.00	0.00	No

016-62N55 Highways - Executed

(1.64-mile) Standard Overlay, Milled Rumble Strip and ADA improvements project, consisting of HMA removal, pavement patching, HMA resurfacing, curb ramps (ADA) improvements, pavement markings install. Located on IL 25 from Hazel Avenue to the Kendall County Line in the City of Aurora and the Village of Montgomery.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Kane		C-91-128-21	STPF3XX(392)	2021-014	1-RS	FAU 2503	Pavement	1-79826-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					45	1	5.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

017-62P24 Highways - Executed

(1,054-ft) Bridge Painting on (SNs 016-0343, 016-0344) carrying US Route 45 over the Cal Sag Channel in unincorporated Cook County.

Reg / Dist Cour	nties State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1 Cook	C-91-222-2 ²	1 NHPPGF2X(964)	2021-096-B	P FAP 330	Bridges Painting	1-79973-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small No	Batch Sn No		J J	QP Certification QP-1 & QP-2
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Da 75	DBE % 0.00		Prequalification Waiver No

018-62P46 Highways - Executed

Cleaning and painting of steel bridge structures at 3 locations. 1)Lake-Cook Road over US 41 (SN-016-0811) in Village of Highland Park. 2) Dundee Road (IL-68) over 1-94 (SN-016-0939) in the Village of Northbrook and Glencoe. 3) US-14 over IL-58 (Golf Road) (SN-016-0236) in the City of Des Plaines.

Reg / Dist	Count	ties State Jo	b #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook	C-91-23	9-21	NHPP9NX6(309)	2021-117	'-BP	VARIOUS	Bridges	0-01375-1000
								Painting	
Award Peri	od	Mentor Protégé		Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion [Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					95	0.0	00	0.00	No
110					00	0.0	, 0	0.00	110

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

019-62P49 Highways - Executed

Bridge deck sealing and bridge joint repair. Location: 1-90/94 at various locations in the City of Chicago in Cook County. (SN-016-0189, SN-016-0398, SN-016-1007, SN-016-1152, SN-016-1153).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
1 / 1	Cook		C-91-241-21	N/A	2021-114	l-B-R	FAI 90/94	Bridges	0-02176-1005
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB 0.00	E % O	VBP % 0.00	Prequalification Waiver No

020-62P61 Highways - Executed

(631-Mile) Litter/ Debris Removal project from edge of pavement to the Pedestrian Barrier on 1-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to 1-57/1-94 (Bishop Ford Expwy).

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-017-22	N/A	2021-145	i-I	FAI 90	Miscellaneous	N/A
						FAI 94		
Award Perio	d Mentoi	· Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45	No		No		Yes		No	N/A
Pre-Bid Meet	ting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	12/3	31/2022				0.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

021-62P62 Highways - Executed

(528-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1) FAI 94: 1-94 from 1-90/94 (Dan Ryan Expwy) to 1-80; 2) FAP 341: Stony Island from 1-94 to US 12 (95th) 3) FAU 1574: 103rd St from Cottage Groove to Stony Island.

Reg / Dist 1 / 1	Coun Cook		State Job # C-91-018-22	Federal Project # N/A	Section 3 2021-146		Routes FAI 94 FAU 1574 FAP 341	Major Work Categorie Miscellaneous	s PPS# N/A
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Yes	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2022	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

022-64H58 Highways - Executed

Removal and replacement of the SN 043-0040 carrying IL 78 over the Plum River located 6.3 miles South of US 20.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/2	Jo Da	viess	C-92-023-21	STP7KJM(024)	10BR-5		FAP 642	Bridges	2-25750-0100
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 100	Days DB 2.0	E % O		Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

023-64M41	Highways - Executed
-----------	---------------------

0.37 mile, Removal and replacement of concrete box culverts carrying IL 251 over drainage from 0.5 mile South of US 30 to 0.3 mile North of Tower Road. (SN's 052-1064, 1066, C003, 1076, 1077)

		# Federal Project # 17 STP49RF(589)	Section # (110,111)CR	Routes FAS 1177	Major Work Categor Bridges	ies PPS# 2-24980-0100
2/2 Le Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	, ,		Target Market Program	QP Certification
45	No	No	No No		No	N/A
Pre-Bid Meetir	g Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	2.00	0.00	No

024-64P97 Highways - Executed

Washing the bridge (SN 081-0011) carrying I-80 over the Mississippi River.

Reg / Dist	Countie	s State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ories PPS#
2/2	Rock Isla	and C-92-060-21	NHPPKXC0(373)	D2 BC 2	022-1	FAI 80	Bridges	0-01270-2000
Award Peri	iod M	lentor Protégé	Hot Mix Asphalt-Small	l Batch	Small	Business Initiative	Target Market Program	QP Certification
45	N	0	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2022				0.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

025-64P98 Highways - Executed

Washing three bridges over the Mississippi River, Carroll County (SN 008-0052) carrying US 52/IL 64, Rock Island County (SN 081-9905) carrying US 67, Whiteside County (SN 098-6003) carrying US 30.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Variou	ıs	C-92-061-21	STPJ1G9(906)	D2 BC 2	022-2	VARIOUS	Bridges	0-01270-2001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Con	npletion Date	Calendar Days	Working 20		BE % 00	VBP % 0.00	Prequalification Waiver No

026-64P99 Highways - Executed

Washing six bridges over the Rock River, in Henry, Rock Island and Whiteside Counties.

Reg / Dist Co	unties rious		Federal Project # NHPPDHDL(850)	Section D2 BC 2		Routes VARIOUS	Major Work Categorie Bridges	es PPS# 0-01270-2002
Award Period 45	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Meeti r No	ıg Con	npletion Date	Calendar Days	Working 20		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

027-64R01 Highways - Executed

Washing eight bridges at various locations in Henry, Lee, Ogle, Stephenson and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Various	C-92-064-21	STPLI62(019)	D2 BC 2022-5	VARIOUS	Bridges	0-01270-2004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

028-64R05 Highways - Executed

Washing twelve bridges at various locations in Henry, Lee, Rock Island, and Whiteside Counties.

Reg / Dist C	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
2/2	/arious	C-92-067-21	NHPPYS8Q(420)	D2 BC 2	022-06	VARIOUS	Bridges	2-26004-0000
Award Perio	d Mento No	· ·	Hot Mix Asphalt-Sma No	ll Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee		mpletion Date		Working		DBE %	VBP %	Prequalification Waiver
No		inpletion bate	Odienaai Days	20	Days	0.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

029-64R07 Highways - Executed

Washing seventeen bridges at various locations in Carroll, Ogle, Stephenson, and Whiteside Counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Variou	ıs	C-92-065-21	STPRZBM(683)	D2 BC 2	022-8	VARIOUS	Bridges	2-26004-0200
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

030-64R25 Highways - Executed

Repair slope failure of Northbound embankment 0.6 mile South of IL 38.

Reg / Dist	Count	ies State	Job#	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/2	Ogle	C-92-	-100-21	N/A	(141-1)SL	_P	FAI 39	Pavement	0-02176-2003
Award Per i 45	iod	Mentor Proté No	•	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative T N	0	QP Certification N/A
Pre-Bid Me No	eeting	Completic	on Date	Calendar Days	Working 15	Days DB	E % 0		Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

031-64R27 Highways - Executed

Pavement patching on IL 2 from Lynn Blvd in Sterling to Prairieville Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Whiteside C-92-001-22 N/A D2 PP 2022-2 FAP 561 Pavement 0-02176-2005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 2.00 0.00 No

032-64R28 Highways - Executed

Pavement patching from Kennedy Dr in East Moline to Hospital RD in Silvis.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-098-21 N/A D2 PP 2022-3 FAU 5773 Pavement 0-02176-2006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 2.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

033-66F01 Highways - Executed

The project length is 700 feet. It is located along IL 1 and includes the replacement of the exisiting SN 038-0028 over Gay Creek approximately 0.2 miles South of Wellington, II.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
2/3	Iroquo	ois	C-93-039-21	NHPPA5R7(032)	(17RB)BF	₹	FAP 332A	Bridges	3-38028-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60	Days DB 10.	E % 00		Prequalification Waiver No

034-66F71 Highways - Executed

This project is located on FAP 330 (US 45/52) North of Bourbonnais in Kankakee County. SN 046-0047 carries US 45/52 over South Branch Rock Creek approximately 1.5 miles South of County Highway 9. Work on this project consists of pier, pier cap, and bearing seat repairs, abutment repairs, and expansion joint gland repairs.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/3	Kanka	akee	C-93-022-22	NHPPWEJ0(030)	(16BR)BI	RR	FAP 330	Bridges	3-46047-0000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	Days Di	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

Highways - Executed 035-66H26

The project is a bridge replacement over the Hennepin Feeder Canal located on IL 92, 1 mile East of IL 172 in Bureau County. The profile grade will be raised approx 5'-10", therefore, additional work such as guardrail upgrades, embankment, etc is expected. Work within IDNR property is also proposed. Construction shall be achieved via Detour.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
2/3	Burea	u	C-93-073-21	STP8EV2(971)	(135B-1)	BR	FAP 587	Bridges	3-06096-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		arget Market Program	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 80	Days DB 9.0	E % 0	VBP % 0.00	Prequalification Waiver No

Highways - Executed 036-66J01

This project is located on FAI 80 (I-80) at the Maple Grove Creek crossing, approximately 2 miles north of Wyanet, in Bureau County. The work consists of removal and replacement of superstructures on SN 006-0014 and 006-0015, milling and resurfacing of mainline and shoulders, guardrail removal and replacement, and other work.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/3	Bureau	C-93-126-20	NHPPX974(307)	(06-3B)B	R	FAI 80	Bridges	3-06014-0000
								3-06015-0000
Award Peri	od Mei	ntor Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Me	eting (Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				100	10.	00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

037-66L96 Highways - Executed

This project is located at Structure No. 032-2525, a 12' x 8' concrete box culvert, 400' feet West of Ashley Rd. in Grundy County. This project consists of removing and replace failed wing wall stems and headwall.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	Grund	ly	C-93-098-21	N/A	(32-3)CL ^v	V	FAI 80	Bridges	0-02176-3008
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines No	s Initiative Ta	3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30	Days DBE			Prequalification Waiver

038-68E12 Highways - Executed

Culvert replacement with slope repair on IL Route 97, 1.0 mile North of Cuba, Fulton County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Fultor	1	C-94-046-18	STPUCC8(767)	(115)CL\	/,SLP	FAP 622	Bridges	4-02919-0500
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	Days DE	3E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

039-68F74 Highways - Executed

Bridge deck overlay and bridge joint replace/repair on IL 8 structures; S.N. 072-0164 over Nixon Run Creek; S.N. 072-0165 over Warsaw Creek and S.N. 072-0166 over Kickapo Creek Tributary.

Reg / Dist	Count	ies State Jo	b# I	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
3 / 4	Peoria	C-94-09	5-20	STPZ5II(549)	[(Z-1D)BF	R-2,3;(Z-1B-	FAS 1388	Bridges	4-07220-0100
					15D)BR]E	BDR		Painting	4-07220-0300
Award Perio	od	Mentor Protégé	Н	ot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No	0		No		No	N/A
Pre-Bid Med	eting	Completion I	Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					50	5.0	00	0.00	No

040-68G57 Highways - Executed

Bridge painting at various locations in Marshall and Woodford Counties on Structure Nos.: 062-0085, 062-0049, 062-0054, 062-0054, 062-0055, 102-048, 102-0050 and 102-0051.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	s PPS#
3 / 4	Wood	ford	C-94-080-21	STP9SVU(809)	D4 BRIDO	SE PAINTING	FAI 39	Painting	0-01375-4001
	Marsh	all			2022		FAS 253	Bridges	0-01375-4002
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No		Small Busine No		Target Market Program No	QP Certification QP-1
Pre-Bid M No	eeting		pletion Date 5/2022	Calendar Days	Working	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

041-68G64 Highways - Executed

Remove and replace existing high mast light tower, luminaires and concrete foundation on Riverfront Drive Spur, e ast of W ashinton Street in East Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
3 / 4	Tazev	vell	C-94-087-21	NHPPJFEI(182)	(90-12)L		FAP 404	Electrical	0-02084-4001
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	•	BE % 00	VBP % 0.00	Prequalification Waiver No

042-70905 Highways - Executed

Bridge Replacement of SN 092-0060 over a Drainage Ditch 0.5 Mi N of US 136 (E.) Gross Length= Net Length= 300.00 FT = 0.057 Mi.

3	Counties		Federal Project #	Section #	#	Routes	Major Work Categori	
	Vermilion		STP6560(853)	121BR	Const. Decima	FAP 840	Bridges	5-52949-0000
Award Perio 45	No No	J	Hot Mix Asphalt-Smal l No	I Batch	No No	ss initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting Con	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	11/3	80/2022		10	3.0	00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

043-70E74	Highways - Withdrawn
-----------	----------------------

Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County., Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
3 / 5	McLean	C-95-082-20					Bridges	0-01375-5001
Award Perio	od Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me o	eting Co	mpletion Date	Calendar Days	Working 200	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

044-70E93 Highways - Executed

Modernize traffic signals on IL Rt 1 / US Rt 150 at the intersection with Ross Lane in Tilton of Vermilion County.

Reg / Dist Cou 3 / 5 Verr		Federal Project # -20 NHPPASBK(615)	Section # (47)TS-1	Routes FAP 332	Major Work Categor Electrical	ies PPS# 0-01494-5001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	ate Calendar Days	Working Days 35	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

045-72F35 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

2 culvert replacements on IL 78: 1. Over a ditch, 0.8 miles south of White Oak Creek south of Havana; 2. Over a ditch, 0.8 miles north of Elm Street in Bath. (SN 063-7017 and 063-7020)

Routes

Section #

Major Work Categories PPS #

iteg / Dist O	Juillies	Otate ood #	i ederai i roject n	Occion	IT	Routes	major work bategor	163 110 11
4 / 6 M	ason	C-96-050-12	COVDCFWR(377)	(141) CR	., CR-1	FAP 614	Bridges	6-00520-0000
								6-00521-0000
Award Period	Mento	or Protégé	Hot Mix Asphalt-Sma	all Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ng Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	07/	31/2022		20		4.00	0.00	No
	. . ,	<u>-</u>		_ -				

046-72K81 Highways - Executed

5.5 miles of standard overlay, bridge joint repair/replacement, bridge repair and drain repair/replacement on US 136 west of Union Road to the McLean County line. (SN 054-0026 and 054-0027)

Reg / Dist	Countie	s State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#
4/6	Logan	C-96-115-18	NHPPN284(034)	(117)RS-	-10,BP (118)RS	FAP 315	Pavement	6-01001-0000
				-4,BP				6-01001-0100
								6-01001-0200
Award Perio	od M	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	N	lo I	No		No	1	No I	N/A
Pre-Bid Med	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				55	8.0	0	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

047-72L62 Highways - Executed

Bridge repair on US 24 over Homan Creek, 0.1 miles north of 12th Street in Quincy. (SN 001-0010)

Reg / Dist	Count	ies State Job	# Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
4/6	Adams	C-96-047-	20 NHPPES2L(270)	(78-3) D		FAP 63	Bridges	6-01053-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		08/15/2022		15		7.00	0.00	No

048-72M92 Highways - Executed

Bearing replacements on two bridges carrying I-72 over North Fork Mauvaise Terre Creek, 1.1 miles northeast of Old US 36 near Jacksonville. (SN 069-0048 and SN 069-0049)

Reg / Dist Co	ounties organ	State Job # C-96-114-21	Federal Project # N/A	Section (69-9B) E		Routes FAI 72	Major Work Categor i Bridges	o-02176-6009
Award Period 45	Mento r No	ŭ	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ng Con	npletion Date	Calendar Days	Working 20) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

049-72M93 Highways - Executed

Deck patching and expansion joint repairs on SN 001-0069 carrying East 1100th Street over I-172, 0.1 miles northwest of the Pike County line.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Adams		C-96-115-21	N/A	(1-2HB)	BDR, BJR	FAI 172	Bridges	0-02176-6011
Award Peri		Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

050-72M94 Highways - Executed

Deck patching on SN 086-0501 and 086-0502 on IL 106 near Alsey.

Reg / Dist	Count	ies State Job#	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4/6	Scott	C-96-116-21	N/A	2(B-1,B-2	2)BDR	FAP 566	Bridges	0-02176-6013
								0-02176-6014
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative 1	Гarget Market Program	QP Certification
45		No	No		No	١	No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No				40	0.0	0	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

051-72N04 Highways - Executed

Bridge painting on SN 054-0041 and 054-0042 carrying I-55 over Salt Creek, 2.2 miles south of IL 10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Logan	C-96-130-21	NHPPY8WW(854)	(54-3B)BP	FAI 55	Bridges Painting	0-01375-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

No 90 4.00 0.00 No

052-72N05 Highways - Executed

Bridge painting on SN 084-0154 carrying Overpass Road over I-72, 1.4 miles east of the Sangamon River at the Riverton Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Sangamon	C-96-131-21	NHPPR56R(192)	(84-10-1)BP	FAI 72	Painting	0-01375-6002
						Bridges	

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bu		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Meeting	Completion Date	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

No 60 0.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

053-74181 Highways - Executed

Replacement of SN 017-0003 and SN 017-0004 on IL 1, 2.5 and 0.3 miles north of IL 33.

Red / Dist Counties State 300 # rederal Project # Section # Routes Wajor Work Categories Pro	Reg / Dist Counties	State Job # Federal Project #	Section # R	Routes	Major Work Categories PPS:
--	---------------------	-------------------------------	-------------	--------	----------------------------

4 / 7 Crawford C-97-093-06 NHPPWW8R(125) (21-Y,21-X)B-1 FAP 332 Bridges 7-78830-0000

7-82290-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 6.00 0.00 No

054-74320 Highways - Executed

Removal and replacement of SN 093-0006, PCC pavement and sidewalks on IL 1 between 11th and 12th Streets in Mt. Carmel.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Wabash C-97-091-08 NHPP4JP9(977) (12VR,2B)B FAP 332 Bridges 7-00175-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 5.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

055-74948 Highways - Executed

Polymer overlay on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Waba	sh	C-97-025-20	NHPPP4KK(570)	(12Z-3,	12BR)BDR	FAP 827	Bridges	0-01270-7001
Award Per	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	g Days DE	8 E % 0	VBP % 0.00	Prequalification Waiver No

056-74995 Highways - Executed

Bridge deck overlay, bridge deck repairs, bridge approach replacement HMA paving and guardrail on US 40 over Big Muddy Creek, 1.3 miles east of Woodbury. (SN 018-0007)

Reg / Dist (Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
4/7	Cumberlar	nd C-97-080-20	STPXA48(302)	D7 BRID 2022-1	GE REPAIRS	FAS 1707	Bridges	7-52739-0000
Award Perio 45	d Mei No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting (Completion Date	Calendar Days	Working 50	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

057-74996 Highways - Executed

Bridge deck overlay, bridge joint replacement/repair and bridge repair on the structure carrying North Wyckles Rd. Over I-72, 2 miles north of Harristown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
/7	Macon	C-97-081-20	NHPPXNJ2(691)	D7 BRIDGE REF 2022-2	PAIRS FAI 72	Bridges	7-52738-0000
Award Per	riod Mento	or Protégé	Hot Mix Asphalt-Small	Batch Small	Business Initiative	Target Market Program	QP Certification
! 5	No		No	No		No	N/A
Pre-Bid M	eeting Co	mpletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
0				45	0.00	0.00	No
		ys - Executed lge joint replace	e/repair, bridge deck rep	pairs, approach sla	ab replacements on	8 structures between IL. 24	2 and US 45.
Bridge de	ck overlay, brid	lge joint replace			·		
Bridge de Reg / Dist		lge joint replace State Job #	e/repair, bridge deck rep Federal Project # NHPPMMXX(267)	pairs, approach sla Section # D7 BRIDGE REF 2022-3	Routes	8 structures between IL. 24 Major Work Categor Bridges	
Bridge de Reg / Dist / 7	ck overlay, brid Counties Wayne	dge joint replace State Job # C-97-082-20	Federal Project #	Section # D7 BRIDGE REF 2022-3	Routes PAIRS FAI 64	Major Work Categor	ies PPS#
J	ck overlay, brid Counties Wayne	State Job # C-97-082-20	Federal Project # NHPPMMXX(267)	Section # D7 BRIDGE REF 2022-3	Routes PAIRS FAI 64	Major Work Categor Bridges	ries PPS# 7-52673-0000
Bridge de Reg / Dist / 7 ward Per	ck overlay, brid Counties Wayne riod Mento	State Job # C-97-082-20	Federal Project # NHPPMMXX(267) Hot Mix Asphalt-Small	Section # D7 BRIDGE REF 2022-3 I Batch Small I	Routes PAIRS FAI 64	Major Work Categor Bridges Target Market Program	ies PPS# 7-52673-0000 QP Certification

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

059-74A66 Highways - Executed

Cleaning and painting 3 structures on I-57 and I-70.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

4/7 Various C-97-166-21 NHPP4RL5(285) D7 BRIDGE PAINTING FAI 57 Painting 0-01375-7002

2022-1 FAI 70 Bridges

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification** 45

No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

0.00 No 105 0.00 No

060-74A84 Highways - Executed

23 miles of weed spraying along I-70 from milepost 61 in Fayette County to milepost 84 in Effingham County.

Reg / Dist Counties Major Work Categories PPS # State Job # Federal Project # Section # Routes

Effingham 4/7 C-97-184-21 N/A D7 WEED SPRAYING FAI 70 Miscellaneous N/A

2022-2 Fayette

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Calendar Days **Pre-Bid Meeting** Completion Date **Working Days** DBE % VBP % **Prequalification Waiver**

05/15/2022 0.00 0.00 No No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

Routes

Section #

Working Days

30

Major Work Categories PPS#

VBP %

0.00

061-74A86 Highways - Executed

Reg / Dist Counties

Pre-Bid Meeting

No

Tree removal on I-57 from mile marker 134 to mile marker 158.

Completion Date

State Job # Federal Project #

Calendar Days

Eff	ayette ffingham lay	C-97-186-21	N/A	D7 ASH BORER CONTROL 2022-1	FAI 57	Miscellaneous	0-02067-7003
Award Period 5	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch Small Bu Yes	siness Initiative	Target Market Program No	QP Certification N/A
re-Bid Meetir	ng Com	pletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/3	1/2022	-	35	0.00	0.00	No
 062-74A87	Highways	- Executed					
		- Executed replacement	and guardrail work on	I-70 between the twi	n bridges over CS	XT Railroad, 1.5 miles wes	t of the Brownstown Interchang
Slope wall rep		replacement	and guardrail work on Federal Project #	I-70 between the twi	n bridges over CS Routes	XT Railroad, 1.5 miles wes	<u> </u>
Slope wall rep	pair, shouldei	replacement	Federal Project #		· ·		<u> </u>
Slope wall rep	pair, shoulder ounties ayette	replacement State Job # C-97-187-21 Protégé	Federal Project #	Section # D7 SLOPEWALL REPAIR 2022-1	Routes FAI 70	Major Work Categor	ies PPS#

DBE %

0.00

Prequalification Waiver

No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

063-76L10 Highways - Executed

8.2 miles of resurfacing on IL 109 from US 67 in Jerseyville to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categorie	es PPS#
5/8	Jersey	C-98-158-18	COVDSZOE(494)	(57,58,59	9)RS-2	FAS 747	Pavement	8-00489-0000
	•		,	, , ,	,	FAU 8813		
Award Peri	iod Mente	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 10.00 0.00 No

064-76P05 Highways - Executed

Bridge joint repair on SN 082-0318 carrying the eastbound I-70 departure over the Mississippi River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8	St. Cla	air	C-98-144-20	NHPP7V05(086)	82-2-1H\	/B-BJR-1	FAI 70A	Bridges	8-90001-2200
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
Pre-Bid Me	etina		pletion Date		Working		BE %	VBP %	Prequalification Waiver
No			0/2022			•	00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

065-76P51 Highways - Executed

Cleaning and painting two steel bridges on IL 100 over Chautaugua and Elsah Creek, South of Grafton. (SN 042-0013 and SN 042-0014)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Jersey	C-98-087-21	STP0JZC(338)	401-1BP,401-2BP	FAP 304	Bridges	8-00827-0000
						D : (:	

Painting

Award Period	Mentor Protege	Hot Mix Asphalt-Small Bat	tch Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days Wo	rking Days DBE %	VBP %	Prequalification Waiver

No 35 0.00 0.00 No

066-76P54 Highways - Executed

4.5 miles of resurfacing on IL 161 from Albers Road to Hanover Street in Germantown.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Clinton	C-98-090-21	COVDTNX0(499)	(126,126	-1)RS-3	FAP 805	Pavement	8-00854-0000
Award Peri	i od Men t No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting C	ompletion Date	Calendar Days	Working 35		DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

067-76P55 Highways - Executed

2 miles of resurfacing along US 50 from Anne Avenue to IL 158.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cla	air	C-98-091-21	COVDL166(294)	32, 31RS	S-3	FAU 9166A	Pavement	8-00834-0000
Award Peri	iod		•	Hot Mix Asphalt-Small	l Batch			Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					60	10.	.00	0.00	No

068-76P64 Highways - Executed

Bridge painting at the Poplar Street Complex; I-55/64 Eastbound Collector - Distributor Lanes over TRRA Railroad and over and under IL 3 ramps (SN 082-0144).

Reg / Dist Cou	nties State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 8 St. 0	Clair C-98-102-2	1 NHPPQENP(591)	82-3HVB	3-2R-2-1-BP-1	FAI 70	Bridges Painting	0-01270-8001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch	Small Busine No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 80	Days DB 0.0	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

069-76P84 Highways - Executed

3.8 miles of pavement patching along IL 111 / IL 3 / US 67 from Montclaire Avenue to Homer Adams Parkway, then to Alby Street.

Reg / Dist			Federal Project #	Section #	Routes	Major Work Categorie	
5 / 8	Madison	C-98-057-22	? N/A	(60Z,261,1)PP-1	FAP 789 FAP 10	Pavement	0-02176-8010
Award Per	iod Me	ntor Protégé	Hot Mix Asphalt-Small	l Batch Small Bu	usiness Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	15.00	0.00	No
		ways - Executed on I-255 from the	Jefferson Barracks Brid	ge to IL 157.			
9.2 miles	of patching	on I-255 from the	Jefferson Barracks Brido	ge to IL 157.	Routes	Major Work Categorie	es PPS#
9.2 miles o	of patching	on I-255 from the	Federal Project #			Major Work Categorie Pavement	es PPS# 0-02176-8008
9.2 miles of Reg / Dist 5 / 8	of patching Counties St. Clair Monroe	on I-255 from the State Job # C-98-062-22	Federal Project #	Section # 67-(1,2,3)PP-1, 82-(6,7,8)PP-1	- FAI 255	•	
9.2 miles o Reg / Dist 5 / 8	of patching Counties St. Clair Monroe	on I-255 from the State Job # C-98-062-22	Federal Project #	Section # 67-(1,2,3)PP-1, 82-(6,7,8)PP-1	- FAI 255	Pavement	0-02176-8008

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

071-76P93 Highways - Deleted

Procurement and delivery of electrical and drainage related items for future interchange reconstruction of I-270 at IL 111.

Reg / Dist Coun 5 / 8 Madis		# Federal Project # 22 N/A	Section	#	Routes	Major Work Categorie Miscellaneous	s PPS# N/A
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	I Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 06/01/2022	te Calendar Days	Working	g Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

072-78829 Highways - Executed

Removing a single barrel reinforced concrete box culvert and replacing it with a single barrel precast box culvert, carrying IL 145 over a ditch, 2.1 miles north of Rosebud Road. (SN 064-7027)

Reg / Dist 5 / 9	Coun Mass			Federal Project # STP4LN4(874)	Section a	#	Routes FAP 132	Major Work Categor i Bridges	9-00806-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

Routes

Major Work Categories PPS #

No

073-78871 Highways - Executed

Reg / Dist Counties

No

Resurfacing of Old IL 13 between the intersections with IL 13; Resurfacing of IL 13 from US 45 to Pankey Creek Bridge.

Section #

100

State Job # Federal Project #

5/9	Saline	e C-99-065-2 ²	STP-NHPPER0E (637)	3,4,8(RS	-4)	FAS 899 FAP 331	Pavement	9-00628-0000 9-00628-0100 9-00628-0200
Award P	Period	•	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid No	Meeting	Completion Date	Calendar Days	Working 30	•	DBE % 6.00	VBP % 0.00	Prequalification Waiver No
Street in	alk replacei in Durand.			mproveme	ents, streetsc	aping and lands	scaping along Center Street fi	rom North Street to Howard
Rea / Di								
2/2	ist Count Winne		Federal Project # WP2L(705)	Section 18-00026 (DURAN	6-00-SW	Routes FAS 55	Major Work Categories Miscellaneous	PPS # 0-01043-2001 2-10585-0000
_	Winne	ebago C-92-023-20 Mentor Protégé	•	18-00026 (DURAN	5-00-SW D)	FAS 55	Miscellaneous	0-01043-2001

2.00

0.00

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

075-87742 Local Roads - Executed

Replace the bridge carrying TR 222 over a tributary of Indian Creek, 0.5 mile north of Earville.

Reg / Dist	Count	nties State Job #		Federal Project #	Section #		Routes	Major Work Categori	es PPS#
2/3	LaSall	le C	-93-008-21	BDJ6(082)	18-09808	8-00-BR	TR 0222	Bridges	3-10644-0000
Award Peri	iod	Mentor Pr	rotégé l	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Compl	etion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		08/31/2	2022		10		6.00	0.00	No

076-87754 Local Roads - Executed

Pavement patching, resurfacing, striping, signing, landscaping, installation of an automated pedestrian signal system and DA improvements at various locations at Northern Illinois University in Dekalb

Reg / Dist	Coun DeKa			Federal Project # ZXAQ(441)	Section 08-00003	# 3-00-PV (NIU)	Routes VARIOUS	Major Work Categori Pavement	es PPS # 3-10200-0040
Award Per 45	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

077-87782 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pedestrian traffic signal improvements on Minooka Road from Tables Road to Ridge Road in Minooka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Grundy	C-93-027-22	2YJC(363)	21-00057-00-RS (MINOOKA)	FAU 400	Pavement	3-10727-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	tch Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	te Calendar Days Wo	orking Days DBE %	VBP %	Prequalification Waiver

No 60 5.00 0.00 No

078-89781 Local Roads - Withdrawn

Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth., Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Warren	C-94-048-20				Bridges	4-10626-0000
							4-10626-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo50PendingPendingNo

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

079-89811 Local Roads - Executed

Replace the bridge carrying CH 23R over the west fork of Kickapoo Creek, located southeast of Elmwood.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 4	Peori	a	C-94-045-21	3P3M(067)	17-00132	2-00-BR	CH 23R	Bridges	4-10652-0000
Award Per	riod		Ū	Hot Mix Asphalt-Small				0	QP Certification
45		No		No		No	r	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					75	4.0	0	0.00	No

080-91613 Local Roads - Executed

Construction of a shared use path along 1st Street from Windsor Road to Curtis Road in Savoy.

•	Counties Champaign		Federal Project # YWNL(484)	Section 20-00008 (SAVOY	3-00-BT	Routes SHARED USE PATH	Major Work Categorie Miscellaneous	9s PPS# 0-01043-5001 5-10501-0000
Award Period 45	d Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	•	npletion Date 19/2022	Calendar Days	Working	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

081-93740 Local Roads - Executed

Reconstruction of aggregate base, resurfacing, curlverts, storm sewer, sidwalks, curb and gutter, and pavement markings on CH11, from west of the Basco corporate limits to east of Washington Street in Basco.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Hance	ock	C-96-047-18	3W9P(740)	15-00127	7-00-RS	FAS 428	Pavement	6-10721-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busir No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 85	-	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

082-93776 Local Roads - Rejected

Replace the bridge carrying CH 12 over Lake Fork Creek, 1 mile east of Broadwell.

083-95822 Local Roads - Executed

Trailhead, parking, and sidewalk crossing improvements, construction of a pedestrian path and signage at various locations along Outer Belt West in Effingham.

Reg / Dist 4 / 7	Effing		C-97-016-17	SES7(838)	16-00141 EFFINGH		VARIOUS	Major Work Categories Miscellaneous	0-01043-7001 7-10888-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus i No		0	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 75	•	DBE % 5.00		Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

084-46583 Highways - Executed

This project is located on various highways throughout District 3. This project consists of repairing various widths of pavement markings including lines, letters, numbers and symbols.

Reg / Dist 2 / 3	Counties Various	State Job # M-60-019-22	Federal Project # 2 N/A	Section D3 HT P RPR 22-	VMNT MRK	Routes VARIOUS	Major Work Categories Miscellaneous	o-01475-3002
Award Perio	od Me No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Med No	eting	Completion Date 09/30/2023	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

085-46924 Highways - Executed

The project consists of reconstructing a new retaining wall with associated appurtenances, HMA pavement, aggregate base course, type B gutter, guardrail, pavement markings and other improvements along the Entrance Road to the Buffalo Rock State Park, gross and net length 0.05 mi.

Reg / Dist Coun 2 / 3 LaSal		Federal Project # N/A	Section a	# O ROCK 2022	Routes BUFFALO ROCK STATE PARK ROAD	Major Work Categories Pavement	PPS # 0-00222-3002
Award Period 45 Pre-Bid Meeting No	Mentor Protégé No Completion Date	Hot Mix Asphalt-Smal No Calendar Days	Working	No	No BE %	VBP %	QP Certification N/A Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

086-46930 Highways - Executed

These proposed improvements consist of road reconstruction, bridge repairs, culvert replacements to park roads and parking areas, and all other necessary work to complete the project within the Rock Cut State Park in Winnebago County, gross/net length 3.00 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Winnebago	C-30-001-22	N/A	ROCK CUT PHASE 2-	ROCK	Pavement	0-00222-2000
				2022	CUT		
					STATE		
					PARK ROAD		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days Workin	g Days DBE %	VBP %	Prequalification Waiver

087-61F88 Local Roads - Withdrawn

Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge., Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge.

Reg / Dist Co	unties State Job	# Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
1 / 1 Dul	Page C-91-230-	-18			Miscellaneous	1-22219-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Completion Da	ate Calendar Days	Working Days 35	DBE % Pending	VBP % Pending	Prequalification Waiver No

088-61G85 Local Roads - Rejected

Pavement reconstruction, resurfacing, curb and gutter replacement, sidewalk replacement, storm sewer, traffic signal improvements and pavement markings on Clavey Road, from 0.4 miles east of US 41 to Green Bay Road in Highland.

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

089-61H27 Local Roads - Executed

Pavement widening and construction, curb and gutter, sidewalks, lighting, traffic signals, storm sewer and water main improvements on Main Street from IL 176 to the UP Railroad tracks, and on IL 176 from 2nd Street to Illinois Street in Crystal Lake.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	McHei	nry C-91-172-1	6 6WDZ(009)	15-00124 (CRYST)	I-00-PV AL LAKE)	FAU 124	Pavement	1-21914-0000
Award Peri	od	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch	Small Bu No	isiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		09/30/2022		10		17.00	0.00	No

090-62P48 Highways - Rejected

This improvement consists of bridge repairs and substructure repair at the bridge spanning 1-290 over Des Plaines River (SN 016-0090) in the Village of Park, Proviso Township, Cook County.

091-62P63 Highways - Executed

(167.4-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave.).

Reg / Dist 1 / 1	Coun Cook		State Job # C-91-019-22	Federal Project # N/A	Section 2021-147		Routes FAI 55	Major Work Categories Miscellaneous	PPS # N/A
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine Yes		J	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 1/2022	Calendar Days	Working	•	BE % 00		Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

092-62P64 Highways - Executed

(417.6-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-290/ IL 11 O expressway from Austin Blvd to Wells St.

Reg / Dist	Counti	ies State Job#	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-020-2	2 N/A	2021-14	8-I	FAI 290	Miscellaneous	N/A
						FAP 389		
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45		No	No		Yes		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working) Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2022				0.00	0.00	No

093-62P65 Highways - Executed

(292.2-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-190; 1-90/94 expressways from W. of US 12/45 Mannheim Rd to Congress Parkway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-021-22	N/A	2021-149-I	FAI 90	Miscellaneous	N/A
					FAI 190		
					FAI 94		

Award Period 45	Mentor Protégé No	No No	ch Small Business Initiative Yes	No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 12/31/2022	te Calendar Days Wor	cking Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

094-62P66 Highways - Executed

The improvement consists of temporary traffic control setup on various State maintained expressway and arterial routes District-wide on a work order basis.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Vario	us	C-91-027-22	N/A	2021-152	2-TS	VARIOUS	Miscellaneous	N/A
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin	ess Initiative	J J	QP Certification N/A
Pre-Bid Me	eeting		npletion Date 1/2024	Calendar Days	Working	•	BE % 00		Prequalification Waiver No

095-64L12 Highways - Executed

Sidewalk Ramps for the disabled along various routes in the villages of Alpha, Andover, Osco, Woodhull, Andalusia, Coal Valley, and Edgington.

Reg / Dist C	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/2 F	lenry	C-92-017-19	STP4LP3(180)	D2 SW20	016-1	VARIOUS	Miscellaneous	2-53500-0000
F	Rock Island							2-53500-0001
								2-53500-0002
								2-53500-0003
								2-53500-0004
								2-53500-0005
								2-53500-0006
Award Period	d Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meet	ing Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No				65	(0.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

096-64P79 Highways - Executed

Pavement patching on 1-74 from the I-74/I-80/I-280 Interchange to IL 81.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Henry C-92-021-21 N/A D2 PP 2021-2 FAI 74 Pavement 0-02176-2004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

097-64R00 Highways - Executed

Washing five bridges over the Rock River, in Henry and Rock Island Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Henry C-92-063-21 STPAAGD(061) D2 BC 2022-4 VARIOUS Bridges 0-01270-2003

Rock Island

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

098-64R06 Highways - Executed

Washing eleven bridges at various locations in Boone and Winnebago Counties.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 2 Winnebago C-92-068-21 STPRUSW(463) D2 BC 2022-7 VARIOUS Bridges 2-26004-0100

Boone 2-26004-0300

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

099-74A73 Highways - Executed

25 miles of weed spraying along I-72 in Macon County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Macon C-97-173-21 N/A D7 WEED SPRAYING FAI 72 Miscellaneous N/A

2022-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/15/2022 0.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

100-76P63 Highways - Deleted

	Reg / Dist Coun 5 / 8	ties Stat	te Job #	Federal Project # N/A	Section	#	Routes	Major Work Catego	ories PPS#
			•	•	l Batch		siness Initiative	J	
No Pending Pending No	•	Completi	ion Date	Calendar Days	Working	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Reg / Dist		,	Federal Project #	Section #	Routes	Major Work Categor	
2/2	Rock Island		HZY8(709)	19-00273-0 (MOLINE)	0-SW FAU 5842 FAU 5844	Miscellaneous	0-01755-2001 2-10606-0000
Award Peri	iod Mento No	•	Hot Mix Asphalt-Sma No	ill Batch S N		Target Market Program No	QP Certification N/A
Pre-Bid Me No	•	mpletion Date /15/2022	Calendar Days	Working D	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

102-87752 Local Roads - Executed

Pre-Bid Meeting

No

Realign and reconstruct the intersection of Commercial Street, Broadway Street, and Main Street in Marseilles.

Completion Date Calendar Days

Reg / Dist 2 / 3	Counties LaSalle		Federal Project # 1 MWW2(187)	Section 19-00054 (MARSE	4-00-PV	Routes FAS 268A	Major Work Categor Pavement	ries PPS# 3-10618-0000 3-10618-0010
Award Per 45	riod Mento No	r Protégé	Hot Mix Asphalt-Smal l No	l Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting Co	mpletion Date	e Calendar Days	Working) Days	DBE %	VBP %	Prequalification Waiver
No				80		7.00	0.00	No
103-87767	Local Ro	oads - Execute	ed					
Replace t	he bridge carryi	ng TR 244 ov	er Coon Creek 0.30 mile	south of	IL 72.			
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
2/3	DeKalb	C-93-002-22	2 X6FH(897)	17-0612	3-00-BR	TR 244	Bridges	3-10639-0000
Award Per	riod Mento No	r Protégé	Hot Mix Asphalt-Small	l Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A

DBE %

7.00

VBP %

0.00

Working Days

50

Prequalification Waiver

No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

104-89721 Local Roads - Executed

Replace the bridge carrying Furrow Road over Lost Creek, one half mile east of Pekin.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	es PPS#
3 / 4	Tazev	vell	C-94-034-17	SAJG(571)	16-02126	-00-BR	TR 141	Bridges	4-10590-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55	Days DB 7.0	E % 0	VBP % 0.00	Prequalification Waiver No

105-61H15 Local Roads - Executed

Reconstruction and widening of roadway, sidewalk replacement, construct multi-use path, roadway lighting and traffic signal upgrade on IL 19 from Winchester DRive to east of Bartlett Road and on Bartlett Road from East Oltendorf Road to south of IL 19 in Streamwood

Reg / Dist	Counti	es State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
1 / 1	Cook	C-91-188-20	HW2M(691)	10-00055	5-01-WR	FAU 1321	Pavement	0-01043-1009
				(STREAM	MWOOD)			1-22310-0000
Award Perio	od l	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	ļ	No I	No		No		No	N/A
Pre-Bid Med	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				120	19.	00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

106-61H24 Local Roads - Withdrawn

Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn., Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-071-14					Pavement	0-01043-1011
								1-11022-0012
								1-21525-0000
								1-21525-0100
Award Perio	od Mentoi	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Med	eting Cor	npletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No				185	ſ	Pending	Pending	No

107-62M86 Highways - Executed

This contract is for annual maintenance of electrical systems including the Signal Systems, Lighting Systems, Pump Station Systems, Surveilliance System and other Electrical Systems, many subsystems and components, mechanical system and including buildings, structures and grounds located withing District 1.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	ıs	C-91-008-21	N/A	2020-213	3-I	VARIOUS	Electrical	N/A
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me Yes	eeting		pletion Date 1/2022	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

108-74364 Highways - Executed

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 7	Cumb	erland	C-97-042-09	STPTLK0(070)	(108BR-2	2)B-1	FAP 773	Bridges	7-50200-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative T	Target Market Program	QP Certification
45		No	ļ	No		No	١	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	Ε %	VBP %	Prequalification Waiver
No					100	7.00)	0.00	No

109-89727 Local Roads - Executed

Resurfacing, HMA shoulders, concrete curb, drainage improvements and pavement markings on Broadway Road from Veterans Drive to Springfield Road.

Reg / Dist Cour 3 / 4 Taze		# Federal Project # 7 TMRP(282)	Section # 13-00089-02-SD	Routes FAS 1467	Major Work Categorion	es PPS # 4-10533-0000 4-10533-0010
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	0 ,	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

110-62N63 Highways - Executed

Standard overlay resurfacing of IL 58 (Summit St) begins 240 ft west of Hawatha Dr, proceed easterly (3.578 miles) to 300 ft east of IL 59 (Sutton Rd) in the Villages of Elgin and Hoffman Estates, Hanover Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-136-21	STP2IH8(825)	2021-013	3-RS&SW	FAU 1320	Pavement	1-79497-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 90		BE % 7.00	VBP % 0.00	Prequalification Waiver No

111-62C25 Highways - Executed

(1.86-Mile) Channelization improvements at the intersections of East Ave. at Joliet Rd. and 55th St., traffic signal modernization, drainage improvements, retaining walls, culvert rehabilitation, and modifications to lighting in McCook, Hodgkins, and Countryside.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1 Co	ok	C-91-321-16		0102N&7	Γ	FAU 2719	Pavement	1-78751-0100
								1-78751-1100
								1-80226-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meetin	g Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	10/3	1/2023		10		21.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

112-62F87 Highways - Executed

(1,215 Ft.) Channelization project on Illinois Route 50 (Cicero Avenue) and Steger Road that includes standard overlay, traffic signal installation, and lighting installation. Located in the Villages of University Park and Richton Park.

Reg / Dist	Count	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1	Will	C-91-065-	18	101W-N	(17)	FAP 350	Pavement	1-79179-0000
	Cook							1-79179-1000
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Da	ate Calendar Days	Working 55	•	BE % ′.00	VBP % 0.00	Prequalification Waiver No

113-78875 Highways - Executed

1.8 miles of pavement patching, HMA surface removal and HMA surfacing on IL 3 in Olive Branch from 0.1 miles west of Pigeon Roost Road to Brownsville Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Alexa	nder	C-99-069-21	STP2CQ1(667)	135RS-2	2	FAP 14	Pavement	9-00606-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	Working 25	, - , -	DBE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 01, 2025

1LR-M2007 DNR - Active

The Beecher Williams #1 Reclamation Project is for the elimination of public health and safety hazards. This project, nine miles southeast of Harrisburg, contains a Project Labor Agreement.

Reg / Dist Counties Project # Name Major Work C

0 / 0 Saline AML-GSIE-2007A Beecher Williams #1 Reclamation Project Miscellaneous

Landscaping Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 6.00 0.00 No

2LR-M2009 DNR - Active

The North Utica Drifts Reclamation Project removes four vertical openings located north of 530 West Johnson Street, and south of 509 and 513 West Washington Street.

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 LaSalle AML-GLsE-2009 North Utica Drifts Reclamation Project Miscellaneous

Earthwork Landscaping

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 7.00 0.00 No