

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

001-46669 Highways - Executed

Removing and replacing damaged raised reflective pavement and markers and/or lenses throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-006-26	N/A	D6 REFLECTOR REPL	26-06 VARIOUS	Miscellaneous	0-02027-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2027		10	0.00	0.00	No	

01X-74435 Highways - Active (Review and Inspection)

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-10				Pavement	7-50352-0000 7-50352-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2029		15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

002-46944 Highways - Executed

Bridge deck replacement and other brige repairs to structure SN 098-3751 in Whiteside County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-30-011-25	N/A	HC BRIDGE REPAIR	IDNR PARK ROADS	Bridges	0-04100-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

003-60R94 Highways - Withdrawn

(3366.37-Ft) Intersection Reconstruction of IL-171 at 95th Street, reconfigure the existing "wye" intersection into a "tee" intersection, in Unincorporated Willow Springs, Illinois in. Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-268-12				Pavement	1-76940-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		10	Pending	Pending	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

004-62321 **Highways - Withdrawn**

(1,375-Ft) Standard Overlay, ADA Improvements Project with HMA surface and binder course, thermoplastic pavement markings, curb ramps located on Kimball Avenue from Diversey Avenue to Wellington Avenue located in the City of Chicago Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-449-01				Pavement	1-75522-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

005-62P93 **Highways - Withdrawn**

ADA Improvements: curb ramps for sidewalks (ADA) including combination curb and gutter removal and replacement, sidewalk removal and replacement, installation of detectable warning surfaces, drainage structure adjustments, minor traffic signal improvements (accessible pedestrian signals), thermoplastic pavement markings work. Location: Various Routes, Various Locations within Norwood Park and Leyden Townships (Villages of Norridge, Park Ridge, River Grove and Elmwood Park).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-065-22	N/A			Pavement	1-78752-0452
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

006-62R51 Highways - Executed

(3,400-Ft) Intersection Improvement (channelization, pavement widening, resurfacing), traffic signal Installation at railroad crossing, traffic signal modernization, Interconnect, minor lighting improvements, drainage Improvements (including new storm sewer at Monee Maintenance Yard), Location: IL 50 (Cicero Avenue) at Dralle Road, at Governors Hwy and at Monee Maintenance Yard, located within the Villages of University Park and Monee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-185-22	HSIPTJYT(111)	FAP 0350 22 II	FAP 350	Pavement	1-79906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026			0.00	0.00	No	

007-62R63 Highways - Executed

(2,891-Ft) Bridge Replacement Project. lighting, traffic signals and ADA improvements for structure (SN 016-0834) for I-94 (Edens Expressway) at Devon Avenue (Overhead) in the City of Chicago and the Village of Lincolnwood within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-204-22	NHPP17VU(753)	FAI 94 22 STRUCTURE 1	FAI 94	Bridges	1-79996-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2027		10	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

008-62R76 **Highways - Withdrawn**

(290-Ft) Bridge Deck Overlay, (SN 099-0210) over I-55. The project consists of reconstruction of the expansion joints with strip seals, hydro scarification (3/4-), deck and approach slab repairs, latex concrete overlay (2 1/4-) with diamond grinding and longitudinal grooving, application of a protective coat, and substructure concrete repair. Roadway improvements include HMA on each side of the bridge. I-55 at Caton Farm Road (3 miles north of US 52) in the Village of Plainfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-232-22				Bridges	1-80894-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

009-62U41 Highways - Executed

(481-Ft) Bridge Replacement Project, bridge approach slab replacement for Structure Number (016-2068), lighting, traffic signal modernization, ADA improvement, resurfacing, I-290 at Keeler Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-056-23	NHPP1XTC(478)	FAI 290 22 KEELER BR	FAI 290	Bridges	1-80819-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2027		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

010-62Y00 Highways - Executed

The work consists of building demolition for eleven (11) residential and/or commercial parcels and outbuildings. Each parcel removal will include removing any structure above and below the ground, including the main building frames, attached and detached buildings, facilities, and filling of basements, removal of fences, sidewalks and driveways, utilities, and trees within the parcels' limits. Interim grading and seeding. The project located in the City of Joliet, in the vicinity of FAI Route 80 (Interstate 80) and Des Plaines River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-151-25	N/A	2024-1058-DM	FAI 80	Miscellaneous	1-77247-6907
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/01/2026		5	0.00	0.00	No	

011-62Y05 Highways - Withdrawn

(1050-Ft) Bridge Deck Overlay (SN 056-0037) consists of replacing the expansion joints at both abutments, updating the guardrail, removing tree debris from the channel. Located on FAP Route 336, IL 31 (Richmond Road) over Nippersink Creek in The City of Richmond in McHenry County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-172-25				Bridges	1-81379-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

012-62Y14 **Highways - Withdrawn**

(296-Ft) Bridge joint repair and replacement, and bridge deck latex overlay project (SN 016-2545) consist of I-beam repair, joint sealing, HMA surface removal, butt joints, HMA surface course, guardrail removal, traffic barrier terminal installation, pavement markings, temporary concrete barrier, maintenance of traffic with temporary pavement markings, temporary traffic signals. This project is in the City of Chicago Heights, in Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-190-25				Bridges	1-81376-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

013-62Y30 **Highways - Withdrawn**

(190-Ft) Bridge Deck Overlay, Bridge Joint Replacement consists of scarify and overlay bridge deck, bridge deck repairs, repair piers and abutments, repair parapets and sidewalk, joint replacement, and graffiti removal on the bridge of US 14 (Peterson Ave) over North Shore Channel. This project is in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-226-25				Bridges	1-81379-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

014-62Y33 Highways - Executed

Project consist of the installing new signs, removal, relocation and repair of existing signs. Location of the project is in various counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-229-25	N/A	2025-1082-GS	VARIOUS	Miscellaneous	0-02180-1012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2026			0.00	0.00	No

015-62Y36 Highways - Executed

The intent of this contract is to provide prompt repair to the high-tension cable barrier median system. This work includes removing and replacing damaged high tension cable barrier system components. This work is located on various State maintained routes in Various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-232-25	N/A	2025-1079-I	VARIOUS	Miscellaneous	0-01895-1001 0-02180-1010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2025			0.00	0.00	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

016-64L71 **Highways - Withdrawn**

Culvert replacement on IL 82 Over a Drainage Ditch 0.3 mile north of roadway 1700N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-076-23				Bridges	2-21325-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

017-64R26 **Highways - Executed**

Bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-003-22	N/A	(102VBR)BDR	FAP 301	Bridges	0-02180-2022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

018-64S71 **Highways - Withdrawn**

10.3 miles of milling, HMA overlay, shoulders, and patching on IL 84 from 0.2 mile north of Doty Rd south of Savanna to the Whiteside County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-148-23				Pavement	2-20172-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

019-64T05 **Highways - Withdrawn**

Bridge repairs and joint replacement on SN 071-0082, carrying IL 64 over Elkhorn Creek Tributary, 0.4 mile east of US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-029-24				Bridges	2-20441-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

020-64T96 **Highways - Withdrawn**

Bridge repairs and joint replacement on SN 052-0068, carrying IL 251 over Bureau Creek, 0.80 miles north of Lee County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-196-24	N/A			Bridges	0-02180-2009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

021-64U18 **Highways - Withdrawn**

11.4 miles of patching, cold milling, and standard overlay on IL 78 from 0.2 mile north of IL 92 in Henry County to north of west 8th St in Prophetstown, Whiteside County; and IL 92 from IL 78 to Bureau County Line in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry Whiteside	C-92-020-25				Pavement	2-12925-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

022-64U21 **Highways - Withdrawn**

8 Miles Cold-In Place Eldena Road to US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-035-25				Pavement	2-20225-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

023-64U80 **Highways - Executed**

9 miles of intermittent resurfacing from IL 81 to culvert #1083 .25 miles South of I-80 ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-106-25	N/A	(137-1)PP&SR	FAP 638	Pavement	0-02180-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

024-64U82 Highways - Executed

9 miles of intermittent resurfacing along Atkinson Rd. from IL 92 to Atkinson and on I-80 ramps south of Atkinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-108-25	N/A	130PP&SR	FAS 1192	Pavement	0-02180-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

025-64U87 Highways - Executed

16.6 miles of agg. shoulder repair from Woodhull to Galva along IL 17/ US 34, and IL 91 to Henry Co. line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-113-25	N/A	D2 SR 2026-01	VARIOUS	Pavement	0-02180-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

026-64U98 Highways - Executed

Furnishing the structural steel and bearings for the bridge on FAP Route 525 over the Kishwaukee River in Cherry Valley Township, in Winnebago, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-002-26	NHPPM1Y(611)	6BF	FAP 525	Bridges	2-15970-0416
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/17/2028			0.00	0.00	No	

027-64V05 Highways - Executed

Bridge washing of SN 081-0011 carrying I-80 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-011-26	NHPPK3V9(231)	D2 BC 2026-01	FAI 80	Bridges	0-01295-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2026			0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

028-64V06 Highways - Executed

Bridge washing of SN 081-0106 carrying I-280 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-012-26	NHPPF8TI(060)	D2 BC 2026-02	FAI 280	Bridges	0-01295-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

029-64V07 Highways - Executed

Bridge washing of 3 structures over the Mississippi River in Carroll, Rock Island, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Carroll Whiteside	C-92-014-26	N/A	D2 BC 2026-03	VARIOUS	Bridges	0-01295-2006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

030-66R42 Highways - Active

Traffic Signal Mast Arm Replacement at the intersections of US 45/US 52 and River Road and at US 45/ US 52 and South Tec Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-090-25	N/A	(139) TS-1	FAP 840	Electrical	0-01498-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

031-66R58 Highways - Withdrawn

Removing existing dual CMP culverts at three locations and replacement with a precast concrete box culvert, ditch cleaning, pavement removal and replacement, landscaping and other related construction work on IL Route 116 beginning approximately 138 feet west of N. 1450 Rd and ending approximately 170 feet east of 1304 W. Reynolds St. in Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-125-25	N/A			Bridges	0-02180-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

032-66R83 **Highways - Withdrawn**

Milling and resurfacing, patching, pavement striping, pavement markers, and other related construction work on FAU_Route 6081 north of I-80 in Peru beginning at II Route 251 and ending at Airport Rd; also on Charles St adjacent to east 3rd Rd in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-038-26	N/A			Pavement	0-02180-3014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

033-66R85 **Highways - Withdrawn**

Filling existing shoulder inlets, paved shoulder removal and replacement with PCC shoulders and concrete curbs, pipe drain removal, riprap installation Class A Patching (Special) and other related construction work on FAI 39 north and south of SNs 050-0167 and 050-0168 over the Chicago and Northwestern Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-040-26	N/A			Pavement	0-02180-3016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

034-68B60 Highways - Executed

Rehabilitation and resurfacing of the existing pavement including vertical adjustments, curve adjustments, shoulder widening, guardrail replacement, culvert replacements and extensions, addition of turn lanes, and all other related collateral work necessary to complete the project located on US 67 (FAP 310) from south of 270th St to south of 220th St_in Monmouth. Nearly 6 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-074-13	NHPP9TKX(426)	28W-2,29W-1;28RS-6,29RS-4	FAP 310	Pavement	4-40720-0250
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	0.00	0.00	No	

035-68F45 Highways - Executed

Class D patching, milling and resurfacing, ADA improvements, curb and gutter removal and replacement, drainage improvements, the addition of a turn-lane, and other related collateral work on IL 117 from 600' south of Grandview Circle to Mill St in Eureka. 1.87 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-055-20	STPAAME(853)	(6CS)RS-2;114RS-5	FAP 702	Pavement	4-00219-0000 4-00219-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

036-70D72 **Highways - Withdrawn**

Culvert replacement at ditch 0.4 mile south of US 136 in Heyworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-007-25				Bridges	5-53203-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

037-70E65 **Highways - Withdrawn**

Bridge deck overlay IL-32 over the Sangamon River 4.3 miles south of Cisco (SN 074-3171).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-077-20				Bridges	5-53367-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

038-70F19 Highways - Executed

Mill, patch and resurface FAP 693 (ILL 9) from Hinshaw Avenue to Center Street in Bloomington, IL. Approximately 1.291 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	A-95-001-25	NHPP20DB(729)	(4)RS1,(109)RS3	FAP 693	Pavement	5-53385-0000 5-53385-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

039-70F93 Highways - Withdrawn

Bridge deck overlay at Mackinaw River 2 miles southwest of Lexington and at Turkey Creek 1.5 miles southwest of Lexington on I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-054-22				Bridges	5-53457-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

040-70H59 **Highways - Withdrawn**

Bridge Painting of 7 Structures on FAI 74 / (I-74) in Champaign County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-003-26				Bridges	0-01379-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			225	Pending	Pending	No	

041-72307 **Highways - Withdrawn**

9.2 miles of partial depth pavement patching, resurfacing, HMA shoulders, concrete gutter replacement and guardrail updates on IL 107 from the Brown County line to north of Franklin Street in Griggsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-052-23				Pavement	6-60122-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

042-72383 **Highways - Withdrawn**

5 miles of Cape seal on the mainline and fog seal on the shoulders of IL 121 from west of IL 54, south of Mt Pulaski, to 0.2 miles west of CH 6 (2200th Avenue), west of Latham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-084-24	N/A			Pavement	6-02050-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

043-72420 **Highways - Withdrawn**

4.43 miles of cape sealing the existing mainline pavement of IL 4, and fog sealing the HMA shoulders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-068-25				Pavement	6-01482-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

044-72433 **Highways - Withdrawn**

2.7 miles of resurfacing on Andrew Road from 0.1 miles east of IL 29 to west of IL 124, west of Sherman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-085-25				Pavement	6-01202-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

045-72469 **Highways - Withdrawn**

8.4 miles of microsurfacing on Mt. Auburn Road from south of Arch Street in Mt. Auburn to south of CH 21 (2100N Road) in Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-095-25				Pavement	6-02024-0000 6-02024-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

046-72508 Highways - Executed

Tree removal and vegetation removal along I-55 from 11th Street to Stevenson Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-024-26	N/A	(84-3-2)TR	FAI 55	Miscellaneous	0-02071-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/15/2026			0.00	0.00	No	

047-72523 Highways - Executed

1.8 miles of tree removal on US 67 / IL 100 near the Illinois River Bridge in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass Schuyler	C-96-026-26	N/A	(86B-1,87C)TR	FAP 310	Miscellaneous	6-00236-0350
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2026		20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

048-72653 **Highways - Withdrawn**

Painting three bridges on I-55 in northern Logan County. (SN 054-060, 054-0061, and 054-0062)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-026-25				Bridges Miscellaneous	0-01379-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

049-72688 **Highways - Executed**

Tree clearing and ditch grading along the IDOT access road near the Lincolnshire Subdivision, northwest of I-72 and Chatham Road in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-022-26	N/A	D6 BRIDGE	MG-DR,TR MUN 8500A	Miscellaneous	0-02180-6018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

050-72978 **Highways - Withdrawn**

Bridge deck overlay on SN 084-0192 carrying IL 104 over Sugar Creek, 1.2 miles east of Auburn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-096-25	N/A			Bridges Miscellaneous	0-02180-6014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

051-72A25 **Highways - Withdrawn**

Painting portions of four bridges on I-72. (SN 075-0083, 075-0112, 086-0037 and 086-0038)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Scott	C-96-046-11				Bridges	0-01379-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

052-72A62 Highways - Executed

Bridge removal on I-55 / I-72, 0.1 miles south of Stevenson Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-062-24	NHPPEACN(715)	(84-3SB-1)DM	FAI 55	Miscellaneous Bridges	6-01077-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/15/2026		5	0.00	0.00	No	

053-72D12 Highways - Withdrawn

1.4 miles of tree removal for the new Illinois River Bridge in Florence.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Scott	C-96-102-25				Miscellaneous	6-60403-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2026		20	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

054-72F57 **Highways - Withdrawn**

Expansion joint removal and deck/approach patching on SN 065-0018 carrying IL 123 over Indian Creek, 2.5 miles east of IL 97.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-075-12	N/A			Bridges	0-02180-6013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

055-72G63 **Highways - Withdrawn**

5.3 miles of resurfacing on IL 111 from south of Sherman Street in Palmyra to south of Cheshire Lane, north of Hettick.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-033-14				Pavement	6-00465-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

056-72G90 **Highways - Withdrawn**

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-061-14	N/A			Pavement	6-00423-0000 6-00423-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	Pending	Pending	No	

057-74168 **Highways - Withdrawn**

Bridge replacement on IL 105 over Long Creek, 0.5 miles east of Oakley Road. (SN 058-0044)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-079-06				Bridges	7-93890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

058-74433 **Highways - Deleted**

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-036-10				Bridges	7-50350-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	Pending	Pending	No	

059-74D31 Highways - Executed

Tree removal and tree installation along US 50 from 320E to 750E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-105-24	N/A	D7 TREE REMOVAL 2025-2	FAP 327	Miscellaneous	0-02180-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

060-74595 Highways - Executed

Bridge replacement on US 40 over the Embarras River, 0.5 miles east of Cumberland Road, west of Greenup.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-125-12	BRWI7A(698)	(FXX-B)B	FAS 1707	Bridges	7-50918-4000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	0.00	0.00	No	

061-74650 Highways - Withdrawn

Superstructure replacement and bridge widening of 2 structures on I-57 over IC Railroad and TR 86 at Jones Switch. (SN 015-0003 and 015-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-017-14				Bridges	7-50917-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/01/2027		15	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

062-74705 **Highways - Deleted**

Replacement of 2 structures carrying I-72 over IL 121 and the IC Railroad, northwest of Decatur. (SN 058-0074 and 058-0075)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-013-15				Bridges	7-93940-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2026		20	Pending	Pending	No	

063-74B78 Highways - Executed

Bridge deck overlay, bridge deck repairs and approach pavement on SN 096-0010 carrying IL 15 over the Little Wabash River, 0.3 miles east of CR 2500 East.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-024-23	NHPP5J54(306)	D7 BRIDGE REPAIRS 2026-1	FAP 823	Bridges	7-79230-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

064-76A46 **Highways - Withdrawn**

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-283-18				Pavement	8-00601-0000 8-08800-3130 8-89397-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/31/2027		50	Pending	Pending	No		

065-76R78 **Highways - Withdrawn**

Modernization of eight traffic signals along the IL 159 corridor in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-153-22				Electrical	8-08800-3080 8-55541-0922	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	Pending	Pending	No		

066-76T66 **Highways - Rejected**

Structural, mechanical and electrical repairs to the Joe Page Bridge in Hardin. (SN 031-0001)

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

067-76U47 Highways - Executed

Bridge deck sealing on various bridges in Calhoun, Greene and Jersey Counties in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-105-25	N/A	DIST 8 BDS 2026-2	VARIOUS	Bridges Miscellaneous	8-88800-2620
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

068-76U48 Highways - Executed

Bridge deck sealing on various bridges in Bond, Clinton, Marion, and Washington Counties in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-108-25	N/A	DIST 8 BDS 2026-4	VARIOUS	Bridges Miscellaneous	8-88800-2630 8-88800-2640
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

069-76U50 Highways - Executed

Bridge deck sealing on various bridges in Monroe and Randolph Counties in in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph Monroe	C-98-110-25	N/A	DIST 8 BDS 2026-3	VARIOUS	Bridges Miscellaneous	8-88800-2650

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

070-76U64 Highways - Executed

Litter removal - IL 100 from Norman-s Landing to US 67; US 67 from IL 100 to IL 143; I-270 from the Mississippi River to IL 3; I-70 from the Mississippi Riv River to I-55/64; I-55/64 from the Mississippi River to I-70; I-255 from the Mississippi River to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-128-25	N/A	DIST 8 LITTER REMOVAL 2026-1	VARIOUS	Miscellaneous	0-02180-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2026			0.00	0.00	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

071-78209 Highways - Executed

Replacement of SN 100-0031 carrying IL 166 over Sugar Creek at the east corporate limits of Creal Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-067-10	BR2XMH(743)	101B-1	FAS 904	Bridges	9-00101-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	0.00	0.00	No	

072-78813 Highways - Executed

1.6 miles of milling, resurfacing, shoulder work, culvert replacement and patching on IL 14 from US 51 in DuQuoin to Old Route 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-088-20	STP50T3(518)	1,1-1(RS-5)	FAP 869	Pavement	9-00840-0000 9-00840-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

073-78878 **Highways - Deleted**

Replacing SN 041-0089 and 041-0090 carrying I-64 over Casey Fork and UP Railroad, 0.2 miles east of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-075-21				Bridges	9-00679-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			260	Pending	Pending	No	

074-78937 **Highways - Withdrawn**

Replacement of SN 039-0052 carrying US 51 over CN, IC Railroad, approximately 2.6 miles north of Desoto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-043-22				Bridges	9-00554-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

075-78994 Highways - Executed

Adjustment of a sanitary sewer forced main and the repair of two eroded downstream channels at I-57 Northbound Rend Lake Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-041-23	N/A	(28-2-1)(I-3)RA	FAI 57	Miscellaneous	0-01773-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

076-78A79 Highways - Withdrawn

0.6 miles of pavement, shoulder and median replacement on IL 1 at the I-64 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-106-24				Pavement	9-00954-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

077-78B23 Highways - Executed

Replacement of SN 028-7049 on IL 14, 1 mile east of Benton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-063-25	STP4TE3(456)	6CR-1	FAP 853	Bridges	9-00696-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

078-78B42 Highways - Executed

Installation of culvert liners at various locations along I-57 in District 9 (SN 091-7066, 091-7071, 091-7072, 091-7073 and 091-7077).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-085-25	N/A	(91-3,91-3-1,91-4)CLV-1	FAI 57	Bridges Miscellaneous	9-00860-0010 9-00860-0020 9-00860-0030 9-00860-0040 9-00860-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

079-78B51 **Highways - Withdrawn**

1.6 miles of resurfacing on Old Shawneetown Road / Washington Street from IL 13 to Main Street in Old Shawneetown and 0.2 miles of resurfacing on Shawneetown Road from IL 13 to Washington Street in Old Shawneetown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-095-25	N/A			Pavement	9-00952-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

080-78B53 **Highways - Withdrawn**

6.8 miles of resurfacing and ADA ramp improvements on US 51 from 0.2 miles north of IL 154 to Raven Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-097-25				Pavement	9-00710-2650 9-00967-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

081-78B54 Highways - Executed

Resurfacing Sweets Drive from Reed Station Road to 0.5 miles west of Reed Station Road in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-098-25	N/A	(5-3)RS-1	OR 13	Pavement	9-00995-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

082-78B58 Highways - Withdrawn

1.9 miles of patching and resurfacing on IL 148 from 0.8 miles south of the Franklin County line to 17th Street, north of Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-102-25				Pavement	9-00965-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

083-78B63 **Highways - Withdrawn**

0.6 miles of HMA removal, pavement overlay, patching and shoulder work on Old US 51 from IL 146 to US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-107-25	N/A			Pavement	9-00973-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

084-78B64 **Highways - Executed**

Bridge deck concrete sealing on various bridges in Alexander, Johnson, Massac, Pulaski and Union Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-108-25	N/A	D9 DECK SEAL 2026-1	VARIOUS	Bridges Miscellaneous	9-00711-2601 9-00711-2602
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

085-78B74 Highways - Executed

Patching on IL 166 from IL 13 to Tune Road east of Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-118-25	N/A	17PP-1	FAS 904	Pavement Miscellaneous	0-02180-9009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

086-78B82 Highways - Executed

Painting structures on various routes in various counties: 3 in Johnson County, 7 in Union County and 2 in Williamson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-126-25	N/A	D9 BRIDGE PAINT 2026-1	VARIOUS	Bridges Miscellaneous	0-01379-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

087-80B14 **Highways - Withdrawn**

(1.19-Mile) This project-s scope is designed overlay. It consists of resurfacing the existing HMA pavement with HMA surface and binder course, thermoplastic pavement markings located along US 6 (Channahon Rd) from Terry Drive of IL 7 (Larkin Ave) in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-247-25				Pavement	1-81516-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

088-80B18 **Highways - Withdrawn**

(767.78-Ft) Designed Overlay Project consists of hot-mix asphalt surface removal, resurfacing with polymerized hot-mix asphalt surface course and polymerized hot-mix asphalt binder course, placement of thermoplastic and preformed plastic pavement markings, pavement patching, combination concrete curb and gutter removal and replacement. The project is located within the City of Elgin in Hanover Townships in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-251-25				Pavement	1-81498-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

089-80B19 **Highways - Withdrawn**

(3,512-Ft) Standard Overlay and ADA curb ramp improvement project consists of asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pedestrian ramp improvements, pavement patching and pavement markings. This project located on IL-1 (Halsted St) from South of Ridge Road to Strieff Lane in the Villages of Homewood and Glenwood within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-252-25				Pavement	1-81582-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

090-80B29 **Highways - Withdrawn**

(0.46-mile) Designed Overlay consisting of hot-mix asphalt surface removal, depth patches (Class D), curb and gutter spot repairs (removal and replacement) hot-mix asphalt resurfacing (cold milling and inlay), new thermoplastic pavement markings. Located on US 45 (Lake Street) from north of Tempel Drive to Ramp to IL 137 within the Village of Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-265-25				Pavement	1-81478-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

091-80B50 **Highways - Withdrawn**

(1.08-Mile) Standard Overlay and ADA Improvements: curb and gutter spot repairs (remove and replace), sidewalk removal and replacement for curb ramps for sidewalks (ADA), hot-mix asphalt (HMA) surface removal and replacement (cold milling and inlay), full-depth patches (Class D), drainage structures adjustments and cleaning, new thermoplastic pavement markings raised reflective pavement markers, accessible pedestrian signals (APS) improvements and detector loops. Location: US 45 (Lake Street), from IL 176 (Maple Avenue) to Woodlawn Drive within the Village of Mundelein.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-074-26				Pavement	1-81211-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

092-80B53 **Highways - Executed**

This improvement consists of a full bridge painting and cleaning for the BNSF Bridges (SN 016-0020) and (SN 016-0021) over FAI 55 (Stevenson Expressway) in the City of Chicago and Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-048-26	N/A	(7-YV-1) BP 25	FAI 55	Bridges	0-01379-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

093-80B69 Highways - Executed

The project consists of Full Arterial Cleaning Cycle, Supplemental Sweeping including pickup, removal and satisfactory disposal of limbs, sticks, leaves, stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter on various State maintained arterial routes located within the northern half of Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-028-26	N/A	2025-2024-SWP (N. COOK)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			0.00	0.00	No	

094-80B70 Highways - Executed

The project consists of Arterial Cleaning, Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas located on various State maintained arterial routes within DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-029-26	N/A	2025-2025-SWP (DUPAGE)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

095-80B71 Highways - Executed

This project consists of Arterial Cleaning, Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas located on various State maintained arterial routes located within southern half of Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-030-26	N/A	2025-2026-SWP (S. COOK)	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2027			0.00	0.00	No

096-80B72 Highways - Executed

This project consists of Arterial Cleaning, Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas located on various State maintained arterial routes located within the county of Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-031-26	N/A	2025-2027-SWP (WILL)	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

097-80B73 Highways - Executed

The project consists of GRAFFITI REMOVAL and shall consist of removing graffiti from the surfaces on State DOT right of way located on the inbound and outbound mainlines and ramps of the Kennedy (I-90/94), Dan Ryan (I-90/94), Bishop Ford (I-94), the Stevenson (I-55), and I-57 Expressways in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-032-26	N/A	2025-2043-GRF	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			0.00	0.00	No	

098-61J94 Local Roads - Executed

Construct a shared-use path adjacent to Meacham Road, from IL 72 to American Lane, and adjacent to Golf Road from Meacham Road to Roosevelt Boulevard in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-083-21	VBND(841)	19-00133-00-BT (SCHAUMBURG)	FAU 2585 FAP 559	Pavement	0-05153-1001 1-22729-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/01/2026		10	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

099-61L19 **Local Roads - Withdrawn**

Construction of a single-span PPC IL-beam bridge with integral abutments carrying Greenwood Avenue over the Union Pacific Railroad in Waukegan. Additional work includes MSE retaining walls, HMA approach roadways, guardrail, and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-394-20				Bridges	1-22363-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		15	Pending	Pending	No	

100-61L43 Local Roads - Executed

HMA resurfacing on Woodfield Road from Plum Grove Road to Meacham Road in Schaumburg. Includes; HMA full depth patching, curb and gutter, sidewalks, shared use path, traffic signal modifications, and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-131-22	2AKS(214)	20-00134-00-RS (SCHAUMBURG)	FAU 3073	Pavement	1-22466-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

101-61L56 **Local Roads - Withdrawn**

Resurfacing Molitor Road from Elizebeth Lane to Felton Road, Diehl Road from Felton Road to Eola Road, Molitor Road from Diehl Road to Eola Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-125-25				Pavement	1-22840-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

102-61L57 **Local Roads - Executed**

Resurfacing Stonebridge Boulevard from Sheffer Road to Indian head Road, and from Sheffer Road to Eola Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-124-25	SDI4(603)	24-00370-00-RS (AURORA)	FAU 3826 MUN 250	Pavement	1-22844-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/07/2026		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

103-61L75 **Local Roads - Withdrawn**

Resurfacing 5th Avenue from Harrison Street to Quincy Street in Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-25				Pavement	1-22769-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

104-61L76 **Local Roads - Executed**

Resurfacing and pedestrian safety improvements at the intersection of 9th Ave. at Van Buren Street, and at Quiney Street in Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-176-25	DS43(688)	24-00144-00-MS (MAYWOOD)	FAU 2733	Pavement	0-02011-1004 1-22836-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/10/2026		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

105-61L77 Local Roads - Executed

Construct PCC Sidewalks along Center Avenue from Maple Avenue to Laurel Avenue. Includes: ADA Ramps, curb and gutter, landscaping, pavement markings and driveways.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-220-25	E35N(441)	23-00079-00-SW (HANOVER PARK)	MUN 2105	Miscellaneous	1-22842-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026		10	0.00	0.00	No	

106-61L78 Local Roads - Executed

Resurfacing Rober Palmer Drive from North York Street to South York Street in Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-131-25	UNEU(738)	22-00204-00-RS (ELMHURST)	FAU 2678	Pavement	1-22776-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/03/2026		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

107-61L79 Local Roads - Executed

HMA resurfacing on Lambert Road from the South Village limits to IL 38 in Glen Ellyn. Includes; pavement patching, curb and gutter, sidewalks, ADA ramps, and q traffic signal maintenance.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-219-25	8QDK(196)	24-00086-00-RS (GLEN ELLYN)	FAU 2576	Pavement	1-22846-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/07/2026		10	0.00	0.00	No	

108-61L80 Local Roads - Executed

Resurfacing Riford Road from St. Harles Road to Crescent Boulevard in Glen Ellyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-218-25	FJ9N(571)	24-00087-00-RS (GLEN ELLYN)	FAU 2995	Pavement	1-22845-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/07/2026		10	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

109-61L81 **Local Roads - Withdrawn**

Resurfacing Remington Road from Weber Road to Claar Boulevard in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-181-25				Pavement	1-22785-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

110-61L82 **Local Roads - Executed**

Construction of a three-span cast-in-place RC slab bridge to carry 21st Street over Addison Creek in Broadview. Includes; full depth HMA pavement, sidewalk, curb and gutter, storm sewer, and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-364-22	S3ID(047)	22-00086-00-BR (BROADVIEW)	MUN 4070	Bridges	1-22343-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/23/2026		10	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

111-61L83 Local Roads - Executed

HMA resurfacing on Oak Spring Road from Appley Avenue to St. Mary's Road in Libertyville. Includes; pavement pathcing, ADA ramps, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-211-25	JXAM(339)	23-00127-00-RS (LIBERTYVILLE)	FAU 1234	Pavement	1-22841-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

112-61L88 Local Roads - Executed

Construct a four-span RC slabl bridge to carry Allendale Road over Nippersink C Creek. Includes HMA pavement, and guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-070-20	S00V(023)	19-00507-00-BR	TR 73	Bridges	1-22285-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

113-61L89 **Local Roads - Withdrawn**

HMA resurfacing on Maple Avenue from Brookfield Avenue to 31st Street in Brookfield. Includes pavement patching, curb and gutter, sidewalk, driveways, ADA ramps, curb bump-outs, and flashing beacons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-184-25				Pavement	1-22768-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

114-61L90 **Local Roads - Withdrawn**

Resurfacing on Jackson Boulevard from Des Plaines Avenue to Harlem Avenue in Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-193-25				Pavement	1-22806-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

115-61L92 Local Roads - Executed

Rehabilitation of Devon Avenue from Lincoln Avenue to McCormick Boulevard in Lincolnwood. Includes; HMA resurfacing, curb and gutter, sidewalks, lighting, parkway enhancements and water main.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-455-16	K3LS(696)	16-00061-00-LS (LINCOLNWOOD)	FAU 1349	Pavement	1-22016-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

116-61L94 **Local Roads - Withdrawn**

Resurfacing on Raffel Road from Ware Road to IL 120 in Woodstock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-234-25				Pavement	1-22838-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

117-61L95 **Local Roads - Withdrawn**

Resurfacing various routes and locations in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-203-25				Pavement	1-22848-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

118-61L97 **Local Roads - Executed**

HMA resurfacing on Spruce and E. Main Street from Gilbert Street to Kenyon Road in South Elgin. Includes; curb and gutter, drainage, parkway restoration, patching, replacment of pedestrian push buttons and detector loops.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-032-25	8YE5(693)	24-00059-00-RS (SOUTH ELGIN)	FAU 1341	Pavement	1-22783-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/17/2026		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

119-61L98 Local Roads - Executed

Reconstruction and HMA resurfacing of shoenbeck Road from US 12 to Camp McDonald Road in Mount Prospect. Includes; sidewalks, ADA ramps, pedestrian signals, driveways, storm sewers, and curb and gutter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-061-25	P688(375)	23-00179-00-RS (MT PROSPECT)	FAU 2673	Pavement	1-22839-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/13/2026		15	0.00	0.00	No

120-85779 Local Roads - Executed

Replace the bridge carrying East 11th Street over the Illinois-Mississippi Feeder Canal and re-align the canal's parallel path, in Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-018-22	AHB1(441)	19-00137-00-BR (ROCK FALLS)	FAU 5563	Bridges	2-10584-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	0.00	0.00	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

121-85783 Local Roads - Executed

Construction of PCC Sidewalk along Lake Street in Kewanee. Includes: storm sewer, PCC entrances, HMA pavement, and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-049-23	KKGD(668)	22-00111-00-SW (KEWANEE)	FAU 5709	Miscellaneous	0-02011-2002 2-10686-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/13/2026			0.00	0.00	No	

122-85785 Local Roads - Executed

Construction of a PCC shared-use path along 19th Street and 27th Street from Avenue of the Cities to 36th Avenue in Moline. Includes; curb and gutter, storm sewer, and traffic signal improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-058-24		23-00291-00-BT (MOLINE)	FAU 5834 FAU 5836	Miscellaneous	0-02273-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2026		15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

123-85786 **Local Roads - Withdrawn**

Replace the bridge carrying Genesee Court over Rock Creek, east of Lister Road at the south edge of Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-053-19				Bridges	2-10558-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2026		5	Pending	Pending	No	

124-87884 **Local Roads - Executed**

Sidewalk construction at various locations in Dwight.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-119-25	JNST(712)	24-00056-00-SW (DWIGHT)	VARIOUS	Miscellaneous	0-02011-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

125-87889 Local Roads - Executed

Construct a three-span PPC deck beam bridge to carry Pratt Road over Somonauk Creek in Sandwich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-006-26	FK1D(575)	21-00048-00-BR (SANDWICH)	MS 899	Bridges	3-10701-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2026		10	0.00	0.00	No	

126-87890 Local Roads - Executed

Replace the bridge carrying Clarence Road over Sugar Creek, 0.01 mile south of IL 9

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-007-26	HB68(016)	21-00145-00-BR	FAS 515	Bridges	3-10751-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

127-87891 Local Roads - Executed

Replace the bridge carrying Gallahue Road over an un-named stream, 0.1 mile northeast of N 1200 E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-008-26	0FCR(005)	22-00146-00-BR	FAS 1362	Bridges	3-10781-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

128-89832 Local Roads - Executed

Guardrail replacement on various routes in Tazewell, Peoria and Woodford Counties. Includes, curb and gutter, and pedestrian railing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-017-23	TKUI(239)	21-00000-00-SP	VARIOUS ROUTES	Miscellaneous	0-00110-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

129-89872 Local Roads - Executed

Intersection improvements at Northmoor Road and University Street in Peoria. Includes; full-depth HMA, traffic signals, lighting, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-054-25	2VQI(848)	22-00302-02-PV (PEORIA)	FAU 6647 FAU 6593	Pavement	4-10729-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/20/2026			0.00	0.00	No

130-93826 Local Roads - Withdrawn

Reconstruction, widening and resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-035-25				Pavement	6-00136-0106 6-10025-0000 6-10025-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			210	Pending	Pending	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

131-93839 **Local Roads - Withdrawn**

Construction of left turn lanes at the intersections of Carpenter Street and 5th and 6th Streets in Springfield. Includes; HMA resurfacing, widening, traffic signals, sidewalks, ADA ramps, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-020-26				Pavement	0-00110-6001 6-10975-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	Pending	Pending	No	

132-93843 **Local Roads - Executed**

Widening and HMA resurfacing of Kent Street to Ingram Street west of Athens. Includes; aggregate shoulders, and pipe culverts.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-015-26	8LLM(141)	21-00056-09-PV	FAS 574	Pavement	0-00110-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

133-93844 **Local Roads - Withdrawn**

Sidewalk replacement at various locations in Virden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-021-26				Miscellaneous	0-02011-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

134-93846 **Local Roads - Executed**

Replace PCC deck beams on a three-span structure carrying CH 24 over Prairie Creek, 5 miles South of San Jose.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-003-26	HS17(651)	22-00103-02-BR	MUN 0043E	Bridges	6-10915-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

135-93847 Local Roads - Executed

HMA Resurfacing on N. Monroe Street, E. Adams Street, and Madison Street in Pittsfield. Includes; watermain, sidewalk, ADA ramps, storm sewer, and Lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-027-25	PI5B(056)	24-00037-00-RS (PITTSFIELD)	VARIOUS	Pavement	0-02273-6001 0-02273-6002 6-10976-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/15/2027			0.00	0.00	No	

136-97880 Local Roads - Withdrawn

Construction of an HMA multi-use path and pedestrian bridge from GMandO Heritage Trail to Rueck road in Columbia. Includes; concrete curb, driveway, sidewalks, box culvert extension, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-045-24				Pavement	0-05153-8001 8-10917-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		120		Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

137-80B11 **Highways - Withdrawn**

(6,160-Ft) Standard Overlay, New Shoulders, and ADA Improvements include: Hot- mix asphalt (HMA) surface removal (cold milling), full-depth patches (Class D), resurfacing (inlay) with HMA binder and surface course, longitudinal joint sealing, replacement of curb and gutter, sidewalk removal and replacement for curb ramps for sidewalks (ADA), replacement of existing aggregate shoulders with HMA, drainage structures adjustments and cleaning, new thermoplastic pavement markings and raised reflective pavement markers. Location: IL 50 (Governors Hwy), from Beecher Rd to Tucker Rd / Wilmington Rd within the Village of Peotone.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-244-25				Pavement	1-81206-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

138-72C57 **Highways - Withdrawn**

6.5 miles of resurfacing on Mount Auburn Road from CH 21 (2100 Road) to north of the Taylorville City limits. Also includes bridge repairs on SN 011-0029 located at Paper Mill Branch, 3.2 miles north of IL 29.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-036-09				Pavement Bridges	6-01509-0000 6-01509-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

139-61J54 Local Roads - Executed

Extension of the west branch of DuPage River Trail from Gary's Mill Road to an existing trail within the West DuPage Woods Forest Preserve.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-038-17	WHF6(372)	16-F3000-15-BT	DUPAGE RIVER TRAIL	Bridges	0-05153-1009 1-22033-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/12/2027		10	0.00	0.00	No

140-61K01 Local Roads - Executed

Sidewalk construction, traffic signals and street lights on York Street from WB I-290 ramps/Crestview Avenue to lake Street in Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-186-20	73KW(293)	17-00188-00-SW (ELMHURST)	FAU 2678A	Miscellaneous	1-22314-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/01/2026		5	0.00	0.00	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

141-61L99 **Local Roads - Withdrawn**

Decorative lighting, landscaping and parkway restoration on IL 50 from Bruce Street Road to Steger Drive in University Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-321-07				Miscellaneous	1-77549-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

142-87843 **Local Roads - Executed**

Construction of HMA multi-use trail from Old Mill Park to Pleasant Street in Sycamore. Includes a prefabricated pedestrian bridge with boardwalk and concrete approach pavement, storm sewer, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-054-22	N/A	21-P4006-03-BT	GREAT WESTERN TRAIL	Bridges	0-02273-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

143-97872 **Local Roads - Withdrawn**

Pavement widening and reconstruction of Frank Scott Parkway East from Green Mount Road to Cross Street in Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-155-24				Pavement	8-10866-0000 8-10866-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

144-97873 **Local Roads - Withdrawn**

Pavement widening on North Green Mount Road from north of Lebanon Avenue to south of Frank Scott Parkway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-021-25				Pavement	8-10865-0000 8-10865-0010 8-10865-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			200	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

145-97876 **Local Roads - Withdrawn**

Intersection resurfacing and sidewalk replacement on Clay Street between Seminary Street and Morrison Avenue in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-035-24				Pavement	0-00110-8001 8-10916-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

146-46943 **Highways - Withdrawn**

This project consists of bridge replacement (Ex SN 049-0185, Pr SN 049-0400) and other misc repairs at Illinois Beach State Park in Lake County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-30-010-25	N/A			Bridges	0-04100-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

147-61L73 Local Roads - Executed

Extension of Old Renwick Road Trail from the DuPage River to West Renwick Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-255-24	N/A	21-P4015-00-BT	OLD RENWICK ROAD TRAIL	Pavement	0-02273-1008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

148-61L21 Local Roads - Executed

Remove and replace traffic signals and pedestrian accommodations along Desplaines River Road and Balmoral Avenue in Rosemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-359-19	DLYC(077)	19-00035-00-SP (ROSEMONT)	VARIOUS	Electrical	0-00110-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			220	0.00	0.00	No

01A-LO034 **Aeronautics - Rejected**

Replace Airport Perimeter Fencing, Phase 1

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

02A-KE021 Aeronautics - Active

Rehabilitate Taxiway A

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Henry	EZI 5172 KEWANEE MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		39		0.00	0.00	No

03A-FR048 **Aeronautics - Rejected**

Replace Runway 6/24 Precision Approach Path Indicator (PAPI) System

04A-LK016 Aeronautics - Active

Replace Automated Weather Observation System (AWOS)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	McHenry	3CK 5001 LAKE IN THE HILLS		Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		0.00	0.00	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

05A-LI040 Aeronautics - Active

Replace Airport Lighting Vault

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Montgomery	3LF 5221 LITCHFIELD MUNICIPAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		76		0.00	0.00	No

06A-AU075 Aeronautics - Active

Replace Airfield Signage, Wind Cones, Runway 15 and 27 REILs, and Airport Rotating Beacon; Construct Runway Guard Lights at Runway 15/33

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Kane	ARR 5201 AURORA MUNICIPAL	317SBGPTBD	Electrical Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		35		0.00	0.00	No

Letting Summary Report

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: June 01, 2026

07A-BE005 Aeronautics - Active

Install Medium Intensity Runway Lights, Medium Intensity Taxiway Lights, and Vault Work

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Cass	K06 4871 GREATER BEARDSTOWN	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		74		0.00	0.00	No
