

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

001-62L11 Highways - Executed

(2,568-Ft) Standard Overlay, ADA ramp improvements and new HMA Shoulders, located from Willow Rd to Old Willow Rd in the Villages of Northbrook and Glenview in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-229-20	N/A	2020-039-RS-SW&SR	OR 42	Pavement	1-79493-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	11.00	0.00	No	

01X-76J90 Highways - Active (Review and Inspection)

Replacement of SN 060-0035 which carries I-270 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-284-18				Bridges	8-82220-1000 8-82222-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	12/31/2025		30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

002-62N43 Highways - Executed

(5,878-Ft) SMART overlay and ADA improvements on US 12/20/45 (La Grange Rd) from 31st St to north of Cermak Rd, located in the Village of La Grange Park and Westchester in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-116-21	NHPP9P76(903)	2021-030-RS	FAP 330	Pavement	1-80862-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	22.00	0.00	No	

003-62N47 Highways - Executed

(1.198-Mile) SMART Overlay and ADA ramp improvements from E of I-80 to E of Church St. Work also includes sidewalk removal, removal and replacement of combination concrete curb and gutter, installation of PCC sidewalk, detectable warnings, adjustment of drainage structures, and pavement markings located in the Village of New Lenox.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-120-21	NHPP3444(375)	2021-031-RS	FAP 353	Pavement	1-80858-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	15.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

004-62N50 Highways - Executed

(1.71-Mile) SMART Overlay and ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK FAP 876: IL 1 (Main St), from Burville Road to Union Avenue, located in the Village of Crete.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-123-21	NHPPLSCM(170)	2021-036-RS	FAP 876	Pavement	1-80859-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	21.00	0.00	No	

005-62P14 Highways - Executed

(2,344-Ft) Removal and construction of bridge deck, approach slab and pavement connector for bridge carrying over UPRR and bridge deck scarification and overlay for the bridge carrying over US 41 in the City of Park City and Village of Gurnee, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-216-21	NHPP-STP66GC (527)	2021-077-B-R&FL	FAP 346 FAU 1223	Bridges	1-78405-0000 1-78405-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/26/2023		5	17.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

006-62P58 Highways - Executed

(1.40-Mile) Bridge joint repairs and approach slab replacements at the structures earring 1-290 EB over IL 83 and Wooddale Road located in the City of Elmhurst and Village of Addison in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-014-22	N/A	2021-140-BR	FAI 290	Bridges	1-81136-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		10	21.00	0.00	No	

007-62P59 Highways - Executed

Improvement is located at the IDOT I-57 maintenance yard at 16010 S. Crawford Ave. within the City of Markham in Cook County includes pavement removal, pavement patching, new drainage structures and storm sewer and installation of hot-mix asphalt and pcc pavement and final pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-015-22	N/A	2021-143-I	FAP 3778	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

008-62P84 Highways - Executed

This improvement consists of a culvert repair and rock fill of the culvert carrying IL 171 0.4 miles west of 95th St in the Village of Willow Springs in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-056-22	N/A	2021-162-C	FAU 3565	Miscellaneous	0-02177-1011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

009-62R32 Highways - Executed

(263.3-Ft) Improvement consist of bridge beam repairs for structure located on Touhy Avenue over Des Plaines River in the City of Park Ridge, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-127-22	NHPP0WKL(720)	FA 525 21 STRUCTURE REHAB	FAP 341	Bridges	1-80889-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

010-62R49 Highways - Rejected

(116.5-Mile) Improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

011-64K62 Highways - Executed

The proposed southern culvert (PSN 043-1117) will be replaced (ESN 043-1024). The proposed structure skews the alignment and adds riprap to control erosion. The proposed northern culvert (PSN 043-1118) will be replaced (ESN 043-1021). The proposed structure uses a dropbox on the upstream end, skews the alignment, and adds riprap to control erosion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-028-19	NHPPA3SJ(192)	(103, 104)CR	FAP 308	Bridges	2-20079-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

012-64N64 Highways - Executed

0.14 Miles, Sidewalk ADA Ramp Improvements, From New Milford School Rd to Toms Rd. in the Village of New Milford .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-076-19	STP64D8(731)	D2 SW 2019-2	FAU 5128	Miscellaneous	2-53510-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

013-64N77 Highways - Executed

The replacement of non-compliant pedestrian (ADA) curb ramps along IL 136 from 4th Street to 0.1-mile West of IL 84 in Fulton. The proposed improvement generally consists of the removal and replacement of pedestrian (ADA) curb ramps, curb and gutter, and grading and shaping. Update curb ramps, sidewalks, and crosswalks (no changes to roadway).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-080-19	STP4DRY(794)	D2 SW 2019-3	FAP 565	Miscellaneous	2-53511-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

014-64P15 Highways - Executed

2.985 miles - From landM Feeder Canal 0.3 Mi East of IL 40 in Rock Falls to the Lee County Line - Cold Milling, Pavement Patching, and HMA Resurfacing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-075-21	STPAERN(127)	111RS-6	VARIOUS	Pavement	2-13060-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

015-64P95 Highways - Executed

0.049 miles (261 ft), intersection improvements at US 30 and Emerson Road intersections. Approved HSIP Location.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-011-22	HSIPHKIC(668)	110N	FAP 309	Pavement	2-20445-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

016-64R40 Highways - Executed

Full cleaning and painting of structural steel of SN 098-0005 carrying US 30 over UP RR 2.5 miles West of Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-026-22	NHPP0JWY(293)	(17R-IVBR)BP	FAP 309	Bridges	0-01375-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

017-64R45 Highways - Rejected

Removal of dead trees along State maintained routes.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

018-64R47 Highways - Executed

IL 5 from 7th Street to 16th Street pavement patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-062-22	N/A	D2 PP 2022-5	FAP 595	Pavement	0-02177-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

019-64R59 Highways - Executed

Traffic signal cabinet and controller upgrades at nine (9) railroad interconnected intersection: US 6 at Patriot Way (Annawan); US 20 EB Ramp at S. Appleton Road (Belvidere); IL 92118th Ave at IL 84119th St (Silvis); IL 9214th Ave at 15th, 17th, 19th, and 23rd Streets (Moline); IL 9211st Ave at 17th and 18th Streets (Rock Island).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-070-22	N/A	D2 RRI 2022-1	VARIOUS	Electrical	0-04003-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

020-66616 Highways - Executed

Project consists of milling and resurfacing 3.75" on IL 23, from N. of I-80 in Ottawa to S. of US 52 (W. Junction) in LaSalle for a total of 6.31 miles. The scope of work includes some traffic signal upgrades, guardrail, and drainage improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-019-06	COVDDCKB(695)	(3)RS-5	FAP 68	Pavement	3-02350-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

021-66A80 Highways - Executed

Work consists of milling and resurfacing 4.25" on IL 72 from Bull Run Creek in Kirkland to State St. in Genoa in DeKalb County. Additional work includes resurfacing parking lanes in Kirkland, guardrail upgrades, and drainage improvements. The total length of the job is 8.1 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-037-11	STPY70U(040)	(125)RS-5 & (127)RS-3	FAP 553	Pavement	3-07219-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

022-66B77 Highways - Executed

This work is located on FAP 796 (IL 115) from South Corporate Limits of Cabery to IL 116 (+/-7.83 miles) in Ford County. This work consists of 3P milling and resurfacing (design overlay).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-026-12	STP3DBX(071)	104RS-2, 105RS-4	FAP 796	Pavement	3-11527-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

023-66E48 Highways - Executed

Project consists of milling and resurfacing 3.75" on IL 113 from Lincoln St to Will Rd in Grundy County. The project length is 1.60 miles. Additional work includes ADA improvements and traffic signal upgrades. Minor drainage repairs are also proposed.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-038-15		113 RS-4	FAS 301	Pavement	3-11332-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	12.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

024-66E49 Highways - Executed

This 3P project is located on FAP 68 (US 34) from IL 23 North to IL 23 South in Leland, IL. The length is 4.33 miles, and the work consists of milling and resurfacing 3 3/4" of mainline, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-039-15	STPB3B7(212)	(17)RS-2	FAP 68	Pavement	3-03450-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

025-66E53 Highways - Executed

Project consists of milling 3.50" and resurfacing 3.75" on IL 116, 100' East of the intersection of IL 23 in Pontiac for a total of 1.71 miles. The scope of work includes some traffic signal upgrades, pavement patching, ADA ramp improvements, and minor drainage maintenance work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-048-15	STPDSSQ(974)	(113)RS-3	FAP 681	Pavement	3-11653-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

026-66H07 Highways - Executed

This work is located on FAP 573 (US 30) from the Lee County line to 0.5 miles East of Shabbona Road in Shabbona. This work consists of 3.96 miles of 3-3/4" milling and hot-mix asphalt resurfacing. The project also includes the reconstruction of several ADA sidewalk ramps throughout Shabbona.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-031-17	STPLNPU(577)	(115,116)RS-3	FAP 573	Pavement	0-01043-3012 3-03019-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	8.00	0.00	No

027-66K76 Highways - Executed

This work is located at FAP 326 (IL 47) from US 24 in Forrest to Ford County line in Livingston County (+/-9.35 miles). This work consists of milling and resurfacing (designed overlay) with ADA sidewalk work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-020-22	NHPPWVZQ(824)	(124,125)RS,SW	FAP 326	Pavement	3-04753-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	8.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

028-66K78 Highways - Executed

This project is located on FAS 317 (US 45), beginning at North St in Danforth to US 24, for a total of 4.09 miles. The work consists of milling and resurfacing (designed overlay), ADA ramps, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-017-22	STPVZ54(797)	(36,37)RS-4,SW	FAS 317	Pavement	3-04538-0080
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

029-66L48 Highways - Executed

Rest area and renovations, I-80 Three Rivers Rest Stop.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-040-21	N/A	(32,47)4RA-4	FAI 80	Miscellaneous	0-01769-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

030-66L89 Highways - Executed

This work is located at FAP 697 (IL 9) from Stockholm Road in Paxton to Vermillion County Line in Ford County (+/- 7.68 miles). This work consists of 3P milling and resurfacing (designed overlay), and drainage improvements including culvert replacement, ditch grading, channel excavation and riprap placement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-092-21	STPY1Y0(174)	(3,13)RS-6	FAP 697	Pavement	3-00927-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

031-66M02 Highways - Executed

This work is located at Structure No. 019-0012 carrying FAP Route 17 (IL 64) over the Kishwaukee River approximately 1.5 miles West of Jct. IL 23 (Sycamore) This work consists riprap placement, guardrail removal and replacement, expansion joint replacement, deck patching, pavement striping, and other related construction items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-103-21	N/A	(125BR)BRR	FAP 17	Bridges	0-02176-3013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

032-66M05 Highways - Executed

This project is located at the Mainline Rest Areas in Buckley on I-57. The work consists of replacing the high mast light towers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-106-21	NHPPQZU(009)	(38-8)RA-L2	FAI 57	Electrical	0-02084-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

033-66M15 Highways - Executed

This project consists of the installation of an overhead flashing beacon at the intersection of IL 71 and US 52 in LaSalle County. An additional flashing beacon will be installed adjacent to each of the four legs at the existing intersection warning sign location.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-031-22	HSIP4FWD(747)	(3 & 4)SFY	FAP 311	Electrical	3-47470-2202
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

034-66M18 Highways - Executed

This project consists of 2.9 miles of shoulder widening and rumble strip installation on IL 54 from N 200E Rd to 0.22 mi west of N 500E Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-034-22	HSIPFNS8(701)	(112)SFY	FAP 71	Miscellaneous	3-47470-2205
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

035-66M25 Highways - Executed

This project is located at Structure No. 050-0233 carrying FAS 1265 (Old US 34, W. Union Street) over Indian Creek in Earlville. This work consists of cleaning and painting all structural and non-structural steel components of the structure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-046-22	STPL06M(197)	(19BR)BP	FAS 1265	Bridges	0-01375-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

036-66M40 Highways - Executed

This project is located on I-39 beginning at the Marshall Co line and ending at 0.3 mi S of the Lee Co line (36.2 miles); I-80 interchange ramps._The work shall consist of Class A and B patching, pavement marking, and shoulder reconstruction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-063-22	N/A	D3 PATCHING 2022-1	FAI 39	Pavement	3-03950-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

037-66M44 Highways - Executed

One year contract repair damaged High Tension Cable Median Barrier, Guard Rail Attenuators, etc., caused by motorists along various routes in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-069-22	COVDX1GR(891)	D3 HWY DAMAGE REPAIR FY23	VARIOUS	Miscellaneous	0-01213-3001 0-01873-3001 0-02177-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023		20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

038-66M50 Highways - Executed

This project is located on F.A.P. Route 332 (IL 71) beginning approximately 630 feet North of the intersection of IL Route 1 and IL Route 17 on the East side of Grant Park and ending approximately 650 feet North of The intersection of IL Route 1 and 9000N Rd. This work consists of milling and resurfacing, striping, and pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-075-22	N/A	(7)RS-4	FAP 332	Pavement	3-64720-2202
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2022		10	5.00	0.00	No	

039-66M58 Highways - Executed

Districtwide, Vegetation Control - Tree Removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-081-22	N/A	2022-1 TREE REMOVAL	VARIOUS	Miscellaneous	0-02068-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2023		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

040-66M59 Highways - Executed

At Buckley interchange; at Limestone rest area south of Pontiac Vegetation Control - Tree Removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois Livingston	C-93-082-22	N/A	2022-2 TREE REMOVAL	FAI 55 FAI 57	Miscellaneous	0-02067-3004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2023		5	0.00	0.00	No

041-66M60 Highways - Executed

This work is located on FAI Route 57 (I-57) beginning at the Champaign County Line (M.M. 257.08) and ending at the Iroquois County Line (M.M. 263.51). This work consists of Class A Pavement Patching and related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-083-22	N/A	(10,27-38&1)PP	FAI 57	Pavement	0-02177-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

042-68G65 Highways - Executed

This project consists of bridge repairs on SN 102-0034, including bearing replacement at abutments and some substructure repair along with other related collateral work necessary to complete the project as shown in the plans and as described herein. Structure carrying TR 134 over 1-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-089-21	N/A	(X3-17HB)BRR	FAI 74	Bridges	0-02176-4008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

043-68G69 Highways - Executed

This project consists of bridge repairs on SN 072-0148, including the replacement of the existing expansion joints with strip seals and plating all beam ends at both abutments along with other related work necessary to complete the project as shown in the plans and as described herein. Structure carrying Mossville Rd. over IL 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-093-21	N/A	(72-6HB-2)BRR	FAP 318	Bridges	0-02176-4012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

044-68G72 Highways - Executed

Patching on IL 6 from US 150 to I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-096-21	N/A	(72-7)PP-2	FAP 318	Pavement	0-02176-4015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

045-68G92 Highways - Executed

1.90 miles of HMA patching at the I-74 interchange from CR 1925 N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-026-22	N/A	(21,22)PP	FAP 37	Pavement	0-02176-4023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

046-68G98 Highways - Executed

2.45 miles of PCC Patching from I-74/US 34 Interchange to US 150/US 34 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-032-22	N/A	(21-1)PP	FAP 313	Pavement	0-02177-4007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

047-68G99 Highways - Executed

4.02 miles of HMA Patching from US 67 to 5th Ave in Sherrard, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-033-22	N/A	(2-15D)PP	FAS 221	Pavement	0-02176-4029
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

048-68H05 Highways - Executed

HMA Patching on Business US 24 in Washington (2.65 miles); HMA Patching on IL 122 West of Minier (2.00 miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-039-22	N/A	(35,36;127)PP	VARIOUS	Pavement	0-02177-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

049-70608 Highways - Executed

Bridge Replacement Over Catfish Creek 2.5 Miles North of ILL 133.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-054-18	STPC7QY(862)	116BR-1	FAP 836	Bridges	5-53180-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

050-70B78 Highways - Executed

Bridge deck overlay over Saline Branch, 1 mile East of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-069-20	NHPPRRGH(799)	(10-6B)BR-1	FAI 74	Bridges	5-53355-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	2.00	0.00	No	

051-70C07 Highways - Withdrawn

DRAINAGE IMPROVEMENTS ON FAS 1512 (US 150) FROM CR2650 TO MARKET ST. and ON FAP 836 (IL 49) FROM US 150 TO PRAIRIE AVE. IN OGDEN.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-048-18				Miscellaneous	5-53172-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

052-70F39 Highways - Executed

Interstate Resurfacing SMART Overlay of I 57 from US 136 at Rantoul to the Ford County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-046-21	NHPP5QHN(688)	(10-37)RS-3&(10,27-38)RS-2	FAI 57	Pavement	5-53394-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	4.00	0.00	No	

053-70F54 Highways - Executed

The project is to establish surveillance points at various interchange locations and to connect the surveillance points to existing fiber optic networks located in District 5 including the counties of Mclean, DeWitt, Piatt, Douglas, and Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-068-21	N/A	D5 ITS 2023-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

054-70F71 Highways - Executed

The project is to replace Millerbernd light poles with new aluminum poles and LED lights on existing foundations at the interchanges of 1-74 with Prospect Ave and Neil St in Champaign, IL in Champaign County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-075-21	NHPPIPBJ(897)	HMLT2022-1	FAI 74	Electrical	0-02085-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

055-70F84 Highways - Executed

Miscellaneous work: Salt Brine Containment Structure and Push Walls at the Danville Storage Facility.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-035-22	N/A	DANVILLE STORAGE 2022-1	DANVILLE STORAGE FACILITY	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

056-70G10 Highways - Executed

0.911 Miles of Standard Overlay on IL 54 at IL 48 Southwest of Farmer City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-048-22	N/A	D5 CM 2022-6	FAP 71	Pavement	0-02176-5020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

057-72129 Highways - Executed

Tree removal on IL 54 from 0.4 miles east of the Sangamon River to Brickler Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-070-22	N/A	3TR	FAP 71	Miscellaneous	0-02067-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2023		10	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

058-72130 Highways - Executed

Erosion control and tree removal on I-72 near Riverton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-071-22	N/A	(84-10-1)SLP,TR	FAI 72	Miscellaneous	0-02067-6002 0-02124-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2023			2.00	0.00	No	

059-72883 Highways - Executed

Patching on I-55 from exit 105, north of Sherman, to the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-039-22	N/A	D6 PATCHING 2022	FAI 55	Pavement	0-02177-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

060-72D11 Highways - Executed

HMA overlay, small culvert extensions, ditch grading and guardrail upgrades on IL 111 / IL 267 from the Jersey County line north of Medora to north of IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-049-22	STPACLY(948)	128RS-5, 126RS-7, 411RS-2	FAP 10	Pavement	6-01419-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

061-72M30 Highways - Executed

Hydroscarification with microsilica overlay on the bridge deck and approaches on SN 009-0013 carrying IL 78 over Little Creek; also includes guardrail replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-130-20	STP5M9A(516)	(145) BDR	FAP 614	Bridges	6-01459-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

062-72M72 Highways - Executed

ADA sidewalk improvements along US 24 / IL 99 in Mt. Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-044-21	STPC2HA(142)	D6 BROWN CO ADA	VARIOUS	Miscellaneous	6-00784-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

063-72N25 Highways - Executed

Cured-in-place pipe liners on I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Montgomery	C-96-005-22	N/A	D6 DRAINAGE 2022	FAI 55	Miscellaneous	0-02177-6009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

064-72N27 Highways - Executed

Cured-in-place pipe liners on IL 107.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Brown	C-96-007-22	N/A	D6 DRAINAGE 2022-1	FAP 554	Miscellaneous	0-02177-6010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

065-72N28 Highways - Executed

Rock excavation on I-172, 0.2 miles north of the IL 57 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-008-22	N/A	1-3I-1	FAI 172	Miscellaneous	0-02176-6027

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

066-72N37 Highways - Executed

Bridge deck patching and concrete repairs on SN 054-0003 carrying IL 10 over the Kickapoo Creek, 0.6 miles west of IL 10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-018-22	N/A	(103B-1)BDR	FAP 717	Bridges	0-02176-6034
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

067-72N38 Highways - Executed

Bridge deck repairs on SN 075-0135 carrying IL 100 over Bee Creek, 0.4 miles north of the Calhoun County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-019-22	N/A	(123B-1)BDR	FAP 558	Bridges	0-02176-6035
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

068-72N40 Highways - Executed

Bridge deck patching on SN 065-0016 carrying IL 123 over the Sangamon River, 0.2 miles east of IL 97 in Petersburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-021-22	N/A	(1B-1)BDR	FAP 737	Bridges	0-02177-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			0.00	0.00	No	

069-72N41 Highways - Executed

Bridge deck patching on SN 086-0500 carrying IL 100 over Mauvaise Terre Creek, 1.8 miles north of I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-022-22	N/A	(117B-3)BDR	FAP 562	Bridges	0-02177-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

070-72N42 Highways - Executed

Bridge deck patching and bridge joint repairs on SN 005-0002 carrying IL 107 over McKee Creek, 2.9 miles north of the Pike County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-023-22	N/A	(18BR)BDR-BJR	FAP 554	Bridges	0-02176-6039
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			0.00	0.00	No	

071-74959 Highways - Executed

8.3 miles of patching, milling, resurfacing, guardrail replacement and culvert replacements on US 36 from 0.4 miles east of Airport Road in Decatur to 0.2 miles west of IL 32.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon Moultrie	C-97-036-20	NHPPUMIP(683)	(139,140)RS-4	FAP 323 FAP 323A	Pavement	7-50913-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	3.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

072-74B08 Highways - Executed

1 mile of patching on eastbound I-70 at the Brownstown Weigh Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-041-22	N/A	D7 PATCHING 2022-7	FAI 70	Pavement	0-00751-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

073-74B14 Highways - Executed

10.5 miles of shoulder milling, resurfacing and rumble strips on I-70 from the Bond County line to the Kaskaskia River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-055-22	N/A	D7 SHOULDER REPAIRS 2022-1	FAI 70	Miscellaneous	7-52869-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

074-74B15 Highways - Executed

Pavement patching on IL 185 in Farina from John Deere Road to Carlton Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-056-22	N/A	D7 PATCHING 2022-8	FAP 750	Pavement	0-02176-7013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

075-74B17 Highways - Executed

Railroad signal upgrades at six locations throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-081-22	N/A	D7 RR SIGNAL 2022-1	VARIOUS	Miscellaneous	0-04003-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

076-76M80 Highways - Executed

5.3 miles of resurfacing on IL 3 from I-255 to Gilmore Lake Road in Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-021-20	NHPP4FXM(998)	(65-1,66-1,67-1)RS-1	FAP 312	Pavement	8-00693-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	10.00	0.00	No	

077-76P56 Highways - Executed

Electrical repairs at the Bowman Pump Station on I-55 / 70 at Exchange Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-092-21	N/A	82-2-1ELE-2	FAI 55/70	Electrical	8-82930-2210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

078-76P61 Highways - Executed

Patching at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-048-22	N/A	DIST 8 PATCHING 2022-1	VARIOUS	Pavement	8-89313-2200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023			15.00	0.00	No	

079-76P62 Highways - Executed

Weed spraying for John Grass along I-64, I-55, I-55/70, I-255, I-270 and I-255.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-049-22	N/A	DIST 8 WEED SPRAYING 2022-1	VARIOUS	Miscellaneous	0-02067-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

080-76P71 Highways - Executed

Bridge painting on I-255 over IL 162 (SN 060-0220 and SN 060-0221), IL 157 over Burdick Branch Creek (SN 060-0088), and Main Street / Glen Carbon Road over I-270 (SN 060-0184).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-109-21	NHPPBGXS(032)	60-8BP-1, 117BP-1, 60-5BP-1	VARIOUS	Bridges	0-01375-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	8.00	0.00	No	

081-76P78 Highways - Executed

Bridge joint replacement and repair on SN 061-0078 carrying Selmaville Road over Crooked Creek, 3.25 miles south of US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-051-22	N/A	17BR-1	FAS 791	Bridges	0-02177-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

082-76P79 Highways - Executed

Bridge joint replacement and repairs on SN 014-0063 carrying IL 127 over Flat Branch Creek, 8.1 miles north of Carlyle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-052-22	N/A	112BR-3	FAP 42	Bridges	0-02177-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

083-76P80 Highways - Executed

Bridge joint replacement and repairs on SN 095-0065 carrying IL 127 over Locust Creek, 5.5 miles south of Nashville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-053-22	N/A	9BR-1	FAP 42	Bridges	0-02177-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

084-76P94 Highways - Executed

Traffic signal modernization on IL 157 at Lazercheff Drive in Cahokia, on IL 157 at Kenneth Street / Paris Avenue in Cahokia, on IL 3 at IL 143 in Wood River, on IL 3 / IL 111 at IL 140 in Alton, and on IL 3 / IL 111 at Bloomer Drive in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-067-22	NHPPDKHS(061)	(202,1,121)TS-1	VARIOUS	Electrical	0-01495-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	6.00	0.00	No

085-76P95 Highways - Deleted

Maintain and service all ITS equipment at various locations throughout District 8 and replacement of the dynamic message board on westbound I-70 at mile marker 16.8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-068-22	N/A			Electrical	0-01113-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2023			Pending	Pending	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

086-76P96 Highways - Executed

Highway lighting, traffic signal and repair at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-069-22	N/A	DIST 8 L TS 2023-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2023			0.00	0.00	No	

087-76R03 Highways - Executed

Guardrail and cable median repair at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-078-22	N/A	DIST 8 GUARDRAIL 2023-1	VARIOUS	Miscellaneous	0-01873-8001 8-00039-0023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

088-78619 Highways - Executed

Replacing SN 100-0055 carrying Westminster Drive over I-57 near the City of Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-013-18	NHPPSLD0(173)	(X1-6)HB-4	FAI 57	Bridges	9-98480-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/01/2024		10	9.00	0.00	No	

089-78624 Highways - Executed

Intersection reconstruction at the IL 13 / 127 and resurfacing along IL 13 / 127 from IL 154 to the railroad underpass in Pinckneyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-021-18	NHPP47TQ(161)	(8,19,102)N-2;103RS-6	FAP 42 FAP 841	Pavement	9-00756-0000 9-00994-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

090-78685 Highways - Executed

Remove and replace SN 064-0017 (WB) and SN 064-0018 (EB) carrying I-24 over Bear Creek, 4 miles south of the Johnson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-110-18	NHPPAE4L(503)	(64-1)B-2	FAI 24	Bridges	9-00681-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024		25	13.00	0.00	No	

091-78824 Highways - Rejected

Embankment stabilization on IL 146, 0.3 miles west of the Pope County line.

092-78874 Highways - Executed

12.4 miles of HMA resurfacing, patching, ADA improvements and ditch re-grading on Old US 51 from Makanda to Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Union	C-99-068-21	STPMS96(981)	(10,11,12)RS-7	FAS 1911 FAU 9909	Pavement	9-00030-0200 9-00283-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	1.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

093-78899 Highways - Executed

Joint replacement of 14 bridge joints (7 per bridge) on existing SN 002-0023 002-0024 on I-57 at the Cairo interchange (exit 3) over IL 3, Outer Road, CN/IC Railroad and Levee Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-099-21	NHPPFKZI(975)	BRIDGE REPAIR 2022- 2	FAI 57	Bridges	0-01270-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

094-78909 Highways - Deleted

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-001-22	N/A			Electrical	0-01494-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

095-78940 Highways - Executed

13.2 miles of patching on I-64 from the Washington County line to the north tri-level, north of Mt. Vernon and on I-57 from the north tri-level to Veteran's Drive. Project also includes deck slab repair on SN 041-0012 and 041-0013 on I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-046-22	N/A	D9 PATCH 2022-7	FAI 64 FAI 57	Pavement	0-02176-9023 9-00933-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

096-78946 Highways - Executed

Electrical repair and/or replacement at various locations throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-053-22	N/A	D9 ELECTRICAL REPAIR FY23-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		365		0.00	0.00	No

097-78947 **Highways - Rejected**

Upgrade railroad interconnected traffic signals in Carbondale, Herrin and Anna.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

098-78950 Highways - Executed

0.4 miles of patching at the intersection of IL 13 and IL 1 in Equality.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-058-22	N/A	D9 PATCH 2022-8	FAP 331 FAP 782	Pavement	9-00934-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

099-78951 Highways - Executed

Patching at the northbound and southbound rest areas on I-57 near Rend Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-059-22	N/A	D9 REST AREA PATCH 2022-1	FAI 57	Pavement	0-01770-9001 0-02177-9015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2022			0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

100-78952 Highways - Active

Replace batteries in uninterruptable power supplies at various locations throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-060-22	N/A	D9 UPS MAINT FY22-1	VARIOUS	Miscellaneous	0-02177-9016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/28/2023			0.00	0.00	No	

101-78954 Highways - Executed

Pavement patching on I-57 from the Mississippi River Bridge to the Pulaski / Union County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski Alexander	C-99-066-22	N/A	D9 PATCH 2022-9	FAI 57	Pavement	0-02176-9024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

102-78955 Highways - Executed

12.7 miles of patching on the I-57 northbound lanes from mile marker 44 to mile marker 31.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Johnson	C-99-067-22	N/A	D9 PATCH 2022-10	FAI 57	Pavement	0-02177-9002 0-02177-9003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

103-64R69 Highways - Executed

Maintenance of signs along State maintained routes in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Henry	C-92-086-22	N/A	D2 SG 2022-2	VARIOUS	Miscellaneous	0-02176-2016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/26/2023		15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

104-61H51 Local Roads - Executed

Construction of a bike path along the west side of Kuhn Road from Army Trail Road to 0.10 mile south of Lies Road in Carol Stream.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-403-15	P3UM(244)	15-00060-00-BT (CAROL STREAM)	FAU 2554	Pavement	0-01043-1042 1-21899-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	19.00	0.00	No

105-61H65 Local Roads - Rejected

Resurface National Parkway from Woodfield Road to Higgins Road in Schaumburg.

106-61H69 Local Roads - Executed

Realignment of shared-use path, pavement reconstruction, and retaining wall along Green Bay Trail at Hazel Avenue in Glencoe.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-132-22	8WYN(211)	21-00065-00-BT (GLENCOE)	GREEN BAY TRAIL	Pavement	0-01043-1038

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	19.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

107-61H70 Local Roads - Executed

Resurface Washington Avenue from Hemman Avenue to Prairie Avenue in Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-129-22	Z3Q2(622)	21-00135-00-RS (BROOKFIELD)	FAU 1472	Pavement	1-22488-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	22.00	0.00	No	

108-61H77 Local Roads - Executed

Resurface Biesterfield Road from west village limits to Meacham Road in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-165-21	EXSB(004)	21-00074-00-RS(ELK GROVE VILL)	FAU 1338	Pavement	1-22491-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		5	22.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

109-61H79 Local Roads - Executed

Resurface Barclay Boulevard from Aptaksic Road to Half Day Road in Lincolnshire .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-121-22	229J(968)	20-00025-00-RS (LINCOLNSHIRE)	FAU 1677	Pavement	1-22493-0000 1-22493-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		5	18.00	0.00	No	

110-62N31 Highways - Deleted

(3.04-Mile) Temp pavement construction, median and shoulder rehab, ditch grading, temp drainage improvements, traffic staging, earthwork, erosion control, construction layout, pavement markings, temp lighting, and landscaping on I-80 from E of Ridge Road to E of River Road in Villages of Minooka and Shorewood and Troy Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-113-21				Miscellaneous	1-77247-1100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023		10	Pending	Pending	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

111-62P55 Highways - Executed

(2007.6-Ft) Structural rehabilitation and substructure repairs of three bridges earring 1-94 over Little Calumet River and over CSXTand IHB Railroad in the City of Dolton and the City of Calumet City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-011-22	N/A	2021-137-BR	FAI 94	Bridges	1-81138-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

112-62R48 Highways - Executed

(332.1-Mile) Improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-182-22	N/A	2022-EXPN-SW	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

113-66J71 Highways - Executed

LaSalle County Line to 0.2 MI W of IL 47 in Yorkville. This work consists of milling and resurfacing 3 3/4" (designed overlay), shoulder work, guardrail replacement, pavement marking, raised reflectors, and ADA ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-048-19	COVDUYDF(211)	(2,3)RS-3&SW	FAP 311	Pavement	3-07147-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

114-66M16 Highways - Executed

This project consists of 6.8 miles of shoulder widening and rumble strip installation on IL 170 from N 16th Rd to N 21st Rd in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-032-22	HSIPGYZS(422)	(110,111)SFY	FAP 786	Miscellaneous	3-47470-2203
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

115-68G89 Highways - Executed

Weed spraying (off road) in various counties on various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-016-22	N/A	D4 WEED SPRAYING 2022	VARIOUS	Miscellaneous	0-02067-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2022		5	0.00	0.00	No	

116-68G93 Highways - Executed

6.22 miles of HMA patching from 20th Street to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-027-22	N/A	4-PP	FAP 313	Pavement	0-02176-4022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

117-68G94 Highways - Executed

1.15 miles of Class B Patching from Swing Blvd to Main Street in Galesburg, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-028-22	N/A	14-PP	FAP 574	Pavement	0-02176-4024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

118-68G95 Highways - Executed

9.62 miles of PCC Patching from US 150/IL 97 Interchange to the Spoon River Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-029-22	N/A	48(27-29)PP	FAI 74	Pavement	0-02176-4025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

119-74780 Highways - Executed

6 miles of overlay and bridge joint replacement and repairs with bridge deck overlay on Old US 51 from US 51 to Cleveland Ave in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-004-17	NHPPL9IJ(020)	(48X-1,48X-2)RS-2 (128)RS-3	FAP 710	Pavement	7-60001-4000 7-60001-4500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			180	6.00	0.00	No

120-74B20 Highways - Executed

Repairs of location-specific motorist caused guardrail damage and on-call repairs of guardrail damage throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-084-22	N/A	D7 GUARDRAIL 2023-1	VARIOUS	Miscellaneous	0-02177-7003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2023			0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

121-89812 Local Roads - Executed

HMA Pavement widening, resurfacing and PCC pavement on CH 13 from US 24 north for 0.13 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-027-16	0203(029)	16-00091-02-RR	FAS 364	Pavement	0-01192-4002 0-01742-4002 4-10708-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

122-91543 Local Roads - Executed

Resurface CH 24 from Tazewell County line to IL 122.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-309-16	UPMV(809)	13-00160-02-RS	FAS 1481	Pavement	0-01742-5004 5-10393-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	2.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

123-93786 Local Roads - Executed

Replace bearings and joints at both abutments, partial depth deck patches, substructure concrete repairs and steel repairs to the structure carrying Stanton-Bunker Hill Road over West Fork of Cahokia Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-067-21	YW4V(072)	19-00102-00-BR	FAS 736	Bridges	6-10855-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

124-93787 Local Roads - Executed

Full-depth pavement reclamation with bituminous surface treatment on Winchester-Glasgow Road from jIL 106 to Van Meter Lane, and on Hoots Road from Bloomfield Road to IL 106.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-001-23	2GF2(075)	21-00056-00-SC	CH 9 CH 14	Pavement	6-10901-0000 6-10902-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

125-93788 Local Roads - Executed

Resurface CH 11 from IL 61/94 to 0.2 mile south of North 2400th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-053-21	VA5R(542)	16-00017-05-FP	FAS 1589	Pavement	6-10858-0000 6-10858-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

126-93790 Local Roads - Executed

Resurface North Farmingdale Road from Farmingdale to IL 125, South Bradforton Road from Old Jacksonville Road to South of Washington Street, and South Williamsville Road from north of IL 54/RR tracks to north of Wolf Creek Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-087-21	J18E(076)	18-00174-07-PP	VARIOUS	Pavement	6-10826-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

127-93791 Local Roads - Executed

Resurfacing and culvert replacement on Murrayville Road from IL 267 to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-076-21	R2XA(262)	19-00108-00-RS	FAS 310	Pavement	0-01742-6001 6-10832-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

128-95916 Local Roads - Executed

Replace the bridge carrying TR 571B over a tributary to North Fork Creek, 6 miles west of Farina.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-045-22	8GM5(575)	19-07132-00-BR	TR 571B	Bridges	7-10879-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

129-95917 Local Roads - Executed

Remove existing guardrail and terminals, install new steel plate beam guardrail and traffic barrier terminals on various routes in Jasper County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-092-18	IHQY(375)	18-00136-00-GR	VARIOUS	Miscellaneous	0-00106-7006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	9.00	0.00	No	

130-95918 Local Roads - Executed

Reconstruct existing roadway with a 10" soil-cement base course from IL 130 to IL 49.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-013-22	UCY2(818)	20-00137-00-FP	CH 14	Pavement	7-10901-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

131-95924 Local Roads - Executed

Construction of HMA surface pavement, regarding the subgrade and making existing intersection a controlled 4 way stop at the intersection with CH 2, 9 miles north of Fairfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-085-22	G3MJ(899)	19-00127-00-SP	FAS 797	Pavement	0-00106-7007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

132-97761 Local Roads - Executed

Resurface Keebler Road from 0.1 mile south of IL 162 to Lorry Lane in Maryville .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-001-21	HYB9(340)	17-00018-00-RS 19-00015-03-RS	FAU 9135	Pavement	8-10666-0000 8-10666-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

133-97763 Local Roads - Executed

Reconstruct First Street from C Street to E Street in America's Central Port District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-012-20	XYRZ(960)	18-00003-00-PV(AM CEN PT DIST)	MUN 3	Pavement	8-10685-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/15/2023			20.00	0.00	No	

134-97772 Local Roads - Executed

Resurface CH 10 from the Village of Elkton to Oakdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-009-22	MFAJ(120)	18-00094-00-RS	FAS 836	Pavement	8-10715-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

135-97775 Local Roads - Executed

Sidewalk Construction, Pedestian Signals, pavement markings at Country Club Lane, HH Road and IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-065-22	NU63(081)	21-00062-04-SW	FAS 850 FAU 9322	Miscellaneous	0-01043-8008 8-10772-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	20.00	0.00	No	

136-97776 Local Roads - Executed

Construct HMA shoulders and rumble strips for 6 miles on Mayestown Road from Waterloo city limits to Mill Street in Mayestown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-039-23	E36C(153)	21-00085-00-SP	FAS 855	Pavement	0-00106-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

137-97777 Local Roads - Executed

Traffic signal improvements along Troy Road from Monclaire Avenue to Illini Drive in Glen Carbon and Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-323-16	NQJU(219)	16-00108-00-TL (EDWARDSVILLE)	FAP 600 FAU 8887	Electrical	8-10807-0000 8-11022-0006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	18.00	0.00	No	

138-97778 Local Roads - Executed

Roadway reconstruction on Whittake Street from South college Street to 100' east of Pearl Street in Salem.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-055-19	MZ30(678)	18-00047-03-PV (SALEM)	FAU 8558	Pavement	8-10703-0000 8-10703-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

139-99655 Local Roads - Executed

Resurface Pyatt-Culter Road from IL 4 to Union School Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-529-12	GCJZ(370)	11-00137-00-RS	FAS 864	Pavement	0-00106-9006 9-10456-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	5.00	0.00	No	

140-99676 Local Roads - Executed

Resurface Thompsonville Road from Locust Grove road to Corinth Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-046-21	7FZW(624)	20-00160-00-RS	FAS 1887	Pavement	0-01745-9001 9-10652-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	15.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

141-99677 Local Roads - Executed

Resurface Ridgway/New Haven Road from Murphy Street in Ridgway, to Shawneetown Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-003-22	T5RZ(501)	21-00085-00-RS	FAS 889	Pavement	9-10669-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

142-99682 Local Roads - Executed

Resurface Creek Nation Blacktop from IL 184 to IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-044-20	H181(597)	19-00188-00-RS	CH 14	Pavement	0-01742-9002 9-10650-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

143-99685 Local Roads - Executed

Replace the bridge carrying Unionville Road over Mud Creek, 2.9 miles east of Unionville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-031-20	HQRA(195)	19-00100-00-BR	FAS 933	Bridges	9-10626-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

144-99686 Local Roads - Rejected

Resurface Pittsburg Road from Corinth Road to IL 13.

145-46575 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, 8, 12, and 24 inches in width.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-011-22	N/A	D1 APP PAINT PVT MKG 22-11	VARIOUS	Miscellaneous	0-01476-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

146-46589 Highways - Executed

Guardrail and barrier wall delineation.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-029-22	N/A	D3 GRDRL DELIN MAINT INT 22-25	VARIOUS	Miscellaneous	0-00643-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2023		10	0.00	0.00	No	

147-46593 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, and 8 inches in width.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-031-22	N/A	D1 APP PAINT PVT MKG 23-03	VARIOUS	Miscellaneous	0-01475-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

148-46594 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	M-60-004-23	N/A	D1 REFLECTOR REPL 23-04	VARIOUS	Miscellaneous	0-01826-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			0.00	0.00	No	

149-46601 Highways - Executed

This work shall consist of removing damaged raised reflective pavement markers and replacing them with new raised reflective pavement markers or lenses within the limits shown in the plans.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-011-23	N/A	D4 REFLECTOR REPL 23-11	VARIOUS	Miscellaneous	0-01826-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

150-62N41 **Highways - Deleted**

(1,195-Ff) Removal of existing 4-span bridge along Shepley Road over I-80 in Will County, IL and replacement with a 2-span 264'-00" long, 36'-10" out to out wide bridge. Bridge approach roadway improvements include pavement reconstruction, shoulder construction, guardrail replacement, and maintenance of traffic control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-114-21				Bridges	1-77247-1200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/23/2022		10	Pending	Pending	No	

151-64P89 **Highways - Executed**

Bridge deck sealing on SN 098-6003 carrying US 30 over the Mississippi River 1.0 miles West of IL 84.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-036-21	NHPPS240(373)	D2 BDS 2021-4	FAP 309	Bridges	2-40550-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

152-64R62 Highways - Executed

Approximately 600 ft. of Concrete Pavement with the Installation of a New Weigh-In-Motion Sensors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-081-22	STP183L(181)	(141-1)WIM	FAI 39	Electrical	0-02115-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

153-66J62 Highways - Executed

Spot improvements to remove SN 032-0052 carrying Nettle Creek Road over I-80, 8.2 miles West of IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-024-22	N/A	(32-1HB-1)BR	FAI 80	Bridges	3-32052-0100 3-32052-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

154-66K68 Highways - Executed

This work is located on FAS 1324 (US 45) from First South Street in Chebanse to Third Ave in Clifton in Iroquois County (+/-4.73 miles). This work consists of 3P milling and resurfacing (designed overlay) and ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-072-21	STPY9S(980)	(38)RS-5,SW	FAS 1324 FAS 321	Pavement	3-04538-0110 3-04538-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	11.00	0.00	No	

155-66L45 Highways - Executed

1.7 Miles, Milling and Resurfacing (SMART OVERLAY) and ADA. Work begins 0.35 miles West of Roosevelt Ave and ends just West of 5th Ave in Kankakee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-054-21	STPVQWG(528)	(11X,11X-3)RS-2	FAP 41	Pavement	3-01746-0120
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	12.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

156-66L88 Highways - Executed

This work is located at FAP 631 (IL 102) from Will County line to US 45/52 in Bourbonnais in Kankakee County (+/-8.14 miles). This work consists of 3P milling and resurfacing (designed overlay), ADA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-019-22	STPKAZS(886)	(109N,110N)RS-3,SW	FAP 631	Pavement	0-01494-3001 3-10246-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	9.00	0.00	No

157-66M13 Highways - Executed

This project is located at Structure No. 078-0022 carrying CH 1 over I-180, approximately 0.46 miles west of the I-180 and IL Route 26 Interchange near Hennepin. This project consists of cleaning and painting all structural and non-structural steel components of the structure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam	C-93-038-22	NHPPKPHF(826)	(78-1HB)BP	FAI 180	Bridges	0-01375-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

158-66M17 Highways - Executed

This project consists of 4.3 miles of shoulder widening and rumble strip installation on IL 115 from S 3000W Rd to 0.5 mi west of Curtis Ave in Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-033-22	HSIP9V30(398)	(101,39,39C)SFY	FAS 1323 FAU 6188	Miscellaneous	3-47470-2204

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	4.00	0.00	No

159-66M21 Highways - Executed

This project is located at three structures: Structure No. 053-0123 carrying E1400N Rd. over I-55 and Mazon River, 3 miles Southwest of Pontiac; SN 053-0047 carrying IL 47 over Five Mile Creek, 0.3 miles North of IL 116; SN 053-0168 carrying IL 47 over the Vermilion River, 0.4 miles South of US 24. This project consists of cleaning all structural steel and other steel components of the structures.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-041-22	NHPPLMAY(985)	(122BR, 53-6HB, 124BR-1)BP	FAI 55 FAP 326	Bridges	0-01375-3005 0-01375-3006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

160-66M35 Highways - Executed

This project is located at five structures spanning the Illinois River in IDOT District 3. This work consists of washing all structural and non-structural steel, entire bridge deck surface, parapet walls, abutment seats, tops of piers, deck drains and scuppers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Bureau	C-93-056-22	NHPP-STPIWP5 (660)	D3 RIVER BRIDGE WASHING 2022	VARIOUS	Miscellaneous	0-01270-3001 0-01270-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

161-66M61 Highways - Rejected

This project includes a small native planting project at the Ashkum Maintenance Yard using wildflower seeding.

162-68G43 Highways - Executed

Bridge deck overlay, bridge approach roadway and bridge repair to SN 094-0037, SN SN 094-0038 over Big Negro Creek, SN 094-0039, SN 094-0040 over Swan Creek, SN 055-0031, SN 055-0032 over East Fork Crooked Creek. Total Length = 0.39 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren McDonough	C-94-064-21	NHPPHUGB(413)	[(35,36)B-1;(37B-1)BR- 1]BRR	FAP 310	Bridges	4-05521-0100 4-09421-0300 4-09421-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	5.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

163-68G90 Highways - Executed

Lighting, traffic signals, and ITS upgrades at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-024-22	N/A	D4 ELECTRICAL 2022-1	VARIOUS	Electrical	0-02176-4021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

164-68G97 Highways - Executed

1.34 miles of HMA Patching from Allens Ave to Michigan Ave in Galesburg, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-031-22	N/A	(50,39,36,40)PP	FAU 6800A FAU 6845	Pavement	0-02176-4027
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

165-68H06 Highways - Executed

Pollinator habitat restoration and preservation (seeding and weeding) along Macomb NW Bypass from US 136 to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-040-22	NHPPTLXZ(894)	(55-3)PRP	FAP 407	Miscellaneous	0-02124-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2022		5	0.00	0.00	No	

166-70A29 Highways - Executed

Reconstruction, designed overlay resurfacing, bridge deck overlay, bridge deck repair from US 150 W of Danville to Vermilion River in Danville (various structures)
Gross length 5.95 miles, net length 5.07 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-017-13	NHPPC9B9(786)	(92-10,11,12)R	FAI 74	Pavement	5-53077-0000 5-53077-1000 5-53077-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			285	7.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

167-72100 Highways - Executed

Patching on IL 4 from J. David Jones Parkway to Camp Lincoln Road and on IL 29 from Hackmore Drive to Jefferson Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-074-22	N/A	D6 PATCHING 2022-1	FAP 658 FAP 662	Pavement	0-02176-6040

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

168-74257 Highways - Executed

8.5 miles of resurfacing on I-70 from 2 miles east of the Cumberland County line to 0.7 miles east of Martinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-095-07	NHPP-STP3CE6 (270)	(012-49,50)RS-4	FAI 70 FAS 689	Pavement	7-94000-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			140	4.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

169-74473 Highways - Executed

1.2 miles of standard overlay, ADA updates and traffic signal improvements on IL 1 from Charles Street to Orchard Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-115-10	NHPPHGA2(856)	(15,16)Z RS-2	FAP 332	Pavement	7-50361-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	6.00	0.00	No	

170-74599 Highways - Executed

6.9 miles of rubblization, patching, resurfacing, shoulder replacement, guardrail replacement, culvert replacement and bridge deck replacement on I-70 from 0.5 miles east of I-57 to just east of the Cumberland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-129-12	NHPPXBRG(797)	(25-4-1,25-5)R	FAI 70	Pavement	7-50311-4000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024			5.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

171-74902 Highways - Executed

Traffic signal modernization at the intersection of IL 105 (East William Street) and North Country Club Road in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-031-19	STPFOMB(113)	D7 SIGNAL MODERNIZATION 2019-2	FAP 741	Electrical	0-01495-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

172-74A24 Highways - Executed

13.3 miles of designed overlay and inlay resurfacing, replacement of 4 box culverts and repair to 3 structures on US 36 from 0.2 miles west of IL 32 to the Douglas County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-113-20	NHPP9YTN(552)	(141,142,143)RS-4	FAP 323	Pavement	7-52743-0000 7-52743-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	6.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

173-78879 Highways - Executed

Signal modifications and fiber optic installation on IL 13 from Reed Station Road in Carbondale to Fair Street in Marion and on I-57 from IL 13 to the DMS sign approximately 3 miles north.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Williamson	C-99-076-21	N/A	D9 TRAFFIC SIGNAL 2021-1	FAP 331 FAI 57	Electrical	9-00716-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

174-78897 Highways - Executed

1 mile of HMA resurfacing and ADA improvements on IL 34 from Benton Square to Brown Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-096-21	STP71HH(644)	101RS-7	FAP 869	Pavement	9-00897-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

175-46595 Highways - Executed

This work shall consist of placing various widths of thermoplastic, preform plastic, hot spray thermoplastic and modified urethane pavement marking lines, letters and symbols and the removal of existing pavement markings and the installation of grooved pavement markings within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-005-23	N/A	D1 HT PVMNT MRK RPR 23-05	VARIOUS	Miscellaneous	0-01476-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			0.00	0.00	No	

176-46597 Highways - Executed

0.852 mi, NW of Normal near I-55/I-74 Split, Statewide other - miscellaneous.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	M-60-007-23	N/A	D5 GRDRL DELIN MAINT INT 23-07	FAI 55	Miscellaneous	0-00643-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

177-46599 Highways - Executed

Pavement marking repair at various locations district wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	M-60-009-23	N/A	D5 HT PVMNT MRK RPR 23-09	VARIOUS	Miscellaneous	0-01475-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/18/2023		5	0.00	0.00	No	

178-46600 Highways - Executed

This work shall consist of placing preformed plastic, epoxy and modified urethane pavement markings, letters and symbols, and the removal of existing pavement markings within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-010-23	N/A	D4 HT PVMNT MRK RPR 23-10	VARIOUS	Miscellaneous	0-01476-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023			0.00	0.00	No	

179-60X98 **Highways - Rejected**

(1.39-Mile) Planting of various landscaping features within the 1-90 and 1-290 expressway corridors, installation of various aesthetics features as well as creation of green spaces at selected locations to enhance the overall corridor.

180-61D99 **Local Roads - Rejected**

Rehabilitate Structure 016-0194 carrying IL 1 over the CSX Railroad and Structure 016-0195 carrying IL 1 over the Indiana Harbor Belt Railroad. Includes construction of a shared use path. Project is located between Jackson Street and 142nd Street in Riverdale.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

181-61H68 Local Roads - Executed

Resurfacing, sidewalk construction, curb and gutter replace, pavement markings, on Springinsguth Road from Bode Road to Schaumburg Road in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-164-21	Q5VV(232)	21-00138-00-RS (SCHAUMBURG)	FAU 2562	Pavement	1-22490-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	20.00	0.00	No	

182-61H72 Local Roads - Executed

Resurfacing Bode Road from Barrington Road to North Springinsguth Road in Hoffman Estates and Schaumburg

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-163-21	GDEP(103)	21-00137-00-RS (SCHAUMBURG)	FAU 1317 FAU 2562	Pavement	1-22489-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	18.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

183-61H75 Local Roads - Executed

Resurfacing Court Street from Eastgate Avenue to Will Center Road in Monee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-168-22	8EZ3(651)	21-00031-00-RS (MONEE)	FAU 1654	Pavement	1-22494-0000 1-22494-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	15.00	0.00	No	

184-61H76 Local Roads - Executed

Resurfacing Budler Road from Taylor Road to Airport Road in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-192-22	G9H9(536)	22-00073-00-RS (ROMEOVILLE)	MS 5430	Pavement	1-22495-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	17.00	0.00	No	

185-61H78 Local Roads - Rejected

Construct an aggregate and PCC shared-use path, includes curb and gutter, traffic signal enhancements, pavement markings and signing on the west side of East River Road at the intersection with Bryn Mawr Avenue to Devon Avenue in Chicago and Park Ridge.

186-61H80 Local Roads - Rejected

Reconstruct Souwanas Trail from Oceola Street to Sanbloom Road, and the reconstruction of Schuett Street from Scott Street to Hubbard Street in Algonquin.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

187-61H84 **Local Roads - Rejected**

Construction of a shared-use path, includes a reinforced slope system, drainage improvements, culvert headwall modifications, guardrail installation and pavement markings on the east side of 104th Avenue to 159th Street to 163rd Place in Orland Park.

188-62H16 Highways - Executed

(1,778-Ft.) Improvement consists of bridge rehabilitation, channelization and traffic signal modernization at US 52 (Jefferson St) and 1-55 interchange, located in Village of Shorewood, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-209-19	CMAQABV3(073)	2018-075-B-R	FAP 607	Bridges	1-79897-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2023		5	19.00	0.00	No	

189-62L00 **Highways - Deleted**

This project consists of Standard Overlay/Pedestrian ramp {ADA} improvements along Morgan Street from 82nd Street to 87th Street spanning a total length of 3,354 ft (1.27 Miles) in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-218-20	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

190-62N72 Highways - Executed

(2.211-Mile)Designed Overlay, Shoulders, Milled Rumble Strips and ADA Improvements, Location of work: Project located from Muskegon Ave to State Line Rd in the Village of Burnham and the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-145-21	STP-NHPPJNXE (000)	2021-011-RS-SR&SW	FAU 3592	Pavement	1-80201-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	19.00	0.00	No	

191-66L58 Highways - Executed

5.41 miles, Milling and Resurfacing (Designed Overlay) and ADA 0.2 miles East of Somonauk Rd in Somonauk to Chilton Way in Plano.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb Kendall	C-93-047-21	COVD-STP4SQ3 (982)	(15A,15R)RS-6,SW	FAP 591	Pavement	3-03419-0000 3-03419-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

192-68G96 Highways - Executed

0.87 miles of HMA Patching from US 150/IL 97 Interchange with I-74 to CH 17/CR 1290N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-030-22	N/A	(42,106)PP	FAP 626 FAS 2400	Pavement	0-02176-4026

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

193-68H04 Highways - Executed

2.9 miles of median removal and manhole/inlet repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Woodford	C-94-038-22	N/A	(103,104)MED	FAP 673	Miscellaneous	0-02177-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

194-85726 Local Roads - Executed

Construction of a shared-use path and sidewalk adjacent to Lawrenceville Road from Taylor Ridge Road to Business Route 20, and from the intersection of Lawrenceville Road and Business Route 20 North to Marengo Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-084-21	XM3N(979)	21-00115-00-BT	FAU 5211	Pavement	0-01043-2005 2-10608-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

195-87756 Local Roads - Executed

Replace the bridge carrying DuPont Road over Waupecan Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-023-21	PJKV(854)	19-00173-00-BR	FAS 1273	Bridges	3-10659-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	8.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

196-87786 Local Roads - Executed

Resurface Bristol Ridge Road from Kennedy Road to US 34 in Yorkville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-002-23	AQ5Y(681)	21-00052-00-RS (YORKVILLE)	FAU 1555	Pavement	3-10759-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

197-87798 Local Roads - Rejected

Resurfacing and aggregate shoulders on Elliot Road from 12 North Road to IL 54.

198-87810 Local Roads - Withdrawn

Construction of a soldier pile wall and slope stabilization along North 2550th Road from North 2551st Road to a point approximately 0.25 mile east along 2550th Road in the Peru Road District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-096-20				Miscellaneous	0-99922-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

199-89760 Local Roads - Executed

Replace the bridge carrying CH 4 over Henderson Creek, 5.4 miles southeast of Alexis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-028-19	0N9I(138)	17-00137-00-BR	FAS 410A	Bridges	4-10618-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	7.00	0.00	No	

200-95920 Local Roads - Executed

Replace the bridge carrying Washington Street over Friends Creek, 4.9 miles northeast of Argenta.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-007-22	YK3P(693)	13-00261-00-BR	FAS 584A	Bridges	7-10882-0000 7-10882-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

201-95921 Local Roads - Executed

Pavement pulverization, processing modified soil, application of A-3 bituminous surface treatment and aggregate shoulders on CH 8 from 2400 North Road to 2200 North Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-075-22	9NLP(490)	19-00077-00-PV	FAS 659	Pavement	7-10955-0000 7-10955-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

202-99632 Local Roads - Executed

Construction of 5,700 feet of PCC sidewalk, pipe culverts, abutment construction, and a pedestrian truss superstructure along an abandoned rail line from New Era Road to Oakland Avenue in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-023-18	VI1N(801)	17-00136-00-BT (CARBONDALE)	NORTHWEST PED PATH	Bridges	0-01043-9003 9-10587-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	9.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

203-62P33 Highways - Executed

(1.02-Mile) Designed Overlay, ADA Improvements: HMA removal and resurfacing, Class D patching, ADA curb ramps improvements, PMK. FAP 330: IL 21 (Milwaukee Ave) from Church Street to South of Finstad Drive in the Village of Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-230-21	NHPPRZ5U(668)	2021-108-RS-SW&FL	FAP 330	Pavement	1-80129-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	22.00	0.00	No	

204-62P54 Highways - Executed

(2,370-Ft) Retaining wall repair and concrete barrier wall replacement located along EB-I-290 between South Central Ave. and South Laramie St. in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-010-22	NHPP764V(357)	2021-136-I	FAI 290	Miscellaneous	1-80898-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	13.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

205-62P72 Highways - Executed

Trombone Mast Arm Replacement at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-036-22	STPWM29(335)	2021-155-TS	VARIOUS	Electrical	0-01494-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

206-66957 Highways - Executed

Widening and resurfacing of the intersection with Armour Road. Other items include storm sewer, shared use path, sidewalk, curb and gutter, roadway lighting, traffic signals, and landscape restoration. (0.72 miles)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-051-20	NHPP-STPFWZL (086)	140 N	FAP 840	Pavement	3-43990-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	10.00	0.00	No

207-68H03 Highways - Rejected

17.20 miles of HMA Patching from McDonough County Line to US 67.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

208-60W35 Highways - Executed

(1.19-Mile) Pavement reconstruction along I-80 WB from Gardner St to Rowell Ave, replacement and widening of bridges carrying WB I-80 over Hickory Creek and Rowell Ave/WCL RR, bridge deck patching at EB and WB I-80 over Raynor Ave., SB Center St to EB I-80 Ramps, Des Plaines River, IL 53, and Gardner St/BNSF RR/UP RR and lighting in the city of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-244-13	NHPP6FXA(534)	2013-009B	FAI 80	Bridges	1-77247-3400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2024		10	13.00	0.00	No	

209-61H44 Local Roads - Executed

Reconstruct Rand Road from Isabella Street to Albany Lane, reconstruct Mount Prospect Road to Westgate Road, and reconstruct Mount Prospect Road from Central Road to Rand Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-383-20	0UBY(034)	17-00166-00-CH (MT. PROSPECT)	FAP 334	Pavement	1-11022-0044
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	10.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

210-61H82 Local Roads - Executed

Construction of an HMA shared-use path, PCC sidewalk, sheet pile wall, pedestrian traffic signals, storm sewer, guardrail, and pavement markings along Oakton Street from Caldwell Avenue to Lehigh Avenue, and along Caldwell Avenue from Oakton Street to Vapor Lane in Morton, Skokie and Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-156-22	JDML(294)	19-00108-01-BT (SKOKIE)	FAU 1332	Pavement	1-11022-0048
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	21.00	0.00	No	

211-85709 Local Roads - Executed

Reconstruction of Dixon Avenue from IL 40 to Hennepin Feeder Canal Bridge in Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-031-20	YZ29(705)	18-00136-00-FP (ROCK FALLS)	FAU 5560	Pavement	2-10562-0000 2-10562-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	2.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

212-85722 Local Roads - Executed

Replace the bridge carrying Preston Road over Preston Creek, 1 mile south of IL 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-044-21	FIUZ(640)	20-06122-00-BR	TR 199	Bridges	2-10595-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

213-87769 Local Roads - Rejected

Replace the bridge carrying 1000 East Road over a tributary to Little Mud Creek , 3 miles northwest of Cissna.

214-87778 Local Roads - Executed

Replace the double barrel box culvert with a 10' x 12' double barrel reinforced concrete box culvert over Hickory Creek at Backbone Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-013-22	UVDS(442)	18-00267-00-BR	FAS 245	Bridges	3-10607-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	10.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

215-87779 Local Roads - Executed

Replace two bridges in DeKalb; Lucinda Avenue over the south branch of the Kishwaukee River, and North First Street over the south branch of the Kishwaukee River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-014-22	RUS8(742)	18-00193-00-BR (DEKALB)	FAU 5352 FAU 5336	Bridges	3-10606-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/16/2023		15	7.00	0.00	No

216-89813 Local Roads - Executed

Replace the bridge carrying Camp Grove Road over Senachwine Creek, 1.2 miles west of Yankee Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-088-21	EGVZ(677)	19-00102-00-BR	CH 8	Bridges	4-10668-0000 4-10668-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	5.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

217-95914 Local Roads - Executed

Replace the bridge carrying TR 235 over Jordan Creek, 3.4 miles southeast of Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-010-22	6HIL(452)	18-20122-00-BR	TR 235	Bridges	7-10906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

218-97783 Local Roads - Executed

Resurfacing Collinsville Avenue from St. Clair Avenue to Summit Avenue in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-015-22	SSBN(735)	18-00213-02-RS (E. ST. FAU 9215 LOUIS)		Pavement	8-10709-0000 8-10709-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	20.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

219-46923 Highways - Executed

The project consists of bridge repairs to SN 092-9903 and removal of SN 092-9904 at Kickapoo State Park. The work includes bridge deck overlay, slope wall repairs, structure removal, and other miscellaneous improvement items at the Kickapoo State Park in Vermilion County, gross and net length 0.1 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-30-002-21	N/A	KICKAPOO STRUCTURES 2021	KICKAPOO STATE PARK	Bridges	0-00222-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

220-60T46 Highways - Executed

(5.45-Mile) Kennedy Expressway Reversible lanes. REVLAC System rehabilitation. The REVLAC system consists of 115 swing gates, 6 arresting barriers and 4 nodal buildings ComCenter controls. Fiber optic cables, and Programmable Logic Controllers (PLC)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-152-12	NHPPL3MU(512)	2012-008I	FAI 90 FAI 94	Miscellaneous	1-78992-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		10	5.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

221-61H26 Local Roads - Executed

Reconstruction of Penfield Street from Gould Street to IL 1, and the reconstruction of Gould Street from Indiana Avenue to Penfield Street in Beecher.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-456-16	NJW7(438)	15-00020-00-FP (BEECHER)	FAU 423	Pavement	1-22036-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	19.00	0.00	No	

222-64L13 Highways - Executed

ADA Ramps at various locations in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry Rock Island	C-92-019-19	STPMBM1(905)	D2 SW 2016-2	VARIOUS	Miscellaneous	2-51003-0000 2-53501-0000 2-53501-0001 2-53501-0002 2-53501-0003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

223-93774 Local Roads - Rejected

Reconstruction of East 9th Street from South Chestnut Street to South Locust Street in Pana.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

224-93789 Local Roads - Executed

Replace the bridge carrying 1600E over Locust Creek, 2 miles west of Owaneco.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-061-21	9EXR(862)	19-07116-00-BR	TR 196A	Bridges	6-10829-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

225-95919 Local Roads - Executed

Reconstruction of Faries Park Road from 1 mile south of Gun Club Road to .3 mile north of Gun club Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-079-22	PBSN(685)	21-P4000-00-FP	TR 938	Pavement	7-10951-0000 7-10951-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

226-95922 Local Roads - Executed

Cold-In-Place recycling and HMA resurfacing on CH 21 from Il 121 to Damon Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-008-22	KNND(663)	20-00301-00-PV	FAS 546	Pavement	7-10905-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

227-97747 Local Roads - Rejected

Intersection reconstruction to add two right turn lanes at IL 3 in Sauget.

228-97780 Local Roads - Executed

Pavement reconstruction, guardrail installation, and the installation of conduit on Sauget Business Boulevard from Curtiss-Steinberg Road to Mousette Lane in Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-013-22		18-00009-05-SP (SAUGET)	FAU 9212	Pavement	8-10711-0000 8-10711-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				16.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

229-99688 Local Roads - Executed

Resurface Tunnel Hill Road from IL 37 to Parrish Ridge Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-519-14	89H7(801)	13-00067-00-RS	FAS 927	Pavement	9-10534-0000 9-10534-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	10.00	0.00	No	

230-99689 Local Roads - Executed

Reconstruction of New Era Road from Glenn Road to Airport Road in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-116-18	4WRW(872)	18-00138-00-FP (CARBONDALE)	FAU 9715	Pavement	9-10607-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	8.00	0.00	No	

231-99692 Local Roads - Rejected

Resurfacing, HMA shoulders and rumble strips on Dix Irvington Road from east of US 51 to Boyd Road.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

232-62H15 Highways - Executed

(2.5-Mile) Interchange reconstruction of I-55 from I-80 to US 52 ; adding auxiliary lanes on I-55 ; intersection improvement; new traffic signals; retaining and noise abatement walls; drainage improvement; shared- use path; roadway lighting; ITS; and aesthetic landscaping located in Joliet and Shorewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-208-19	BTDG69NC(103)	2018-075-R	FAI 55	Pavement	1-79967-0000 1-79967-0005 1-79967-0006 1-79967-0010 1-79967-1000 1-79967-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		10	13.00	0.00	No

233-70F78 Highways - Executed

Upgrading and repairing 3 locations of cable median barrier on I 57 and I 74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-015-22	COVDDA6W(102)	D5 GR 2022-1	VARIOUS	Miscellaneous	0-01212-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

234-62P53 Highways - Executed

(200-Ft) Wingwall replacement and culvert repairs of the culvert carrying Wolf Road over Addition Creek in the City of Northlake, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-004-22	N/A	2021-131-I	FAU 2690	Bridges	0-02177-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

235-66M43 Highways - Withdrawn

This work is located on FAP Route 317 (US 24) beginning at the intersection of US 45/24 (L.M. 0.00) in Gilman and ending at the intersection of US 24 and IL 1 (L.M. 12.34) in Watseka. This work consists of Class B pavement patching and related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-068-22	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

236-66M49 Highways - Rejected

This project is located on F.A.I. Route 57 (I-57) beginning at the Ford County Line and ending approximately 4.5 miles North of US 24 (Gilman). This work consists of intermittent milling 2" and resurfacing, pavement striping, raised reflective pavement marker removal and replacement.

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

237-70F69 **Highways - Withdrawn**

ILL 105 South of Cerro Gordo: 1.5" HMA Inlay for 700 FT; ILL 105 at Monticello near 1-72 ramps: 1.5" HMA Inlay for 1,100 FT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-029-22	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

238-72N33 **Highways - Executed**

10 miles of ultra-thin bonded wearing course on top of jointed PCC pavement at various locations: US 67/IL 104 from Mauvaise Terre Creek, approximately 1.3 miles east of CH 7 (Concord / Arenzville Road), to east of the US 67/IL 104 Interchange; US 67/IL 104 Interchange to south of I-72 BUS Interchange; and on I-72 BUS at the US 67 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-013-22	NHPP5PBJ(546)	(69-1,1X,2)RS1,PP1; (23)RS8,PP	FAP 310	Pavement	6-01307-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

239-95882 Local Roads - Executed

Replace the bridge carrying TR 185A over Whitley Creek, 2.5 miles north of Gays .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-109-21	5TBC(829)	94-08111-00-BR	TR 185A	Bridges	7-10848-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

240-99678 Local Roads - Rejected

Replace the bridge carrying Tick Ridge Road over Post Creek Cut-off, 4 miles east of Grand Chain.

01A-VE055 Aeronautics - Executed

Realign Taxiway A, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
3 / 5	Vermilion	DNV 4742 VERMILION REGIONAL	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes		123		7.00	0.00	No	

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

02A-CO070 Aeronautics - Executed

Rehabilitate Taxiways A and C

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Coles	MTO 4923 COLES COUNTY MEMORIAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		78		5.00	0.00	No

03A-UN061 Aeronautics - Rejected

New Runway 4 and 22 FAA PAPIs

04A-CA023 Aeronautics - Executed

Runway 18/36 Removal and Associated Improvements, Phase 3

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Sangamon	SPI 4943 ABRAHAM LINCOLN CAPITAL	3170096TBD	Pavement Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		102		11.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

05A-QI064 Aeronautics - Executed

Reconstruct Runway 4/22 (Construction: Phase 3)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Adams	UIN 4953 QUINCY REGIONAL	3170085TBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		80		7.00	0.00	No

06A-QI065 Aeronautics - Executed

Construct Airport General Aviation Aircraft Apron and Roadway

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Adams	UIN 5025 QUINCY REGIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		109		13.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

07A-LW030 Aeronautics - Executed

Rehabilitate the Runway 18-36 pavement

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Lawrence	LWV 4885 LAWRENCEVILLE- VINCENNES INTL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		48		15.00	0.00	No

08A-MV067 Aeronautics - Active

Replace Medium Intensity Taxiway Lights (MITL) on all taxiways on the airfield

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jefferson	MVN 4950 MT. VERNON	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		85		2.00	0.00	No

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

09A-MV068 Aeronautics - Active

Replace High Intensity Runway Lights (HIRL) on primary runway and replace Medium Intensity Runway Lights (MIRL) on crosswind runway

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
5 / 9	Jefferson	MVN 4951 MT. VERNON	317SBGPTBD	Electrical	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		60		2.00	0.00	No				

10A-MB034 Aeronautics - Executed

Rehabilitate Runway 9-27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
3 / 4	McDonough	MQB 4945 MACOMB MUNICIPAL	317SBGPTBD	Pavement	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		92		10.00	0.00	No				

Letting Summary Report

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: June 02, 2026

11A-KA051 Aeronautics - Executed

Construct a new airfield electrical vault

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Kankakee	IKK 4882 GREATER KANKAKEE	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		68		4.00	0.00	No

1LR-M2109 DNR - Active

The Fidelity No. 11-McElvain Mine Group Reclamation Project is for the elimination of public health and safety hazards by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The project site is located approximately 2 miles west of Du Quoin in Sections 13, 14, 23, 24, and 25, Township 6 South, Range 2 West, Perry County, Illinois. A voluntary pre-bid meeting is scheduled for this project at 10:00 a.m., Monday, June 6, 2022. All interested prime and subcontractors are encouraged to attend. In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement. The DBE goal is 7%.

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	Perry	AML-GPeE-2109	Fidelity No. 11-McElvain Group Reclamation Project			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				7.00	0.00	No
