

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

001-62D60 Highways - Executed

(3.40-mile) Standard overlay, ADA improvements and channelization on Kedzie Ave. from n/o 871h St. to 103rd St. and 115th St. to n/o 131 St. and at 87th St. Located within the City of Blue Island, Villages of Alsip, Evergreen Park, and Merrionette Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-069-17	STP7NAU(456)	2016-083RS	FAU 2831	Pavement	1-78605-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	17.00	0.00	No	

002-62H50 Highways - Executed

(672.28 FT) The improvement on IL Rte. 50 over BRC Railroad consist of Bridge Deck Overlay, Joint Repairs and Substructure Repairs. Located in the City of Chicago and Village of Bedford Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-260-19	NHPPE856(707)	2018-124-BR	FAP 350	Bridges	1-79981-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/29/2021		10	17.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

003-62J73 Highways - Executed

(1.46-Mile) Standard overlay project consisting of hot-mix asphalt surface removal, pavement patching, hot-mix asphalt resurfacing, detector loop replacement, ADA sidewalk repair and thermoplastic pavement marking on US 34 from 1-294 to Edgewood Avenue within the Villages of Western Springs and LaGrange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-037-20	NHPPGYQ5(496)	2019-113-RS&SW	FAP 311	Pavement	1-79476-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	19.00	0.00	No	

004-62K93 Highways - Executed

ADA improvement project along various State maintained routes. Located in the City of Zion and Villages of Richmond, Winthrop Harbor, Fox Lake, Lake Villa and Grayslake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake McHenry	C-91-211-20	N/A	2020-022-SW	VARIOUS	Miscellaneous	1-80551-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

005-62L03 Highways - Executed

(5.660-Mile) Improvement on IL-173 (Rosecrans Road) from Mc Henry Co. Line to west of Lake Ave. and Orchard Street to Madison Ave. consists of pavement patching, micro-surfacing, sidewalk ramps improvements, curb Gutter replacement in the village of Antioch, Antioch Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-221-20	NHPPGXR4(984)	2020-032-RS & SW	FAP 303	Pavement	1-80389-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	19.00	0.00	No		

006-62L04 Highways - Withdrawn

(2.53-Mile) Improvement on Church St from Gross Point to Dodge Ave consists of Smart Overlay and ADA Improvement in the Villages of Skokie and village of Evanston Niles and Evanston Townships. , (2.53-Mile) Improvement on Church St from Gross Point to Dodge Ave consists of Smart Overlay and ADA Improvement in the Villages of Skokie and village of Evanston Niles and Evanston Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-222-20				Pavement	1-80397-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

007-62L05 Highways - Withdrawn

(3.32 mile) Improvement on IL-53 from Hoff Rd to Manhattan Rd consists of smart overlay with HMA shoulder rumble strips in the village of Elwood, Jackson Township. , (3.32 mile) Improvement on IL-53 from Hoff Rd to Manhattan Rd consists of smart overlay with HMA shoulder rumble strips in the village of Elwood, Jackson Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-223-20				Pavement	1-80402-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			55	Pending	Pending		No

008-62L25 Highways - Executed

(1.988-Mile) SMART overlay on Governor's Hwy. From IL-50 to Cook County Line. Located in the Village of University Park in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-243-20	STPZWKL(573)	2020-053-RS	FAU 3778	Pavement	1-80399-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	9.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

009-62L26 Highways - Executed

(2.27 4-Mile) Standard overlay project on 47th Street from east of Plainfield Road to west of IL Rte. 43 (Harlem Avenue) that includes ADA sidewalk improvements. Located in Villages of Brookfield, McCook, and Lyons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-244-20	STPP45F(785)	2020-054-RS&SW	FAU 1488	Pavement	1-76796-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	16.00	0.00	No		

010-62L37 Highways - Executed

County-wide ADA improvements of curb ramps for sidewalks on IL 7 from Hamilton Street to Madison Street and on IL 171 from 19th St to Maryknoll Dr in the City of Lockport in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-256-20	N/A	2020-059-SW	FAP 351	Miscellaneous	1-80549-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	16.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

011-62L38 Highways - Executed

ADA improvements on IL 171 from 19th St to Maryknoll Dr in the City of Lockport in Will, Southern Lake and McHenry Counties. Located in the City of Crystal Lake and Villages of Barrington and Wauconda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake McHenry	C-91-257-20	N/A	2020-060-SW	VARIOUS	Miscellaneous	1-80551-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

012-62L46 Highways - Executed

(6.69-Mile) Improvement on 1-290 from 1-88 to East of Austin Blvd consist of sealing cracks and joints in the existing HMA pavement, restriping with modified urethane pavement marking in the village of Hillside, Bellwood, Maywood, Forest Park, Broadview, and Oak Park, Provisio and Oak Park Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-265-20	NHPPRKPD(946)	2020-068-I	FAI 290	Pavement	1-80480-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

013-62L74 Highways - Executed

(1,444-Ft.) SMART Overlay and ADA Ramp Improvement. Location: IL 64 (North Ave.) Sheffield Ave to Halsted St. in The City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-293-20		2020-096-RS	FAP 307	Pavement	1-80584-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

014-62L79 Highways - Executed

(5.98-Mile) SMART Overlay and ADA Pedestrian Ramps project on IL-43 (FAP 348) from north of US 6 (159th St) to north of 111th St. Located within the Villages of Orland Park, Worth and Palos Heights in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-298-20	NHPP2NNA(480)	2020-101-RS&SW	FAP 348	Pavement	1-80546-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	18.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

015-62M39 Highways - Executed

The improvement of IL 176 (Park Avenue) over Des Plaines River consists of a bridge deck overlay and joint repair located in the Village of Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-353-20	STP2WJR(002)	2020-184-BR	FAU 1238	Bridges	1-80595-0080	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	16.00	0.00	No		

016-62M91 Highways - Executed

Cleaning and painting existing steel structures at 5 locations. 1st location, US 12 over Pistakee Lake (SN 049-0019). 2nd location, IL 43 over IL 120 (SN 049-0111). 3rd location, Metra RR over Person Rd. (SN 049-0127). 4th location, US 12 over Nippersink Lake (SN 049-0167). 5th location, US 14 over UP RR and McComb St. (SN 056-0007).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake McHenry	C-91-017-21	N/A	2020-231-BP	VARIOUS	Bridges	0-01374-1003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			120	0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

017-64N02 Highways - Executed

Erosion repairs adjacent to US 20 from 0.5 mile east to 1.3 miles east of Powder House Hill Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-026-19	NHPP3KRE(856)	29SLP	FAP 301	Miscellaneous	2-20070-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

018-64G94 Highways - Executed

HMA Resurfacing on IL 81 from US 150 to 0.4 mile West of I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Henry	C-92-088-11	STP0X39(426)	101RS-4	FAS 223	Pavement	2-19400-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	2.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

019-64P44 Highways - Executed

Guardrail and fence repairs along State maintained routes in Boone, Carroll, JoDaviess, Ogle, Stephenson and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-068-20	N/A	D2 GR (NORTH) 2021	VARIOUS	Miscellaneous	0-02175-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/15/2022			0.00	0.00	No

020-64P45 Highways - Executed

Guardrail and fence repairs along State maintained routes in Henry, Lee, Rock Island, Whiteside, and portions of LaSalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-069-20	N/A	D2 GR (SOUTH) 2021	VARIOUS	Miscellaneous	0-02175-2002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

021-64P46 Highways - Executed

Roadside restoration of Right-Of-Way turf damage caused by motorists along State maintained routes within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-070-20	N/A	D2 RTR 2021	VARIOUS	Miscellaneous	0-02175-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2021			0.00	0.00	No

022-64P51 Highways - Executed

Expansion joint replacement, deck patching and concrete overlay on the structure (SN 037-0137) carrying IL 82 over the north branch of the Edwards River, located 2 miles South of IL 81.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-075-20	STPHYQL(247)	(138BR-1)BDR	FAP 634	Bridges	2-20298-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

023-64P67 Highways - Executed

Cold milling and Hot Mix Asphalt Resurfacing from 0.1 mile west to 0.1 mile East of Franklin Creek located West of Franklin Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-010-21		D2 RS 2021-1	FAP 567	Pavement	0-02175-2016
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	2.00	0.00	No

024-66E45 Highways - Executed

The work consists of the replacement of bridge deck on SN 032-0075 carrying US 6 and over CSX Transportation Railroad. Additional work includes substructure repairs, structural steel painting, tree removal, landscaping,grading ditches, and resurfacing pavement. The project length is 0.4 miles and is located 5.3 miles East of Morris in Grundy Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-053-20	STP5FZ0(460)	(G)VB-1	FAU 392	Bridges	3-32075-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	10.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

025-66H91 Highways - Withdrawn

This work is located at SN 050-0096 carrying IL 178 over the Vermilion River approximately 3.7 mi. South of IL Route 71 in LaSalle County. This work consists of deck patching, latex overlay, concrete repairs to substructure, milling and resurfacing, expansion joints, striping, pavement markers, curb and gutter removal and replacement, pavement widening removal and replacement, and other related construction items. , This work is located at SN 050-0096 carrying IL 178 over the Vermilion River approximately 3.7 mi. South of IL Route 71 in LaSalle County. This work consists of deck patching, latex overlay, concrete repairs to substructure, milling and resurfacing, expansion joints, striping, pavement markers, curb and gutter removal and replacement, pavement widening removal and replacement, and other related construction items. , This work is located at SN 050-0096 carrying IL 178 over the Vermilion River approximately 3.7 mi. South of IL Route 71 in LaSalle County. This work consists of deck patching, latex overlay, concrete repairs to substructure, milling and resurfacing, expansion joints, striping, pavement markers, curb and gutter removal and replacement, pavement widening removal and replacement, and other related construction items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-029-18				Bridges	3-50096-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

026-66K95 Highways - Executed

This work is located on FAP 698 (IL 89) 0.3 miles north of E. Walnut St. in Ladd at station 564+45 in Bureau County. This work consists of the removal of a quadruple (4) CMP 24" DIA culvert and replacement with a double (2) PPC 24" DIA pipe culvert with guardrail removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-076-20	N/A	(102)CR	FAP 698	Pavement	0-02175-3006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

027-66L00 Highways - Executed

Latex overlay, cleaning and painting structural steel and expansion joint repair of SN 050-0171 carrying US 52 over 1-39 in Troy Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-083-20	NHPPL8FB(633)	(50-6HB-1)I-3	FAI 39	Bridges	3-50171-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	7.00	0.00		No

028-66L24 Highways - Executed

This work is located at Structure No. 006-0153, IL 92 over a stream, approximately 3.3 miles West of US 34 in Bureau County. This work consists of bridge painting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-110-20	STPUFDY(778)	(140BR)BP	FAP 587	Bridges	0-01374-3003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	8.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

029-66L25 Highways - Executed

This work is located at Structure No. 006-0128, TR 333 over 1-180, approximately 3.3 miles West of US 34 in Bureau County. This work consists of bridge painting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-111-20	NHPP2ZKP(401)	(06-2HB-2)BP	FAI 180	Bridges	0-01374-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	4.00	0.00	No

030-66L26 Highways - Executed

This work is located at Structure No. 006-0041 (SB), 006-0042 (NB), approximately 2.54 miles North of IL 26 and Structure No. 006-0043 (NB), 006-0044 (SB), approximately 2.04 miles North of IL 26 in Bureau County. This work consists of bridge painting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-112-20	NHPP69JS(086)	(06-1B)BP & (06-1B-1) BP	FAI 180	Bridges	0-01374-3005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	5.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

031-66L40 Highways - Executed

This work is located at the Illinois Department of Transportation, District 3, Pontiac Maintenance Facility in Livingston County. This work consists of removing existing HMA and aggregate subbase surfaces, repair and preparation of base course and placing a polymer HMA binder cse (2¼" lift) and a polymer HMA surface cse (1 ¼" lift).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-035-21	N/A	(112X)RS,MG	FAP 673	Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

032-68F97 Highways - Executed

Landscaping along 1-74 from Ellis Street in Peoria to the Illinois River in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-121-20	N/A	72-[8LS-11,(9,9-1)LS-12]	FAI 74	Miscellaneous	0-02175-4010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2021			0.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

033-68F99 Highways - Executed

Replace two steel girders on Bridge S.N. 048-0065 carrying Farnham Street over US Route 34, just west of the 1-74 interchange in Galesburg for a total length of 0.11 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-002-21	N/A	(21-HB-2)BRR-1	FAP 313	Bridges	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

034-68G07 Highways - Executed

This project consists of tree removal and other collateral work located along US 24 at Copperas Creek near Banner in Fulton County, along US 67 north of Monmouth in Warren County, and along IL 40 between Northmoor Road and Mt. Hawley in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Warren Peoria Fulton	C-94-013-21	N/A	D4 TREE REMOVAL 2021	FAP 317 FAP 310 FAP 646	Miscellaneous	4-01600-2104	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2021		30	0.00	0.00	No		

035-68G08 Highways - Rejected

District-wide weed spraying (off road) in various counties on various routes.

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

036-70D16 Highways - Executed

Bridge Deck Overlay at Funk's Grove Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-066-20	NHPPE88M(879)	(57-9HB)BR	FAI 55	Bridges	5-53232-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/24/2021		10	3.00	0.00	No		

037-70D96 Highways - Executed

Six bridge deck overlays at various locations between Arcola and Hindsboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-045-19	STPHI22(885)	121BDR	FAP 749	Bridges	5-53301-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	2.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

038-70E36 Highways - Executed

Salt Containment Structures at Fithian, Leverett, and Tuscola facilities.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas Vermilion	C-95-021-20	N/A	2021-1 SALT CONTAINMENT	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	0.00	0.00		No

039-70F23 Highways - Executed

567.5 miles of spraying, approximately 2004 acres on state right of way along US 51 on interstate routes including interchanges in Champaign, Dewitt, McLean, Piatt, and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-036-21	N/A	D5 WEED SPRAYING 2021-1	VARIOUS	Miscellaneous	0-02066-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	05/15/2021		5	0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

040-72L92 Highways - Executed

4.4 miles of crack and joint sealing on US 54 from 0.1 miles north of North Monroe Street in Pittsfield to I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Pike	C-96-090-20	NHPPWS0L(678)	(107) CJS	FAP 321	Pavement	6-01441-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

041-72L94 Highways - Executed

0.16 miles of milling and resurfacing on I-55 at the Lake Springfield Bridges, south of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-092-20	NHPPA1FS(195)	(84-4 B) PCC	FAI 55	Pavement	6-01450-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	8.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

042-72M38 Highways - Executed

Bridge washing and concrete sealing on the Quincy Bayview Bridge and the US US 136 / Mississippi River Bridge at Keokuk, Iowa. (SN 001-0068 and SN 034-0062)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams Hancock	C-96-138-20	NHPPQW05(542)	D6 BRIDGE CLEANING 2020	FAP 63 FAP 315	Bridges	0-01291-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/28/2021			0.00	0.00	No

043-72M50 Highways - Executed

Replacing the concrete wearing surface on SN 005-0004 carrying IL 99 over a drainage ditch, 1.2 miles northwest of the Pike County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-016-21	N/A	(122) BDR	FAS 2585	Bridges	0-02175-6021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

044-74549 Highways - Executed

4.25 miles of designed overlay on US 51 from 0.5 miles north of the Shelby County line to the Christian County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby Macon	C-97-014-12	NHPP600E(530)	(46,47)RS-3	FAP 322 FAP 322A	Pavement	7-50397-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	4.00	0.00	No

045-74721 Highways - Executed

2.28 miles of standard overlay, tree removal, tree planting and aggregate shoulders on US 40 from the Bond County line to 2.28 miles east of Hurricane Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-070-15	STPHC7Z(955)	(Y-2,P-2)RS	FAS 1751	Pavement	7-50897-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	4.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

046-74757 Highways - Executed

3.95 miles of rubblization and overlay including earthwork, sign panels, patching, pavement replacement at overhead structures, rest area ramp overlay, pavement marking, riprap, guardrail, pavement removal, concrete pavement, underdrains, culverts and drainage

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-050-16	NHPPH8EV(623)	(58,74-66)R	FAI 72	Pavement	7-50963-4000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/22/2022			4.00	0.00	No

047-74906 Highways - Executed

4.9 miles of patching, milling, surfacing, ramped nose medians and corrugated median construction on US 45 from US 50 to the Wayne County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-035-19	STPHD1T(383)	(7,8,9,10)RS-2	FAP 328A	Pavement	7-50981-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	4.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

048-74915 Highways - Deleted

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363. , Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-048-19				Bridges	7-78190-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	Pending	Pending	No	

049-74A14 Highways - Executed

0.2 miles of patching and resurfacing on Lerna Road from north of Samsa Drive to IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-103-20	STPQCV4(230)	48,50 RS	FAU 7705	Pavement	7-52715-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

050-74A41 Highways - Executed

Cleaning and painting 2 structures on IL 16. (SN 015-0015 and SN 015-0016)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-125-21	NHPPBV5J(219)	D7 BRIDGE PAINTING 2021-3	FAP 91	Bridges	0-01374-7003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

051-76K78 Highways - Executed

Bridge deck sealing of the McKinley Bridge (Salisbury Street) over the Mississippi River. (SN 060-6002)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-086-20	NHPP9VGA(353)	119B-1BDS-3	FAU 9105	Bridges	8-00298-2100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	08/31/2021			5.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

052-76M33 Highways - Active

Cleaning of the Missouri Avenue Pump Station on I-55/I-64. , Cleaning of the Missouri Avenue Pump Station on I-55/64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-060-19	N/A	82-4PS-2	FAI 70	Electrical	8-82930-0205
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

053-76M78 Highways - Active

Chemical treatment of deep wells at various locations in East St. Louis. , Deep well treatment at various locations in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-111-19	N/A	DIST 8 DEEP WELLS 2021-1	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			105	0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

054-76M84 Highways - Deleted

6.7 miles of standard overlay resurfacing on IL 159 from the Macoupin County line to 0.3 miles north of IL 140. , 6.7 miles of standard overlay resurfacing on IL 159 from the Macoupin County line to 0.3 miles north of IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-025-20				Pavement	8-00699-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

055-76N40 Highways - Executed

Traffic signal interconnect (CMAQ) on IL 157 from Horseshoe Lake Road to West Main Street in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-082-20	CMAQZIGE(773)	117TS-ITS-1	FAP 592	Electrical	8-55541-0921
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	10.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

056-76N86 Highways - Executed

Resurfacing of Old Alton Edwardsville Road from 0.3 miles east of Wanda Road to Cahokia Creek Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-125-20	N/A	V-15D-RS-2	CH 1A	Pavement	0-02175-8001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	10.00	0.00	No

057-76N87 Highways - Executed

Bituminous surface treatment on CH 24 (State Road) from IL 267 to South Street in Rockbridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-126-20	N/A	24RS-1	CH 24	Pavement	0-02175-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

058-76N91 Highways - Executed

Patching on US 67 from 10th Street to 6th Street in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-130-20	N/A	261PP-1	FAP 10	Pavement	0-02175-8006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	8.00	0.00	No

059-76N96 Highways - Executed

Patching on IL 13 / IL 153 from IL 4 to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-135-20	N/A	(101X,101)PP-1	FAP 103	Pavement	0-02175-8011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	8.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

060-76P13 Highways - Executed

Weed spraying along IL 100 from IL 96 to the Piasa Bird Monument and along IL IL 255 from I-270 to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Jersey Madison	C-98-047-21	N/A	DIST 8 WEED SPRAYING 2021-3	FAP 304 FAP 310	Miscellaneous	0-02066-8003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	04/30/2021			0.00	0.00	No		

061-78151 Highways - Deleted

Replacing the existing single span, closed abutment bridge with a new long span open abutment steel beam bridge with reinforced concrete deck on IL 142, 3 miles north of Eldorado. (SN 083-0032) , Replacing the existing single span, closed abutment bridge with a new long span open abutment steel beam bridge with reinforced concrete deck on IL 142, 3 miles north of Eldorado. (SN 083-0032)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-005-10				Bridges	9-98980-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

062-78328 Highways - Executed

Replacing the existing single span, closed abutment bridge with a new triple opening, cast-in-place reinforced concrete box culvert on IL 1, 2.75 miles north of Norris City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-059-12	NHPPRWEI(095)	2B-3	FAP 332	Bridges	9-00429-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			75	15.00	0.00		No

063-78336 Highways - Deleted

Removal and replacement of a box culvert (SN 028-7029) carrying IL 34 over a drainage ditch, 5.5 miles east of IL 37 in Benton. , Removal and replacement of a box culvert (SN 028-7029) carrying IL 34 over a drainage ditch, 5.5 miles east of IL 37 in Benton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-012-13				Bridges	9-00305-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

064-78622 Highways - Deleted

Removal and replacement of a box culvert (SN 033-2000) carrying IL 242 over an unnamed stream, 3.5 miles north of McLeansboro. , Removal and replacement of a box culvert (SN 033-2000) carrying IL 242 over an unnamed stream, 3.5 miles north of McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-017-18				Bridges	9-78680-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

065-78785 Highways - Executed

16 miles of pavement patching, milling, surfacing, shoulder repair and ADA ramp improvements on Old US 51 from 2.1 miles south of the Union County line to IL 37 just north of Cairo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-058-20	STPP65F(810)	(14,15,16,17)RS-3	FAS 2936	Pavement	9-97760-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	2.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

066-78805 Highways - Executed

Removal and replacement of a box culvert (SN 033-7024) carrying IL 142 over a ditch, 0.1 miles north of Main Street in Broughton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-078-20	STP020C(971)	124CR-2	FAP 776	Bridges	9-00486-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

067-78821 Highways - Executed

Bridge deck overlay on SN 002-0032 on IL 3 over Sexton Creek, west of Gale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Alexander	C-99-098-20	STP8W5Q(200)	D9 BRIDGE OVERLAY 2021-2	FAP 14	Bridges	9-00714-2123	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

068-61G78 Local Roads - Executed

Traffic signal replacement and sidewalk construction on US 20 from Walnut Avenue to Center Avenue in Streamwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-400-19	3P24(034)	13-00056-00-SW (STREAMWOOD)	FAP 345	Miscellaneous	1-11021-0049	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	12.00	0.00	No		

069-61G83 Local Roads - Executed

Reconstruction of Bolz Road from Amarillo Drive to Kennedy Drive in the Village of Carpentersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-380-19	A1J7(080)	17-00091-00-FP CARPENTERSVILLE	FAU 2298	Pavement	1-22294-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/06/2021		10	20.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

070-62L39 Highways - Executed

ADA improvement project along various State maintained routes within Eastern Lake County. Located in the Cities of Waukegan, Park City, North Chicago and Villages of Mundelein and Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-258-20	N/A	2020-061-SW	VARIOUS	Miscellaneous	1-80551-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	0.00	0.00		No

071-62L48 Highways - Executed

(1.937-Mile) Improvement consists of crack cleaning and sealing in the existing concrete pavement between traffic lanes, curb and gutter, restriping pavement marking in Villages of East and West Dundee, Dundee Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-268-20	N/A	2020-070-I	FAP 341	Pavement	1-80499-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

072-62L75 Highways - Executed

(2.9-Mile) Crack and Joint Sealing on existing HMA pavement. Location: IL 64 (North Ave.) Damen Ave to US 41 within the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-294-20	N/A	2020-097-I	FAP 307	Pavement	1-80496-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

073-62L77 Highways - Executed

(3.157-Mile) Crack and joint sealing project on IL 64 (North Avenue) from IL 53 (Rohlwing Road) to Villa Ave. within the Villages of Lombard, Addison and Villa Ave. within the Villages of Lombard, Addison and Villa Park in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-296-20	N/A	2020-099-I	FAP 307	Pavement	1-80498-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

074-62L78 Highways - Executed

(1.71-Mile) Crack and joint sealing improvements on IL 171 from Forest Preserve Dr. to south of Des Plaines River Rd. Located within the Village of River Grove in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-297-20	N/A	2020-100-I	FAP 372	Pavement	1-80504-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

075-62M06 Highways - Executed

8.5 miles SMART overlay project consisting of milling and resurfacing, and the installation of shoulder rumble strips on I-55 from north of River Road to north of landM Canal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-326-20	NHPP72BJ(716)	2020-128-RS	FAI 55	Pavement	1-80514-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2021		5	16.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

076-64P57 Highways - Executed

Concrete sealer applied to bridge decks at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-091-20	STP0AQT(861)	D2 BDS 2021-3	VARIOUS	Bridges	2-93009-3000 2-93009-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

077-72L96 Highways - Executed

Bridge deck overlay on SN 054-0104 carrying Lincoln Parkway over ICRR, 0.3 miles southeast of Union in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-094-20	STP5UU5(557)	(22) BDR	FAU 7706	Bridges	6-01457-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

078-72M41 Highways - Executed

Bridge washing and concrete sealing on the Sangamon River bridges on IL 78 and Athens Blacktop. (SN 009-0510 and SN 065-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass Menard	C-96-141-20	STPS2EP(370)	(144, 9) BC	FAP 614 FAS 574	Bridges	0-01291-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

079-72M56 Highways - Executed

Painting portions of two bridges carrying I-72 over Mauvaise Terre Creek, 1.1 miles east of Old US 36 near Jacksonville. (SN 069-0048 and SN 069-0049)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-021-21	NHPPWZLM(008)	(69-9) BP	FAI 72	Bridges	0-01374-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

080-74949 Highways - Executed

4.8 miles of cape seal surface treatment on US 40 from 0.3 miles west of Lake Sara Road to Henriette Street in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-026-20	STPQBWM(532)	(L,K) PVMT PRSV	FAS 2796 FAS 1710 FAU 8357	Pavement	7-51060-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	3.00	0.00	No

081-76M85 Highways - Executed

1.76 miles of resurfacing on IL 140 from IL 160 to the Bond County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-026-20	STP2J8R(731)	(137-2,138,139)RS-4	FAP 785	Pavement	8-00700-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	12.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

082-76N69 Highways - Executed

Microsurfacing on IL 161 from 0.1 miles west of Slant Road to 0.2 miles west of Broadway in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Clinton	C-98-038-22	STPY254(955)	3R-2(5,7-1)RS-4	FAP 805	Pavement	8-00801-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	12.00	0.00	No		

083-78815 Highways - Executed

Bridge deck repairs on SN 097-0040 carrying I-64 over Pond Creek, 0.25 miles east of Wayne; SN 097-0042 and 097-0043 carrying I-64 over Tributary to Randolph Ditch, 11.5 miles west of IL 1; and SN 097-0046 and 097-0047 carrying I-64 over Randolph Drainage Ditch, 9.5 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-090-20	NHPPT948(440)	D9 BRIDGE DECK REPAIR 2020-1	FAI 64	Bridges	9-00714-2150 9-00714-2151 9-00714-2152
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

084-89759 Local Roads - Executed

Replace the bridge carrying CH 5 over the North Fork of Lamoine River, 4.3 miles east of IL 110/US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	McDonough	C-94-027-19	XKCD(116)	18-00300-00-BR	CH 5	Bridges	4-10607-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	5.00	0.00	No		

085-91596 Local Roads - Executed

Resurfcing Maplewood Drive from the north city limits of Rantoul to Veteran's Parkway in Rantoul.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-004-21	60LA(041)	17-00110-00-PV (RANTOUL)	FAU 7094	Pavement	0-01741-5001 5-10455-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	3.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

086-91752 Local Roads - Executed

Resurfacing various routes within the city of Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-071-18	3ZB1(718)	16-00352-00-PV (DANVILLE)	VARIOUS	Pavement	0-01731-5002 5-10456-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				130	5.00	0.00	No

087-93752 Local Roads - Executed

Guardrail replacement on various routes in Adams County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-142-20	4IGJ(142)	18-00221-00-GR	VARIOUS	Miscellaneous	0-00105-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

088-93755 Local Roads - Executed

Construction of a reinforced concrete culvert and the replacement of the superstructure carrying CH 26 over Big Branch Creek, 0.3 miles west of Sawyerville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-065-18	SNNH(023)	13-00097-00-BR	FAS 734	Bridges	6-10669-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	5.00	0.00	No

089-95885 Local Roads - Executed

Resurfacing various routes within Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-099-21	M0J5(962)	19-00117-00-RS (CHARLESTON)	VARIOUS	Pavement	7-10892-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

090-97746 Local Roads - Executed

Replace the bridge carrying CH 3 over Gibbs Creek, 5.0 miles northwest of Shattuc.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-303-16	LR8W(861)	16-00102-00-BR	CH 3	Bridges	8-10608-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/25/2021			12.00	0.00		No

091-99656 Local Roads - Executed

Resurfacing Liberty Road from Barnett Street to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-062-19	YXTH(139)	19-00158-00-RS	FAU 9545	Pavement	9-10622-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	Yes	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	3.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

092-62K96 Highways - Executed

The improvement on 1-55 over Madison Street consist of Bridge Deck Overlay, Approach Slab Overlay, Joint Repairs and Substructure Repairs. Located in the Village of Burr Ridge in DuPage County. LT=392 FT(0.10-Mile)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-214-20	NHPPNCBK(060)	2020-025-BR	FAI 55	Bridges	1-79333-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	12.00	0.00	No

093-62L49 Highways - Executed

(2.578-Mile) Improvement on IL-120 (Belvidere Road) from McHenry Co. Line to East of IL-60 consist of sealing cracks and joints in the existing concrete pavement, restriping pavement marking in Villages of Lakemoor, Round Lake, and Volo, Wauconda Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-267-20	N/A	2020-071-I	FAP 333	Pavement	1-80503-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

094-62M07 Highways - Executed

(4.176-Mile) Resurfacing (SMART Overlay), ADA Improvements; Location: FAU 2711: IL 131 from North of ILL 120 to CN (fmr EJandE) Railroad in the Cities of Waukegan and North Chicago in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-327-20	STPFZ5X(647)	2020-129-RS&SW	FAU 2711	Pavement	1-79879-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	5.00	0.00	No		

095-62M22 Highways - Executed

(426.26-FT) Improvement of 31st street over Des Plaines River consists of bridge deck overlay and joint repair. Located in the Village of Riverside, in Cook County, IL. SN=016-0870

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-343-20	STPG21G(034)	2020-149-BR	FAU 1467	Bridges	1-79989-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	15.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

096-62M49 Highways - Executed

(793-FT) Improvement on 3151 Street over Salt Creek consist of Bridge Deck Overlay, Approach Slab Reconstruction, Joint Repairs and Substructure Repairs. Located in the Village of Westchester and Village of La Grange Park SN=016-0868

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-393-20	STP3JLU(458)	2020-161-BR	FAU 1467	Bridges	1-80299-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/29/2021		10	18.00	0.00	No

097-62M60 Highways - Executed

Work consists of interconnecting various traffic signals in order to mitigate congestion and improve traffic flow along various arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-385-20	CMAQSJC9(120)	2020-190-TS	VARIOUS	Electrical	1-80656-0000
							1-80657-0000
							1-80658-0000
							1-80659-0000
							1-80660-0000
							1-80666-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

098-62N09 Highways - Withdrawn

Cleaning and painting the steel surfaces of bridge structures carrying Sauk Trail over 1-57 in the Village of Richton Park, Rich Township. , Cleaning and painting the steel surfaces of bridge structures carrying Sauk Trail over 1-57 in the Village of Richton Park, Rich Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-046-21				Bridges	1-79089-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	Pending	Pending	No

099-62N10 Highways - Withdrawn

This improvement consists of a culvert repair of the structure (SN 045-0299) carrying IL Route 47 over Pingree Creek in Plato Township. , This improvement consists of a culvert repair of the structure (SN 045-0299) carrying IL Route 47 over Pingree Creek in Plato Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-047-21	N/A			Bridges	1-80797-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	Pending	Pending	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

100-64P52 Highways - Executed

Expansion joint replacement, deck patching and concrete overlay on the structure (SN 037-0141) carrying US 6 over the BN RR and Township Road 38 (TR 38), located 3 miles East of the Rock Island County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Henry	C-92-076-20	STPRVET(973)	(40VBR)BDR	FAU 5789	Bridges	2-20301-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	2.00	0.00	No		

101-64P55 Highways - Executed

Concrete sealer applied to bridge decks at various locations within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-089-20	STPSAB6(093)	D2 BDS 2021-1	VARIOUS	Bridges	2-93009-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

102-64P56 Highways - Executed

Concrete sealer applied to bridge decks at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-090-20	STPA9QD(364)	D2 BDS 2021-2	VARIOUS	Bridges	2-93009-2000 2-93009-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

103-68G06 Highways - Withdrawn

Installation of dilemma zone detection and LED lighting at various signalized intersections in District Four. , Installation of dilemma zone detection and LED lighting at various signalized intersections in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-011-21				Electrical	4-02121-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	Pending	Pending	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

104-72L84 Highways - Executed

ADA improvements, traffic signal replacements, storm sewer work and sign replacements, storm sewer work and sign replacements on IL 16 and IL 127 in Hillsboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-081-20	NHPP-HSIP5XPZ (018)	(104) SW-1,TS (105) SW-1,TS-1	FAP 325	Electrical	6-00784-0550
					FAP 42A		6-00784-0560
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	7.00	0.00	No

105-72M59 Highways - Executed

Longitudinal joint repair on I-72 from just west of Chatham Road to 0.4 miles west of Second Street Overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-025-21	N/A	(84-9-3) I	FAI 72	Pavement	0-02175-6015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

106-74364 Highways - Deleted

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road. , Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-09				Bridges	7-50200-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

107-76M48 Highways - Executed

5.1 miles of resurfacing on IL 157 from 0.2 miles north of Horseshoe Lake Road to 0.1 miles north of Chain of Rocks Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-081-19	NHPP52XN(475)	117RS-6	FAP 592 FAU 8885	Pavement	8-00682-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	12.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

108-78501 Highways - Deleted

Replacement of box culvert carrying US 45 over a stream and replacement of a single span bridge with a double box culvert carrying Feazel Road, off of US 45, over Pankey Branch. This project is located near Harrisburg. , Replacement of box culvert carrying US 45 over a stream and replacement of a single span bridge with a double box culvert carrying Feazel Road, off of US 45, over Pankey Branch. This project is located near Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-069-15	N/A			Bridges	9-00571-0000 9-97970-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	Pending	Pending	No

109-91586 Local Roads - Executed

Pavement removal, construction of PCC pavement, sidewalks, curb and gutter, on CH 36 from South Forest Avenue to US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-056-19	8URU(930)	18-00213-00-PV	FAU 7005	Pavement	5-10472-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	2.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

110-60T17 Highways - Deleted

Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson. , Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-305-12				Electrical	1-77069-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

111-62L44 Highways - Executed

Cleaning and sealing longitudinal joints and cracks of the existing concrete pavement from Riverwoods Blvd to US 41 (Skokie Hwy) pavement markings restriping in the Villages of Mettawa and Lake Forest, Libertyville, Shields, Vernon and Deerfield Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-263-20	N/A	2020-066-I	FAP 335	Pavement	1-80494-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

112-62L50 Highways - Executed

(1.945-Mile) Pavement Patching and Crack and Joint Sealing project from South Indiana Ave to East of 1-94 (Bishop Ford Expy.) in Hyde Park Township, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-269-20	N/A	2020-072-PP&SW	FAP 344A	Pavement	1-79608-0000 1-80512-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	15.00	0.00	No

113-62L55 Highways - Executed

(9.65-Mile) SMART Overlay, pedestrian ramps. rumble -strips. Location: IL-102, from 26-ft northwest of Ryan 73 feet east of Kankakee County Line Road in the City of Wilmington, Wilmington and Wesley Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-274-20	STPJ4T5(078)	2020-077-RS-SW&SR	FAP 631	Pavement	1-79834-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	17.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

114-62M62 Highways - Executed

Work consists of interconnecting various traffic signals in order to mitigate congestion and improve traffic flow along various arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-387-20	CMAQIE7A(445)	2020-188-TS	VARIOUS	Electrical	1-80655-0000 1-80661-0000 1-80662-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

115-62M87 Highways - Withdrawn

(1.71-Mile) Crack and joint sealing improvements on IL 171 from Forest Preserve Dr. to south of Des Plaines River Rd. Located within the Village of River Grove in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-009-21	N/A			Electrical	0-01493-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	Pending	Pending	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

116-62N13 Highways - Executed

This improvement consists of the repair and installation of guardrail along various expressway and arterial highways in various counties throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-050-21	N/A	2020-243-GRR	VARIOUS	Miscellaneous	0-02175-1005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		01/31/2022			0.00	0.00	No

117-70A65 Highways - Executed

3P Policy Standard Overlay ADA Improvements from W of Commerce Pkwy to 0.1 Mi N of E Washington St Gross Length = Net Length = 13,054.36 FT= 2.472 Mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-047-18	NHPP3LY5(973)	(1,2)RS-4	FAP 704	Pavement	5-53075-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			110	3.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

118-72M13 Highways - Executed

Insertion culvert liners on IL 99 and IL 107 from the Pike County line to the Schuyler County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-111-20	N/A	(9) DR, (18) DR-1	FAP 550 FAP 554	Miscellaneous	0-02175-6008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

119-46560 Highways - Executed

"On-Call" Pavement Marking with various materials including, thermoplastic, paint, preformed plastic, polyurea, modified urethane, pavement marking removal, hot-spray thermoplastic, grooving for pavement marking, and aerial mk.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-012-21	N/A	D3 HT PVMNT MRK RPR 21-13	VARIOUS	Miscellaneous	0-01474-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/30/2022			0.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

120-61G66 Local Roads - Executed

Resurfacing Abbeywood Drive and Green Trails Drive from Naper Boulevard to College Road in the Village of Lisle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-078-20	FRDH(078)	19-00065-00-RS (LISLE)	MUN 4500 MUN 4038	Pavement	1-22321-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	20.00	0.00	No

121-61G76 Local Roads - Executed

Roadway reconstruction, box culvert replacement, and construction of a soldier pile retaining wall under the I-294 bridge, on Franklin Avenue from east of the Canadian Pacific Bensenville Yard entrance to east of the I-294 bridge in Franklin Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-384-20	I2I8(290)	17-00083-01-BR (FRANKLIN PARK)	FAU 3533	Bridges	1-22088-0010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/20/2021		5	17.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

122-62M80 Highways - Executed

(1,449-FT.) Improvement on 25th Avenue over IHB Railroad consist of Bridge Deck Overlay, Joint Repairs and Substructure Repairs. Located in the Village of Franklin Park and Melrose Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-001-21	STPCV3Y(313)	2020-203-BR	FAU 2714	Bridges	0-01291-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/29/2021		10	8.00	0.00	No		

123-62M90 Highways - Executed

Cleaning and painting existing steel structures at 2 locations. 1st located on I-80 at Ridgeland Avenue (SN 016-0718) in the Village of Tinley Park. 2nd located on Torrence Avenue over CSXT and IHB Railroads (SN 016-0935) in the Village of Burnham, Cook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-015-21	N/A	2020-229-BP	VARIOUS	Bridges	0-01374-1004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

124-62N15 Highways - Rejected

Installation of new fence and repair of damaged fence at various locations on a work order basis.

125-62N18 Highways - Rejected

Expressway mowing north.

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

126-62N19 Highways - Rejected

Expressway mowing north.

127-62N25 Highways - Rejected

The improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties.

128-62N26 Highways - Active

The improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-071-21	N/A	2020-256-I	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2021			0.00	0.00	No

129-68F63 Highways - Executed

Bridge washing of eight (8) bridges over the Illinois River in Marshall, Tazewell and Mason counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-083-20	NHPP-STPR5FU (904)	D4 BRIDGE WASHING 2021	VARIOUS	Bridges	0-01291-4001
	Mason					0-01291-4002	
	Marshall						
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

130-74A11 Highways - Withdrawn

Intersection reconstruction and safety improvements on IL 32 at Bruce-Findlay Road, south of Sullivan. , Intersection reconstruction and safety improvements on IL 32 at Bruce-Findlay Road, south of Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-099-20				Pavement	0-00816-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

131-74A40 Highways - Executed

Cleaning and painting 5 structures on various routes in District 7. (SN 025-0087, 051-0032, 051-0047, 051-0057, 093-0001)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-124-21		D7 BRIDGE PAINTING 2021-2	VARIOUS	Bridges	0-01374-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	0.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

132-78606 Highways - Executed

Patching, resurfacing and bridge repairs on I-24 from the Johnson County line to the Ohio River Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-060-17	NHPPYA23(869)	64(1,2,2-1,3-1,3)RS-2,BRIDGE R	FAI 24	Pavement	9-00558-0000 9-00558-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/15/2022			6.00	0.00	No

133-78802 Highways - Executed

4.6 miles of patching, HMA and PCC removal, HMA surfacing, median/curb repair, ADA ramps and signal upgrades on US 45 from 10th Street / Ferry Street to just east of Belgrade Road and on IL 145 from US 45 to approximately 900' north of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-075-20	NHPP-STPUHHJ (692)	41(RS-6),101(RS-7),102(RS-4)	VARIOUS	Pavement	9-00161-0000 9-00161-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	6.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

134-87744 Local Roads - Executed

Replace the bridge carrying TR 4B over Ditch Mole Creek, located 2.5 miles northwest of Flanagan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-010-21	DHBY(495)	18-15129-00-BR	TR 4B	Bridges	3-10632-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	8.00	0.00		No

135-87745 Local Roads - Executed

Resurfacing CH 19 from Angling Road to US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-011-21	F47X(289)	17-00264-00-RS	FAS 1235	Pavement	3-10635-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	6.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

136-87755 Local Roads - Executed

Replace the bridge carrying TR 118 over Mud Creek, 3.5 miles northeast of Cornell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Livingston	C-93-022-21	K3R0(823)	18-09110-02-BR	TR 118	Bridges	3-10544-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	8.00	0.00	No		

137-95880 Local Roads - Executed

Resurfcing CH 24 (Reas Bridge Road from North Brush College Road to north of TR 250.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-108-21	DKNM(748)	20-00300-00-RS	FAU 7355 FAS 1544	Pavement	7-10896-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	6.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

138-95886 Local Roads - Executed

Replace the bridge carrying CH 8 over Raccoon Creek located 8.5 miles south of Bridgeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-059-19	VFL2(092)	18-00122-00-BR	FAS 806	Bridges	7-10865-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	7.00	0.00		No

139-95887 Local Roads - Executed

Replace the bridge carrying TR 266 over Taylor Ditch, located 2.5 miles southwest of Russellville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Lawrence	C-97-105-21	GQGZ(590)	18-09115-00-BR	TR 266	Bridges	7-10881-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	6.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

140-97726 Local Roads - Executed

Sidewalk construction at various locations in the city of Carrollton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Greene	C-98-018-20	UP47(202)	19-00018-00-SW (CARROLLTON)	VARIOUS	Miscellaneous	0-01754-8001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	18.00	0.00	No		

141-61F89 Local Roads - Executed

Construction of a pedestrian bridge over the Wisconsin Central Railroad at the Mundelein Metra Station in the Village of Mundelein.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-333-16	JFPP(620)	12-00097-00-BR (MUNDELEIN)	MUN 4030	Bridges	1-11021-0047	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	19.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

142-61G19 Local Roads - Executed

Pavement widening and reconstruction, sidewalks, multi-use path, storm sewer, traffic signals, lighting and pavement markings on North Aurora Road from Frontenanc Road to Fairwy Drive in Naperville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-199-19	MN5I(644)	08-00140-00-PV (NAPERVILLE)	FAU 1509	Pavement	1-22245-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			225	22.00	0.00	No	

143-61G59 Local Roads - Executed

Resurfacing Clarendon Hjills Road between 91st Street and 79th Street within Downers Grove Township in Dupage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-401-19	804V(658)	19-03126-00-RS	FAU 2663	Pavement	1-22328-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	11.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

144-61G68 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalk replacement and pavement markings on Oak Park Avenue from Roosevelt Road to North Avenue in Oak Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-097-20	W3V2(347)	19-00265-00-RS (OAK PARK)	FAU 2775	Pavement	1-22331-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	20.00	0.00	No		

145-61G84 Local Roads - Executed

Replace the bridge carrying Clavey Road over Skokie Ditch, and the reconstruction of the roadway from east of US 41 to Green Bay Road in Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-403-20	QYUL(227)	15-00125-01-BR (HIGHLAND PARK)	FAU 1265	Bridges	1-22338-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/24/2021		5	14.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

146-62L45 Highways - Executed

Smart Overlay, Class D patching and ADA improvement. Project begins 50 ft south of 31st St. and proceeds approximately 4637.9 ft in a northerly direction to 23rd St. in the Villages of Brookfield and Berwyn Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-264-20	N/A	2020-067-RS&SW	FAU 2722	Pavement	1-79101-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	15.00	0.00	No		

147-62M01 Highways - Executed

(1.373-Mile) HMA SMART Overlay of IL-1 (Halsted St), approx. 600' north of the intersection of 159th St, and extends to the north through Harvey and Phoenix in Cook County to a point approx. 200' north of East 149th St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-321-20	STPSNY1(614)	2020-123-RS	FAU 3730	Pavement	1-80581-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	19.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

148-72M42 Highways - Executed

Bridge washing and concrete sealing on various bridges in Pike County and expansion joint replacement on the Valley City Eagle Bridges carrying I-72 over the Illinois River. (SN 069-0525, SN 075-0098, SN 075-0099, SN 075-0122, and SN 075-0123)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-143-20	NHPP-STPD59G (408)	(75-3,123)BC (75,86) BJR-2, BC	FAI 72 FAP 745	Bridges	0-01291-6004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

149-78817 Highways - Executed

Replacing a gabion wing wall on SN 100-5002 at the intersection of Herrin Road and Collins Road near Johnston City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-092-20	N/A	D9 BRIDGE REPAIR 2020-8	CS 7000	Bridges	0-02175-9006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

150-85675 Local Roads - Executed

Sidewalk replacement and construction of new sidewalks at various locataions in Creston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-143-12	SCBY(614)	12-00008-00-SW (CRESTON)	VARIOUS	Miscellaneous	0-01754-2001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

151-85698 Local Roads - Executed

Guardrail replacement on various routes in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-059-19	XL2W(427)	19-00379-00-GR	VARIOUS	Miscellaneous	0-00105-2001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	0.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

152-85703 Local Roads - Executed

Replace the bridge carrying _Seminary Street over Keith Creek, 0.5 mile north of 15th Avenue in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-061-19	V9SY(214)	19-00630-00-BR (ROCKFORD)	FAU 5112	Bridges	2-10560-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/01/2021		15	2.00	0.00	No		

153-89720 Local Roads - Executed

Replace the bridge carrying CH 14 over Dry Creek, 2.3 miles east of Green Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-033-17	VCKL(308)	16-00099-00-BR	FAS 462	Bridges	4-10589-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	4.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

154-93753 Local Roads - Executed

Replace the bridge carrying CH 20 over Quiver Creek and roadway reconstruction, located 4.0 miles northeast of Havana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-001-21	ZMBM(399)	07-00022-01-BR	FAS 567	Bridges	0-00105-6003 6-10724-0000 6-10724-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			205	5.00	0.00		No

155-95881 Local Roads - Executed

Replace the bridge carrying Strawn Road over Willow Branch, 3.25 miles northeast of Niantic.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-061-19	XDC0(604)	16-07117-00-BR	TR 30A	Bridges	7-10843-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	6.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

156-95884 Local Roads - Executed

Replace the bridge carrying CH 27 over Kickapoo Creek, 0.5 mile southeast of Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-100-21	MWP9(383)	17-00170-00-BR	FAU 7711	Bridges	7-10893-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	6.00	0.00	No

157-61G26 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalk replacement, and pavement markings on Prince Crossing Road from Geneva Road to IL 164 in West Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-354-19	DA1Q(824)	19-00083-00-RS (WEST CHICAGO)	FAU 2536	Pavement	1-22235-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	21.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

158-61G86 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalk replacement, pavement widening to accommodate bike lanes, and pavement markings on McCarthy Road from Illinois Street to Walker Road in Lemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-185-15	78Q5(279)	14-00052-00-BT (LEMONT)	FAU 1587	Pavement	1-21727-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	20.00	0.00	No		

159-61G87 Local Roads - Executed

Resurfacing Kenilworth Avenue from Green Bay Road to Sheridan Road in the Village of Kenilworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-302-19	7FLC(913)	17-00034-00-RS (KENILWORTH)	FAU 1669	Pavement	1-22224-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	17.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

160-61G88 Local Roads - Executed

Replace the superstructure that carries Roy Avenue over Addison Creek, located south of Country Club Drive in Northlake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-072-18	YSD1(569)	14-00087-00-BR (NORTHLAKE)	FAU 2539	Bridges	1-21786-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	8.00	0.00	No		

161-62K38 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290/IL 110 Expressway from Austin Blvd to Wells St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-131-20	N/A	2019-165-I	FAI 290 FAP 389	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

162-62K40 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-90; I-90/94 expressways from W of US 12/45 Mannheim Rd to Congress Pkwy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-133-20	N/A	2019-167-I	FAI 90 FAI 190 FAI 94	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2021			0.00	0.00	No

163-62K41 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-90/94 (Dan Ryan Expy) from Congress Pkwy to I-57/I-94 Bishop Ford Expy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-134-20	N/A	2019-168-I	FAI 90 FAI 94	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2021			0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

164-62K43 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12(95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-136-20	N/A	2019-170-I	FAI 94 FAP 341 FAU 1574	Miscellaneous	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2021			0.00	0.00	No		

165-62K46 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-139-20	N/A	2019-173-I	FAI 55	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2021			0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

166-62L40 Highways - Executed

(2788 Ft.) Crack and Joint Sealing project from Western Ave to Carrol Ave. in the Village of Harvey, in Thornton Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-259-20	N/A	2020-062-I	FAP 351	Pavement	1-80482-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

167-62L41 Highways - Executed

(6.2-Mile) Cleaning and Sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter, restriping pavement marking from Balbo Dr to 57th Dr in City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-260-20	NHPPA4EP(881)	2020-063-I	FAP 341	Pavement	1-80484-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	7.00	0.00		No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

168-62L43 Highways - Executed

(1.74-Mile) Improvement on IL 38 from Harrison St to Manheim Rd consists of cleaning and sealing cracks and joints in the existing concrete pavement, restriping pavement marking in Villages Hillside and Westchester, Proviso Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-262-20	N/A	2020-065-I	FAP 347	Pavement	1-80490-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

169-62L47 Highways - Executed

(2.80-Mile) Improvement on 1-290 from Grand Ave to Cook County Line Rd consists of cleaning and sealing cracks and joints in the existing concrete pavement, new pavement marking in the village of Elmhurst, York and Addison Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-266-20	NHPP7592(232)	2020-069-I	FAI 290	Pavement	1-80481-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

170-62L70 Highways - Active

(2.87-Mile) Crack and joint sealing improvements on US 30 from Larkin Ave. to US 30 (Center St. SB), located within the Cities of Joliet and Crest Hill.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-289-20	N/A	2020-092-I	FAP 575	Pavement	1-80483-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

171-62L71 Highways - Executed

1.69 miles of cleaning and sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter on IL 43 from IL 72 to south of Collum Ave. in Norridge and the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-290-20	N/A	2020-093-I	FAP 348	Pavement	1-80491-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

172-62L72 Highways - Executed

(3.49-Mile) Crack and Joint sealing on PCC pavement. Location: IL 62 (Algonquin Rd) from Penny Rd to Center Port Dr. in the Village of South Barrington, Palatine and Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-291-20	N/A	2020-094-I	FAP 339	Pavement	1-80495-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

173-62M00 Highways - Executed

(6.395-Mile) Crack and Joint Sealing of PCC Pavement; Location: FAP 338: IL 59 from DuPage County Line to North of Pheasant Chase Drive in the City of Naperville and Village of Plainfield in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-320-20	N/A	2020-122-I	FAP 338	Pavement	1-80493-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	10.00	0.00	No		

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

174-62M38 Highways - Executed

(522-FT) Improvement of Illinois 171 over Des Plaines River consists of bridge deck overlay and joint repairs. Located in the Village of River Grove, in Cook County, IL. SN=016-0697

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-352-20	NHPPIB5I(822)	2020-183-BR	FAP 372	Bridges	1-80595-0070
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	8.00	0.00	No

175-62M61 Highways - Executed

Work consists of interconnecting various traffic signals in order to mitigate congestion and improve traffic flow along various arterial routes. , Work consists of interconnecting various traffic signals in order to mitigate congestion and improve traffic flow along various arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-386-20	CMAQNAUZ(108)	2020-189-TS	VARIOUS	Electrical	1-80653-0000 1-80654-0000 1-80664-0000 1-80665-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

176-62M99 Highways - Executed

Cleaning(sweeping) various arterial highways in District One throughout (South) Will county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-020-21	N/A	2020-222-I	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	12/31/2021			0.00	0.00		No

177-62N00 Highways - Executed

Cleaning (sweeping) various arterial highways in District One throughout DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-021-21	N/A	2020-223-I	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2021			0.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

178-66L44 Highways - Executed

The work consists on performing Bridge Deck Concrete sealing at various bare concrete bridge decks in Bureau and Livingston counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau Livingston	C-93-037-21	STPY832(870)	D3 BRIDGE DECK SEALING FY 2021	VARIOUS	Bridges	3-27357-2100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	8.00	0.00	No

179-68F54 Highways - Executed

This project is 5.5 miles long and the structure repair work consists of bridge painting, bridge deck scarification and overlay, joint replacement, bearing replacement, slopewall repair, substructure repair, and other related work on various structures on 1-74 from 0.8 miles east of Morton Ave. to the Woodford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-068-20	NHPP7J5Q(586)	90-15[HB(1-4);VB;B] BP,BJR,BRR	FAI 74	Bridges	4-09020-0300 4-09020-0500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/15/2021		40	3.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

180-95872 Local Roads - Executed

Resurfacing, sidewalks, curb and gutter, storm sewer, lighting, pavement markings at various locations in Dieterich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-017-17	I8ZA(741)	16-00009-00-SW (DIETERICH)	VARIOUS	Pavement	0-01731-7001 7-10887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	7.00	0.00	No	

01A-LI039 Aeronautics - Executed

Extend Partial Parallel Taxiway B and Related Lighting/Electrical from Existing End to Runway 9 Turnaround

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Montgomery	3LF 4819 LITCHFIELD MUNICIPAL	317SBGPTBD	Pavement Electrical			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
90	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		100		10.00	0.00	No	

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

02A-MA031 Aeronautics - Executed

Reconstruct Terminal Aircraft Parking Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Marshall	C75 4762 MARSHALL COUNTY	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		58		4.00	0.00	No

03A-GR011 Aeronautics - Rejected

Replace Runway and Taxiway Lights and Cables

04A-QI063 Aeronautics - Executed

Reconstruct Runway 4/22, Phase 1 (Construction)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Adams	UIN 4834 QUINCY REGIONAL	3170085TBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		174		12.00	0.00	No

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

05A-SA034 Aeronautics - Executed

Reconstruct Concrete Apron, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Marion	SLO 4836 SALEM-LECKRONE	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		34		3.00	0.00	No

06A-SR094 Aeronautics - Rejected

Reconstruct Bituminous T-Hangar Taxilanes (West)

07A-MS010 Aeronautics - Executed

Replace Perimeter Fence, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Brown	I63 4827 MT. STERLING MUNICIPAL	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		60		0.00	0.00	No

08A-MB033 Aeronautics - Rejected

Rehabilitate Parallel Taxiway to Runway 9/27

Letting Summary Report

Letting Date: January 15, 2021 Volume 023, No. 048

Current Date: July 26, 2025

09A-BN018 Aeronautics - Executed

Re-mark Runway 18-36

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Franklin	H96 4774 BENTON MUNICIPAL	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		13		0.00	0.00	No
