

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

001-62P38 Highways - Executed

This project consists of curb ramps (ADA) improvements on Various Routes at Various locations within the Villages of Mundelein, Libertyville and Vernon Hills in Central Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-247-21	N/A	2021-125-SW	VARIOUS	Pavement	1-78752-0054
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	11.00	0.00	No	

002-62P40 Highways - Executed

This is an ADA curb ramp installation project. This project is located along various State routes in the Villages of Barrington, Beach Park, Lake Zurich and Winthrop Harbor and the Cities of North Chicago, Park City and Waukegan in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-249-21	N/A	2021-123-SW	VARIOUS	Pavement	1-78752-0052
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	12.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

003-62R25 Highways - Executed

The proposed project scope of work consists of the reconstruction of the following Larkin Avenue ramps to and from I-80: EB I-80 exit ramp to Larkin Avenue, NB Larkin Avenue entrance ramp to EB I-80, WB I-80 exit ramp to Larkin Avenue and SB Larkin entrance ramp to WB I-80. The work also includes reconstruction of the northwest and southeast shoulder approaches to the Larkin Avenue Bridge over I-80 as well as construction of a proposed retaining wall along the EB exit ramp and noise walls. Related work proposed in this contract includes grading, pavement markings, signage, erosion control, landscaping, drainage improvements, lighting and traffic signal. Gross length and net length are 4,049 ft (0.767 mi.).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-112-22	NHPPC09W(797)	FAI 80 21 STRUCTURE 4	FAI 80	Pavement	1-77247-6400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/07/2025		10	19.00	0.00	No	

004-62R26 Highways - Executed

The proposed project scope of work consists of the partial reconstruction of entrance and exit ramps proposed at the I-80 and I-55 interchange. The work also includes the construction of a new directional ramp for SB I-55 to EB I-80 with flyover bridge crossing over I-55, along with reconstruction of Mound Road Frontage Road, construction of new retaining walls and drainage improvements within the reconstruction limits. Related work proposed in this contract includes grading, pavement markings, signage, erosion control, landscaping, lighting, ITS, and replacement of the existing access control fencing. The project is located in the Village of Shorewood, City of Joliet, and Troy Township in Will County. Gross length is 3,109 ft (0.589 mi.) and net length is 2,919 ft (0.553 mi.).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-113-22	NHPPHISX(002)	FAI 80 21 STRUCTURE 5	FAI 80	Bridges	1-77247-6300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		10	21.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

005-62R60 Highways - Executed

The scope of work includes designed overlay, new shoulders and ADA improvements This project is located along IL. 19 (Irving Park Road) from Roselle Road to east of Baker Drive. The gross and net length is 13,262 feet (2.51 miles). It is located in the Villages of Itasca and Roselle and unincorporated Bloomingdale Township in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-208-22	NHPP-STPD0VU (207)	FAU 1321 22 RS2	FAU 1321	Pavement	1-79480-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	19.00	0.00	No

006-62T06 Highways - Active

This improvement consists of pavement patching, hot-mix asphalt surface removal resurfacing with binder and surface course and sidewalk ramps improvements. Located in the Villages of Rosemont and City of Des Plaines in Cook County. (Project Length 7429 Foot, 1.4 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-283-22	NHPPFKRD(170)	FAP 0330 22 RS	FAP 330	Pavement	1-81008-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	18.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

007-62T07 Highways - Executed

This is a bridge repair project of SN 056-0038; IL 176 over Fox River. Scope of work includes bridge deck scarification and latex concrete overlay, joint repair, approach slab repair and structural repair of concrete abutments and piers. The project is located within unincorporated McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-285-22	NHPPHIRD(902)	FAP 0335 22 BJ	FAP 335	Bridges	1-81096-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

008-62T37 Highways - Executed

(335-Ft) Bridge Preservation Project. Work includes bridge deck scarification, repair, overlay, joints repair replacement and incidental and collateral work. Located on Oakton Street at Des Plaines River, just East of River Road, within the City of Des Plaines, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-344-22	BR5I3V(749)	FAU 1332 A 22 BJ	FAU 1332A	Bridges	1-81095-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	10.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

009-62T38 Highways - Executed

(231-Ft) Bridge Deck Overlay, Bridge Joint Replacement / Repair at Devon Ave over North Branch Chicago River. This project is in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-345-22	BRVIFN(450)	FAU 1349 22 BJ	FAU 1349	Bridges	1-81094-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

010-62T94 Highways - Executed

The proposed improvement consists of culvert replacement at two locations, construction of a retaining wall, guardrail replacement, and construction of paved shoulder located at 123rd Street over Mill Creek and West Branch of Mill Creek, Cook County. Gross length: 1130 Ft (0.214 Mi), Net length: 385 Ft (0.073 Mi)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-353-22	STPJSP0(118)	FAU 1587 22 CR	FAU 1587	Bridges	1-79233-0000 1-80110-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	14.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

011-62V17 Highways - Executed

Project covers 14 miles along I-94 from Montrose Ave to Lake Cook Rd and 3 mile along US Route 41 from Lake Cook Rd to Park Ave. Improvements are within 8 separate cities and villages within Cook and Lake counties from Chicago to Highland Park. Project involves replacing the surveillance vehicle detection system, ramp metering system, 6 sign structures and installing wrong way detection system. Connection to fiberoptic system and network integration is also included.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-222-23	HSIPBZF0(469)	FAP 0346 23 SIGN	FAP 346 FAI 94	Electrical	1-81303-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2026		10	14.00	0.00	No	

012-62V99 Highways - Executed

Maintenance Yard Resurfacing, Reconstruction, Curb and Gutter Replacement, and Parking Improvement in the Rodenburg Maintenance Yard located at 1480 Rodenburg Rd , Schaumburg IL in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-085-24	N/A	2023 ROD YARD PARKING	MS 666	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

013-62W79 Highways - Executed

Annual maintenance of electrical systems including traffic signals; lighting; pump stations; surveillance; other pertinent electrical systems; subsystems and components; mechanical systems; and buildings, structures, and grounds located within District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-227-24	N/A	2024-916-ELE	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	12/31/2025			0.00	0.00	No	

014-62W80 Highways - Executed

Scope of work consists of reconstruction of the northeast wingwall at US 20 (Lake St) over I-290, pavement patching, removing and re-erecting the existing guardrail terminal, maintenance of traffic, and pavement markings. Improvement is located in the City of Elmhurst in DuPage County. Gross Length= 2628 FT (0.5 Miles); Net Length= 12 FT (0.002 Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-228-24	N/A	(22-2-3HB) BR 24	FAI 290	Bridges	0-02179-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

015-62W88 Highways - Executed

The length of the project is 2,203 ft (0.417 miles). This project consists of a intersection improvement with pavement widening and resurfacing. The project is in Unincorporated Cook County, Orland Park, Oak Forest and Palos Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-235-24	HSIPI8L4(637)	2024-963-N	FAP 348	Pavement	1-81399-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	9.00	0.00	No	

016-62W94 Highways - Executed

This project consists of tree removal on Various Routes at Various locations within Cook and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-250-24	N/A	2024-974-TR	VARIOUS	Miscellaneous	1-81166-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2025		5	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

017-62X07 Highways - Executed

Dead tree removal work is located within the right-of-way limits of state- maintained routes located in District One counties of Cook, DuPage, Kane, Lake, McHenry, and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-287-24	N/A	2024-986-DTR	VARIOUS	Miscellaneous	0-02179-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

018-62X16 Highways - Executed

This improvement consists of temporary traffic control setup on various State maintained expressway and arterial routes district-wide on a work order basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-001-25	N/A	2024-995-I	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

019-62X17 Highways - Executed

The work to be completed under this contract consists of installing guardrail at new locations and repairing existing damaged guardrail and traffic barrier terminals on a work order basis throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-002-25	N/A	2024-996-GRR	VARIOUS	Miscellaneous	0-01894-1000 0-02179-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

020-64T83 Highways - Executed

On-call maintenance of electrical facilities along state maintained routes in the eastern half of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-184-24	N/A	D2 ELE(EAST)2025	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

021-64T84 Highways - Executed

On-call maintenance of electrical facilities along state maintained routes in the western half of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-185-24	N/A	D2 ELE(WEST)2025	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

022-64U01 Highways - Executed

0.5 mile of partial depth patching on IL 78 from 10th Street to north side of BNSF RR.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-202-24	N/A	D2 PP 2025-01	FAP 22	Pavement	0-02179-2018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

023-66P11 Highways - Executed

5.62 miles of milling and resurfacing on US 52 from east of the IL-71 intersection to the north leg of Townhouse Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Kendall	C-93-076-24	STPIYCF(963)	(125,126)RS-4	FAP 607	Pavement	3-05250-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	8.00	0.00	No

024-66P19 Highways - Executed

11.01 miles of milling and resurfacing on IL 115 from south of E 1600N RD to IL 9 in Roberts City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-068-24	STP-HSIPAP6S(188)	(109,110)RS-2	FAP 71 FAS 340 FAP 798	Pavement	3-11527-0030 3-47470-2403

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	8.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

025-66P42 Highways - Executed

16.21 miles of HMA milling and resurfacing on IL 170 from 0.2 mile south of River Road in Seneca to the intersection with IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston LaSalle	C-93-095-24	STP7SH5(224)	(109,110,111)RS-4	FAP 786	Pavement	3-17050-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	9.00	0.00	No

026-66P50 Highways - Executed

35.55 miles gross of On-Call Class A pavement patching, pavement striping, and other related items to complete the work as described herein on I-39 from the Marshall County Line to the Lee County Line including interchange ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-099-24	N/A	D3 PATCHING 2025-1	FAI 39	Pavement	3-72824-2500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027		10	0.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

027-66P58 Highways - Executed

Removal of HMA shoulders and replacing with PCC shoulders, striping, and traffic control at SN 050-0195 carrying US Route 6 over I-39 and SN 050-0181 carrying CH 19 over I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-111-24	N/A	(50-7HB, 50-4HB-3)SR	FAI 39	Pavement	3-03950-0270
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

028-66P72 Highways - Executed

Tree removal in Bureau, Ford, Iroquois, Kankakee, Kendall, LaSalle, and Grundy Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-128-24	N/A	2025-01 TREE REMOVAL	VARIOUS	Miscellaneous	0-02070-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2025		5	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

029-66P80 Highways - Executed

2,596 gross ft of intermittent milling and resurfacing the mainline, merge lanes, and gore areas as show on plan details on F.A.I. Route 80 (I-80) from 0.5 miles west of the I-80/I-39 Interchange (just east of SN 050-0093) to west of SN 050-0178 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-133-24	N/A	D3 I-80 INTERMITTENT RS 2024	FAI 80	Pavement	3-64720-2501

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2024			0.00	0.00	No

030-68C94 Highways - Executed

5.42 miles of resurfacing on IL 122 from IL 29 to just east of Oak St in Delavan in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-117-15	STPR5L3(579)	(M-15D,4)RS-1	FAP 705	Pavement	4-04320-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	1.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

031-68J30 Highways - Executed

Building demolition at four locations along Main Street between Cedar and Ravine Streets in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-082-24	N/A	11DM-1	FAP 669 FAP 673	Miscellaneous	4-00052-0046

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

032-68J41 Highways - Executed

2.746 miles of resurfacing, patching, and ADA improvements on Illinois Route 8 and Business US Route 24 (Washington Rd) in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-093-24	N/A	[35RS-10;(35NRM)RS-1]SW	FAP 399 FAU 6776	Pavement	4-09020-0090

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	1.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

033-70H41 Highways - Executed

SMART WORK ZONE TECHNOLOGY in the District 5 counties of Champaign, DeWitt, Douglas, Edgar, McLean, Piatt, and Vermilion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-046-24	HSIPX6QI(395)	D5 SWZT 2025-1	VARIOUS	Electrical	0-00820-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2026			0.00	0.00	No	

034-72627 Highways - Executed

Pipe culvert removal and replacement on IL 106, 1 mile north of US 54.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-082-24	N/A	18DR-1	FAS 2600	Miscellaneous	0-02179-6021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

035-72750 Highways - Executed

Pipe culvert removal and replacement on I-55 West Frontage Road, 0.3 miles north of Toronto Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-081-24	N/A	84-4-1DR	FAI 55 5	Miscellaneous	0-02179-6020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

036-72788 Highways - Executed

On-call repair of guardrail and impact attenuators at locations throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-073-24	N/A	D6 CABLE/GUARDRAIL 2024	VARIOUS	Miscellaneous	0-01894-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		730		0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

037-72913 **Highways - Deleted**

Riprap installation for erosion control at SN 069-0019 carrying IL 104 over the NSRR, 0.5 miles south of IL 78 in Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-047-24	N/A			Bridges	0-02179-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

038-72994 **Highways - Executed**

Replacement of SN 011-0012 carrying IL 29 over Locust Creek Tributary, 0.3 miles southeast of 700N Road, southeast of Millersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-037-22	NHPPEECC(722)	2B-1	FAP 75	Bridges	6-60401-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	8.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

039-74858 Highways - Executed

Bridge replacement (SN 051-0001) with a cast-in place box culvert carrying IL 1 over a stream, 0.3 miles north of Birds Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-084-18	NHPPK387(682)	18B-1	FAP 332	Bridges	7-50999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	3.00	0.00	No	

040-74B52 Highways - Executed

1.8 miles of resurfacing on I-70 from the Effingham County line to 1.8 miles east of the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-123-22	NHPP1UW7(047)	(18-45)RS-6	FAI 70	Pavement	7-52826-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

041-74C53 Highways - Executed

Bridge deck overlay on SN 025-0031 carrying IL 33 over Morris Creek, 0.3 miles west of 500th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-130-23	STPLNAH(600)	D7 BRIDGE REPAIRS 2025-4	FAP 774	Bridges	7-52899-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

042-74C54 Highways - Executed

Bridge repairs on SN 058-0066 and 058-0067 carrying eastbound I-72 over the westbound spur and southbound US 51 in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-131-23	NHPPWCJD(503)	D7 BRIDGE REPAIRS 2025-5	FAI 72	Bridges	7-52915-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	5.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

043-74C55 Highways - Executed

Expansion joint repairs, bridge deck scarification, deck patching, deck overlay, diamond grinding and deck grooving, and scupper modifications on SN 018-0019 carrying IL 121 over the Embarras River, 0.1 miles south of I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-132-23	STPLL63(358)	D7 BRIDGE REPAIRS 2025-6	FAP 773	Bridges	7-52901-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	4.00	0.00	No

044-74C57 Highways - Executed

Expansion joint repairs, bridge deck scarification, concrete deck overlay, deck grooving and approach slab patching on SN 040-0019 carrying IL 33 over a stream, 0.1 miles south of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-134-23	STPHUNK(181)	D7 BRIDGE REPAIRS 2025-8	FAP 116	Bridges	7-52903-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	4.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

045-74C58 Highways - Executed

Bridge deck overlay on SN 012-0064 carrying IL 49 over a stream, 0.4 miles east of the Cumberland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-135-23	STPRHYY(977)	D7 BRIDGE REPAIRS 2025-9	FAP 832	Bridges	7-52904-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

046-74C59 Highways - Executed

Bridge deck overlay and slope wall repair on SN 013-0036 carrying the IC Railroad over US 50 at the Marion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-136-23	NHPPF7HI(645)	D7 BRIDGE REPAIRS 2025-10	FAP 327	Bridges	7-52905-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

047-74C60 Highways - Executed

Bridge deck overlay and deck repairs on SN 026-0090 carrying IL 37 over Dismal Creek, 0.5 miles south of the Clay County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-137-23	STP6153(858)	D7 BRIDGE REPAIR 2025-11	FAS 2701	Bridges	7-52906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

048-74D15 Highways - Executed

Pedestrian signal upgrades at 3 intersections: IL 1 and Archer Avenue in Marshal, IL 33 and Jackson Street in Newton, and IL 33/130 and Van Buren Street in Newton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark Jasper	C-97-088-24	HSIPCUZK(158)	D7 SIGNAL MODERNIZATION 2024-1	FAP 332 FAP 95 FAP 116	Electrical	7-52968-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

049-76F84 **Highways - Deleted**

Intersection reconstruction on IL 3 at Delmar Lane and at Pierce Lane, both in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-290-18				Pavement	0-00820-8003 8-08800-0242
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			260	Pending	Pending	No	

050-76N04 Highways - Executed

3.5 miles of resurfacing on IL 4 from Center Street in Lebanon to the Madison County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-044-20	NHPP66PK(307)	(110,111)RS-5	FAP 314	Pavement	8-00680-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

051-76R46 Highways - Executed

Addition of left turn lane and traffic signal modernization at the intersection of IL 111/IL 140 and Fosterburg Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-121-22	HSIP5YS6(084)	132TS-1	FAP 785	Electrical Pavement	0-00820-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	14.00	0.00	No	

052-76T31 Highways - Executed

Bridge demolition of SN 003-0041 carrying Old IL 127 over Beaver Creek in Greenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-109-24	N/A	111 DM	SBI 127	Miscellaneous Bridges	8-01008-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

053-76T43 **Highways - Withdrawn**

Electrical repairs at the Joe Page Bridge in Hardin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-042-24	N/A	(4,5)I	FAP 304	Electrical	8-00975-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	7.00	0.00	No	

054-76T67 **Highways - Executed**

Construction of GPS base stations at various maintenance yards in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-101-24	ADCMS2PF1(185)	DIST 8 GPS BS 2024	VARIOUS	Miscellaneous Electrical	0-02990-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	4.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

055-76T69 Highways - Executed

10.4 miles of resurfacing on IL 3 from IL 150 in Chester to the Jackson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-104-24	N/A	(119-1)RS-3,(121,122) RS-5	FAP 312	Pavement	8-01005-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

056-76T71 Highways - Executed

Well treatment at 5 locations in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-106-24	N/A	DIST 8 DEEP WELLS 2025-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

057-76T72 Highways - Executed

Repair and maintenance of electrical equipment at pump stations in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-107-24	N/A	DIST 8 ELECTRICAL 2025-1	VARIOUS	Miscellaneous Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2026			0.00	0.00	No	

058-76T73 Highways - Executed

Tree removal at IL 162 and IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-177-24	STP2NU5(824)	(51,117)TR	FAP 586 FAP 592	Miscellaneous	8-89397-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

059-78942 Highways - Executed

5 miles of resurfacing, patching and shoulder work on IL 37 from 4th Street in Johnson City to IL 13 in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-049-22	STPLCJS(897)	(12,13)RS-6	FAS 2887	Pavement	9-00669-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

060-78972 Highways - Executed

Construction of median crossovers for maintenance of traffic, structural steel repair, bridge painting, joint reconstruction, microsilica concrete overlay, parapet repair and center median barrier on SN 064-0035 carrying I-24 over the Ohio River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-016-23		(64-3B)BP-1,BRR-1	FAI 24	Pavement Bridges	9-00551-2400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2027			2.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

061-78A32 Highways - Executed

5.4 miles of resurfacing and guardrail repair and replacement on Old IL 13 from Harco Road to Barrett Lane in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-035-24	STPUEUC(395)	8RS-5	FAS 899	Pavement	9-00614-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

062-78A66 Highways - Executed

2.3 miles of milling and resurfacing on Makanda Road from US 51 to the Giant City State Park entrance.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-092-24	STPZNVZ(904)	D9 HMA RES FY 25-1	FAS 919 CH 29	Pavement	9-00935-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

063-61J71 Local Roads - Executed

Construction of new sidewalk with ADA improvements, curb and Gutter, driveway reconstruction, storm sewers, pedestrian traffic signals, pavement markings, landscaping, and other work at various locations in Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-150-23	N/A	21-00131-00-SW (CRYSTAL LAKE)	VARIOUS	Miscellaneous	0-02272-1010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	14.00	0.00	No

064-61J74 Local Roads - Executed

Sidewalk replacement with curb and gutter, pavement markings, signage, landscaping and other necessary work along various routes in Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-091-21	RR9H(398)	18-00131-00-SW (NILES)	VARIOUS	Miscellaneous	0-00109-1001 0-02272-1008 1-11025-0006 1-22608-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	24.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

065-61K06 Local Roads - Executed

Pavement widening, full-depth HMA reconstructon, storm sewers, sidewalk replacement, curb and gutter replacement, guardrail, roadway lighting and pavement markings on Irving Park Road from Schaumburg Road to IL 59 in Streamwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-187-21	B7KQ(664)	10-00055-02-WR (STREAMWOOD)	FAU 1321	Pavement	0-02272-1005 0-02272-1006 1-22403-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	19.00	0.00	No

066-61K44 Local Roads - Withdrawn

Construction of an HMA shared-use path with pedestrian bridge, seeding, landscaping, signage, HMA resurfacing, and other work from 265th Street to the parking lot of Plum Valley Preserve

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-176-24				Pavement	0-05152-1001 1-22708-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	Pending	Pending	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

067-61K48 **Local Roads - Deleted**

Full depth HMA pavement with Aggregate subgrade improvement, median construction, driveways, curb and gutter, sidewalks, ADA ramps, drainage improvements, pavement markings, traffic signal installation and other work on 187th Street from Science Road to Pleasant Drive in the Village of Glenwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-162-12				Pavement	1-21261-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

068-72715 **Highways - Deleted**

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02179-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

069-72732 **Highways - Deleted**

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A			Bridges	0-02179-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

070-62T11 **Highways - Active**

This improvement consists of a SMART Overlay of the existing FAP 339 (IL-58 - Golf Road) from I-294 (Tri-State Tollway) to Lincoln Street and a Designed Overlay of OR 1320 (Elk Blvd) from US 12/45 (Lee St/Mannheim Road) to Us 12 (Rand Road) in the City of Des Plaines and Villages of Morton and Niles in Cook County approximately 13,627 Feet (2.58 Mile) in length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-293-22	NHPPP6GK(045)	FAP 0339 22 RS	FAP 339 OR 1320	Pavement	1-79455-0000 1-79455-0010 1-81007-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	20.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

071-62X41 Highways - Executed

This project consists of tree removal on various State routes at various within various Counties in District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-027-25	N/A	2024-1006-TR	VARIOUS	Miscellaneous	1-81166-0205
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2025		5	0.00	0.00	No	

072-89803 Local Roads - Executed

Resurface Washington Street from Main Street to the I-74 Interchange in the City of East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-024-21	UB2P(243)	20-00172-00-RS (EAST PEORIA)	FAU 6750	Pavement	4-10685-0000 4-10685-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2024		5	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

073-93822 Local Roads - Executed

Replace existing structure with a double-barrel box culvert to carry 1900 E. Road over Big Meadow Ditch, 2.5 miles south of Carthage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-007-25	DEN1(958)	23-10121-00-BR	TR 170	Bridges	6-10925-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

074-95911 Local Roads - Executed

Construct ADA compliant sidewalks with drainage improvements and a pedestrian railroad crossing along Filmore Street, Railroad Drive, and Fletcher Street in Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-024-20	BWB2(591)	19-00068-00-SW (VANDALIA)	VARIOUS	Miscellaneous	0-02010-7003 7-10952-0000 7-10952-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	4.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

075-97708 Local Roads - Executed

Construct a Roundabout at Keebler Road and IL 162 in Maryville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-337-16	XUEX(335)	16-00015-02-PV (MARYVILLE)	FAU 9135	Pavement	0-00109-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			18.00	0.00	No	

076-99735 Local Roads - Executed

Resurface TR 298 from Stotar Road to Crenshaw Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-004-25	TCVQ(179)	22-01248-00-RS	TR 298	Pavement	9-10700-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

077-99737 Local Roads - Executed

Resurface Rocky Comfort Road from Grassy Road to West Devils Kitchen Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-114-24	6YD6(186)	24-01253-00-RS	FAS 1902	Pavement	9-10746-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

078-99738 Local Roads - Executed

Construct a single-span PPC deck beam bridge with HMA approaches, guardrail, and aggregate shoulders to carry Crestwood Road over Barnes Creek, 5.5 miles northeast of Metropolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-016-22	ZLEQ(688)	21-00106-00-BR	CH 8	Bridges	9-10682-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	1.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

079-99739 Local Roads - Executed

Resurface New Columbia Road from Benton Road to 2.3 miles south of Benton Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-072-21	BGI5(883)	20-00103-00-RS	FAS 929	Pavement	9-10656-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

080-72740 Highways - Executed

Bridge bearing replacement on SN 054-0062 carrying TR 65A over I-55, I-55 West Frontage Road and the UP Railroad at the Lawndale overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-067-24	N/A	(54-5HVB)BRR	FAI 55	Bridges	0-02179-6012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

081-64S29 Highways - Executed

Deck repair, joint replacement, deck overlay and other miscellaneous repairs on SN 052-0062 over UP RR at the the south edge of Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-024-24	NHPPMFAM(291)	(101(V-BR&R-2)BDR	FAP 316	Bridges	2-20513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

082-64S90 Highways - Executed

Partial cleaning and painting of structural steel on SN 052-0031 carrying US 30 over UPRR, 0.9 miles east of Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-006-24	STPPF5J(608)	(111VBR)BP	FAP 573	Bridges	0-01378-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

083-66E54 Highways - Executed

About 2.32 miles of milling and resurfacing designed overlay of IL 116 and OR 66 with intersection improvements, drainage and ADA improvements. Along IL-116 from the west leg of Ewing Drive to Old Rt. 66 and along Old Rt. 66 from IL-116 to the south approach slab of the bridge over the Vermilion River in Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-049-15	NHPP-HSIP-STBGACIB(416)	(112X)RS-4,(11X)RS-2&(12)SFY	FAP 673 FAU 6321	Pavement	3-11653-0030 3-47470-1703
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	8.00	0.00	No	

084-70991 Highways - Deleted

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-16				Pavement	5-52999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2026		10	Pending	Pending	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

085-62U21 Highways - Executed

This project consists of pavement marking and traffic signal modernization on US 34 at Ogden Avenue in the Village of Western Springs and unincorporated Proviso Township; US 34 at Saratoga Avenue and US 34 at Main Street in Downers Grove and on IL 59 at Main Street in Barrington. The project is located in Various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-024-23	HSIPKBWQ(375)	2024-1011-TS,I,N,SW	FAP 311 FAP 338	Electrical	1-79909-0000 1-81168-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

086-62W28 Highways - Rejected

This improvement consists of the graffiti cleaning on I-290 between Mannheim (US 45) and Wells Street.

087-61K60 Local Roads - Executed

HMA Resurfacing with ADA Ramps, lighting, streetscape improvements, and traffic signal modernization on Green Bay Road from Prairie Avenue to Poplar Avenue in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-169-21	IKT1(871)	19-00285-00-RS (EVANSTON)	FAU 2744	Pavement	1-22392-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025		10	19.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

088-61K63 Local Roads - Executed

Full Depth HMA reconstruction with storm sewers, box culvert replacement, curb and gutter, PCC sidewalks, multi-use path, ADA ramps, pavement markings, utility adjustments, and parkway restoration on Bernard Drive from Alington Heights Road to Lincoln Terrace in Buffalo Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-290-24	WS7C(658)	20-00108-02-RS (BUFFALO GROVE)	MUN 4045	Pavement	0-02272-1003 1-22713-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2025		10	21.00	0.00	No	

089-61K70 Local Roads - Executed

Resurfacing, shared-use path construction, storm sewers, lighting, traffic signals, and pavement markings on Shermer Road from Walters Avenue to Willow Road in Northbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-193-24	TFZT(648)	22-00183-00-BT (NORTHBROOK)	FAU 2760	Pavement	1-22714-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	19.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

090-61K72 Local Roads - Executed

Construction of a shared-use path on 25th Avenue from 14th Street to Salt Creek Trail in Broadview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-135-23	X72Q(211)	19-00082-00-BT (BROADVIEW)	FAU 2714	Pavement	0-05152-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	17.00	0.00	No	

091-85762 Local Roads - Executed

Construction of a pedestrian bridge, shared--use path, lighting, HMA pavement, sidewalk, drainage improvements and modular block retaining wall along Page Drive, Lincoln Statue Drive, and through Page Park in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	A-92-001-23	5LY7(916)	22-00183-00-BR (DIXON)	VARIOUS	Pavement	2-10635-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/30/2026		5	3.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

092-97841 Local Roads - Executed

Pavement widening, storm sewers, curb and gutter and pavement markings at the intersection of Troy O'Fallon Road and Country lane in Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-027-21	YWZK(419)	19-00035-00-PV (TROY)	FAS 9393	Pavement	0-00109-8001 8-10877-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	18.00	0.00	No	

093-61G80 Local Roads - Executed

Replace existing structure with a four-cell cast-in-place box culvert with 10X12 cells, south of the Arlington Drive and Greenbrook Boulevard Intersection in Hanover Park. Work includes roadway reconstruction and replacing water mains.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-118-16	22FB(847)	15-00066-00-BR (HANOVER PARK)	FAP 361	Bridges	1-21876-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	19.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

094-97838 Local Roads - Executed

HMA resurfacing, curb and gutter, sidewalks, ADA ramps, driveways, drainage improvements, pavement markings, traffic signal modifications, and other work on Troy Road from Franklin Avenue to 4th Avenue in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-012-24	6MUR(617)	20-00114-00-RS (EDWARDSVILLE)	FAU 8887	Pavement	8-10756-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	20.00	0.00	No	

01A-WA081 Aeronautics - Active

Rehabilitate Hangar Pavements in South Hangar Area - Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
1 / 1	Lake	UGN 5129 WAUKEGAN NATIONAL	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		67		7.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

02A-GR013 Aeronautics - Active

Aircraft T-Hangar Apron Expansion

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Bond	GRE 4992 GREENVILLE	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		53		4.00	0.00	No

03A-RA019 Aeronautics - Active

Rehabilitate Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	TIP 5122 RANTOUL NATIONAL AVIATION CENT	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		65		14.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2024 Volume 027, No. 033

Current Date: April 25, 2025

04A-PA066 Aeronautics - Executed

Construct Apron (NE Quadrant) and Taxiway Access

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Cook	PWK 5128 CHICAGO EXECUTIVE	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		74		10.00	0.00	No

05A-DU093 Aeronautics - Executed

Rehabilitate Airfield Pavements/Isolated Pavement Replacement: Runway 2L-20R and 2R-20L, Taxiway C and W

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 5065 DUPAGE AIRPORT	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		6.00	0.00	No
