

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

001-62B78 Highways - Executed

Pump station 4 reconstruction. I-290 just west of the Des Plaines River in Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-137-16	NHPPTRTJ(747)	3434-232I-R	FAI 290	Miscellaneous	1-74808-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes	09/01/2021		10	11.00	0.00	No		

002-93729 Local Roads - Executed

Sidewalk construction, traffic signal modifications, drainage improvements and lighting at various locations in the City of Litchfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-068-18	FC28(702)	17-00038-00-SW (LITCHFIELD)	VARIOUS	Miscellaneous	0-01730-6002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			115	4.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

003-62G13 Highways - Executed

2.73 miles of shoulder widening and milled rumble strips with ditch regrading on IL 53 between Murphey Drive to IL 7 in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-156-18	HSIPNK2T(212)	28Y-SR	FAP 112	Pavement	1-78471-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	23.00	0.00	No

004-62G29 Highways - Executed

1.8 miles of resurfacing and pedestrian ramps on IL 47 from State Line Road to IL 173 in the Village of Hebron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-169-18	NHPPURK8(664)	104RS-12	FAP 100	Pavement	1-78430-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	14.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

005-62G59 Highways - Executed

1.6 miles of resurfacing and ADA sidewalk repair on IL 53 from St. Charles Road to Sidney Avenue in the Villages of Addison and Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-243-18	NHPPWSND(326)	2018-031-RS-SW	FAP 870	Pavement	1-79483-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	12.00	0.00	No		

006-62G69 Highways - Executed

Standard overlay, ADA improvements, and pedestrian traffic signal on IL-58 from Lincoln St. to IL-43 in Morton Grove and Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-253-18	NHPPIQ94(443)	2018-021-RS-SW	FAP 339	Pavement	1-80087-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	18.00	0.00	No	

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

007-62G70 Highways - Executed

Resurfacing and pedestrian ramps on Central Avenue from just south of 53rd Street to just north of 47th Street in Chicago

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-254-18	NHPPG75F(740)	2018-020-RS-SW	FAP 366	Pavement	1-79928-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	16.00	0.00	No		

008-62G76 Highways - Executed

1.7745 miles of resurfacing (smart) and ADA improvements on Niles Center Road in Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-260-18	STPHRAT(997)	2018-014-RS-SW	FAU 2798	Pavement	1-78970-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	19.00	0.00	No	

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

009-62G77 Highways - Executed

1.9 miles of resurfacing and pedestrian ramps on Elston Avenue in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-261-18	STP1E9Q(974)	2018-013-RS-SW	FAU 3528	Pavement	1-77003-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	20.00	0.00	No		

010-62H54 Highways - Executed

Light tower removal and replacement, installing new light towers, light poles, foundations, conduits, cables, and site restoration at I-57 at US 30 in Matteson and I-290/IL-53 at I-90 in Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-264-19	NHPPS9MW(891)	2018-131-L	VARIOUS	Electrical	1-80347-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/30/2020		10	12.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

011-62H56 Highways - Executed

0.95 miles of standard overlay and pedestrian ramp improvements on Touhy Avenue from US 41 to Lawndale Avenue in Lincolnwood and Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-266-19	STPJFZA(133)	2018-113-RS&SW	FAU 1340	Pavement	1-79067-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	17.00	0.00	No		

012-62H83 Highways - Executed

1.3 miles of standard overlay and ADA improvements on IL 31 from James R. Rakow Road to north of US 14 in Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-326-19	NHPPZ6JD(990)	2019-002-RS	FAP 336	Pavement	1-80285-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	14.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

013-62H92 Highways - Executed

1.8 miles of resurfacing and pedestrian ramp improvements along US 45 from Lake Woodlawn Dr. to IL RTE 83 in Mundelein.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-340-19	NHPPYSAL(570)	2019-015-RS	FAP 344	Pavement	1-79378-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	16.00	0.00	No	

014-62H93 Highways - Executed

1.3 miles of resurfacing along IL 50 from Cicero Avenue to Manhattan-Monee Road in Monee Township

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-341-19	NHPPMVLN(897)	2019-016-RS	FAP 350	Pavement	1-79502-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	9.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

015-62H95 Highways - Executed

3.56 miles of standard overlay and pedestrian ramp upgrades on IL-176 from Hilltop Terrace to De Webb Blvd. and on IL 60/83 from IL-176 to CN Railroad in Mundelein.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-343-19	NHPPV91Z(500)	2019-018-RS	FAP 335	Pavement	1-79854-0000 1-79873-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	12.00	0.00	No

016-62H98 Highways - Executed

1.20 miles of designed overlay and improvements on IL-31 from Webster St. to Rathbone Ave. in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-346-19	STPW275(970)	2019-021-RS	FAU 3902	Pavement	1-79274-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	13.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

017-62J02 Highways - Executed

2.63 miles of standard overlay and pedestrian ramp improvements on IL-1 from US 6 to Ridge Rd. in Harvey and Homewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-349-19	NHPPWU70(374)	2019-024-RS	FAP 876	Pavement	1-78229-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	15.00	0.00	No		

018-62J03 Highways - Executed

0.98 miles of designed overlay and pedestrian ramp improvements on IL 43 from McGaw Road / Pulaski Road to US 41 in Park City and Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-350-19	STP8BYU(384)	2019-025-RS	FAU 2706	Pavement	1-78922-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	15.00	0.00		No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

019-62J21 Highways - Executed

Lining of existing drainage structures on Vermont Street from Western Avenue to Ashland Avenue in the Village of Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-376-19	STPP8W4(209)	2019-043-T	FAU 1594	Pavement	1-79965-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	14.00	0.00	No		

020-64C06 Highways - Executed

Resurfacing I-74 from 0.4 miles of IL-81 to 0.2 miles N of IL-17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Henry	C-92-043-16	NHPPGTK9(228)	(37-3,4)RS-2	FAI 74	Pavement	2-08370-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/13/2020		10	6.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

021-64J40 Highways - Executed

Resurfacing 10.6 miles of IL-78 between 0.2 miles N of IL-92(W) and 0.4 miles N of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-069-14		(123,124,125)RS-1	FAP 22	Pavement	2-19300-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	4.00	0.00	No

022-64K15 Highways - Executed

Pavement patching and HMA resurfacing on IL-82 from IL-92 to Smith St. in Geneseo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Henry	C-92-101-14	STPQWNZ(061)	129RS-4	FAP 638	Pavement	2-14300-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	2.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

023-64N32 Highways - Executed

Finger joint replacement, deck patching, and concrete overlay on SN 098-0100 carrying IL-78 over the rock river on the North edge of Prophetstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-022-19	STPTHWT(429)	(16BR)BDR	FAP 22	Bridges	2-22012-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

024-64N55 Highways - Executed

Cold milling, HMA resurfacing and drainage improvements form IL-40 to 0.2 miles E and IL-40 from US 30 to 0.4 miles S.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-055-19	NHPPCRWD(755)	(111,195-3)RS-1	FAU 5564 FAP 646	Pavement	2-20363-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/27/2019		15	5.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

025-66A81 Highways - Executed

6 miles of milling and resurfacing of US 24 from Livingston county line to the Iroquois county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Ford	C-93-038-11	NHPPMX0G(334)	(23)RS-4,(24RB)RS-1	FAP 317	Pavement	3-02427-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/15/2019		5	6.00	0.00	No		

026-66A84 Highways - Executed

8.09 miles of 3.75 milling and resurfacing from US 24 to US 45/52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-041-11	STP25Z6(587)	(136, 137)RS-2	FAP 840	Pavement	3-04938-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	6.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

027-66B06 Highways - Executed

10.9 miles of 3P milling and resurfacing on mainline pavement and pavement striping on IL-18 from IL-251 to WCL of Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	LaSalle	C-93-062-11	NHPPQPD(678)	(105, 106)RS-2	FAP 653	Pavement	3-01850-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	7.00	0.00	No		

028-66D54 Highways - Executed

6.3 miles of milling and resurfacing 3.75" of HMA at US-34 mainline and shoulders. Including removing and resurfacing 1" of HMA surface at bridge decks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-061-14	STPG1QI(411)	(17, 18)RS-2	FAP 587	Pavement	3-03450-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	10.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

029-66D59 Highways - Executed

1.954 miles of 3P milling and resurfacing W of Reddick to 0.3 mile W of TR 48. It also includes centerline and shoulder rumble strips.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Livingston	C-93-067-14	STP5Q2R(535)	(14)RS-5	FAP 41	Pavement	3-01753-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	6.00	0.00	No

030-66F25 Highways - Executed

10.2 miles of 3P milling and resurfacing of 3.75" on or 66 from IL-23 to Prairie St. on Odell. Other work included is shoulder stone, pavement marking and raised reflective pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-036-16	STPWEYZ(738)	(11X-1, 10, 9)RS-4	FAU 6322 FAS 298	Pavement	3-06653-0020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	5.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

031-66F86 Highways - Executed

8.948 miles of 3P milling and resurfacing on IL-1 in Watseka to the Indiana St line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-011-17	NHPP9XGG(958)	(19, 18, 9)RS	FAP 317	Pavement	3-02438-0040	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/15/2019		5	4.00	0.00	No		

032-66H58 Highways - Executed

9.9 miles of 3P 3.75" milling and resurfacing on IL-26 from N of IL-92 to S of red covered bridge road according to tamp designed overlay policy. Other work includes shoulder stone, pavement marking, and raised reflective pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Bureau	C-93-097-17	NHPPRVS6(965)	(114,115R,115,116)RS- 2	FAP 316	Pavement	3-02606-0060	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	7.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

033-68C97 Highways - Executed

Resurfacing on BUS 24 from E of Lynn St. in Washington to US 24, W of Eureka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell Woodford	C-94-002-16	STPQKFV(661)	35RS-9	FAS 368	Pavement	4-40785-0250	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	3.00	0.00	No		

034-68D88 Highways - Executed

Milling and resurfacing on IL-9 from 0.27 miles E of US 24 to the McNaughton bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-075-17	NHPPWMT4(428)	(L)RS-2	FAP 693	Pavement	4-03071-0160
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	2.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

035-70952 Highways - Executed

3.504 miles of pavement preservation designed HMA overlay of Leverett Rd. from Market St. to US 45 in Champaign county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-071-19	STPDN0U(341)	(106,86)RS-1	FAS 502	Pavement	5-52983-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

036-70B09 Highways - Executed

6.225 miles of pavement rehabilitation: standard overlay from N of Lexington to the Livingston CO. line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-072-19	STP2K0A(907)	(13)RS-2	FAS 294	Pavement	5-53069-0001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	2.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

037-70E01 Highways - Executed

9.693 miles of cape seal operations from Moultrie County line to US RTE 45 W of Tuscola.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas Piatt	C-95-073-19	NHPPNGYS(143)	(143,144)Q	FAP 323	Pavement	5-53291-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	2.00	0.00		No

038-70E04 Highways - Executed

Pavement preservation smart overlay from 0.1 miles W of Morris Ave to 0.3 miles W of US 51 BUS in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-070-19	NHPPZ68L(018)	(57-7)RS-2	FAP 704	Pavement	5-53295-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	2.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

039-72K75 Highways - Executed

Painting portions of five bridges on various routes in Adams, Hancock and Pike Counties (SN 001-0052, 001-0069, 034-0065, 075-0133, 075-0134)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-109-18	STPSZYL(806)	(1-2) (2) (107) (126) BP	VARIOUS	Bridges	0-01373-6002 0-01373-6003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

040-72K77 Highways - Executed

Painting three bridges on I-55 in Macoupin and Montgomery Counties (SN 068-0052, 059-0037, 059-0038).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Montgomery	C-96-111-18	NHPPLXLK(756)	(59-2, 68-1) BP	FAI 55	Bridges	0-01373-6004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			85	0.00	0.00		No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

041-72K78 Highways - Executed

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086-0039).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-112-18	STP41TS(116)	(19, 117) BP	FAP 562 FAS 743	Bridges	0-01373-6005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

042-72L37 Highways - Executed

11.9 miles of resurfacing on US 136 from east of Charlotte Street in Havana to 0.1 miles east of TR 2800 (Forest City Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Mason	C-96-073-19	NHPPMVME(817)	(1) RS-9 (2) RS-5 (123) RS-8	FAP 315	Pavement	6-60114-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	6.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

043-74461 Highways - Executed

Milling and resurfacing on I-57 from US 45 to the Coles County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Cumberland	C-97-103-10	NHPP4F7I(733)	(18-20)RS-2	FAI 57	Pavement	7-50360-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	5.00	0.00	No		

044-74718 Highways - Executed

4.9 miles of resurfacing on IL 130 from Fairgrange Road to the Douglas County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-081-19	STPKALA(883)	(27,27-1,37-2)RS-2	FAP 820	Pavement	7-50399-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

045-74778 Highways - Executed

5.9 miles of patching, resurfacing and guardrail replacement on IL 16 from west of Douglas Drive in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-002-17	NHPPWJEP(710)	(50,51)RS-4	FAP 91	Pavement	7-50850-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			155	3.00	0.00		No

046-76K36 Highways - Deleted

7.1 miles of resurfacing and ADA improvements on IL 100 from IL 96 to the Pike County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-204-18				Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

047-76K38 Highways - Executed

3.4 miles of resurfacing on IL 3 from just north of Gilmore Lake Road to Halifax Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-206-18	NHPPC2Y8(640)	68RS-2	FAP 312	Pavement	8-00718-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	15.00	0.00	No

048-76K42 Highways - Executed

3.1 miles of resurfacing and new full depth shoulders on IL 140 from just east of Moreland Road to 0.2 miles west of IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-209-18	NHPP7WRV(005)	133RS-5	FAP 785	Pavement	8-00719-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	18.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

049-76K44 Highways - Executed

4.7 miles of resurfacing and guardrail upgrades on IL 127 from Conservation Road to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-211-18	NHPP5E3W(716)	(9-1,9-2)RS-3	FAP 42	Pavement	8-00715-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	20.00	0.00	No

050-76L12 Highways - Executed

5.4 miles of resurfacing on IL 267 from the Greene County line to the Macoupin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Jersey	C-98-160-18	STPAQCA(875)	(410,411)RS-3	FAP 10	Pavement	8-00371-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	20.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

051-76L13 Highways - Executed

Resurfacing on IL 127 from the Montgomery County line to just north of the IL 140 junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Bond	C-98-161-18	STPVB7H(580)	(107,108)RS-3, (36-2)-1RS-3	FAP 42	Pavement	8-00716-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	20.00	0.00	No		

052-76L19 Highways - Executed

2.8 miles of resurfacing on IL 3 from 0.2 miles south of 1st Street in Ruma to 0.2 miles south of South Prairie Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-167-18	NHPPGFAF(273)	72RS-4	FAP 312	Pavement	8-00717-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	15.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

053-76M64 Highways - Executed

2.5 miles of resurfacing on IL 160 from the Madison County line to 0.3 miles north of US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-097-19	STPHCVB(014)	(15,15X)RS-4	FAP 690	Pavement	8-00328-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	15.00	0.00	No	

054-76M65 Highways - Executed

9.1 miles of crack and joint seal on I-70 from 2.5 miles east of the I-55/70 interchange to 0.1 miles west of Prairie Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-098-19	NHPP0CVC(928)	60-(11,12)CJS-1	FAI 70	Pavement	8-00678-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	10.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

055-76M66 Highways - Executed

11.7 miles of crack and joint seal on I-64 from 0.6 miles east of I-55/70 to 0.3 miles west of IL 157 and from 0.2 miles west of Greenmount to 0.4 miles west of IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-099-19	NHPPWWJR(010)	82-(1,2,3,4,5,6,7,8) 1	CJS- FAI 64	Pavement	8-00329-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	15.00	0.00	No		

056-76M72 Highways - Executed

6.5 miles of resurfacing on IL 255 from I-270 to IL 143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-105-19	NHPPEGHH(196)	60-(8,9,10,11)RS-2	FAP 310	Pavement	8-00705-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	20.00	0.00		No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

057-76M73 Highways - Executed

4.4 miles of resurfacing on IL 158/US 50 from US 50 to IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-106-19	NHPPZ68I(333)	(31,410,410-1)RS-3	FAP 674	Pavement	8-00706-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	15.00	0.00	No		

058-76M75 Highways - Executed

13.4 miles of crack and joint seal on IL 3 from Country Club Lane to the Randolph County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Monroe	C-98-108-19	NHPP0PQD(341)	(68,69,70)CJS-1	FAP 312	Pavement	8-00708-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	10.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

059-76M76 Highways - Executed

3.2 miles of resurfacing on US 50 from 0.2 miles west of IL 160 to the Sugar Creek Overflow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-109-19	NHPPXDAR(838)	14-12RS-2	FAP 327	Pavement	8-00709-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	15.00	0.00	No

060-78489 Highways - Executed

4.3 miles of resurfacing on IL 146 from the Union County line to just east of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Johnson	C-99-057-15	STPHVP6(491)	107RS-8	FAP 885	Pavement	9-00604-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	3.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

061-78565 Highways - Executed

Resurfacing on Old US 51 between the intersections of US 51 and Old US 51, including the Old US 51 spur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-016-17	STPRPWR(592)	(9,10)RS-5	FAU 9733 FAS 1911	Pavement	9-00039-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	3.00	0.00	No

062-78607 Highways - Executed

9.5 miles of resurfacing on IL 13/127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-061-17	NHPPSJZX(785)	(103,16,15,14,13)RS-5	FAP 42	Pavement	9-00398-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

063-78608 Highways - Executed

2.6 miles of resurfacing on IL 148 from Maple Street in Zeigler to 0.8 miles south of Franklin/Williamson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson Franklin	C-99-062-17	NHPPXETS(664)	129RS-9	FAP 726	Pavement	9-00360-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

064-78638 Highways - Executed

3.6 miles of resurfacing on IL 127 in Perry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-053-18	NHPP8Z77(544)	8RS-3	FAP 42	Pavement	9-00582-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	0.00	0.00		No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

065-78639 Highways - Executed

2.1 miles of resurfacing on Herrin Road from Christmas Tree Road to just east of I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-054-18	STPZ3YG(601)	39RS-2	FAS 903	Pavement	9-00541-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	3.00	0.00	No		

066-78673 Highways - Executed

1.6 miles of resurfacing on US 51 in Jackson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-082-18	NHPP65YN(237)	(9-1,9)RS-7	FAP 322	Pavement	9-00713-1901
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

067-78691 Highways - Executed

1.8 miles of resurfacing on IL 14 from just west of the intersection of IL 14 and Old IL 14 West Connector to just east of the intersection of IL 14 and Old IL 14 East Connector.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-119-18	STPD5NP(319)	(1-1)RS-4	FAP 869	Pavement	9-00713-1903
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

068-78692 Highways - Executed

0.8 miles of milling and resurfacing on IL 13 from IL 37 to Fair Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-120-18	NHPPSMN5(910)	(1X-1,6Z)RS-4	FAP 331	Pavement	9-00542-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

069-78723 Highways - Executed

13.5 miles of resurfacing on IL 142 from IL 14 to the Saline County line and 3.4 miles of resurfacing from 3 miles south of Eldorado to the west city limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-051-19	STPAQC2(446)	D9 RESURFACE 2020-1	FAP 776 FAS 902	Pavement	9-00460-0100 9-00613-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	5.00	0.00	No

070-78740 Highways - Executed

6.5 miles of resurfacing on I-64 from the northwest White County line to County Road Bridge (1350E).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-081-19	NHPPKNL4(563)	(97-1,97-1-1)RS-2	FAI 64	Pavement	9-74520-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	3.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

071-78741 Highways - Executed

Resurfacing on IL 142 from I-64 to the Hamilton County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-082-19	STPTE8R(484)	113RS-6	FAP 849	Pavement	9-00447-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	2.00	0.00	No

072-78742 Highways - Executed

Resurfacing on IL 145 from IL 146 to the Massac County line and from the Pope County line to US 45 near Metropolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac Pope	C-99-083-19	STP9T0L(341)	(102,103)RS-3	FAP 132	Pavement	9-00529-0000 9-00607-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	4.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

073-78743 Highways - Executed

3.2 miles of resurfacing on US 45 from the Johnson County line to IL 169.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-084-19	STP5N8Z(028)	39RS-9	FAS 960	Pavement	9-00443-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

074-62F29 Highways - Executed

Extensive repairs to SN 016-0575 carrying Sauk Trail over I-57 in Richton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-275-17	NHPPAKUH(865)	0203-1001HB-BR	FAU 1632	Bridges	1-79089-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020		10	19.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

075-64M22 Highways - Executed

17.12 miles of routing, cleaning, and sealing the centerline and shoulder joints on I-80 from 0.5 miles W of the IL-82 to the Bureau County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-057-17	NHPP2HI5(466)	(37-4,5,6)CJS	FAI 80	Pavement	2-20700-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	0.00	0.00		No

076-68D00 Highways - Executed

2.93 miles of resurfacing, patching, and partial depth patching from N of IL-17 (W) to just N of the Stark/Henry County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henry Stark	C-94-010-16	STPTLNC(008)	14RS-5	FAP 22	Pavement	4-00137-0150
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	6.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

077-68D68 Highways - Executed

7.5 miles of resurfacing on IL-29 from Senachwine Creek in Chilicothe to IL-17 E in Sparland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Peoria	C-94-068-17	NHPP-STP6EYQ (140)	8RS-8,6RS-3,5RS- 2,4RS-4	FAP 318	Pavement	4-40700-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

078-68E93 Highways - Executed

Resurfacing on IL-40 from Ravinswood Rd. to N of Timber Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-042-19	NHPP-STPUDAU (932)	(Y)RS-6;N	FAP 646	Pavement	4-07219-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

079-68F10 Highways - Executed

Resurfacing Gulfport Interchange US 34 ramp EB to US 4, US 34 EB to Chinn Ave, US 34 WB to US 34 ramp WB. and Chinn Ave to US 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Henderson	C-94-062-19	NHPP-STPEUQD (541)	(8R)RS-2	FAP 313	Pavement	4-00104-0210	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	6.00	0.00	No		

080-78652 Highways - Executed

Replace box culvert SN 035-70222 carrying IL 34 over a ditch, 4.2 miles north of IL 34/146.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-071-18	STPL2IE(882)	4CR-1	FAP 778	Bridges	9-00301-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

081-78676 Highways - Executed

Replace box culvert SN 073-7005 carrying US 51 over an unnamed stream, 0.26 mile north of IL 154, between DuQuoin and Tamaroa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Perry	C-99-099-18	STPQMTB(653)	5(CR-1)	FAP 322	Bridges	9-00643-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/16/2019		10	11.00	0.00	No		

082-78705 Highways - Executed

7.9 miles of resurfacing and ADA improvements on IL 13/127 from Finny Road, north of Murphysboro, to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Jackson	C-99-023-19	NHPPVEDW(944)	(15,14,13,13-1)RS-6	FAP 42	Pavement	9-00588-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	3.00	0.00	No		

Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: January 02, 2026

083-78714 Highways - Executed

Surf preparation and application of bridge deck concrete sealer at various locations in Franklin, Hamilton and White counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-043-19	STPEG4W(775)	D9 DECK SEAL 2020-1	VARIOUS	Bridges	9-00410-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	
