

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**001-46580** Highways - Executed

Various lengths of pavement marking rehabilitation throughout District 7.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Clark           | M-60-017-22                 | N/A                       | D 7 HT PVMNT MRK<br>RPR 22-16 | FAI 70           | Miscellaneous           | 0-01475-7001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                            | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 0.00                          | 0.00             | No                      |              |

**002-46584** Highways - Executed

Removing and replacing existing centerline striping on FAI 80 (I-80) in Grundy County, FAP 591 (US 34) and FAP 311 (US 34 and IL 71) in Kendall County.

| Reg / Dist      | Counties          | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-------------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 2 / 3           | Kendall<br>Grundy | M-60-020-22                 | N/A                       | D3 GRVD INT PVMNT<br>MRK 22-20 | VARIOUS          | Miscellaneous           | 0-01475-3001 |
| Award Period    | Mentor Protégé    | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No                | No                          | No                        | No                             | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date   | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              | 06/30/2022        |                             |                           | 0.00                           | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**003-46585** Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown on the plans.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                   | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------------------------|---------|-----------------------|--------------|
| 2 / 2      | Various  | M-60-021-22 | N/A               | D-2 REFLECTOR<br>REPL 22-21 | VARIOUS | Miscellaneous         | 0-01732-2001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 11/30/2022      |               |              | 0.00  | 0.00  | No                      |

**004-46911** Highways - Executed

Removal and replacement of a portion of the existing parking lot, the sealing of the remainder of the existing parking lot and the construction of a bus lane and drop off connection at the Dana Thomas House State Historic Site in Springfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #        | Routes                                   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|------------------|--|-----------------------|--------------|
| 4 / 6      | Sangamon | C-30-026-18 | N/A               | DANA THOMAS 2019 | DANA<br>THOMAS<br>HOUSE ST.<br>HIST.SITE | Pavement              | 0-00222-6001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 35           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**005-60M12** Highways - Executed

(2,558-Ft) Designed Overlay, ADA Improvements, includes HMA removal and replacement, Class D patching and PMK installation. Location: FAU 2839 California Ave. from 59th St. to 63rd St. within the City of Chicago in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-079-11                 | STPS29S(152)              | 2010-098-RS           | FAU 2839         | Pavement                | 1-00130-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 17.00                 | 0.00             | No                      |              |

**006-60X57** Highways - Executed

(1,300-Ft) Intersection Improvement, culvert replacement and extension, new traffic signal installation, in the Village of Wauconda, Wauconda and Freemont Townships.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-135-14                 | HSIP6TRI(158)             | 118N-2                | FAP 535          | Pavement                | 0-00817-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 17.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**007-60X74** Highways - Executed

(1229.52-Ft) This project consists of removal and replacement of the structure that carries IL 83 over Tinley Creek. Also included are intersection improvements, pavement reconstruction, widening, resurfacing, drainage adjustments, and ADA improvements. Located in the Villages of Alsip and Crestwood in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-185-14                 | NHPPRBZE(142)             | 3034B&N-2             | FAP 344          | Bridges                 | 1-77874-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/28/2022      |                             | 10                        | 21.00                 | 0.00             | No                      |              |

**008-61G56** Local Roads - Deleted

Patching, sidewalk construction, curb and gutter replacement and pavement markings on 25th Avenue between Waveland Avenue and Lawrence Avenue in Schiller Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-323-19                 |                           |                       |                  | Pavement                | 1-22229-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**009-61H07** Local Roads - Executed

Resurfacing Weathersfield Way from Braintree Drive to Salem Drive, includes the construction of an shared use path on the north side and new street lighting, in Schaumburg

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-063-21                 | 91DZ(172)                 | 17-00129-00-PV<br>(SCHAUMBURG) | MUN 0001A        | Pavement                | 1-22393-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 18.00                          | 0.00             | No                      |              |

**010-61H16** Local Roads - Executed

Resurfacing and improvements on Summit drive from Wise Road to Schaumburg Road in Schaumburg.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-168-21                 | T007(396)                 | 20-00135-00-RS<br>(SCHAUMBURG) | MUN 2134         | Pavement                | 1-22395-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              | 08/06/2022      |                             | 5                         | 14.00                          | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**011-62D86** Highways - Executed

The length of this improvement is 4711 feet (0.89 miles) the type of work is Bridge Replacement, Reconstruction, and Resurfacing in Lake County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-116-17                 | NHPPJ0LD(648)             | A-W&RS-2              | FAP 541          | Bridges                 | 1-79218-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2023      |                             | 10                        | 20.00                 | 0.00             | No                      |              |

**012-62G10** Highways - Executed

(1700-Ft) Traffic Signal Installation, Channelization. Roadway Reconstruction. Location: IL 126 at County Line Road in the Na-Au-Say and Plainfield Townships in Will and Kendall Counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will<br>Kendall | C-91-142-18                 | HSIP-STP2JLK(820)         | 119CH&TS              | FAU 0379         | Electrical              | 1-79034-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 90                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**013-62J25** Highways - Executed

(636-Ft) Removal of the existing retaining wall and replacement with new soldier piles wall with lagging. Location: West side of IL 59, from Glen Ave to Forest Ave in the City of West Chicago in DuPage County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-393-19                 | NHPPHD18(836)             | 2019-048-I            | FAP 338          | Miscellaneous           | 1-79968-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 15.00                 | 0.00             | No                      |              |

**014-62N83** Highways - Executed

I-80/94 (15,592-Ft), I-57 (2,000-Ft) Patching CRPCC with Class A and Full Depth HMA with Class D); Location: FAI 80: I-80/94 from IL 394 to IL/IN State Line in the Village of Lansing and I-57 at I-80 in the City of Country Club Hills

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Cook            | C-91-156-21                 | N/A                       | 2021-049-PP           | FAI 80<br>FAI 57 | Pavement                | 0-02176-1016<br>1-80928-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              | 10/31/2021      |                             | 10                        | 21.00                 | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**015-62P20** Highways - Executed

This improvement consists of the repair and installation of fence along various expressway and arterial highways in various counties throughout District One.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Various         | C-91-218-21                 | N/A                       | 2021-090-I            | VARIOUS          | Miscellaneous           | 0-02176-1017 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2022      |                             |                           | 0.00                  | 0.00             | No                      |              |

**016-62P21** Highways - Rejected

This improvement consists of High Tension Cable Barrier Repairs at Various Locations on Various Expressway Medians District Wide.

**017-64M00** Highways - Executed

1.15 miles / replacement of Westbound scale and pavement patching in both weigh scale stations on I-80 located 1.4 miles south of IL 84.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-020-17                 | NHPPXR2K(107)             | (81-1WS)M-4           | FAI 80           | Miscellaneous           | 0-01527-2000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**018-64M90** Highways - Executed

Cold milling/HMA resurfacing/patching on IL 84 from US 30 to 0.2 miles North of 10th Ave. N, North of Albany.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-072-21                 | NHPP5GJ9(457)             | 109RS-2               | FAP 308          | Pavement                | 2-22300-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 2.00                  | 0.00             | No                      |              |

**019-64N91** Highways - Executed

Cold milling, pavement patching, and HMA resurfacing. From 0.4 mile East of Il 92(N) to US 67 in Milan.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-074-21                 | STPJYKM(462)              | (48MFT,62MFT)RS       | FAP 599          | Pavement                | 2-06720-0200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**020-64P53** Highways - Executed

Expansion joint replacement, deck patching, concrete overlay, parapet wall repairs, and other miscellaneous repairs on SN 098-0099, carrying US 30 over the UP Railroad and Harvey Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-077-20                 | NHPPCMQ3(266)             | (110V-BR)BDR          | FAP 309          | Bridges                 | 2-21234-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 0.00                  | 0.00             | No                      |              |

**021-64P92** Highways - Executed

Expansion joint replacement, deck patching and concrete overlay, parapet wall repairs, and other miscellaneous repairs on SN 098-0005, carrying US 30 over the UP Railroad, 2.5 miles West of Morrison.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-034-21                 | NHPPMB4S(595)             | (17R-1VBR)BDR         | FAP 309          | Bridges                 | 2-20608-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**022-64R18** Highways - Executed

Concrete sealer applied to bridge decks at various locations in Henry, Rock Island, and Whiteside Counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 2           | Various         | C-92-085-21                 | STPR3BU(534)              | D2 BDS 2022-1         | VARIOUS          | Bridges                 | 2-93010-1000<br>2-93010-1001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |                              |

**023-64R20** Highways - Executed

Concrete sealer applied to bridge decks at various locations in Carroll, JoDaviess, Lee, and Ogle Counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 2           | Various         | C-92-087-21                 | STP88JK(682)              | D2 BDS 2022-3         | VARIOUS          | Bridges                 | 2-93010-3000<br>2-93010-3001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**024-64R21** Highways - Executed

Maintenance of signs along state maintained routes within District 2.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Various         | C-92-090-21                 | N/A                       | D2 SG 2022-1          | VARIOUS          | Miscellaneous           | 0-02176-2000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 05/31/2022      |                             | 15                        | 0.00                  | 0.00             | No                      |              |

**025-66K47** Highways - Executed

3P milling and resurfacing project of 3 3/4" on US 52 / IL 251 from US 52 (N) to 0.3 mile South of the BNSF Railroad overpass in Mendota. This will also address ADA sidewalk ramps. Other work will include shoulder stone, pavement marking, and raised reflectors.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes              | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|------------------------------|
| 2 / 3           | LaSalle         | C-93-025-20                 | STPDSBE(099)              | (72,73)RS-7,SW        | FAU 6000<br>FAP 694 | Pavement                | 3-05250-0040<br>3-05250-0050 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification    |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                  | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %               | Prequalification Waiver |                              |
| No              |                 |                             | 65                        | 8.00                  | 0.00                | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**026-66L21** Highways - Executed

This work is located on FAP Route 607 (US 52) at Sta. 398+51 approximately 7.5 miles East of IL 47 (1.6 miles West of Will County Line). This project consists of removing and replacing 6' of the culvert barrel and wing walls on on both ends of the culverts and guardrail removal and replacement, also including other related construction items.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Kendall         | C-93-107-20                 | N/A                       | (130)CLV              | FAP 607          | Bridges                 | 0-02176-3002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 9.00                  | 0.00             | No                      |              |

**027-66L81** Highways - Executed

This project is located at two locations on FAI 55 (I-55) in Livingston County. Location 1 begins at M.M. 205.0 and ends at M.M. 209.0 (S. of Odell), Location 2 begins at M.M. 212.0 and ends at M.M. 215.3 (N. of Odell). This project consists of centerline repairs cleaning and filling potholes, depressions and cracks and micro surfacing.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Livingston      | C-93-083-21                 | N/A                       | 53(2,3)I-5            | FAI 55           | Pavement                | 0-02176-3003 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**028-66L83** Highways - Executed

This project is located on FAI 57 (I-57) beginning at the Ford County Line and ending at IL Route 116 (Ashkum). This work consists of Class A pavement patching, pavement striping, and other related construction items.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Iroquois        | C-93-087-21                 | N/A                       | 38(3-9)PP-2           | FAI 57           | Pavement                | 0-02176-3004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 6.00                  | 0.00             | No                      |              |

**029-66L91** Highways - Executed

The project consists of 7.15 miles of crack routing and crack sealing on FAP 71 (IL 54) from IL 115 in Roberts to Structure 038-0213 in Ford and Iroquois Counties.

| Reg / Dist      | Counties         | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Iroquois<br>Ford | C-93-094-21                 | N/A                       | (113,112)CJS          | FAP 71           | Pavement                | 3-64720-2201 |
| Award Period    | Mentor Protégé   | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No               | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date  | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                  |                             | 15                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**030-68799** Highways - Executed

Removal and replacement of the existing structure carrying IL Route 8 over BNSF Railway (Existing S.N. 072-0049; Proposed S.N. 072-0248) at Edwards on a realigned IL Route 8. The project length is 0.68 mile.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-056-08                 | STPGLGM(789)              | (Z-1VB)BR-2           | FAS 1388         | Bridges                 | 4-09300-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2023      |                             | 10                        | 6.00                  | 0.00             | No                      |              |

**031-68F71** Highways - Executed

Bridge joint replace/repair on Structure No. 094-0016 carrying IL 94/IL 135 over Henderson Creek, approximately 2.0 miles North of Little York in Warren County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Warren          | C-94-094-20                 | STPGF9F(470)              | [(104B)BR]BJR         | FAP 546          | Bridges                 | 4-09417-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**032-68F78** Highways - Executed

Bridge joint replace/repair, bridge painting, bridge repair to S.N. 066-0007 carrying Illinois Route 94 over Camp Creek, approximately 5 miles North of Aledo in Mercer County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Mercer          | C-94-100-20                 | STPDY2E(975)              | (23-BR)BJR,BP,BRR     | FAS 220          | Bridges                 | 4-06617-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 2.00                  | 0.00             | No                      |              |

**033-72M73** Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at various locations throughout District 6 as needed.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                            | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------------|------------------|-------------------------|------------------------------|
| 4 / 6           | Various         | C-96-045-21                 | N/A                       | D6<br>CABLE/GUARDRAIL<br>REPAIR 2022 | VARIOUS          | Miscellaneous           | 0-01872-6001<br>0-02176-6002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program                | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                                   | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                                | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 730                       | 0.00                                 | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**034-72M91** Highways - Executed

Deck and substructure repairs on SN 001-0011 carrying US 24 over BNSF Railroad and Cedar Creek, 1.5 miles north of IL 104.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|
| 4 / 6           | Adams           | C-96-113-21                 | N/A                       | (78-3VHB) BDR, BJR, BRR | FAP 63           | Bridges                 | 0-02176-6010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                      | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 0.00                    | 0.00             | No                      |              |

**035-72M99** Highways - Executed

Lot improvements at the Riggston Maintenance Yard.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 4 / 6           | Scott           | C-96-124-21                 | N/A                       | MG - RIGGSTON         | FAS 1610         | Pavement                | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**036-74915** Highways - Executed

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Crawford        | C-97-048-19                 | NHPPCV1G(902)             | 18B-1                 | FAP 332          | Bridges                 | 7-78190-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 115                       | 7.00                  | 0.00             | No                      |              |

**037-74A15** Highways - Executed

Signal modernization at the intersection of IL 105 and 24th Street in Decatur.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-104-20                 | STPLTH6(180)              | (12Z)TS-1             | FAP 741          | Electrical              | 7-51450-0800 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**038-76N17** Highways - Executed

Bridge repair, HMA overlay and joint repair on IL 11 over the Union Pacific Railroad (SN 060-0122) approximately 2 miles north of I-270 and on IL 111 over the Norfolk Southern Railroad and an access road (SN 060-0123) approximately 1.2 miles north of I-270.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | Madison         | C-98-057-20                 | STPRJW8(007)              | (5BR,5VHBR)-1         | FAP 582          | Bridges                 | 8-00577-0000<br>8-00578-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              | 10/30/2021      |                             | 10                        | 14.00                 | 0.00             | No                      |                              |

**039-76N59** Highways - Executed

Maintain and service all ITS equipment at various locations throughout District 8 and the removal and replacement of a dynamic message board on eastbound I-55/64 at 4th Street.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Various         | C-98-033-22                 | N/A                       | DIST 8 ITS 2021-2     | VARIOUS          | Electrical              | 0-01112-8001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 08/31/2022      |                             |                           | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**040-76P14** Highways - Executed

Guardrail and cable median repair at various locations in District 8.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                  | Routes  | Major Work Categories | PPS #  |
|------------|----------|-------------|-------------------|----------------------------|---------|-----------------------|--|
| 5 / 8      | Various  | C-98-048-21 | COVD7LR2(358)     | DIST 8 GUARDRAIL<br>2022-1 | VARIOUS | Miscellaneous         | 0-01212-8001<br>0-01872-8001<br>0-02176-8001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 10/31/2022      |               |              | 0.00  | 0.00  | No                      |

**041-76P28** Highways - Executed

3.9 miles of resurfacing and design overlay on IL 111 from 0.1 miles south of Horseshoe Lake Road to the St. Clair County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------|---------|-----------------------|--------------|
| 5 / 8      | Madison  | C-98-064-21 | STPT95Y(303)      | (6-2,6-23)RS-4 | FAP 582 | Pavement              | 8-00519-1000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 50           | 12.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**042-78550** Highways - Executed

Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9           | Jefferson       | C-99-052-16                 | HIBR-NHSAQUS<br>(586)     | (41-4)B-1;(41-4)B-2   | FAI 57           | Bridges                 | 9-00552-0000<br>9-00632-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              | 11/15/2023      |                             |                           | 8.00                  | 0.00             | No                      |                              |

**043-78656** Highways - Executed

9 miles of lane addition, median barrier installation and resurfacing existing lanes of I-57 from mile post 66 to Marcum Branch.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|------------------------------|
| 5 / 9           | Franklin        | C-99-084-18                 | NHPP-HIBRCLGU<br>(392)    | D9 I-57 ADD LANE-4;<br>(28-5)B-3 | FAI 57           | Pavement                | 9-00147-2000<br>9-00147-2010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |                              |
| No              | 06/30/2025      |                             |                           | 5.00                             | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**044-78838** Highways - Executed

17.8 miles of pavement patching, HMA surface removal, HMA surfacing, HMA shoulders and ADA sidewalk improvements on US 51 from near Industrial Park Road in Carbondale to Grant Way in Du Quoin.

| Reg / Dist | Counties         | State Job # | Federal Project #      | Section #     | Routes  | Major Work Categories | PPS #  |
|------------|------------------|-------------|------------------------|---------------|---------|-----------------------|--|
| 5 / 9      | Jackson<br>Perry | C-99-021-21 | NHPP-HSIP8TKA<br>(376) | 4,3,2,1(RS-6) | FAP 322 | Pavement              | 0-00817-9010<br>0-00817-9020<br>9-00403-0000<br>9-00519-0000<br>9-00713-2230<br>9-00843-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 10/31/2022      |               |              | 4.00  | 0.00  | No                      |

**045-78863** Highways - Executed

3.4 miles of patching, milling, surfacing, median repairs and curb and gutter repairs at 2 locations: 1) US 45 from 0.7 miles northeast of I-24 to 1.07 miles southwest of I-24; 2) Just north of IL 146 to 1.85 miles south of IL 146.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                   | Routes             | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------------------------|--------------------|-----------------------|--------------|
| 5 / 9      | Johnson  | C-99-055-21 | STPQA2F(436)      | (36,44-5,37)RS-7;38RS<br>-7 | FAP 881<br>FAS 960 | Pavement              | 9-00846-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 3.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**046-78865** Highways - Executed

6.2 miles of HMA surface removal, resurfacing of the mainline and shoulders and ADA upgrades on IL 149 from IL 13/127 in Murphysboro to US 51 in Desoto.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jackson         | C-99-057-21                 | STPF075(818)              | (13-1,27)RS-7         | FAP 873          | Pavement                | 9-00358-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 3.00                  | 0.00             | No                      |              |

**047-78872** Highways - Executed

5 miles of micro-surfacing on Northbound I-57 / US 51 from 1 mile south of Big Creek to Perks Road.

| Reg / Dist      | Counties         | State Job #                 | Federal Project #         | Section #                          | Routes           | Major Work Categories   | PPS #        |
|-----------------|------------------|-----------------------------|---------------------------|------------------------------------|------------------|-------------------------|--------------|
| 5 / 9           | Pulaski<br>Union | C-99-066-21                 | NHPPWTR5(208)             | D9 PAVT<br>PRESERVATION 2021-<br>1 | FAI 57           | Pavement                | 9-00713-2210 |
| Award Period    | Mentor Protégé   | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program              | QP Certification |                         |              |
| 45              | No               | No                          | No                        | No                                 | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date  | Calendar Days               | Working Days              | DBE %                              | VBP %            | Prequalification Waiver |              |
| No              |                  |                             | 20                        | 0.00                               | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**048-78886** Highways - Executed

1000- of milling, resurfacing, guardrail removal and replacement and concrete rail removal and replacement on West Cedar Street from east of SN 077-0030 to Front Street in Olmstead.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Pulaski         | C-99-086-21                 | N/A                       | 120RS-8               | SBI 147          | Pavement                | 9-00855-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**049-85713** Local Roads - Executed

Replace the bridge carrying TR 120 over Piscasaw Creek, 3.5 miles southeast of Poplar Grove.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 2           | Boone           | C-92-057-21                 | 5YF7(613)                 | 20-03121-00-BR        | TR 120           | Bridges                 | 2-10591-0000<br>2-10591-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 40                        | 0.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**050-87725** Local Roads - Executed

Replace the bridge carrying CH 4 over Pike Creek, 3.3 miles west of IL 1.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Iroquois        | C-93-014-20                 | F3SF(323)                 | 11-00047-01-BR        | FAS 321          | Bridges                 | 3-10441-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 3.00                  | 0.00             | No                      |              |

**051-87754** Local Roads - Rejected

Resurfacing, sidewalk replacement, curb and gutter, pavement markings and pedestrian signal improvements at three locations on Northern University Campus in the City of DeKalb.

**052-87767** Local Roads - Rejected

Replace the bridge carrying TR 244 over Coon Creek 0.30 mile south of IL 72.

**053-87780** Local Roads - Executed

Resurfacing and aggregate shoulders on Elliot Road from IL 54 to IL 9.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Ford            | C-93-015-22                 | Z154(691)                 | 20-00141-00-RS        | FAS 339          | Pavement                | 3-10706-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 9.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**054-87781** Local Roads - Executed

Repair the undermining at the abutments and install improved drainage at the bridge carrying Peru Road over Negro Creek, just south of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                       | Routes   | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|---------------------------------|----------|-----------------------|------------------------------|
| 2 / 3      | Bureau   | C-93-026-22 | UTLN(920)         | 20-00008-00-BR<br>(SEATONVILLE) | FAS 1240 | Bridges               | 0-99922-3001<br>3-10726-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 2.00  | 0.00  | No                      |

**055-89784** Local Roads - Executed

Resurfacing on Parkway Drive from Lick Creek to Willow Street in Pekin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                 | Routes   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|---------------------------|----------|-----------------------|--------------|
| 3 / 4      | Tazewell | C-94-061-20 | 75IW(149)         | 19-00194-00-RS<br>(PEKIN) | FAU 6711 | Pavement              | 4-10663-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 10/31/2021      |               | 5            | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**056-89786** Local Roads - Executed

Construction of sidewalks and ADA ramps on the south side of West Knolls Road from North University Drive to 0.15 mile east of Allen Road in Peoria.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-064-20                 | NB6E(971)                 | 19-00385-00-SW(CITY OF PEORIA) | FAU 6644         | Miscellaneous           | 0-01043-4001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 0.00                           | 0.00             | No                      |              |

**057-89791** Local Roads - Executed

Resurfacing, patching and ADA ramps on Henderson Road from the County Fairground entrance to Poplar Street in Knoxville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|------------------------------|
| 3 / 4           | Knox            | C-94-084-20                 | 1S42(935)                 | 20-00028-00-RS (KNOXVILLE) | FAS 1400         | Pavement                | 4-10675-0000<br>4-10675-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 25                        | 2.00                       | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**058-89807** Local Roads - Executed

Resurfacing, aggregate shoulders, and guardrail on CH 11 from IL 89 to the LaSalle County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--|
| 3 / 4           | Putnam          | C-94-031-21                 | 2KRR(514)                 | 20-00031-00-RS        | FAS 254          | Pavement                | 0-01742-4001<br>4-10684-0000<br>4-10684-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |  |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |  |
| No              |                 |                             | 45                        | 3.00                  | 0.00             | No                      |  |

**059-91606** Local Roads - Executed

Replace the bridge carrying TR 183 over Unnamed Stream, 1 mile south of Hope.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Vermilion       | C-95-003-22                 | 3HJT(631)                 | 18-15146-00-BR        | TR 183           | Bridges                 | 5-10478-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 2.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**060-93764** Local Roads - Executed

Replace the bridge carrying CH 19 over Panther Creek, 4 miles west of Plymouth.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Hancock         | C-96-064-21                 | 2A3B(414)                 | 21-00139-00-BR        | FAS 433          | Bridges                 | 6-10879-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 7.00                  | 0.00             | No                      |              |

**061-93771** Local Roads - Executed

Install lighting at the intersection of Mechanicsburg-Illiopolis Road and Mt. Auburn Road in Sangamon County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-007-20                 | 7317(240)                 | 18-00073-03-SP        | FAS 630          | Electrical              | 0-00106-6001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**062-95904** Local Roads - Executed

Resurfacing, HMA shoulders, rumble strips and culvert replacement on FAS 1804 from 1150 North Road to Sun and Sand Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes   | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|----------------|----------|-----------------------|------------------------------|
| 4 / 7      | Lawrence | C-97-005-22 | SE27(409)         | 19-00126-00-RS | FAS 1804 | Pavement              | 0-00106-7001<br>7-10903-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 3.00  | 0.00  | No                      |

**063-97758** Local Roads - Withdrawn

Replace the bridge carrying Albers Lane over Rocky Branch Creek, includes the realignment of Albers Lane between Walnut Ridge Drive and Culp Lane in Betholto. , Replace the bridge carrying Albers Lane over Rocky Branch Creek, includes the realignment of Albers Lane between Walnut Ridge Drive and Culp Lane in Betholto.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|--------|-----------------------|--------------|
| 5 / 8      | Madison  | C-98-017-21 |                   |           |        | Bridges               | 8-10662-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              |                 |               | 95           | Pending | Pending | No                      |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**064-99601** Local Roads - Executed

Replace the bridge carrying Forest Road over Little Eagle Creek, 8 miles west of IL 1.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Saline          | C-99-048-18                 | ENT7(919)                 | 17-00157-00-BR        | FAS 902          | Bridges                 | 9-10575-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 5.00                  | 0.00             | No                      |              |

**065-99612** Local Roads - Executed

Replace the bridge carrying Eldorado Blacktop Road over North Fork of Saline River, 1.8 miles west of IL 1.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Gallatin        | C-99-529-15                 | CR37(838)                 | 14-00080-00-BR        | FAS 893          | Bridges                 | 9-10513-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 95                        | 7.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**066-61G74** Local Roads - Executed

Construction of a 10' wide HMA trail that includes pedestrian tunnels, retaining walls, box culverts, storm sewers, sidewalks, curb and gutter, fencing and pavement markings. Project begins at Spring Creek Greenway Trail in Lockport and concludes at the intersection of Cougar Road and 159th Street.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes                        | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|----------------|-------------------------------|-----------------------|------------------------------|
| 1 / 1      | Will     | C-91-152-20 | K19K(601)         | 11-F3001-01-BT | VETERANS<br>MEMORIAL<br>TRAIL | Pavement              | 0-01043-1001<br>1-22342-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 100          | 22.00 | 0.00  | No                      |

**067-62G11** Highways - Executed

(1,719 Ft.) The project consists of intersection reconstruction, new traffic signals, consolidating three drainage structures into two box culverts under State Street and IL 72, pedestrian and bicyclist accommodations, lighting improvements, ADA ramps, watermain and sanitary sewer improvements. Location: (IL 72) at State Street / Getzelman Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 1 / 1      | Kane     | C-91-141-18 | NHPPK46S(549)     | 32R-DR-1  | FAP 557 | Pavement              | 1-76739-1000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 10/28/2022      |               | 10           | 16.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**068-99668** Local Roads - Executed

Resurfacing and aggregate shoulders on East Divide Road from Harmony Lane to Papertown Lane.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jefferson       | C-99-027-19                 | ZA9X(037)                 | 18-00221-00-PV        | FAS 819          | Pavement                | 9-10609-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 7.00                  | 0.00             | No                      |              |

**069-46905** Highways - Executed

Removal and reconstruction of the concrete retaining wall and walkway from the tomb to the receiving vault and parking lot repairs at the Lincoln-s Tomb State Historic Site in Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #              | Routes                    | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------|---------------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-30-020-18                 | N/A                       | LINCOLN'S TOMB<br>2019 | INTERNAL<br>PARK<br>ROADS | Miscellaneous           | 0-00222-6002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program  | QP Certification          |                         |              |
| 45              | No              | No                          | No                        | No                     | No                        | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                  | VBP %                     | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 0.00                   | 0.00                      | No                      |              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**070-66L38** Highways - Executed

This project includes 5400' of milling and resurfacing and reconstruction of curves of the Mattheissen State Park main entrance and parking lot area off IL 178 South of the IL 71 and IL 178 intersection.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | LaSalle         | C-93-127-20                 | N/A                       | PARK ROADS 2021-01    | FAP 12           | Pavement                | 0-00222-3001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 80                        | 10.00                 | 0.00             | No                      |              |

**071-70F31** Highways - Executed

On-Call lighting repairs in the District West Field Area consisting of DeWitt, McLean, and Piatt Counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|------------------------------|
| 3 / 5           | Various         | C-95-041-21                 | N/A                       | D5 LIGHTING REPAIRS 2021-1 | VARIOUS          | Miscellaneous           | 0-01112-5001<br>0-02176-5004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                         | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |                              |
| No              | 09/30/2022      |                             |                           | 0.00                       | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**072-70F33** Highways - Executed

District Wide On-call Guardrail and Fence Repairs.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                   | Routes  | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|-----------------------------|---------|-----------------------|------------------------------|
| 3 / 5      | Various  | C-95-040-21 | N/A               | D5 GR & FENCE REPAIR 2021-1 | VARIOUS | Miscellaneous         | 0-01872-5001<br>0-02176-5003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 09/30/2022      |               |              | 0.00  | 0.00  | No                      |

**01A-LK014** Aeronautics - Executed

Rehabilitate and Reprofile Runway 8-26

| Reg / Dist | Counties | IL Project #               | Federal Project # | Major Work Categories |
|------------|----------|----------------------------|-------------------|-----------------------|
| 1 / 1      | McHenry  | 3CK 4814 LAKE IN THE HILLS | 317SBGPTBD        | Pavement              |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 90           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 | 69            |              | 9.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**02A-DK062**    Aeronautics - Executed

Mill and Overlay Taxiway C

|                   |                 |                                  |                          |                              |
|-------------------|-----------------|----------------------------------|--------------------------|------------------------------|
| <b>Reg / Dist</b> | <b>Counties</b> | <b>IL Project #</b>              | <b>Federal Project #</b> | <b>Major Work Categories</b> |
| 2 / 3             | DeKalb          | DKB 4875 DEKALB TAYLOR MUNICIPAL | 317SBGPTBD               | Pavement                     |

|                     |                       |                                    |                                  |                              |                         |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| <b>Award Period</b> | <b>Mentor Protégé</b> | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |
| 90                  | No                    | No                                 | No                               | No                           | N/A                     |

|                        |                        |                      |                     |              |              |                                |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b> | <b>Working Days</b> | <b>DBE %</b> | <b>VBP %</b> | <b>Prequalification Waiver</b> |
| No                     |                        | 52                   |                     | 11.00        | 0.00         | No                             |

**03A-VE055**    **Aeronautics - Rejected**

Realign Taxiway A, Phase 1

**04A-DU089**    Aeronautics - Executed

Rehabilitate Airport Runways Homerun Ductbank

|                   |                 |                     |                          |                              |
|-------------------|-----------------|---------------------|--------------------------|------------------------------|
| <b>Reg / Dist</b> | <b>Counties</b> | <b>IL Project #</b> | <b>Federal Project #</b> | <b>Major Work Categories</b> |
| 1 / 1             | DuPage          | DPA 4825 DUPAGE     | 317SBGPTBD               | Electrical                   |

|                     |                       |                                    |                                  |                              |                         |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| <b>Award Period</b> | <b>Mentor Protégé</b> | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |
| 90                  | No                    | No                                 | No                               | No                           | N/A                     |

|                        |                        |                      |                     |              |              |                                |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b> | <b>Working Days</b> | <b>DBE %</b> | <b>VBP %</b> | <b>Prequalification Waiver</b> |
| No                     |                        | 66                   |                     | 4.00         | 0.00         | No                             |

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**05A-DI031**      Aeronautics - Executed

Install Perimeter Fence, Phase 1 and 2

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 2 / 2                  | Lee                    | C73 4758 DIXON MUNICIPAL           | 317SBGPTBD                       | Fencing                      |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 30                                 |                                  | 7.00                         | 0.00                    | No                             |

---

**06A-LA044**      Aeronautics - Executed

Rehabilitate Lighting for Runway 18/36 and Parallel Taxiway

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 1 / 1                  | Cook                   | IGQ 4821 LANSING MUNICIPAL         | 317SBGPTBD                       | Electrical                   |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 78                                 |                                  | 0.00                         | 0.00                    | No                             |

---

# Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: July 07, 2024

**07A-DI032** Aeronautics - Executed

Install Taxiway Lighting to Replace Reflective Markers

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--|
| 2 / 2           | Lee             | C73 4876 DIXON MUNICIPAL    | 317SBGPTBD                | Electrical            |                  |                         |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |  |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |  |
| No              |                 | 75                          |                           | 0.00                  | 0.00             | No                      |  |

---

**08A-PA063** **Aeronautics - Rejected**

Rehabilitate Airfield Lighting, Phase 1 and Install ALCMS

---