Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

001-46580 Highways - Executed

No

Various lengths of pavement marking rehabilitation throughout District 7.

06/30/2022

4 / 7	Countie Clark	es State Job # M-60-017-2	Federal Project # 2 N/A	Section : D 7 HT P RPR 22-	VMNT MRK	Routes FAI 70	Major Work Categories Miscellaneous	S PPS # 0-01475-7001
Award Pei 45		Mentor Protégé No	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	•	QP Certification N/A
Pre-Bid Mo		Completion Date		Working 45		BE % 00	VBP %	Prequalification Waiver No
JUZ-40304	· HI	ighways - Executed						
Removing	g and repl	lacing existing cente		,		FAP 591 (US	34) and FAP 311 (US 34 and	,
Removing	g and repl	lacing existing center s State Job # M-60-020-2	Federal Project #	Section :	# D INT PVMNT	Routes	34) and FAP 311 (US 34 and Major Work Categories Miscellaneous	,
Removing Reg / Dist 2 / 3 Award Per 45	g and repl Counti Kendall Grundy	lacing existing center s State Job # M-60-020-2	Federal Project #	Section : D3 GRVI MRK 22-	# D INT PVMNT 20	Routes VARIOUS	Major Work Categories Miscellaneous Target Market Program	s PPS#

0.00

0.00

No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

003-46585	Highways - Executed

Reg / Dist Counties

State Job # Federal Project #

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown on the plans.

Routes

Section #

Major Work Categories PPS #

iteg / Dist Co	antico otato dob	" I caciai i lojcot "		Noutes	major Work Satego	103 11 0 11
2 / 2 Var	ious M-60-021-2	22 N/A	D-2 REFLEC REPL 22-21	CTOR VARIOUS	Miscellaneous	0-01732-2001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Sm No		Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Completion Date 11/30/2022	te Calendar Days	Working Da	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

004-46911 Highways - Executed

Removal and replacement of a portion of the existing parking lot, the sealing of the remainder of the existing parking lot and the construction of a bus lane and drop off connection at the Dana Thomas House State Historic Site in Springfield.

Reg / Dist Cour 4 / 6 Sang	amon C-30-026-18	Federal Project # N/A	Section a	# HOMAS 2019	Routes DANA THOMAS HOUSE ST. HIST.SITE	Major Work Categories Pavement	o-00222-6001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	ll Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 35	•	BE % 00		Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

005-60M12 Highways - Executed

(2,558-Ft) Designed Overlay, ADA Improvements, includes HMA removal and replacement, Class D patching and PMK installation. Location: FAU 2839 California Ave. from 59th St. to 63rd St. within the City of Chicago in Cook County.

Reg / Dist Could Cook		Federal Project # STPS29S(152)	Section # 2010-098-RS	Routes FAU 2839	Major Work Categories Pavement	PPS # 1-00130-0000			
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	Batch Small Bu No		F arget Market Program No	QP Certification N/A			
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 25	DBE % 17.00	VBP % 0.00	Prequalification Waiver No			
006-60X57 Highways - Executed (1,300-Ft) Intersection Improvement, culvert replacement and extension, new traffic signal installation, in the Village of Wauconda, Wauconda and Freemont Townships.									
Reg / Dist Court 1 / 1 Lake		Federal Project # 4 HSIP6TRI(158)	Section # 118N-2	Routes FAP 535	Major Work Categories Pavement	o-00817-1000			

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

007-60X74 Highways - Executed

(1229.52-Ft) This project consists of removal and replacement of the structure that carries IL 83 over Tinley Creek. Also included are intersection improvements, pavement reconstruction, widening, resurfacing, drainage adjustments, and ADA improvements. Located in the Villages of Alsip and Crestwood in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categor	ies PPS#
1/1	Cook	C-91-185-14	NHPPRBZE(142)	3034B&N	I-2	FAP 344	Bridges	1-77874-0000
Award Perio		J	Hot Mix Asphalt-Small	Batch		Business Initiative	Target Market Program	QP Certification
45	No)	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/28/2022		10		21.00	0.00	No

008-61G56 Local Roads - Deleted

Patching, sidewalk construction, curb and gutter replacement and pavement markings on 25th Avenue between Waveland Avenue and Lawrence Avenue in Schiller Park.

Reg / Dist Coun 1 / 1 Cook	ties State Job : C-91-323-1	# Federal Project #	Section #	Routes	Major Work Categories Pavement	s PPS # 1-22229-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No		Small Business Initiative No	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working E 45	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

009-61H07 Local Roads - Executed

Resurfacing Weathersfield Way from Braintree Drive to Salem Drive, includes the construction of an shared use path on the north side and new street lighting, in Schaumburg

Reg / Dist Co	ounties State Jo	b # Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
1 / 1 Co	ook C-91-063	3-21 91DZ(172)	17-00129-00-PV (SCHAUMBURG)	MUN 0001A	Pavement	1-22393-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sm	all Batch Small B	usiness Initiative Ta	arget Market Program	QP Certification
45	No	No	No	N	0	N/A
Pre-Bid Meeti	ng Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

60

010-61H16 Local Roads - Executed

No

Resurfacing and improvements on Summit drive from Wise Road to Schaumburg Road in Schaumburg.

•	Counties Cook	State Job # C-91-168-21		Section : 20-00135 (SCHAU		Routes MUN 2134	Major Work Categories Pavement	PPS # 1-22395-0000
Award Period 45	od Mento No	ū	Hot Mix Asphalt-Small No	l Batch	Small Busines No			QP Certification N/A
Pre-Bid Mee No	•	mpletion Date 06/2022	Calendar Days	Working 5	Days DB	E % 00		Prequalification Waiver No

18.00

0.00

No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

011-62D86 Highways - Executed

The length of this improvement is 4711 feet (0.89 miles) the type of work is Bridge Replacement, Reconstruction, and Resurfacing in Lake County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Lake		C-91-116-17	NHPPJ0LD(648)	A-W&RS	-2	FAP 541	Bridges	1-79218-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/3	1/2023		10		20.00	0.00	No

012-62G10 Highways - Executed

(1700-Ft) Traffic Signal Installation, Channelization. Roadway Reconstruction. Location: IL 126 at County Line Road in the Na-Au-Say and Plainfield Townships in Will and Kendall Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1	Will	C-91-142-18	HSIP-STP2JLK(820)	119CH&7	S FAU 0379	Electrical	1-79034-0000
	Kendall						
Award Peri	iod Mentoi	· Protégé ł	Hot Mix Asphalt-Small	l Batch	Small Business Initiative	Target Market Program	QP Certification

45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

013-62J25 Highways - Executed

(636-Ft) Removal of the existing retaining wall and replacement with new soldier piles wall with lagging. Location: West side of IL 59, from Glen Ave to Forest Ave in the City of West Chicago in DuPage County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	DuPa	ge	C-91-393-19	NHPPHD18(836)	2019-048	3-I	FAP 338	Miscellaneous	1-79968-0000
Award Per 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 85	Days DB 15.	E % 00		Prequalification Waiver No

014-62N83 Highways - Executed

I-80/94 (15,592-Ft), I-57 (2,000-Ft) Patching CRPCC with Class A and Full Depth HMA with Class D); Location: FAI 80: I-80/94 from IL 394 to IL/IN State Line in the Village of Lansing and I-57 at I-80 in the City of Country Club Hills

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-156-21	N/A	2021-049	9-PP	FAI 80	Pavement	0-02176-1016
							FAI 57		1-80928-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 1/2021	Calendar Days	Working 10	•	BE % .00		Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

015-62P20 Highways - Executed

This improvement consists of the repair and installation of fence along various expressway and arterial highways in various counties throughout District One.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Variou	ıs	C-91-218-21	N/A	2021-09	O-I	VARIOUS	Miscellaneous	0-02176-1017
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 1/2022	Calendar Days	Working	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

016-62P21 Highways - Rejected

This improvement consists of High Tension Cable Barrier Repairs at Various Locations on Various Expressway Medians District Wide.

017-64M00 Highways - Executed

1.15 miles / replacement of Westbound scale and pavement patching in both weigh scale stations on I-80 located 1.4 miles south of IL 84.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/2	Rock	Island	C-92-020-17	NHPPXR2K(107)	(81-1WS)M-4	FAI 80	Miscellaneous	0-01527-2000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	•	BE % 00		Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

018-64M90 Highways - Executed

Cold milling/HMA resurfacing/patching on IL 84 from US 30 to 0.2 miles North of 10th Ave. N, North of Albany.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
2/2	White	side	C-92-072-21	NHPP5GJ9(457)	109RS-2		FAP 308	Pavement	2-22300-0000
Award Period	od	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	•	Working 45	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

019-64N91 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing. From 0.4 mile East of II 92(N) to US 67 in Milan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
2/2	Rock Island	C-92-074-21	STPJYKM(462)	(48MFT,6	62MFT)RS	FAP 599	Pavement	2-06720-0200
Award Perio	Mentor No	J	Hot Mix Asphalt-Smal l No		Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Con	npletion Date	Calendar Days	Working 30	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

020-64P53 Highways - Executed

Expansion joint replacement, deck patching, concrete overlay, parapet wall repairs, and other miscellaneous repairs on SN 098-0099, carrying US 30 over the UP Railroad and Harvey Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	White	side	C-92-077-20	NHPPCMQ3(266)	(110V-BI	R)BDR	FAP 309	Bridges	2-21234-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

021-64P92 Highways - Executed

Expansion joint replacement, deck patching and concrete overlay, parapet wall repairs, and other miscellaneous repairs on SN 098-0005, carrying US 30 over the UP Railroad, 2.5 miles West of Morrison.

Reg / Dist 2 / 2	Coun White			Federal Project # NHPPMB4S(595)	Section (17R-1V	# BR)BDR	Routes FAP 309	Major Work Categori Bridges	es PPS# 2-20608-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

022-64R18 Highways - Executed

Concrete sealer applied to bridge decks at various locations in Henry, Rock Island, and Whiteside Counties.

Reg / Dist	Counties	State Job # Federal Project	ct # Section #	Routes	Major Work Categories	PPS#
2/2	Various	C-92-085-21 STPR3BU(534	D2 BDS 2022-1	VARIOUS	Bridges	2-93010-1000

2-93010-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
4.5	N.L.	A.L.	NI.	A.L.	NI/A

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

023-64R20 Highways - Executed

Concrete sealer applied to bridge decks at various locations in Carroll, JoDaviess, Lee, and Ogle Counties.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS#
---	-----------	--------	----------------------------

2 / 2 Various C-92-087-21 STP88JK(682) D2 BDS 2022-3 VARIOUS Bridges 2-93010-3000

2-93010-3001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

024-64R21 Highwa

Highways - Executed

Maintenance of signs along state maintained routes within District 2.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Variou	ıs	C-92-090-21	N/A	D2 SG 2	022-1	VARIOUS	Miscellaneous	0-02176-2000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2022	Calendar Days	Working 15	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

025-66K47 Highways - Executed

3P milling and resurfacing project of 3 3/4" on US 52 / IL 251 from US 52 (N) to 0.3 mile South of the BNSF Railroad overpass in Mendota. This will also address ADA sidewalk ramps. Other work will include shoulder stone, pavement marking, and raised reflectors.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3 La	Salle	C-93-025-20	STPDSBE(099)	(72,73)R	S-7,SW	FAU 6000	Pavement	3-05250-0040
						FAP 694		3-05250-0050
Award Period	Mentor I	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetir	g Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				65	8.	00	0.00	No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

026-66L21 Highways - Executed

This work is located on FAP Route 607 (US 52) at Sta. 398+51 approximately 7.5 miles East of IL 47 (1.6 miles West of Will County Line). This project consists of removing and replacing 6' of the culvert barrel and wing walls on on both ends of the culverts and guardrail removal and replacement, also including other related construction items.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Kenda	II	C-93-107-20	N/A	(130)CLV	/	FAP 607	Bridges	0-02176-3002
Award Peri 45	iod	Mentor No	Ū	H ot Mix Asphalt-Small No	Batch	Small Busines Yes	ss Initiative Ta	9 - 1	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 45	Days DB 9.00	E % O		Prequalification Waiver No

027-66L81 Highways - Executed

This project is located at two locations on FAI 55 (I-55) in Livingston County. Location 1 begins at M.M. 205.0 and ends at M.M. 209.0 (S. of Odell), Location 2 begins at M.M. 212.0 and ends at M.M. 215.3 (N. of Odell). This project consists of centerline repairs cleaning and filling potholes, depressions and cracks and micro surfacing.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Living	ıston	C-93-083-21	N/A	53(2,3)1-	5	FAI 55	Pavement	0-02176-3003
Award Per	riod		•	Hot Mix Asphalt-Small	l Batch		usiness Initiative	Target Market Program	QP Certification
45		No		No		No -		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		10.00	0.00	No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

028-66L83 Highways - Executed

This project is located on FAI 57 (I-57) beginning at the Ford County Line and ending at IL Route 116 (Ashkum). This work consists of Class A pavement patching, pavement striping, and other related construction items.

Reg / Dist 2 / 3	Cour		State Job # C-93-087-21	Federal Project # N/A	Section 38(3-9)P		Routes FAI 57	Major Work Categori Pavement	es PPS# 0-02176-3004
Award Pe 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Con	npletion Date	Calendar Days	Working 20	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No
029-66L91	1	Highways	s - Executed						

The project consists of 7.15 miles of crack routing and crack sealing on FAP 71 (IL 54) from IL 115 in Roberts to Structure 038-0213 in Ford and Iroquois Counties.

2 / 3 Iro	ounties oquois ord	State Job # C-93-094-21	Federal Project # N/A	Section (113,112)		Routes FAP 71	Major Work Categorie Pavement	s PPS# 3-64720-2201
Award Period 45	Mento No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busin Yes		Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ing Cor	npletion Date	Calendar Days	Working 15	•	DBE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

030-68799 Highways - Executed

Removal and replacement of the existing structure carrying IL Route 8 over BNSF Railway (Existing S.N. 072-0049; Proposed S.N. 072-0248) at Edwards on a realigned IL Route 8. The project length is 0.68 mile.

Reg / Dist	Counti	ies State	Job#	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
3 / 4	Peoria	C-94-0)56-08	STPGLGM(789)	(Z-1VB)E	3R-2	FAS 1388	Bridges	4-09300-0100
Award Perio		Mentor Protég No		Hot Mix Asphalt-Small	l Batch	Small No	Business Initiative	Target Market Program	QP Certification N/A
Pre-Bid Mee		Completio			Working		DBE %	VBP %	Pregualification Waiver
No	g	10/31/2023			10		6.00	0.00	No

031-68F71 Highways - Executed

Bridge joint replace/repair on Structure No. 094-0016 carrying IL 94/IL 135 over Henderson Creek, approximately 2.0 miles North of Little York in Warren County.

Reg / Dist Coun 3 / 4 Warre		Federal Project # 0 STPGF9F(470)	Section # [(104B)BR]BJR	Routes FAP 546	Major Work Categor Bridges	ies PPS # 4-09417-0300
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	II Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 60	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

032-68F78 Highways - Executed

Bridge joint replace/repair, bridge painting, bridge repair to S.N. 066-0007 carrying Illinois Route 94 over Camp Creek, approximately 5 miles North of Aledo in Mercer County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Merce	er	C-94-100-20	STPDY2E(975)	(23-BR)E	BJR,BP,BRR	FAS 220	Bridges	4-06617-0100
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 60	•	BE % .00	VBP % 0.00	Prequalification Waiver No

033-72M73 Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at various locations throughout District 6 as needed.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 6 Vari	ous	C-96-045-21	N/A	D6 CABLE/G REPAIR	GUARDRAIL 2022	VARIOUS	Miscellaneous	0-01872-6001 0-02176-6002
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Meeting No	Com	npletion Date	Calendar Days	Working 730	Days DE	BE % 00		Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

034-72M91 Highways - Executed

Deck and substructure repairs on SN 001-0011 carrying US 24 over BNSF Railroad and Cedar Creek, 1.5 miles north of IL 104.

Reg / Dist 4 / 6	Counties Adams	State Job # C-96-113-21	Federal Project # N/A	Section (78-3VHI BRR	# B) BDR, BJR,	Routes FAP 63	Major Work Categories Bridges	PPS # 0-02176-6010
Award Per 45	riod Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ness Initiative	•	QP Certification N/A
Pre-Bid Me	eeting Com	pletion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No				50	0	0.00	0.00	No
•	vements at the R		enance Yard. Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
4/6	Scott	C-96-124-21	N/A	MG - RIG	GGSTON	FAS 1610	Pavement	N/A
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busir	ness Initiative	Target Market Program	QP Certification
		. rologo					3	QP Certification
45	No	•	No		Yes		•	N/A
45 Pre-Bid Me	No	•	No .	Working	Yes	DBE %	No	

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

036-74915 Highways - Executed

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Crawf	ord	C-97-048-19	NHPPCV1G(902)	18B-1		FAP 332	Bridges	7-78190-0000
Award Peri	od	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No					115	7.	00	0.00	No

037-74A15 Highways - Executed

Signal modernization at the intersection of IL 105 and 24th Street in Decatur.

Reg / D	Dist Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categoric	es PPS#
4 / 7	Масо	n	C-97-104-20	STPLTH6(180)	(12Z)TS-	1	FAP 741	Electrical	7-51450-0800
Award 45	Period	Mentor I No	J	Hot Mix Asphalt-Small No	Batch	Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bio No	d Meeting	Com	pletion Date	Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

038-76N17 Highways - Executed

Bridge repair, HMA overlay and joint repair on IL 11 over the Union Pacific Railroad (SN 060-0122) approximately 2 miles north of I-270 and on IL 111 over the Norfolk Southern Railroad and an access road (SN 060-0123) approximately 1.2 miles north of I-270.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
5/8	Madis	on	C-98-057-20	STPRJW8(007)	(5BR,5VI	HBR)-1	FAP 582	Bridges	8-00577-0000
									8-00578-0000
Award Peri	iod		•	Hot Mix Asphalt-Small	Batch	Small Busine		Target Market Program	QP Certification
40		No	·	INO		NO		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver
No		10/3	0/2021		10	14	.00	0.00	No

039-76N59 Highways - Executed

Maintain and service all ITS equipment at various locations throughout District 8 and the removal and replacement of a dynamic message board on eastbound I-55/64 at 4th Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
5/8	Variou	ıs	C-98-033-22	N/A	DIST 8 IT	ΓS 2021-2	VARIOUS	Electrical	0-01112-8001
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	_	pletion Date 1/2022	Calendar Days	Working	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

040-76P14 Highways - Executed

Guardrail and cable median repair at various locations in District 8.

Mentor Protégé

Reg / Di	st Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-048-21	COVD7LR2(358)	DIST 8 GUARDRAIL	VARIOUS	Miscellaneous	0-01212-8001
				2022-1			0-01872-8001
							0-02176-8001

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date 10/31/2022	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program

041-76P28 Highways - Executed

Award Period

3.9 miles of resurfacing and design overlay on IL 111 from 0.1 miles south of Horseshoe Lake Road to the St. Clair County line.

Reg / Dist 5 / 8	Counties Madison		Federal Project # STPT95Y(303)	Section # (6-2,6-23)R	Routes RS-4 FAP 582	Major Work Catego l Pavement	ries PPS# 8-00519-1000
Award Perio	od Ment No	•	Hot Mix Asphalt-Smal No	II Batch S N		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting C	ompletion Date	e Calendar Days	Working D	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

QP Certification

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

042-78550 Highways - Executed

Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Jeffer	son	C-99-052-16	HIBR-NHSAQUS	(41-4)B-1	;(41-4)B-2	FAI 57	Bridges	9-00552-0000
				(586)					9-00632-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Con	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		11/1	5/2023			8.0	00	0.00	No

043-78656 Highways - Executed

9 miles of lane addition, median barrier installation and resurfacing existing lanes of I-57 from mile post 66 to Marcum Branch.

Reg / Dist C	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9 F	ranklin	C-99-084-18			,	FAI 57	Pavement	9-00147-2000
			(392)	(28-5)B-3	3			9-00147-2010
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program (QP Certification
45	No		No		No	No	1	N/A
Pre-Bid Meet	ting Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	06/3	0/2025			5.0	0	0.00	No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

044-78838 Highways - Executed

17.8 miles of pavement patching, HMA surface removal, HMA surfacing, HMA shoulders and ADA sidewalk improvements on US 51 from near Industrial Park Road in Carbondale to Grant Way in Du Quoin.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5 / 9 Ja	ickson	C-99-021-21		4,3,2,1(R	RS-6)	FAP 322	Pavement	0-00817-9010
Pe	erry		(376)					0-00817-9020
								9-00403-0000
								9-00519-0000
								9-00713-2230
								9-00843-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Farget Market Program	QP Certification
45	No		No .		No	1	No	N/A
Pre-Bid Meetir	ng Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	10/3	1/2022			4.	00	0.00	No
_								
045-78863	Highways	s - Executed						

3.4 miles of patching, milling, surfacing, median repairs and curb and gutter repairs at 2 locations: 1) US 45 from 0.7 miles northeast of I-24 to 1.07 miles southwest of I-24; 2) Just north of IL 146 to 1.85 miles south of IL 146.

Reg / Dist 5 / 9	Coun Johns			Federal Project # STPQA2F(436)	Section 3 (36,44-5, -7	# 37)RS-7;38RS	Routes FAP 881 FAS 960	Major Work Categories Pavement	PPS # 9-00846-0000
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busine No		J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DB	E % 0		Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

046-78865 Highways - Executed

No

6.2 miles of HMA surface removal, resurfacing of the mainline and shoulders and ADA upgrades on IL 149 from IL 13/127 in Murphysboro to US 51 in Desoto.

Reg / Dis 5 / 9	t Coun			Federal Project # STPF075(818)	Section (13-1,27)		Routes FAP 873	Major Work Categori Pavement	es PPS# 9-00358-0000
Award Pe	eriod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid N	/leeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					45		3.00	0.00	No
Reg / Dis	t Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Pulas Unior		C-99-066-21	NHPPWTR5(208)	D9 PAVT PRESER 1	T RVATION 2	FAI 57 2021-	Pavement	9-00713-2210
Award Pe	eriod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid N	/leetina	Com	pletion Date	Calendar Days	Working	Davs	DBE %	VBP %	Prequalification Waiver

0.00

0.00

No

20

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

048-78886 Highways - Executed

No

No

Completion Date Calendar Days

45

No

Pre-Bid Meeting

1000- of milling, resurfacing, guardrail removal and replacement and concrete rail removal and replacement on West Cedar Street from east of SN 077-0030 to Front Street in Olmstead.

Reg / Dist 5 / 9	Counties Pulaski	State Job # C-99-086-21	Federal Project # N/A	Section # 120RS-8	Routes SBI 147	Major Work Categories Pavement	9-00855-0100
Award Peri 45	i od Me r No	•	Hot Mix Asphalt-Sma l No	II Batch Small B No	usiness Initiative	. 3	QP Certification N/A
Pre-Bid Me	eting (Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
					0.00	0.00	No
	Local	Roads - Execute	d	20	0.00	0.00	INO
 049-85713			d er Piscasaw Creek, 3.5			0.00	INO
·		rying TR 120 ove	_			Major Work Categories	
	ne bridge ca	rying TR 120 ove	er Piscasaw Creek, 3.5	miles southeast of I	Poplar Grove.		

DBE %

0.00

No

Working Days

40

No

VBP %

0.00

N/A

No

Prequalification Waiver

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

050-87725 Local Roads - Executed

Replace the bridge carrying CH 4 over Pike Creek, 3.3 miles west of IL 1.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 3.00 0.00 No

051-87754 Local Roads - Rejected

Resurfacing, sidewalk replacement, curb and gutter, pavement markings and pedestrian signal improvements at three locations on Northern University Campus in the City of DeKalb.

052-87767 Local Roads - Rejected

Replace the bridge carrying TR 244 over Coon Creek 0.30 mile south of IL 72.

053-87780 Local Roads - Executed

Resurfacing and aggregate shoulders on Elliot Road from IL 54 to IL 9.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Ford C-93-015-22 Z154(691) 20-00141-00-RS FAS 339 Pavement 3-10706-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 9.00 0.00 No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

054-87781 Local Roads - Executed

Repair the undermining at the abutments and install improved drainage at the bridge carrying Peru Road over Negro Creek, just south of US 6.

•	5		•	5	3	, 5	5 - ,,	
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/3	Bureau	C-93-026-22	UTLN(920)	20-00008 (SEATO)		FAS 1240	Bridges	0-99922-3001 3-10726-0000
Award Per	riod Mentoi	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mo	eeting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				25		2.00	0.00	No
	Counties		Creek to Willow Street Federal Project #	Section		Routes	Major Work Categori	os DDS#
3 / 4	Tazewell	C-94-061-20	•	19-00194		FAU 6711	Pavement	4-10663-0000
			- ()	(PEKIN)				
Award Per	riod Mentoi	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mo								
	eeting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	•	npletion Date 31/2021	Calendar Days	Working 5	Days	DBE % 0.00	VBP % 0.00	Prequalification Waive No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

056-89786 Loc

Local Roads - Executed

Construction of sidewalks and ADA ramps on the south side of West Knolls Road from North University Drive to 0.15 mile east of Allen Road in Peoria.

Reg / Di	st Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	a	C-94-064-20	NB6E(971)	19-00389 OF PEO	5-00-SW(CITY RIA)	FAU 6644	Miscellaneous	0-01043-4001
Award F	Period	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid	Meeting	Con	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					40	0.0	0	0.00	No

057-89791 Local Roads - Executed

Resurfacing, patching and ADA ramps on Henderson Road from the County Fairground entrance to Poplar Street in Knoxville.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
3 / 4 Kr	IOX	C-94-084-20	1S42(935)	20-00028		FAS 1400	Pavement	4-10675-0000
				(KNOXVI	ILLE)			4-10675-0010
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No	1	No	N/A
Pre-Bid Meeti	ng Coi	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				25	2.0	0	0.00	No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

058-89807

No

Local Roads - Executed

Resurfacing, aggregate shoulders, and guardrail on CH 11 from IL 89 to the LaSalle County line.

						-		
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Putnam	C-94-031-21	2KRR(514)	20-0003	1-00-RS	FAS 254	Pavement	0-01742-4001
								4-10684-0000
								4-10684-0010
Award Peri	iod Me	entor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				45		3.00	0.00	No
059-91606	Loca	al Roads - Execute	ed					
Replace th	ne bridge ca	arrying TR 183 ove	er Unnamed Stream, 1 r	nile south	of Hope.			
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3/5	Vermilion		2 3HJT(631)	18-1514		TR 183	Bridges	5-10478-0000
Assessed Design	iad Ma	mtou Duoté má	Llat Mix Apphalt Const	l Dotob	Cmall D.	alaaa laltiativa	Toward Market Dreamen	OD Contification
Award Peri		•	Hot Mix Asphalt-Smal	Batch		siness initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eetina	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

2.00

0.00

No

35

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

060-93764 Local Roads - Executed

Replace the bridge carrying CH 19 over Panther Creek, 4 miles west of Plymouth.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Hancock C-96-064-21 2A3B(414) 21-00139-00-BR FAS 433 Bridges 6-10879-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 7.00 0.00 No

061-93771 Local Roads - Executed

Install lighting at the intersection of Mechanicsburg-Illiopolis Road and Mt. Auburn Roiad in Sangamon County.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Sangamon C-96-007-20 7317(240) 18-00073-03-SP FAS 630 Electrical 0-00106-6001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

062-95904 Local Roads - Executed

Resurfacing, HMA shoulders, rumble strips and culvert replacement on FAS 1804 from 1150 North Road to Sun and Sand Road.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 7	Lawre	ence (C-97-005-22	SE27(409)	19-00126	6-00-RS	FAS 1804	Pavement	0-00106-7001
									7-10903-0000
Award Peri	od	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		J	QP Certification N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working 30	Days DB	BE % 00		Prequalification Waiver No

063-97758 Local Roads - Withdrawn

Replace the bridge carrying Albers Lane over Rocky Branch Creek, includes the realignment of Albers Lane between Walnut Ridge Drive and Culp Lane in Betholto., Replace the bridge carrying Albers Lane over Rocky Branch Creek, includes the realignment of Albers Lane between Walnut Ridge Drive and Culp Lane in Betholto.

•	Counties Madison	State Job # C-98-017-21	Federal Project #	Section a	#	Routes	Major Work Categories Bridges	8 PPS # 8-10662-0000
Award Period 45	d Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Cor	mpletion Date	Calendar Days	Working 95	•	BE % ending	VBP % Pending	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

064-99601 Local Roads - Executed

Replace the bridge carrying Forest Road over Little Eagle Creek, 8 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Saline C-99-048-18 ENT7(919) 17-00157-00-BR FAS 902 Bridges 9-10575-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 5.00 0.00 No

065-99612 Local Roads - Executed

Replace the bridge carrying Eldorado Blacktop Road over North Fork of Saline River, 1.8 miles west of IL 1.

Reg / Dist Counties State Job # Federal Project # Section #	Routes	Major Work Categories PPS #
---	--------	-----------------------------

5 / 9 Gallatin C-99-529-15 CR37(838) 14-00080-00-BR FAS 893 Bridges 9-10513-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 7.00 0.00 No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

066-61G74 Local Roads - Executed

Construction of a 10' wide HMA trail that includes pedestrian tunnels, retaining walls, box culverts, storm sewers, sidewalks, curb and gutter, fencing and pavement markings. Project begins at Spring Creek Greenway Trail in Lockport and concludes at the intersection of Cougar Road and 159th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categorie	s PPS#
1/1	Will	C-91-152-20	K19K(601)	11-F300°	1-01-BT	VETERANS	S Pavement	0-01043-1001
						MEMORIAL	_	1-22342-0000
						TRAIL		
Award Peri	od Me	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No)	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				100	2	2.00	0.00	No

067-62G11 Highways - Executed

(1,719 Ft.) The project consists of intersection reconstruction, new traffic signals, consolidating three drainage structures into two box culverts under State Street and IL 72, pedestrian and bicyclist accommodations, lighting improvements, ADA ramps, watermain and sanitary sewer improvements. Location: (IL 72) at State Street / Getzelman Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Cat	egories PPS#
1 / 1 Kane C-91-141-18 NHPPK46S(549) 32R-DR-1 FAP 557 Pavement	1-76739-1000
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Progra	am QP Certification
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP %	Prequalification Waiver
No 10/28/2022 10 16.00 0.00	No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

068-99668 Local Roads - Executed

Resurfacing and aggregate shoulders on East Divide Road from Harmony Lane to Papertown Lane.

Reg / Dist 5 / 9	Count Jeffers			Federal Project # ZA9X(037)	Section # 18-00221		Routes FAS 819	Major Work Categories Pavement	9-10609-0000
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative Targ No	gg	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	B E % 00		Prequalification Waiver No
069-46905 Highways - Executed Removal and reconstruction of the concrete retaining wall and walkway from the tomb to the receiving vault and parking lot repairs at the Lincoln-s Tomb State Historic Site in Springfield.									

Reg / Dist	Counties	State Job # Fe	ederal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Sangamon	C-30-020-18 N	N/A	LINCOLN'S TOMB 2019	INTERNAL PARK	Miscellaneous	0-00222-6002
					ROADS		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small B	Batch Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat	•	Working Days 85	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 30, 2021 Volume 024, No. 026 Current Date: November 21, 2025

070-66L38 Highways - Executed

This project includes 5400' of milling and resurfacing and reconstruction of curves of the Mattheissen State Park main entrance and parking lot area off IL 178 South of the IL 71 and IL 178 intersection.

PPS#
0-00222-3001
QP Certification
N/A
Prequalification Waiver
No

071-70F31 Highways - Executed

On-Call lighting repairs in the District West Field Area consisting of DeWitt, McLean, and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3/5	Various	C-95-041-21		D5 LIGH		VARIOUS	Miscellaneous	0-01112-5001
				REPAIRS	S 2021-1			0-02176-5004
Award Perio	od Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No I	N/A
Pre-Bid Med	eting Co	ompletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	08	/30/2022			0.0	0	0.00	No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

072-70F33 Highways - Executed

District Wide On-call Guardrail and Fence Repairs.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Various C-95-040-21 N/A D5 GR & FENCE VARIOUS Miscellaneous 0-01872-5001

REPAIR 2021-1 0-02176-5003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2022 0.00 0.00 No

01A-LK014 Aeronautics - Executed

Rehabilitate and Reprofile Runway 8-26

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 McHenry 3CK 4814 LAKE IN THE HILLS 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 69 9.00 0.00 No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

02A-DK062 Aeronautics - Executed

Mill and Overlay Taxiway C

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 DeKalb DKB 4875 DEKALB TAYLOR 317SBGPTBD Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 52 11.00 0.00 No

03A-VE055 Aeronautics - Rejected

Realign Taxiway A, Phase 1

04A-DU089 Aeronautics - Executed

Rehabilitate Airport Runways Homerun Ductbank

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 4825 DUPAGE 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 66 4.00 0.00 No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

05A-DI031 Aeronautics - Executed

Install Perimeter Fence, Phase 1 and 2

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Lee C73 4758 DIXON MUNICIPAL 317SBGPTBD Fencing

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 7.00 0.00 No

06A-LA044 Aeronautics - Executed

Rehabilitate Lighting for Runway 18/36 and Parallel Taxiway

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Cook IGQ 4821 LANSING MUNICIPAL 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 78 0.00 0.00 No

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: November 21, 2025

07A-DI032 Aeronautics - Executed

Install Taxiway Lighting to Replace Reflective Markers

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Lee C73 4876 DIXON MUNICIPAL 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 0.00 0.00 No

08A-PA063 Aeronautics - Rejected

Rehabilitate Airfield Lighting, Phase 1 and Install ALCMS