Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

001-60N80 Highways - Executed

Removal and replacement the bridge superstructure, raising roadway profile on Joliet Road over Flag Creek in the Village of indian Head Park and Burr Ridge. LT 600 FT SN 016-0393

# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
-11 STPIRPX(529)	T-5-4B-R	FAU 3562	Bridges	1-77938-0000
Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
No	No		No	N/A
ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
	5	18.00	0.00	No
3-	No	3-11 STPIRPX(529) T-5-4B-R  Hot Mix Asphalt-Small Batch Small B  No No	Hot Mix Asphalt-Small Batch No No	Hot Mix Asphalt-Small Batch No

002-61G35 Local Roads - Executed

Reconstruction of 21st Avenue from 16th Street to 19th Street, and the reconstruction of 19th Street from 21st Avenue to 17th Avenue in Broadview.

Reg / Dist Cou		# Federal Project # 19 LTLC(578)	Section # 16-00080-01-PV (BROADVIEW)	Routes 21ST AVE. 19TH ST.	<b>Major Work Categori</b> Pavement	es PPS# 1-22280-0000
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	all Batch Small Bu No		Γarget Market Program √o	<b>QP Certification</b> N/A
Pre-Bid Meeting	G Completion Da 07/31/2021	ite Calendar Days	<b>Working Days</b> 10	<b>DBE %</b> 20.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

003-61G39 Local Roads - Executed

Resurfacing Wentworth Avenue from Bernice Road to Ridge Road in Lansing.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1 Coo	C-91-125-1	8 PL1E(411)	17-00174-00 (LANSING)	D-RS FAU 2946	Pavement	1-22130-0000
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	III Batch Sn No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	te Calendar Days	<b>Working Da</b> 50	<b>DBE %</b> 19.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

004-61G42 Local Roads - Executed

Reconstruction of Central Avenue from the Union Pacific Railroad to Sheridan Road. Resurfacing of Wilmette Avenue from the Union Pacific Railroad to Lake Avenue, and traffic signal modernization at Central and Wilmette Avenues in Wilmette.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-028-17	PWW7(474)	16-00199	9-00-RS	FAU 1296	Pavement	0-01730-1056
					(WILMET	TE)	FAU 1297		1-22022-0000
Award Per	riod	<b>Mentor</b> No	J	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification
	49				<b>NA</b> /		NDE 0/		
Pre-Bid Me	eeting		pletion Date	Calendar Days	Working	•	OBE %	VBP %	Prequalification Waiver
No		09/30	0/2021		10	1	9.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

005-61G47 Local Roads - Executed

Traffic Signal modifications, installation of fiber optic communication system, sidewalk replacement and payment markings at various locations in Waukegan.

Reg / DIST	Counties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categori	ies PPS#
/ 1	Lake	C-91-157-16	Q5RM(365)	12-00999	9-30-TL	VARIOUS	Electrical	1-11020-0048
ward Pe	riod Mente	or Protégé	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
re-Bid M	leeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
0				145		10.00	0.00	No
Installatio	on of snow-proc	f lens cover for	red signal indications.					
	on of snow-prod Counties		red signal indications.  Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
eg / Dist	·	State Job #	· ·	<b>Section</b> : 19-00999		Routes VARIOUS	Major Work Categori	ies PPS# 0-00104-1013
leg / Dist	Counties	State Job #	Federal Project #				•	
deg / Dist / 1	Counties Lake	<b>State Job #</b> C-91-149-20	Federal Project #	19-00999	9-69-TL	VARIOUS	•	0-00104-1013
Reg / Dist / 1 ward Pe	Counties Lake	State Job # C-91-149-20 or Protégé	Federal Project # EEWM(998)	19-00999	9-69-TL	VARIOUS	Electrical	0-00104-1013 1-22316-0000
	Counties Lake riod Mente	State Job # C-91-149-20 or Protégé	Federal Project # EEWM(998) Hot Mix Asphalt-Small	19-00999	9-69-TL Small B No	VARIOUS	Electrical  Target Market Program	0-00104-1013 1-22316-0000 <b>QP Certification</b>

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

007-61G51 Local Roads - Executed

Construction of a pedestrian bridge on Bryn Mawr Avenue over the Des Plaines River in Rosemont.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-146-20	RI5Y(318)	19-00036 (ROSEM		MUN 4001	Bridges	1-11020-0056
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					65	14	4.00	0.00	No

008-61G61 Local Roads - Executed

Construction of a multi-use path adjacent to Old Green Bay Road, from Maple Hill Road to Park Avenue in Glencoe.

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> Cook		Federal Project # 0ZDP(344)	Section :		Routes MUN 1020	<b>Major Work Categori</b> Pavement	es PPS# 0-01730-1065
Award Perio	<b>od Mento</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	I Batch	Small Busin No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting Cor	mpletion Date	Calendar Days	Working 50	, ,	<b>9.00</b>	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

009-62F22 Highways - Executed

Installation of new shoulders, milled rumble strips, and guardrail on Monee-, Installation of new shoulders, milled rumble strips, and guardrail on Monee- Manhattan Road from Brynn Drive to Center Road. The gross length of the project is 35,622 feet (6.75 miles) in the Village of Manhattan and unincorporated Green Garden and Manhattan Townships in Will County.

Reg / Dist Co	unties State Job	# Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
1 / 1 Wi	II C-91-266	-17 HSIP4SZW(816)	(40 & 40X	()I FAP 531	Pavement	0-00815-1002
						1-80229-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	1	No	No	N/A
Pre-Bid Meetii	g Completion D	ate Calendar Days	Working I	Days DBE %	VBP %	Prequalification Waiver
No			70	18.00	0.00	No

010-62F90 Highways - Executed

Traffic Signal Modernization, Channelization, Standard Overlay, ADA Improvements; FAP Route 348 (IL 43 / Harlem Ave) at Archer Ave in the City of Chicago and the Village of Summit in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	ies PPS#
1 / 1	Cook		C-91-078-18	HSIPIW8U(631)	2324.3-N	I	FAP 348	Electrical	1-79177-0000
Award Peri	riod	Mentor Yes	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bu	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 65	Days	<b>DBE %</b> 19.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

011-62J98 Highways - Executed

Bridge beam replacement for SN 016-0825 carrying Church St over I-94.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-053-20 N/A	2019-126-BR	FAI 94	Bridges	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 11.00 0.00 No

012-62K10 Highways - Executed

Dead tree removal along expressway and arterial routes of District One.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Various C-91-066-20 N/A 2019-136-I VARIOUS Miscellaneous 0-02175-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2022 0.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

013-62K20 Highways - Executed

Improvements to bridge parapet, joint, steel, and wingwall on I-55 over BRC RR in Chicago.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-099-20 N/A	2019-146-BR	FAI 55	Bridges	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 8.00 0.00 No

014-62K35 Highways - Executed

Permanent protective shield installation on IL 53 bridges over IL 62, US 14 and RR, Palatine Rd, Kirchoff Rd, Anderson Dr, as well as Fulton Market St bridge over I -90/I-94.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-119-20 N/A	2019-152-I	VARIOUS	Bridges	0-02175-1001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 6.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

015-62K71 Highways - Executed

5.6 Miles, Standard Overlay, ADA Improvements, Bridge Repairs, West Rd to Strom Dr in the City of Elgin., 5.6 Miles, Standard Overlay, ADA Improvements, Bridge Repairs West Rd to Strom Dr in the City of Elgin.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Kane	C-91-178-	-20 STPGV4T(423)	2019-198	8-RS&SW	FAU 3887	Pavement	1-79273-0000
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		Yes	No		No		No	N/A
Pre-Bid Me	eeting	Completion Da	ate Calendar Days	Working	Days [	OBE %	VBP %	Prequalification Waiver
No				85	2	20.00	0.00	No

016-62K76 Highways - Executed

Cleaning and painting existing steel on the structures carrying, Michigan Ave. Over 1-55, in the South Chicago Township, and Roosevelt Road over IHB Rail Road., Cleaning and painting existing steel on the structures carrying, Michigan Ave. Over 1-55, and Roosevelt Road Over IHB Railroad.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-182-20	NHPP59I8(130)	2020-002	2-BP	FAI 55	Bridges	0-01374-1000
							FAP 347		
Award Per	riod	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative 1	Target Market Program	QP Certification
45		No	1	No		No	١	No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					60	0.0	00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

017-64L74 Highways - Executed

Removal and replacement of the reinforced concrete drop beam along the bridge centerline. A new concrete overlay and other miscellaneous bridge repairs on the structure carrying US 30 over Hennepin Feeder Canal in Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/2	Whiteside	C-92-027-19	STPISUC(370)	(111BR-	1)BDR	FAU 5564	Bridges	2-30176-0100
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	11/2	20/2020		10	2.0	0	0.00	No
INO	1 17.	20/2020		10	2.0	U	0.00	NO

018-64N60 Highways - Executed

9.6 miles of micro-surfacing from Plum River E of Savanna to 0.4 miles E of Benton St in Mount Carroll.

<b>Reg / Dist</b> 2 / 2	<b>Coun</b> Carro			Federal Project # STPC0FD(583)	<b>Section</b> (1,2,3-1,		Routes FAP 17	Major Work Categor Pavement	ies PPS# 2-20206-0100
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 45	g Days	<b>DBE %</b> 10.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

019-64N99 Highways - Executed

Painting and cleaning of SN's 071-0050 carrying Big Mound Rd over I-39 located 1.5 miles S of IL 72 and 071-0056 carrying Bethel Rd over I-39 located 1 mile S of IL 64.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Ogle		C-92-002-20	NHPPRY8D(947)	D2 BP 20	020-1	FAI 39	Bridges	0-01373-2000
Award Per 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	Batch	Small Busine		<b>Target Market Program</b> No	QP Certification QP-1 & QP-2
Pre-Bid Me	eeting	Con	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					25	0.	00	0.00	No

020-64P25 Highways - Executed

Maintenance of signs along state maintained routes within District 2.

Reg / Dist Cou 2 / 2 Vari		ob# Federal Project# 21-20 N/A	<b>Section #</b> D2 SG 2020-1	Routes VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-02174-2011
<b>Award Period</b> 45	<b>Mentor Protég</b> No	<b>Hot Mix Asphalt-Sm</b> No	all Batch Small Bo	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meetin</b> No	Completion 12/23/2020	Date Calendar Days	<b>Working Days</b> 15	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

021-64P33 Highways - Executed

Cleaning and painting beam ends on SN's 037-0001 and 037-0002 carrying I-74/280 over Mosquito Creek.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Henry	,	C-92-058-20	NHPPB55S(672)	D2 BP 20	020-3	FAI74/280	Bridges	0-01373-2003
Award Per	riod		ū	Hot Mix Asphalt-Smal	l Batch			Target Market Program	QP Certification
45		No	ſ	No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Con	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	<b>Prequalification Waiver</b>
No					20	0.0	00	0.00	No

022-64P36 Highways - Executed

Expansion joint replacement on SN 081-0074 carrying IL 92 over Hills Creek 0.1 mile E of 115th St in Andalusia.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Rock	Island	C-92-061-20	N/A	D2 BJR 2	2020-3	FAP 599	Bridges	0-02174-2015
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

023-64P37 Highways - Executed

Removal and replacement of fabric reinforced elastomeric troughs for the finger joints on SN 098-0079 and SN 098-0080 carrying I-88 over the Rock River 3 miles west of Rock Falls.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	White	side	C-92-065-20	N/A	D2 BJR 2	2020-4	FAI 88	Bridges	0-02174-2016
Award Peri	iod	<b>Mentor</b> No	Protégé	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No		<b>Target Market Program</b> No	QP Certification N/A
<b>Pre-Bid Me</b> No	eting	Com	npletion Date	e Calendar Days	<b>Working</b> 15	Days DE	8 <b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

024-64P39 Highways - Executed

Removal and replacement of exterior precast prestressed concrete deck beam on SN 098-0054 carrying IL 172 over the Hennepin Canal 3.2 miles W of IL 40.

Reg/Dist C	<b>ounties</b> /hiteside	<b>State Job #</b> C-92-063-20	Federal Project # N/A	Section D2 BRR		Routes FAS 2192	<b>Major Work Categori</b> Bridges	es PPS# 0-02174-2021
Award Period 45	Mento No	ŭ	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busi No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meet</b> i No	ng Cor	npletion Date	Calendar Days	Working 15	•	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

025-66A86 Highways - Executed

Milling and resurfacing the existing pavement 3.75", guardrail updates, and various types of drainage work on IL 115 from S13000W Rd in Herscher to S600W Rd N of Irwin.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Kanka	akee	C-93-043-11	STPZ9U8(514)	(101)RS-	5, (102)RS-4	FAS 1323	Pavement	3-11546-0200
Award Peri	iod	<b>Mentor</b> No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

026-66B04 Highways - Executed

15.17 miles of milling and resurfacing the existing pavement 3.75" on IL 54 from IL 115 in Roberts to IL 9 in Gibson City. The project also includes guardrail updates and various drainage work., 15.17 miles of milling and resurfacing the existing pavement 3.75" on IL 54 from IL 115 in Roberts to IL 9 in Gibson City. The project also includes guardrail updates and various drainage work.

Reg / Dist	Countie	es :	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Ford	(	C-93-060-11	STPKEI5(523)	(114, 11	5)RS-4	FAP 71	Pavement	3-05427-0020
Award Peri		<b>/lentor F</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Comp	oletion Date	Calendar Days	Working 60	, ,	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

<b>027-66B78</b> High	ghways - Executed
-----------------------	-------------------

9.26 miles of milling and resurfacing existing pavement 3.75- on IL 115 from CH 18 to 0.3 mile S of Main St in Cabery and Cabery to west corporate limits of Herscher. Work includes guardrail updates, various types of drainage work, and ADA ramp construction in Cabery.

<b>Reg / Dist</b> 2 / 3	Counties Kankakee Ford		Federal Project # 2 STP94ZA(691)	<b>Section #</b> 102RS-2&(103,104)F 2,SW	Routes RS- FAP 796	Major Work Categories Pavement	s <b>PPS #</b> 3-11546-0000
Award Per 45	riod <b>M</b> o	•	<b>Hot Mix Asphalt-Smal</b> No	I Batch Small Bus	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	0 ,	<b>DBE %</b> 6.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
<b>028-66D81</b> 8.999 mile	J	nways - Executed g and resurfacing fr	rom US 24 to IL 54 (N) ii	n Roberts.			
Reg / Dist	<b>Counties</b> Ford		Federal Project # STP-RUR6T7K(784)	Section # (107)RS-3,(108)RS-2	Routes 2. FAP 798	Major Work Categories Pavement	s <b>PPS #</b> 3-11527-0020

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

029-66J34 Highways - Executed

Class B patching on IL 18 and IL 71 and Class A and B patching on the entrance and exit ramps, at the interchanges of I-39 and IL 18 and IL 71.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	S PPS#
2/3	LaSall	е	C-93-078-18	B N/A	(50-1,3)k	(&PP	FAI 39	Pavement	0-02175-3001
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 15	, ,	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

030-66J96 Highways - Executed

HMA milling and resurfacing, PCC pavement replacement, storm sewer replacement, gutter removal, guardrail, and striping on FAP Rte 68 (IL 23) from the N intersection of IL 23 and US 34 to 400' N of SN 050-0042 (BNSF Railway).

<b>Reg / Dist</b> 2 / 3	Counties LaSalle	<b>State Job #</b> C-93-081-19	Federal Project # N/A	Section (17)T	#	Routes FAP 68	<b>Major Work Categori</b> Pavement	es PPS# 0-02175-3002
Award Perio	od Ment No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	ompletion Date	Calendar Days	Working	j Days	<b>DBE %</b> 4.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

031-66K14 Highways - Executed

Cleaning and painting all structural steel components, including beams/girders, diaphragms, cross and lateral framing, bearings, drains, angle brackets, steel handrails when present, and other related steel components of SN 050-0129 carrying E. 14th Rd (TR 244) over FAI 80 (I-80) 6 miles E of IL 178.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	LaSal	le	C-93-099-19	NHPPU0I0(882)	(50-3HB-	-2)BP	FAI 80	Bridges	0-01373-3005
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	<b>Prequalification Waiver</b>
No					20		3.00	0.00	No

032-66K21 Highways - Executed

4.96 miles of shoulder widening and rumble strip installation on US 45/52 from 0.37 mile N of 6000N Rd to 0.40 mile S of the Will County line.

Reg / Dist	<b>Coun</b> Kanka			Federal Project # HSIP652Q(801)	Section (16)SFY		Routes FAP 330	Major Work Categori Pavement	es PPS # 3-47470-2004
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 20	•	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

033-66K22	Highway	s - Deleted
-----------	---------	-------------

5.92 miles of shoulder widening and rumble strip installation on US 52 from Townhouse Rd (South leg) to 0.17 mile W of IL 47., 5.92 miles of shoulder widening and rumble strip installation on US 52 from Townhouse Rd (South leg) to 0.17 mile W of IL 47.

Reg / Dist 2 / 3	Counties Kendall	<b>State Job #</b> C-93-108-19	Federal Project #	Section	#	Routes	Major Work Categories Pavement	s <b>PPS #</b> 3-47470-2005
Award Perio	od Mento No		<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Med	eting Cor	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	_		-	25	-	Pending	Pending	No
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
2/3	Bureau	C-93-115-19	STPDCKQ(295)	(121,122	)RS-5,SW	FAP 646	Pavement	3-04006-0040
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Med	eting Cor	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	<b>Prequalification Waiver</b>
No				45		4.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

035-66K44 Highways - Executed

This contract is for 2 permanent crossovers in Kankakee. The North crossover is located approximately 1500' N of SN 046-0010/11 over Grinnell Rd, the South crossover is located 2300' S of SN 046-0008/0009 over railroad tracks.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Kanka	akee	C-93-134-19	NHPP70DM(607)	(46-3)I-3		FAI 57	Pavement	3-46008-0001
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 0/2020	Calendar Days	Working 10	<b>Days DB</b> 7.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

036-66K52 Highways - Executed

Milling and resurfacing 2.75- HMA from the mainline as part of the 3P standard overlay. Areas on Culverts SN 053-2003 and SN 053-2029 will have additional HMA lifts so the new HMA overlay equals 2.75-. In addition, the project includes guardrail upgrades, grading and shaping ditches, and ADA improvements in Forrest.

Reg / Dist	Coun	ties S	tate Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Living	ston C	-93-027-20	` '	25RS-3,5 5,SW	SW&26RS-	FAP 317	Pavement	3-02453-0020
Award Per	riod	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Comp	letion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No					45	8.0	00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019 Current Date: October 23, 2025

037-66K53 Highways - Executed

1.91 miles of 3P milling and resurfacing on FAU 6194 (IL 113) from Indian Trail to IL 17 in Kankakee.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Kanka	akee	C-93-023-20	STP9J2U(804)	(109)RS	-5	FAU 6194	Pavement	3-11346-0020
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 30	,	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

038-66K79 Highways - Executed

Bridge expansion joint removal and replacement, bridge approach shoulder removal and replacement, deck slab repairs, guardrail and terminal sections sections removal and replacement, pavement striping removal and replacement, traffic control, and other related construction items on SN 053-0158 carrying FAP 649 (IL 17) over the west fork of the Mazon River 1.33 miles west of I-55 near Dwight.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
2/3	Living	ston	C-93-045-20	N/A	(16BR)B	RR	FAP 649	Bridges	0-02175-3004
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No		arget Market Program lo	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 4.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

039-66K90 Highways - Executed

Class A pavement patching and pavement marking on I-57 from the Ford/Iroquois county line to the Iroquois/Kankakee county line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Iroquo	ois	C-93-067-20	N/A	D3 I-57 I	PP2020-11	FAI 57	Pavement	3-05738-0160
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No					25		5.00	0.00	No

040-66K91 Highways - Executed

Class A pavement patching and pavement marking on I-57 from the Champaign/Ford county line to the Ford/Iroquois county line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	es PPS#
2/3	Ford		C-93-068-20	N/A	D3 I-57 I	PP 2020-12	FAI 57	Pavement	3-05727-0040
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	g Days D	BE %	VBP %	Prequalification Waiver
No					15	6	.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

041-66K93	Highwa	ys - Deleted
-----------	--------	--------------

One year contract to repair damaged High Tension Cable Median Barrier, Guard Rail, Attenuators, etc., caused by motorists along various routes., One year contract to repair damaged high tension cable median barrier, guard rail, attenuators, etc., caused by motorists along various routes.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Variou	IS	C-93-071-20	N/A				Miscellaneous	0-01871-3001
									0-02175-3005
Award Period	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus	siness Initiative		<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		pletion Date 1/2021	Calendar Days	Working 20	Days	<b>DBE %</b> Pending		<b>Prequalification Waiver</b> No

#### 042-66K97 Highways - Executed

Class A patching, longitudinal partial depth patching, and pavement marking on I-39 beginning at CH 54 W of Tonica (MP 48.4) and ending 0.8 mile S of 42nd Rd (MP 70.0)., Class A patching, longitudinal partial depth patching, and pavement marking on I-39 beginning at CH 54 W of Tonica (MP 48.4) and ending 0.8 mile S of 42nd Rd (MP 70.0).

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSall	le	C-93-080-20	N/A	(50-3,4,5	5,6,7)PP&I	FAI 39	Pavement	3-03950-0090
Award Peri	iod	<b>Mentor</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

043-66L07 Highways - Deleted

Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Missions Creek 0.3 mile W of IL 71., Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Mission Creek approximately 0.3 mi W of IL 71 in LaSalle County.

Reg / Dist Counti		Federal Project #	Section :	# Routes	Major Work Categories Bridges	9 <b>PPS #</b> 0-02175-3008
			Datah	Curall Duainaga Initiativa	9	
	•	<b>Hot Mix Asphalt-Small</b> No	Daten	Small Business Initiative No	•	<b>QP Certification</b> N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

044-68894 Highways - Executed

Replacement of SN 090-0091 carrying Pinecrest Dr over I-74, 2 miles E of the IL 8 interchange.

Reg / Dist	<b>Coun</b> t		•	Section :		Routes FAI 74	Major Work Categ Bridges	yories PPS# 4-00077-0000
Award Peri		Protégé	Hot Mix Asphalt-Small	`	,		Target Market Program	
<b>Pre-Bid Me</b> No	eeting	pletion Date 2/2021	Calendar Days	<b>Working</b> 15	Days	<b>DBE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

045-68A83 Highways - Executed

Resurfacing on I-74 from E of II 78 to W of Kickapoo/Edwards Rd including joint replacement and slope wall repair to SN-s 072-0077 and 072-0078 over Schlink Rd and joint replacement to SN-s 072-0078 and 072-0080 on I-74 over Kickapoo Creek.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 4	Peoria		C-94-042-12	NHPPPNT4(836)	72-(3RS-	3;RS-2;(4HB-	FAI 74	Pavement	4-00059-0000
					2)BJR)				4-08110-0200
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No	1	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					170	2.0	0	0.00	No

046-68F24 Highways - Executed

9 miles of surface maintenance on IL 26 from the Marshall County line to the north city limits of Spring Bay (Zimmerman Rd).

•				Federal Project #	Section		Routes	Major Work Categor	
3 / 4	Wood	ford	C-94-021-20	STP668O(478)	32RS-5;(	(33,34)RS-4	FAS 2370	Pavement	4-02024-1922
Award Peri	iod		Ū	Hot Mix Asphalt-Small	Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No					20	2	.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

047-68F40 Highways - Executed

Replace river clearance gauge signage on the Illinois River Bridges in District 4. SN-s 062-0003, 090-0001, 090-0122, 090-0108, and 090-0109.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Variou	ıs	C-94-043-20	N/A		GAUGE SIGN 2020	VARIOUS	Miscellaneous	0-02175-4005
Award Peri	iod	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	g Days DB	E %	VBP %	Prequalification Waiver
No					15	0.0	0	0.00	No

048-68F52 Highways - Executed

10 miles of pavement patching on I-39 from N of IL 116 to S of IL 17..

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	<b>Major Work Categories</b>	PPS#
3/4	Marshall	C-94-065-20	N/A	(62-2)PP-	-2;102(3,4)PP-	FAI 39	Pavement	0-02174-4016
\	Woodford			3				
Award Perio	d Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative 1	Target Market Program	QP Certification
45	No	I	No		No	N	No I	N/A
Pre-Bid Mee	ting Cor	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				20	0.0	0	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

049-68F53 Highways - Executed

Beam straightening and strengthening on SN 048-0022 carrying US 34/IL 110 over US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Knox	C-94-066-20	N/A	(21-HB)BRR	FAP 313	Bridges	0-02174-4014

**Award Period** Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP** Certification 45 No No No No N/A

**Pre-Bid Meeting Completion Date** Calendar Days **Working Days Prequalification Waiver** DBE % VBP % No 15 0.00 0.00 No

050-68F55 Highways - Executed

Culvert repair to SN 037-2010 on I-74/IL 110, 0.1 mile N of the Knox County line.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Henry	C-94-069-20 N/A	(37-24)CLV	FAI 74	Bridges	0-02175-4001

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

**Pre-Bid Meeting** VBP % **Prequalification Waiver** Completion Date Calendar Days **Working Days** DBE % No

No 20 0.00 0.00

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

051-68F58 Highways - Executed

2.42 miles of longitudinal joint repair and pavement marking maintenance along US 150 (War Memorial Dr) from N Frostwood Pkwy to W Northbound Ave.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
3 / 4	Peoria	a	C-94-072-20	N/A	116-I-2;1	17-I-4	FAP 317	Pavement	0-02175-4003
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Sma</b> ll No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 20	•	<b>DBE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

052-68F59 Highways - Executed

Placement of riprap and grout around piers of SN 036-0037 carrying IL 164 over Henderson Creek 1.5 miles E of Oquawka.

Reg / Dist	Counti	es	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	Hender	rson	C-94-073-20	N/A	(116-C1-	BR)I-2	FAP 657	Bridges	0-02175-4002
Award Perio		<b>Mentor</b> I No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		Target Market Program No	QP Certification N/A
<b>Pre-Bid Mee</b> No	eting	Com	pletion Date	Calendar Days	Working 20	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

053-68F60 Highways - Executed

Repair to North abutment with structural fa«ade to SN 036-0010 over Honey Creek, 1.5 miles S of Stronghurst.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Hende	erson	C-94-080-20	N/A	(111BR)	BRR	FAP 534	Bridges	0-02174-4017
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

054-68F62 Highways - Executed

Shoulder repair along IL 6 from the IL 29 interchange to E of IL 40 (Knoxville Ave) in Peoria.

•	ınties		Federal Project #	Section #		Routes	Major Work Categori	
3 / 4 Ped	ria	C-94-082-20	) N/A	72(6-1)SF	₹-1	FAP 318	Pavement	0-02175-4004
Award Period	Mentor	Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	g Com	pletion Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver
No				15	0.0	00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

055-70710 Highways - Executed

2.011 miles of standard resurfacing/ADA improvements on ILL 133 from US 45 in Arcola to 0.5 miles E of I-57 and US 45 from ILL 133 to Madison St.

<b>Reg / Dist</b> 3 / 5	<b>Count</b> Dougla			Federal Project # STP2MC6(998)	Section # (121)RS-		<b>Routes</b> FAP 749 FAS 1671	Major Work Catego Pavement	5-53893-0000
Award Perio	od	<b>Mentor I</b> No	J	H <b>ot Mix Asphalt-Small</b> No	Batch	<b>Small</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	oletion Date	Calendar Days	Working 65	Days	<b>DBE %</b> 4.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

056-70A92 Highways - Deleted

Bridge superstructure replacements over Salt Fork Vermilion River., Bridge superstructure replacements over Salt Fork Vermilion River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	# Routes	Major Work Categorie	es PPS#
3 / 5	Verm	ilion	C-95-029-17				Bridges	5-53089-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	_	npletion Date 1/2022	Calendar Days	Working 10	Days DBE % Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

057-70D74 Highways - Executed
-------------------------------

10.387 miles of resurfacing (3P policy standard overlay), new shoulders, milled rumble overlay, and culvert replacement from Vermilion/Edgar Co. line to 1800th Rd N of Brocton.

3 / 5 Douglas C-95-034-20 STP-HSIP1EWY (116,117)RS-5,D5 HSIP FAP 836 Pavement 5-53156-0000 5-53156-0100 5-91986-1801  Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No	J	Counties		Federal Project #	Section #	-	Routes	Major Work Categorie	
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification No No No No No No No Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver		J	C-95-034-20			)RS-5,D5 HSIP	FAP 836	Pavement	
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification No No No No N/A  Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	ŀ	Edgar		(400)	2020-1				5-53156-0100
45 No No No No No N/A  Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver									5-91986-1801
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	Award Peric	d Mei	ntor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
	<b>1</b> 5	No	I	No		No		No	N/A
No 65 3.00 0.00 No	Pre-Bid Mee	ting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
	No				65	3.0	0	0.00	No

2.887 miles 3P Designed Overlay: 3- Cold Central Plant Recycle (CCPR) mixture, 1.5- HMA surface course, and Aggregate Type B from ECL of Indianola to Georgetown/Indianola Rd.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	# F	Routes	Major Work Categories	PPS#
3 / 5	Verm	ilion	C-95-042-20	STPRZ0R(434)	(84)RS	F	FAS 509	Pavement	5-53286-0000
Award Per	riod	<b>Mentor</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Business	s Initiative Ta	J J	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	<b>Working</b> 35	Days DBE 4.00			<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

059-70E39 Highways - Executed

0.226 mile of patching on I-74 at US 150, and 9.015 miles of patching on I-57 from MM 244 to Ford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 5	Vermilion	C-95-023-20	N/A	D5 CM P	ATCH 2020-4	FAI 57	Pavement	0-02175-5002
	Champaign					FAI 74		
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver

0.00 No 15 0.00 No

Highways - Executed 060-70E45

0.833 mile of patching at Carlock Weigh Station.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
3 / 5 McL	ean C-95-026-2	20 STP077Z(666)	CARLOCK WS PATCHING 202	FAI 74 0-1	Pavement	0-01537-5001
<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch Small	<b>Business Initiative</b>	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

061-70E69 Highways - Executed

04/30/2021

No

2020 National Highway Preservation Project to install new traffic signals at the I-57 NB and SB ramps with FAP 807 (Curtis Rd).

5

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
3 / 5	Champaign	C-95-079-20	NHPP7DL3(935)	(10-32HB-3	B)TS FAI 57	Electrical	5-53371-0000
<b>Award Per</b> 45	iod Mento No	•	<b>Hot Mix Asphalt-Sma</b> No	<b>ill Batch S</b> N		• Target Market Program No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting Co	mpletion Date	Calendar Days	<b>Working D</b> 55	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
included.	of Pollinator H	· ·			•		weed control, and seeding are
<b>Reg / Dist</b> 3 / 5	Counties Champaign Douglas DeWitt	C-95-080-20	Federal Project #  N/A	Section # D5 POLLIN REHAB 202		Major Work Categor Miscellaneous	0-02122-5001
<b>Award Per</b> 45	iod Mento No	_	<b>Hot Mix Asphalt-Sma</b> No		<b>mall Business Initiative</b> es	• Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working D	ays DBE %	VBP %	Prequalification Waiver

0.00

0.00

No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

063-72D31 Highways - Executed

7.4 miles of milling and resurfacing on I-55, bridge removal, bridge deck overlay and new bridge deck on I-55 from 0.8 miles north of IL 16 to 0.6 miles north of IL 108.

Reg / Dist Co	unties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 6 Mo	ntgomery	C-96-155-10	NHPPMAMH(434)	(68-1, 3 F	RS-3, 68-2 RS-	FAI 55	Pavement	0-01536-6004
				5) BR				6-00250-0000
								6-00250-0200
								6-00250-0300
Award Period	Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	!	No		No		No	N/A
Pre-Bid Meetin	ıg Cor	mpletion Date	Calendar Days	Working	Days DE	E %	VBP %	Prequalification Waiver
No	11/0	01/2021		15	9.0	0	0.00	No
064-72L56	Highway	s - Executed						

Painting SN 075-0036 carrying IL 96 over Hadley Creek, 0.5 miles south of Kinderhook.

Reg / Dist	<b>Coun</b> t Pike	ties		Federal Project # STPEZ9T-(765)	Section (1) BP	#	Routes FAP 304	Major Work Categorion	es PPS# 6-01414-0060
Award Per		Mentor		Hot Mix Asphalt-Small	( )	Small Bus		Target Market Program	QP Certification
45		No	ŭ	No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

065-72L57 Highways - Executed

Painting SN 085-0001 carrying US 67 over Crane Creek, 2.5 miles southeast of Rushville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
4 / 6	Schuy	ler	C-96-036-20	STP1IZY(166)	(87) BP		FAP 310	Bridges	0-01373-6007
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program (	QP Certification
45		No	I	No		No		No (	QP-1 & QP-2
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					30	0.	00	00.0	No

066-72L74 Highways - Executed

Deck patching on SN 054-0105 carrying IL 10 over the Kickapoo Creek Overflow, 0.5 miles west of I-55.

<b>Reg / Dist</b> 4 / 6	<b>Coun</b> Logar		<b>State Job #</b> C-96-063-20	Federal Project # N/A	Section (103) BD		Routes FAP 717	<b>Major Work Categori</b> Bridges	es PPS# 0-02174-6019
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 30	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

067-72L75 Highways - Executed

Deck patching and joint repair on SN 086-0013 carrying IL 106 over Little Sandy Creek, 1.5 miles north of Alsey.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 6	Scott	C-96-065-2	0 N/A	(1) BDR	, BJR	FAP 566	Bridges	0-02174-6023
Award Peri 45	od	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30	(	0.00	0.00	No

068-72L76 Highways - Executed

Deck patching and joint repair on SN 011-0033 carrying Lincoln Trail over the Flat Branch River, 1.1 miles east of IL 48.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
4/6	Christ	ian	C-96-064-20	N/A	(4) BDR		FAU 7878	Bridges	0-02174-6033
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 30	-	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

069-72L77 Highways - Executed

Replacing bridge approach pavement on SN 011-0021 carrying IL 104 over Lake Sangchris, 1 mile west of Tovey.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Christ	ian	C-96-066-20	N/A	(142) PC	C	FAP 753	Bridges	0-02175-6001
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		0.00	0.00	No

070-72L83 Highways - Executed

Repairing and sealing parapets on SN 075-0123 carrying I-72 westbound over the Illinois River,

Reg / Dist Cou			•	Section # (20) BRR.		Routes FAI 72	<b>Major Work Categories</b> Bridges	<b>PPS #</b> 0-01290-6003
Award Period	Mentor Prote		ot Mix Asphalt-Small	. ,	,		9	QP Certification
45	No	No	•		No	No		N/A
Pre-Bid Meeting	Completi	ion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				50	3.0	0	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

071-72L87 Highways - Executed

Substructure and slope wall repairs on SN 069-0048 and 069-0049 carrying I-72 over North Fork Mauvaise Terre Creek, 1.1 miles east of Old US 36 near Jacksonville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Morga	ın	C-96-085-20	N/A	(69-9) BF	RR-1, SLP	FAI 72	Bridges	0-02175-6003
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 40		<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

072-72M00 Highways - Active

Bituminous surface treatment and precast concrete parking blocks on scenic turnouts along IL 96 beginning at the Hoot Owl Rest Area at County Road 1550 and continuing north to the Stone Arch Bridge Scenic Turnout in Nauvoo.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6 H	lancock	C-96-098-20	N/A	(120, 120	0-1) Q, DR	FAP 510	Pavement	0-02174-6032
Award Period 45	d <b>Mento</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busin	ess Initiative	<b>Target Market Program</b> No	QP Certification N/A
<b>Pre-Bid Meet</b> i No	ing Coı	npletion Date	Calendar Days	Working 15	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

073-72M01 Highways - Rejected

Patching and profile diamond grinding concrete pavement on Old US 36 from Farmingdale Road to 0.2 miles south of International Parkway.

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

074-72M02 Highways - Executed

Patching on IL 72 from US 67 to the Sangamon County line.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 6 Morgan C-96-099-20 N/A (69-6)I-3 (69-7)I (69- FAI 72 Pavement 0-02174-6035

8,9)I-4

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

075-72M04 Highways - Executed

Weed spraying on various routes in various counties of District 6.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Various C-96-102-20 N/A D6 WEED SPRAYING VARIOUS Miscellaneous 0-02065-6003

2020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/18/2020 0.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

076-72M05 Highways - Executed

Tree removal, fence repair and seeding at multiple locations: I-72 (WB) from Riverton Interchange (Exit 108) to 2.5 miles east; at Taintor Road north of Browning Avenue; and at the Springfield west Maintenance Yard.

. 5	<b>Count</b> Sanga		<b>State Job #</b> C-96-103-20	•	<b>Section 4</b> (84-10-2)	# TR, FNC	Routes FAI 72 FAU 8027	Major Work Categories Miscellaneous	<b>PPS #</b> 0-02065-6002
Award Perio	od	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		•	<b>QP Certification</b> N/A
Pre-Bid Med No	eting		pletion Date 0/2021	Calendar Days	Working	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

077-72M03 Highways - Executed

Patching on I-72 from I-172 to IL 96.

Reg / Dist	<b>Coun</b> Pike		tate Job # -96-101-20		<b>Section</b> (75-1) PF		Routes FAI 72	<b>Major Work Catego</b> l Pavement	ries PPS# 0-02174-6025
Award Per	riod	Mentor Pro	•	H <b>ot Mix Asphalt-Small</b> No	Batch	Small E	Business Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me	eeting	Comple	etion Date	Calendar Days	Working 25	Days	<b>DBE %</b> 4.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

078-72M07 Highways - Executed

Tree removal and seeding at the I-55 and East Lake Shore Drive Interchange (Exit 88) south of Springfield.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Sanga	amon	C-96-105-20	N/A	(84-4) TF	R, I-4	FAI 55	Miscellaneous	0-02065-6001
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine	ss Initiative	J	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 0/2021	Calendar Days	Working	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

079-74464 Highways - Executed

5.1 miles of HMA pavement removal, HMA resurfacing, aggregate shoulders and pavement patching on Dietrich Blacktop from north of 200th Avenue in Effingham County to south of Zion Lane in Clay County.

<b>Reg / Dist</b> 4 / 7	Coun Effing Clay			Federal Project # STPADQ4(781)	Section # 106RS-2		Routes FAP 828	Major Work Categories Pavement	7-50270-0000
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative T	. 3	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 45	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

080-74874	Highways -	- Active

Base course widening, bridge joint replace/repair and bridge deck patching and overlay on US 50 over the Little Wabash River, 2 miles west of the Richland County line. (SN 013-0004)

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
4 / 7	Clay	C-97-108-	18 NHPP ZBKC(687)	D7 BRID 2020-1	GE REPAIRS	FAP 327	Bridges	7-51052-0000
Award Peri 45	iod	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	all Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completion Da	te Calendar Days	<b>Working</b> 45	<b>Days DE</b>	8 <b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 081-74971 Highways - Executed

4.9 miles of cape seal on US 45 from the Shelby County line to Rickelman Avenue in Effingham.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/7	Effingl	ham	C-97-051-20	STPLTLF(765)	(12,13) F	PVMT PRSV	FAS 1652	Pavement	7-52713-0000
							FAU 8379		
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	3.	00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

082-74972 Highways - Executed

Constructing PCC base course, replacing expansion joints, bearings and wearing surface on SN 018-0042 and SN 018-0043 on I-70, 4.6 miles east of the Effingham County line.

Reg / Dist (	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categori	es PPS#
4/7	Cumberland	C-97-054-20	NHPPPTG0(688)	D7 BRIDG 2020-6	E REPAIRS	FAI 70	Bridges	7-52716-0000
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch S	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	1	No	1	No		No	N/A
Pre-Bid Mee	ing Co	mpletion Date	Calendar Days	Working [	Days DB	E %	VBP %	Prequalification Waiver

No 11/01/2020 10 0.00 0.00 No

083-74A17 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in Macon, Moultrie, Shelby, Clark, Cumberland, Effingham and Coles Counties.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 7 Va	rious	C-97-106-20	N/A	D7 ELEC		VARIOUS	Electrical	N/A
<b>Award Period</b>	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetir	ng Coi	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	06/3	30/2021			0.0	00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

084-74A18 Highways - Executed

Repair or replace steel plate beam guardrail damaged by motorists throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section	# Routes	Major Work Categori	es PPS#
4 / 7	Various	C-97-107-20	) N/A	D7 GUA	RDRAIL 2021-1 VARIOUS	Miscellaneous	0-02175-7001
Award Per	<b>iod Me</b> r No	ntor Protégé	<b>Hot Mix Asphalt-Sma</b> No	II Batch	Small Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver No 09/04/2020 0.00 0.00 No

085-76H08 Highways - Executed

Assessed Dania d

Designed overlay resurfacing, patching and guardrail improvements on US 40 from Pokey Road to Overpass Road, Millersburg Road from US 40 to S Frontage Road, and N Frontage Road from US 40 to 0.1 miles east.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Bond	C-98-033-14 STPE0XE(790)	(35-1,3-3)RS-1	FAS 779	Pavement	8-00311-0000
				FAS 1782		

45	No No No		No No	usiness initiative	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Date	te Calendar Days	<b>Working Days</b> 70	<b>DBE %</b> 18.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

086-76H17 Highways - Executed

5.2 miles of patching, milling, and resurfacing along US 67 from 0.5 miles north of Fulkerson Drive to Crystal Lake Road in the City of Jerseyville.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8 Je	ersey	C-98-294-18	NHPPTA76(285)	(56,57,25	58)RS-4	FAP 354	Pavement	8-00722-0000
						FAU 8790		
Award Period	d Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ing Co	mpletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No				60	8	3.00	0.00	No

087-76J71 Highways - Executed

Milling and filling mainline, parking lanes, and shoulders, guardrail improvements, ADA upgrades, storm sewer, and scour mitigation under SN 079-0002; along IL 3 from 0.2 miles south of 1st Street in Ruma to the Monroe County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
5/8 I	Randolph	C-98-228-18	NHPPXSYK(521)	(70,71,72	?)RS-4	FAP 312	Pavement	8-00316-0000
								8-00316-1000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				100	1:	2.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

088-76K64 Highways - Executed

4 miles of designed overlay and bridge deck overlay on US 50 from 1 mile east of Crackerneck Road to 0.2 miles west of St. Rose Road.

<b>Reg / Dist</b> 5 / 8	<b>Counties</b> Clinton		Federal Project #  NHPPNAPG(918)	Section # 14-13RS	ŧ	Routes FAP 327	<b>Major Work Categori</b> Pavement	es PPS #  8-00356-0000  8-00356-1000  8-00356-2000
Award Peri 45	iod Mento No	•	<b>Hot Mix Asphalt-Small</b> No		<b>Small I</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting Co	mpletion Date	Calendar Days	Working I 80	Days	<b>DBE %</b> 15.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
089-76L17 3.3 miles of	,	rs - Executed long US 50 fro	om Shattuc Road to the I	Marion Cou	unty line	e.		
Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categori	es PPS#
5/8	Clinton		NHPPC8AN(499)	(20-1,18)F		FAP 327	Pavement	8-00488-0000
Award Peri	iod Mento No	•	Hot Mix Asphalt-Small No		<b>Small I</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working I	Days	<b>DBE %</b> 10.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

090-76M22 Highways - Executed

Mechanical plumbing work at the Bowman Pump Station and McCambridge Avenue Pump Station.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	s PPS#
5/8	St. Clair	C-98-043-19 N/A	82-2-1PS-4, 61-PS-1	FAI 70	Electrical	8-82930-2010

Madison FAP 594

**Small Business Initiative Target Market Program Award Period** Mentor Protégé **Hot Mix Asphalt-Small Batch QP Certification** 45 No No No No N/A

**Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

0.00 No 15 0.00 No

091-76M42 Highways - Executed

0.8 miles of resurfacing on IL 13 (Freeburg Avenue) from S. Belt East to Nocturne Court in Belleville.

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS # Section # Routes

C-98-075-19 STPQE20(842) (26-1,27)RS-3 5/8 St. Clair FAU 9273 Pavement 8-00507-0000

Hot Mix Asphalt-Small Batch **Small Business Initiative Target Market Program Award Period** Mentor Protégé **QP** Certification

No Yes No No N/A 45

**Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

No 15 9.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

**092-76M57** Highways - Executed

Guardrail and cable rail repair at various locations in District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-090-19 N/A DIST 8 GUARDRAIL VARIOUS Miscellaneous 0-01871-8001

2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2021 0.00 0.00 No

093-76M59 Highways - Rejected

Maintain and service all ITS equipment in District 8.

094-76N29 Highways - Executed

Resurfacing and patching along IL 111 from Edwardsville Road to 0.1 miles north of Wesley Drive.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-071-20 N/A 107-2RS FAP 582 Pavement 0-02174-8019

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 12.00 0.00 No

8-00039-0021

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

095-76N49 Highways - Executed

No

**Pre-Bid Meeting** 

1.4 miles of resurfacing along IL 140 from Terra Drive to Annex Street in Alton.

**Completion Date** Calendar Days

<b>Reg / Dist</b> 5 / 8	Countie Madisor		Federal Project # N/A	<b>Section</b> (101,131	# 1,132)RS-2	Routes FAP 785	Major Work Categori Pavement	es PPS# 8-00467-1000
Award Pei	riod N	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	N	No	No		No		No	N/A
Pre-Bid M	eeting	Completion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				25		14.00	0.00	No
19.8 miles	•	ing on IL 140 from IL s State Job#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	Bond	C-98-098-20	•	(136,137	7-1,138,139	PP- FAP 785	Pavement	8-00792-0000
	Madisor	า		1				
Award Pei	riod N	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	N	No	No		No		No	N/A

DBE %

10.00

VBP %

0.00

**Working Days** 

60

**Prequalification Waiver** 

No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

097-76N51 Highways - Executed

4.1 miles of patching on US 50 from St. Rose Road to Frogtown Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Clinton C-98-099-20 N/A (14-14,14-15)PP-1 FAP 327 Pavement 8-00791-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 17.00 0.00 No

098-76N54 Highways - Executed

Repairs at the Bowman Pump Station.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-103-20 N/A 82-2-1PS-5 FAI 70 Electrical 8-82930-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

099-76N56 Highways - Executed

2 miles of pavement patching on IL 161 from Church Steeple Road to Slant Road near Bartelso.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/8	Clinton	1	C-98-105-20	N/A	127,128F	PP-1	FAP 805	Pavement	0-02174-8018
Award Peri	od	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		Yes		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	10	0.00	0.00	No

100-76N57 Highways - Executed

5.9 miles of guardrail replacement on IL 100 from 0.1 miles south of Piasa Bird Monument to Lockhaven Road.

Reg / Dist	Count	ies State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Madis	on C-98-107-20	) HSIPK544(194)	(402,403	,404,405)GR	FAP 304	Miscellaneous	8-08800-2703
	Jersey	•						
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				115	15	.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

101-76N79 Highways - Executed

Removal and replacement of the pumps at Collinsville #2 Pump Station in Collinsville and Grey-s Farm Pump Station in Pontoon Beach.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/8	Madiso	on	C-98-116-20	N/A	60-(7,8)F	PS-2	FAI 255	Miscellaneous	8-82930-0119
Award Perio	od	Mentor F	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					70		0.00	0.00	No

102-76N81 Highways - Executed

7.2 miles of ultra-thin bonded wearing course on I-64 from 0.3 miles east of the St. Clair County line to the Washington County line.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Clinto	n	C-98-118-20	NHPPC5VH(730)	14-1RS-	2	FAI 64	Pavement	8-00837-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 30	, ,	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

103-78709 Highways - Executed

Intersection improvements, pavement widening, HMA resurfacing and a multi-use path on IL 13 from just east of Veterans Parkway to the Williamson County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/9	Jacks	on	C-99-033-19	NHPP7582(918)	(5-3)R-2,	N-2,TS-1	FAP 331	Pavement	9-00475-0500
Award Per	riod		Ū	Hot Mix Asphalt-Small	Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					135	8	.00	0.00	No

104-78717 Highways - Executed

Reconstruction of ADA ramps at 7 locations along IL 34 (Main Street) and along Old IL 13 (Polar Steet) in Harrisburg.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section a	#	Routes	<b>Major Work Categories</b>	PPS#
5 / 9 Sa	aline	C-99-047-19	STPAJPN(690)	D9 ADA I	RAMP 2020-1	FAS 889	Pavement	9-00553-2000
						FAU 9559		
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program (	QP Certification
45	No	- 1	No		No	N	lo N	N/A
Pre-Bid Meetii	ng Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				35	0.0	0	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

105-78730 Highways - Executed

Combination of joint reconstruction, partial depth patching, structure repair, HMA overlay and substructure repairs on 4 structures in Johnson County (SN 044-0011, 044-0025, 044-0027 and 044-0054).

<b>Reg / Dist</b> 5 / 9	Count Johnse		# Federal Project # 9 STPD5QN(577)	Section D9 BRID 2020-2	# OGE REPAIR	Routes FAP 726 FAS 932	<b>Major Work Categori</b> Bridges	9-00714-2051 9-00714-2052 9-00714-2053 9-00714-2054
<b>Award Per</b> i 45	iod	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Smal	II Batch	Small Busin	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	g Days D	BE %	VBP %	Prequalification Waiver
No				100	0	.00	0.00	No

over ICRR in Jefferson County and SN 073-0023 carrying IL 152 over Beaucoup Creek in Perry County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categorie	es PPS#
5/9	Jeffer	son	C-99-071-19	STPQX6H(137)		GE REPAIR	FAP 849	Bridges	9-00714-2050
	Perry				2020-3		FAP 865		9-00714-2055
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No		<b>Small Busine</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 80	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

107-78746 Highways - Executed

Electrical repair and/or replacement on various routes in various counties of District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Various	C-99-089-18	N/A	D9 ELECTRICAL REPAIR 2020-1	VARIOUS	Electrical	N/A

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batc	h Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Date	e Calendar Days Work 365	king Days DBE % 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

108-78747 Highways - Executed

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9.

Reg / Dist	Count	ies Sta	te Job#	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/9	Variou	s C-9	9-090-19	N/A	D9 GUAF		VARIOUS	Miscellaneous	0-01871-9001
					REPAIR	FY21-1			9-00405-2100
Award Peri	iod	Mentor Pro	tégé	Hot Mix Asphalt-Smal	I Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Complet	ion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				485			0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

109-78753 Highways - Executed

Bridge deck microsilica concrete overlay, approach slab replacements, joint reconstruction, bearing replacements, backwall replacements, slope wall repairs and floor drain extensions on SN 041-0060 carrying I-64 westbound (2nd level structure) over I-57 southbound at the north tri-level, north of Vernon.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5 / 9	Jeffer	son C-99-005-	20 NHPPBG27(280)	D9 BRID 2020-5	GE REPAIR	FAI 64	Bridges	9-00689-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Da	ite Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		11/15/2020			9.	.00	0.00	No

110-78758 Highways - Executed

Bearing removal and replacement, joint reconstruction, plating beam ends, diaphragm removal and replacement, concrete overlay and deck patching on SN SN 100-0057 over I-57 in Williamson County and bearing removal and replacement on SN 077-0028(31) over I-57 in Pulaski County.

5 / 9 Pula			NHPPYM1X(365)	Section # D9 BRID0 2020-6	E GE REPAIR	Routes FAI 57	<b>Major Work Categorie</b> s Bridges	9-00714-2010 9-00714-2012 9-00714-2016
Award Period 45	<b>Mentor P</b> No	•	<b>Hot Mix Asphalt-Small</b> No		<b>Small Busine</b> No		Farget Market Program	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Comp	oletion Date	<del>-</del>	<b>Working</b> 45	•	<b>3E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

111-78794 Highways - Executed

Major bridge preventative maintenance on SN 002-0002 carrying I-57 over Golden Lilly Road (TR 163B), 0.3 miles south of the Pulaski County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Alexa	nder	C-99-067-20	NHPPSIK9(742)	(2-1)1-2		FAI 57	Bridges	0-01290-9001
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					90	0	.00	0.00	No

112-78795 Highways - Executed

Pier repairs on SN 002-0005 carrying US 60/62 over the Mississippi River.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
5/9	Alexar	nder	C-99-068-20	STPKVC8(216)	(138D-BF	R)I-8	FAS 944	Bridges	9-00464-2000
Award Peri	iod	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

113-78800 Highways - Executed

3000' of pavement, shoulder, curb and gutter removal; PCC pavement (jointed); PCC shoulders; combination concrete curb and gutter; and pavement striping.

<b>Reg / Dist</b> 5 / 9	Count Jeffers		<b>State Job #</b> C-99-073-20	Federal Project # N/A	Section : D9 PATC	# CH 2020-4	Routes FAS 2826	Major Work Categories Pavement	9-00889-0000
Award Perio	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working 35	•	8 <b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

114-87716 Local Roads - Executed

Resurfacing CH 23 from CH 4 to IL 116.

Reg / Dist	Counti	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Iroquoi	s C-93-002-2	21 XDEL(136)	16-00289	9-00-RS	FAS 316	Pavement	3-10595-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				25		4.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

115-60X71 Highways - Executed

Intersection re-alignment of Joliet Road at 55th Street in the village of McCook, in Lyons Township, in Cook County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-174-14	STP39DJ(389)	(430V-X)	N	FAU 3562	Pavement	1-78866-0000
Award Peri 45	iod	Mentor Yes	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 7/2021	Calendar Days	<b>Working</b> 5	•	<b>BE %</b> 9.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

116-89782 Local Roads - Executed

Full-depth pavement reclamation followed by an A-3 bituminous surface treatment and aggregate wedge shoulders on CH 9 from 0.36 mile south of 155th Avenue to 110th Street.

Reg / Dist Coι	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
3 / 4 Mer	cer C-94-049-2	20 U3NH(078)	19-00117-01-PV	FAS 212	Pavement	0-01741-4001
						4-10660-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch Small E	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	<b>Working Days</b>	DBE %	VBP %	Prequalification Waiver
No			30	3.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

117-91585 Local Roads - Executed

Resurfacing CH 14 from IL 165 to CH 29 in Towanda

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-055-19 08L5(901) 15-00027-06-RS FAS 484 Pavement 0-00104-5003

5-10420-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 2.00 0.00 No

118-91589 Local Roads - Executed

Sidewalk construction at various locations within 2 miles of the Sheridan Elementary Shoool in Bloomington.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-006-20 EN8E(457) 20-00363-00-SW VARIOUS Miscellaneous 0-01753-5006 (BLOOMINGTON) 5-10493-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/14/2020 0.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

119-93746 Local Roads - Executed

Replace the bridge carrying CH 6 over La Moine River, 1 mile east of St. Mary.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Hancock C-96-067-20 2CCC(013) 16-00130-00-BR FAS 434 Bridges 6-10772-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 3.00 0.00 No

120-95862 Local Roads - Executed

Replace the bridge carrying CH 19 over Lake Mattoon, 1.5 miles north of Neoga.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Cumberland C-97-053-19 W949(544) 14-00079-00-BR CH 19 Bridges 7-10731-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 2.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

121-95865 Local Roads - Executed

Replace the bridge carrying TR 367 over Brush Creek, 3.7 miles northwest of Stewardson.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Shelb	У	C-97-065-19	89RK(642)	18-1513	5-00-BR	TR 367	Bridges	7-10870-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		9.00	0.00	No

122-95873 Local Roads - Executed

Replace the bridge carrying CH 28 over Dismal Creek, 4.5 miles north of Farina.

J	<b>Counties</b> Fayette		Federal Project # DNC9(460)	<b>Section</b> 19-00128		Routes FAS 711	<b>Major Work Catego</b> Bridges	ries PPS# 7-10863-0000
Award Perio	od Mentoi No	ū	Hot Mix Asphalt-Smal	II Batch	Small Bu	siness Initiative	Target Market Program No	QP Certification N/A
<b>Pre-Bid Mee</b> No	J	mpletion Date 80/2020	Calendar Days	<b>Working</b> 5	g Days	<b>DBE %</b> 9.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

123-95876 Local Roads - Executed

Resurfacing Sand Barrens Lane from 250E Road to Bridgeport Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	1	0 07 400 04	TON44/44C)	40 00407 00 DC	EAC 00E	Dayamant	7 40004

4 / 7 Lawrence C-97-103-21 T0M1(446) 19-00127-00-RS FAS 805 Pavement 7-10894-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 3.00 0.00 No

124-97723 Local Roads - Executed

Resurfacing Bartelso Road from Old US 50 in Beckemeyer to IL 161 in Bartelso.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #5 / 8ClintonC-98-015-21EA55(939)17-00104-00-RSFAS 1783PavementN/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

125-97730 Local Roads - Executed

Rehabilitate the bridge carrying CH 39 over Prairie Creek, just south of IL 157

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-018-22 Q8PS(895) 18-00081-06-BR FAU 9218 Bridges 8-10692-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2020 10.00 0.00 No

126-97731 Local Roads - Executed

Replace the bridge carrying CH 5 over Rayse Creek, one half mile east of Richview.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Washington C-98-004-20 2HCP(815) 17-00093-00-BR CH 5 Bridges 8-10657-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 15.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

127-99627 Local Roads - Executed

Replace the bridge carrying TR 89A over Miller Creek, 3.7 miles southeast of Thebes.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Alexander C-99-118-18 5AX4(099) 18-01165-00-BR TR 89A Bridges 9-10601-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

128-99638 Local Roads - Executed

Resurfacing Goreville Road from I-57 southbound ramp to IL 37.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Johnson C-99-033-18 YVN7(824) 17-00070-00-RS FAS 1931 Pavement 9-10583-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 14.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

129-99644 Local Roads - Executed

Replace the bridge carrying TR 380 over Crooked Creek, one half mile north of Garnerville.

Reg / Dist	Count	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5/9	White	C-99-509-1	14 XVWR(269)	13-1013	3-00-BR	TR 380	Bridges	9-10502-0000
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Mee	eting	Completion Dat	te Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				25		8.00	0.00	No

130-99645 Local Roads - Executed

Construct a 20'- 22' wide bituminous service treatment on various county highways.

Reg / Dist Coun	ties State Jo	ob# Federal Proje	ct # Section #	Routes	Major Work Catego	ries PPS#
5 / 9 Hamil	ton C-99-06	8-19 3TKP(949)	19-00114-00-PP	VARIOUS	Pavement	9-10621-0000
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Aspha No	It-Small Batch Small Bu	siness Initiative Ta	arget Market Program	QP Certification N/A
Pre-Bid Meeting No	Completion I	Date Calendar Da	wys Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

131-99647 Local Roads - Executed

Resufacing South Walnut Street from Randolph Street to Kaskaskia Street in Pinckneyville.

<b>Reg / Dist</b> 5 / 9	<b>Counties</b> Perry	<b>State Job #</b> C-99-034-19	Federal Project # 4SEF(501)	Section: 19-00033 (PINCKN		Routes FAU 9956	Major Work Categorie Pavement	9-10603-0000
Award Peri	iod Mento No	•	<b>Hot Mix Asphalt-Sma</b> ll No	Batch	Small Busi		Target Market Program No	QP Certification N/A
Pre-Bid Me		npletion Date		Working 30	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	Prequalification Waiver No
132-99649 Resurfacir		ads - Execute om Town Park	d Road to Oak Street.					
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Saline	C-99-063-19	C5VT(573)	19-00159	9-00-RS	FAS 901	Pavement	9-10623-0000
Award Peri	iod Mento No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	<b>Small Busi</b> No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 35	•	<b>DBE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

133-46538 Highways - Executed

Repair, maintenance or replacement of damaged sign components, furnishing overhead sign structures or repairs, installing new signs or supports on a work order basis throughout the entire state.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Variou	IS	M-60-023-20	N/A	STWDE MAINT 2	FRWY SIGN 0-26	VARIOUS	Miscellaneous	0-01458-0002
Award Peri 45	iod	<b>Mentor</b> No	J	H <b>ot Mix Asphalt-Small</b> No	Batch	Small Busines No		3	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2026	Calendar Days	Working	Days DB 0.0	<b>E %</b> 0		Prequalification Waiver

134-46540 Highways - Executed

Removal of reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings, and removing damaged raised reflective pavement marker castings from a portion of a route or from an entire route throughout various counties of District 7.

Reg / Dist Cour 4 / 7 Vario		# Federal Project # -20 N/A	Section # D-7 REFLECTOR REPL 20-28	Routes VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-01597-7001
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma No	all Batch Small Bo	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	<b>Completion Da</b> 10/31/2021	nte Calendar Days	Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

135-46542 Highways - Executed

Placing epoxy and modified urethane pavement marking lines, letters and symbols, and the removal of existing pavement markings within the limits specified on each individual work order.

Reg / Dist	Counti	ies St	tate Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
3 / 4	Various	s M	-60-028-20		D4 HT P\ RPR 20-3	VMT MRK 30	VARIOUS	Miscellaneous	0-01474-4001
<b>Award Perio</b> 45		<b>Mentor Pr</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> e No	eting	<b>Compl</b> e 08/30/2	etion Date 2021	Calendar Days	Working	•	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

3 / 5 Piat		State Job # M-60-029-20		Section : D5 HT PV RPR 20-3	VMNT MRK	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-01474-5001
<b>Award Period</b> 45	<b>Mentor P</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No		. 3	<b>QP Certification</b> N/A
Pre-Bid Meeting No	G Comp 11/15/	letion Date 2021	Calendar Days	Working 5	_	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

137-46546 Highways - Executed

Removing damaged raised reflective pavement markers and replacing them with new raised reflective pavement markers within the limits shown.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Variou	IS	M-60-032-20	) N/A	D4 REFL 20-34	ECTOR REPL	VARIOUS	Miscellaneous	0-01597-4001
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	I Batch	Small Busines No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		pletion Date 0/2021	Calendar Days	Working	<b>Days DB</b> 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

138-46548 Highways - Executed

Raised reflective pavement marker removal, furnishing and installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors.

3	<b>Counti</b> Various		<b>State Job #</b> M-60-001-21	N/A	Section F D3 REFL 21-01	# ECTOR REPL	Routes VARIOUS	Major Work Categories Miscellaneous	<b>PPS #</b> 0-01597-3001
Award Period		<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		o o	QP Certification N/A
Pre-Bid Mee	eting		pletion Date 0/2021	Calendar Days	Working	Days DB	B <b>E %</b> 00		Prequalification Waiver

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

139-46549 Highways - Executed

Raised reflective pavement marker removal, furnishing and installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors at various locations.

Reg / Dist 2 / 3	<b>Coun</b> Variou		<b>State Job #</b> M-60-002-2	Federal Project # 1 N/A	Section : D3 REFL 21-02	# .ECTOR REPL	Routes VARIOUS	Major Work Categories Miscellaneous	o-01597-3002
Award Peri 45	iod	<b>Mentor</b> No	Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Busine</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		npletion Date 0/2021	e Calendar Days	Working	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

140-46550 Highways - Executed

Raised reflective pavement marker removal, installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors at various locations.

Reg / Dist Cour 2 / 3 Vario		# Federal Project # 11 N/A	Section # D3 REFLECTOR 21-03	Routes REPL VARIOUS	Major Work Categories Miscellaneous	S PPS # 0-01597-3003
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	Batch Small E	Business Initiative	0	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat 06/30/2021	e Calendar Days	Working Days	<b>DBE %</b> 0.00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

141-46913 Highways - Executed

Slope failure repair with pile retaining wall, roadway realignment, striping parking lots, sign replacements and aggregate resurfacing of camp pads at the IDNR Fox Ridge State Park.

<b>Reg / Dist</b> 4 / 7	Count			Federal Project #  N/A	Section	#	Routes INTERNAL PARK ROADS	•	rk Categories t	<b>PPS #</b> 0-02150-7002
<b>Award Per</b> i 45	iod	<b>Mentor Protégé</b> No		<b>Hot Mix Asphalt-Smal</b> No	ll Batch	Sma No	II Business Initiative	Target Market	•	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Completion D	ate	Calendar Days	Working	Days	B DBE %	VBP %	i	Prequalification Waiver
No					50		0.00	0.00	ı	No

Oil and chip treatment of park roads and parking lots, sealing existing parking lots, pavement marking and other miscellaneous improvements at the Sangchrist Lake State Park (IDNR).

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4/6	Christian	C-30-004-20	N/A	SANGCH	IRIS O&C	STATE	Pavement	0-02150-6001
	Sangamon			2020		PARK		
						ROADS		
Award Perio	od Mento	r Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Med	eting Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				25	0	.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

143-62F20 Highways - Executed

(18.3 mi), IL 83 between IL 171 and Third Ave, guardrail installation, shoulder rumble strip, re-striping pavement markings, wireless interconnect and reflecto ized traffic signal backplates.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
1/1	DuPa	ge	C-91-263-17	HSIPR0MN(909)	2017-024	.l	FAP 344	Miscellaneous	1-80177-0000
	Cook								
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	-	BE %		Prequalification Waiver
No					45	0	.00	0.00	No

Highways - Executed 144-62J89

(5 mile) Standard overlay and ADA Pedestrian Ramps on Michigan Ave. Located within South Chicago and Hyde park Townships., (5 mile) Standard overlay and ADA Pedestrian Ramps on Michigan Ave. Located

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ies PPS#
1 / 1	Cook		C-91-048-20	STPAR0X(962)	2019-097	-RS&SW	FAU 2911	Pavement	1-79627-0000
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No	I	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					85	16.	00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

145-62J91 Highways - Executed

(1.32 Mile) Standard overlay from Bluff Road to Frontage Road West. in Village of Channahon in Will County., (1.32 Mile) Standard overlay from Bluff Road to Frontage Road West in

Reg / Dist Co	ounties		Federal Project #	Section	-	Routes	Major Work Categorie	s PPS#
1/1 W	/ill	C-91-050-20	STPJUC4(200)	2019-095	5-RS-SW&SR	FAI 55	Pavement	1-79538-0000
Award Period		J	Hot Mix Asphalt-Small	Batch		ess Initiative	Target Market Program	QP Certification
45	No	·	Yes		No		No	N/A
Pre-Bid Meeti	ng Cor	npletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No				20	13	3.00	0.00	No

146-62K49 Highways - Executed

Partial beam and deck replacement on the bridge carrying Sibley Blvd. over I- 94 located in the Village of Dolton, IL. LT= 1110 FT (0.21MI)

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook	ties	<b>State Job #</b> C-91-142-20	Federal Project # N/A	<b>Section</b> 2019-178		Routes FAI 94	<b>Major Work Categori</b> Bridges	es PPS# N/A
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 50	) Days	<b>DBE %</b> 14.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

147-62K55 Highways - Executed

Light tower and foundation removal. Install new light poles, metal foundations, LED luminaires, conduits, cables, excavation and site restorations at 1-55 at I 113 (Coal City Rd) Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categor	ies PPS#
/ 1	Will	C-91-157-20	N/A	2019-182	2-L	FAI 55	Electrical	1-79681-1000
ward Pe	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
re-Bid M	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo	08/	31/2021		10		0.00	0.00	No
Entire cor		rs - Executed	walks, inside and top of	parapets.	Drai age sy	/stem repairs and	d cleaning. Structures locat	ed at various locations within C
Entire cor and DuPa	ncrete bridge de age County.	ck, top of side	·			·	-	
Entire cor and DuPa eg / Dist	ncrete bridge de	ck, top of side	walks, inside and top of  Federal Project #  STPTX5N(941)	parapets.  Section # 2020-026	#	vstem repairs and <b>Routes</b> VARIOUS	d cleaning. Structures locate  Major Work Categor  Bridges	
Entire cor and DuPa eg / Dist	ncrete bridge de age County. Counties	ck, top of side	Federal Project #	Section #	#	Routes	Major Work Categor	ies PPS#
Entire cor and DuPa eg / Dist / 1	ncrete bridge de age County. Counties Cook DuPage	ck, top of sidev State Job # C-91-215-20	Federal Project #	Section # 2020-026	# 6-BR	Routes VARIOUS	Major Work Categor	ies PPS#
and DuPa	ncrete bridge de age County. Counties Cook DuPage	ck, top of sidev  State Job #  C-91-215-20  r Protégé	Federal Project # STPTX5N(941)	Section # 2020-026	# 6-BR	Routes VARIOUS	<b>Major Work Categor</b> Bridges	0-01290-1002
Entire cor and DuPa eg / Dist / 1	ncrete bridge de age County.  Counties  Cook  DuPage  riod Mento	ck, top of sidev  State Job #  C-91-215-20  r Protégé	Federal Project # STPTX5N(941)  Hot Mix Asphalt-Small	Section # 2020-026	# 6-BR Small Bus No	Routes VARIOUS	Major Work Categor Bridges Target Market Program	ies PPS# 0-01290-1002  QP Certification

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

149-62K98 Highways - Executed

Repairing damaged concrete barrier wall, bridge parapet, retaining walls and wooden sound wall in various Townships in Cook, various Counties.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Variou	IS	C-91-216-20	N/A	2020-027	7-BR&I	VARIOUS	Bridges	0-02175-1000
Award Peri	od	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bus No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 65	) Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

150-64P38 Highways - Executed

Expansion joint replacement, deck patching, and HMA wearing surface with waterproofing membrane system on SN 004-0004 and SN 004-9900 carrying US 20 over I-90 0.1 mile E of Wheeler Rd.

J	<b>Counties</b> Boone	<b>State Job #</b> C-92-062-20	Federal Project # N/A	Section : D2 BDR		Routes FAI 90	<b>Major Work Categor</b> Bridges	ies PPS# 0-02174-2012
Award Perio	<b>od Ment</b> o No	•	<b>Hot Mix Asphalt-Smal</b> No	I Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	ompletion Date	Calendar Days	Working 30	Days	<b>DBE %</b> 2.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

151-68F21	Highways - Withdrawn

Resurface IL 164 from 8th St in Oquaka to the Warren County line in Henderson county., Resurface IL 164 from 8th St in Oquaka to the Warren County line in Henderson county.

Reg / Dist Co	unties State	Job#	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	PPS#
3 / 4 He	nderson C-94	-018-20					Pavement	4-08010-0200
Award Period	Mentor Proté	gé H	ot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	N	0		No		No	N/A
Pre-Bid Meetin	g Completion	n Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				75		Pending	Pending	No

152-62J92 Highways - Executed

(3.10 Mile) Overlay, pedestrian ramp new HMA Shoulders on IL- 173 Shoulders on IL- 173 from Green Bay Rd to Sheridan Rd . Drainage improvement between Hebron Ave. and Galilee Ave. in the City of Zion.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Lake	ties		Federal Project # NHPPMJIN(572)	<b>Section</b> 3 2019-094	# 1-RS-SW&SR	Routes FAP 303	<b>Major Work Categorie</b> Pavement	s PPS# 1-79299-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 65	•	<b>BE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

153-62H60 Highways - Executed

Pavement removal, drainage structures, placement of subbase granular material, hot-mix asphalt pavement and installation of thermoplastic pavement markings at the St. Charles Maintenance Yard., Pavement removal, drainage structures, placement of subbase, HMA asphalt pavement and pavement markings at the IDOT St. Charles Maintenance Yard at 38W 027 Illinois Route 38.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Kane		C-91-270-19	N/A	2018-129	9-RS	FAP 347	Pavement	1-80333-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 50	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

154-62H70 Highways - Executed

This is a slope stabilization project on IL Rte 83 from north of Glenwood Dyer Road to south of Glenwood Lansing Road that includes guardrail replacement. It is located in Village of Lynwood in Cook county. The gross and net length of the project is 1.183 miles (6250 ft)., (6250 ft) Slope stabilization on IL Rte 83 from N. of Glenwood Dyer Rd. to S. of Glenwood Lansing Rd, includes guardrail replacement located in the Village of Lynwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-307-19	STPUZH3(796)	2018-137	7-SR	FAU 2937	Pavement	1-79112-1000
Award Perio	od Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45	No	I	No		No	N	lo	N/A
Pre-Bid Med	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				25	8.0	0	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

155-87758 Local Roads - Executed

Remove existing guardrail and terminals, install new guardrail and terminals, pipe culverts and shaping ditches at various locations in Iroquois County.

Reg / Dist	Count	ies State Job	b# Federal Project	# Section #	Routes	s Major Work Catego	ories PPS#
2/3	Iroquo	is C-93-080	-19 IP89(805)	19-00350-	00-SP VARIO	US Miscellaneous	0-00104-3004
							3-10700-0000
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-	Small Batch	Small Business Initia	tive Target Market Program	QP Certification
45		No	No	I	No	No	N/A
Pre-Bid Med	eting	Completion D	ate Calendar Day	s Working I	Days DBE %	VBP %	<b>Prequalification Waiver</b>
No				110	8.00	0.00	No
-							

156-60Y69 Highways - Executed

Landscaping within the following boundaries I-90/94: Roosevelt Rd to Washington Blvd and Peoria St to Clinton St and I-290: Roosevelt Rd to Van Buren St and Damen ve to Clinton St.

Reg / Dist Co	ounties S	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categorie	es PPS#
1/1 Co	ook (	C-91-452-14	NHPPBLGQ(807)	2014-053	LS	FAI 90	Miscellaneous	1-78691-6040
						FAI 94		
						FAI 290		
Award Period	Mentor P	rotégé l	Hot Mix Asphalt-Sma	III Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meetin	ng Comp	letion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	11/30/	2022				0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

157-64N70 Highways - Executed

Replace highway lighting at IL 92 at 7th ave, 18th ave, and 31st ave interchanges.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 2 Rock Island C-92-047-19 NHPPCK76(956) 1HL FAP 308 Electrical 2-20253-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 0.00 0.00 No

158-66K08 Highways - Executed

Class B pavement patching from N 2950 East Rd to US 24.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Iroquois C-93-092-19 N/A D3 US 52 PP 2020-10 FAS 315 Pavement 0-02175-3003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 5.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

159-66K89 Highways - Executed

Beam end cleaning and painting on SN 032-0099 (IL 47 in Morris) and SN 050-0219 (CH 15, Marseilles Rd in Marseilles).

Reg / Dist	Coun	ties State J	ob#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	LaSall Grund		6-20		[(111BR BP	,BR-1)(1B-1)]	FAP 326 FAS 268A	Bridges	0-01290-3001
<b>Award Peri</b> 45	iod	<b>Mentor Protégé</b> No		<b>Hot Mix Asphalt-Sma</b> No	II Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> QP-1 & QP-2
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					35	0.	00	0.00	No

160-74A16 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in Fayette, Effingham, Jasper, Crawford, Lawrence, Richland, Clay, Wayne, Edwards and Wabash Counties.

Reg / Dist	Counti	ies State J	ob #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Various	s C-97-10	5-20	) N/A	D7 ELEC			Electrical	N/A
Award Perio	od	Mentor Protégé		Hot Mix Asphalt-Smal	I Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2021					0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

161-60X94 Highways - Executed

Reconstruction of Adams St and Jackson Blvd bridges over I-90/94 including reconstruction of entrance and exit ramps, construction of 5 prop. Conc. Retaining walls and rehab of one existing retaining wall, signing, ITS, lighting and urban enhancements.

Re	g / Dist Cour	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 /	1 Cook	C-91-274	14 NHPPJ7VU9(032)	2014-015R&B-F	R FAI 90 FAI 94	Pavement	1-78691-1610
<b>Aw</b> 45	ard Period	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sm</b> No	all Batch Small No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre</b> No	e-Bid Meeting	<b>Completion Da</b> 11/30/2022	ate Calendar Days	<b>Working Days</b> 10	<b>DBE %</b> 13.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

162-61G41 Local Roads - Executed

Construction of a pedestrian path adjacent to IL 72/Higgins Road, from west of Plum Grove Road to east of Plum Grove Road in Schaumburg.

Reg / Dist	Coun	ties State Jo	b # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1	Cook	C-91-201	I-19 IU2G(914)	15-00122-00- (SCHAUMBU		Pavement	0-01730-1063
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sm	nall Batch Sma	all Business Initiative	Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Me	eting	Completion D	ate Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No		11/30/2020		10	7.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

163-61G50 Local Roads - Executed

Resurface Vincennes Road from Us 6 to Armory Drive, Armory Drive from Westview Avenue to Vincennes Road, and Westview Avenue from 172nd Street to Armory Drive in South Holland.

Reg / Dist	Countie	s State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1/1	Cook	C-91-131-18	3 JHVC(074)	17-00110 (SOUTH	)-00-RS HOLLAND)	VARIOUS	Pavement	1-22132-0000
Award Perio	od N	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	N	lo	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days [	DBE %	VBP %	Prequalification Waiver
No				50	1	9.00	0.00	No

164-61G52 Local Roads - Executed

Buffalo Creek trail extension from Lake Cook Road to the existing trail in Arlington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	Cook	C-91-179-20	HWI8(056)	19-00212-00-BT	BUFFALO	Miscellaneous	0-01730-1060
				ARLINGTON HGHTS	CREEK		
					TRAIL		

45	No	No	No	usiness initiative	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Da	te Calendar Days	<b>Working Days</b> 30	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

165-61G55 Local Roads - Executed

Construction of a multi-use path, pedestrian bridge and boardwalk adjacent to Hager Road from west of Salt Creek to Yorkshire Road in Oak Brook.

Reg / Dist	Countie	es State	Job#	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPage	e C-91-	25-20	CIWE(834)	19-00050	0-00-BT (OAK	FAU 1446	Pavement	1-11020-0053
					BROOK)				1-22318-0000
Award Peri	iod N	Mentor Protég	é	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
5	N	No		No		No		No	N/A
re-Bid Me	eting	Completion	Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waive
0					70	14	1.00	0.00	No
66-61G63 Sidewalk a		cal Roads - Ex		d ovements on West Main	Street fro	om Cary-Algono	quin Road to \	Wulff street in Cary	
Sidewalk a	and pede	strian crossing	impro	ovements on West Main				•	es PPS#
Sidewalk a	and pedes	strian crossing	impro	vements on West Main Federal Project #	Section	#	Routes	Major Work Categori	
Sidewalk a	and pede	strian crossing	impro	ovements on West Main		#		•	<b>es PPS#</b> 0-01753-1016
	and pedes  Countie  McHenr	strian crossing	impro <b>Job #</b> 89-20	vements on West Main Federal Project #	<b>Section</b> : 19-00070 (CARY)	# D-00-SW	Routes FAU 4056	Major Work Categori	
Sidewalk a Reg / Dist / 1	and pede: Countie McHenr iod	strian crossing es State y C-91-	impro <b>Job #</b> 89-20 <b>é</b>	rements on West Main Federal Project # LIPR(748)	<b>Section</b> : 19-00070 (CARY)	# D-00-SW	Routes FAU 4056	Major Work Categori Miscellaneous	0-01753-1016
Sidewalk a Reg / Dist / 1 Award Peri	Countie McHenr iod N	strian crossing es State ry C-91- Mentor Protég	impro <b>Job #</b> 89-20 <b>é</b>	rements on West Main Federal Project # LIPR(748)  Hot Mix Asphalt-Smal	<b>Section</b> : 19-00070 (CARY)	# D-00-SW <b>Small Busine</b> No	Routes FAU 4056	Major Work Categori Miscellaneous  Target Market Program	0-01753-1016  QP Certification

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

167-62A38 Highways - Execu
----------------------------

**Pre-Bid Meeting** 

No

**Completion Date** Calendar Days

(0.27 mile) Intersection improvement consisting of HMA surface removal, pavement widening, earth excavation, ADA sidewalk repair, construction of a concrete barrier median and HMA resurfacing on IL 171 (1st Ave) at Roosevelt Rd.

Reg / Dist	Countie	es Sta	te Job#	Federal Project #	Section :	#	Routes	Major Work Categor	es PPS#
1 / 1	Cook	C-9	1-170-15	HSIP-NHPPFX6K (552)	3091-TS	&N-1	FAP 372	Pavement	1-78726-0000
Award Peri	iod I	Mentor Prot	tégé l	Hot Mix Asphalt-Smal	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	1	No	1	No		No		No	N/A
Pre-Bid Me	eting	Complet	ion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					65		12.00	0.00	No
168-62G02	Hi	ighways - Ex	xecuted						_
· ·	nal Mode		nd left turr	Ū	n at the th	e intersect	ion of Ogden Ave	and Austin Blvd located in	
	nal Mode	ernization ar	nd left turr	n lane storage extension Federal Project #	n at the the		ion of Ogden Ave	and Austin Blvd located in  Major Work Categor	
Traffic Sig	nal Mode	ernization ar	nd left turr te Job#	Ū		#	· ·		
Traffic Sig	nal Mode Countie Cook	ernization ar	nd left turr <b>te Job #</b> 11-102-18	Federal Project #	Section : 7-S-2(TS	<b>#</b> )	Routes FAP 311	Major Work Categor	es PPS#

DBE %

12.00

VBP %

0.00

**Working Days** 

50

**Prequalification Waiver** 

No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

169-62J28 Highways - Executed

Removal and replacement of an existing 32-foot long 18" x 24" culvert with a proposed 48-foot long 36" x 72" cast in place culvert (Proposed SN 016-2272) on 147th Street over Tributary C. of Cal-Sag Channel in the city of Oak Forest and The Forest Preserve District of Cook County., (LT 351 Ft.) Improve 147th Street over Tributary C. of Cal-Sag Channel

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-396-19	N/A	2019-051	-T	FAU 1602	Bridges	1-78863-0000
Award Peri		<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines Yes		. 3	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DB	<b>E %</b> 0		<b>Prequalification Waiver</b> No

170-62J62 Highways - Executed

(3.69 Mile) Standard overlay, new shoulder and milled rumble strip in Wesley Wesley Township in Will County.

Reg / Dist	Coun	ties S	tate Job#	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	С	-91-032-20	STP5CZW(769)	2019-124	I-RS-SW&SR	CH 07	Pavement	1-79544-0000
Award Per 45	riod	Mentor Pr Yes	•	Hot Mix Asphalt-Small No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Compl	letion Date	Calendar Days	<b>Working</b> 50	Days DB 9.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

171-62J68 Highways - Executed

8 miles of standard overlay, HMA and Class B patching, and pedestrian ramps on US 45 / IL 21 from just north of Columbus Parkway to North of Rand Road in the Villages of Wheeling, Mount Prospect and Cities of Prospect Heights and Des Plaines. , Standard Overlay, HMA, Class B patching and pedestrian ramp begins 500 ft north of Columbus Pkwy and proceeds 41323 ft (8.0 miles) southerly direction to North of Rand Rd. in the Villages of Wheeling, Mount Prospect and Cities of Prospect Height and Des Plaines.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-015-20	NHPPGW5Z(081)	2019-118	3-RS&SW	FAP 330	Pavement	1-78967-0000
Award Peri	iod	Mentor Yes	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines		. 3	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 7/2021	Calendar Days	<b>Working</b> 5	Days DB 19.	<b>E %</b> 00		<b>Prequalification Waiver</b> No

172-64M32 Highways - Executed

Traffic signal upgrades at the intersection of Alpine Rd and Florida Dr/ Cleveland Dr and removal of the signals at Louisiana Rd.

Reg / Dist		<b>ties</b> ebago		Federal Project # STP1J87(513)	Section 148TS	#	Routes FAP 412	Major Work Categori Electrical	es PPS# 0-01493-2001
Award Peri		J		Hot Mix Asphalt-Smal		Small Bus		Target Market Program	QP Certification
45	iou	No	•	No	Daton	No No		No No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	j Days	DBE %	VBP %	Prequalification Waiver
No					30		0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

173-64P03 Highways - Executed

Traffic signal upgrades at the intersection of IL 70 at Springfield Ave. Upgrades include cabinet replacement on existing foundation, video detection, and flashing yellow left turn signals.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Winne	ebago	C-92-048-20	HSIPSZA0(102)	103TS-1		FAU 5106	Electrical	2-51070-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	npletion Date	Calendar Days	Working 20	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

174-64P31 Highways - Executed

Cold-In-Place recycling with HMA overlay on Garden Plain Rd from 0.1 mile E of IL 84 to 0.3 mile E of Fenton Rd.

Reg / Dist Coun 2 / 2 White		Federal Project #  STPDP0H(427)	<b>Section #</b> D2 RS 2020-5	Routes FAS 196	Major Work Categor Pavement	ies PPS# 2-03661-0000
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> l No	l Batch Small E No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date	Calendar Days	<b>Working Days</b> 20	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

### 175-68F15 Highways - Withdrawn

5.75 miles of resurfacing on I-74 from W of Kickapoo/Edwards Rd to 0.7 mile E of I-474., 5.75 miles of resurfacing on I-74 from W of Kickapoo/Edwards Rd to 0.7 mile E of I-474.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	a	C-94-005-20	)				Pavement	4-07219-1400
Award Per 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 145	, ,	DBE % Pending	VBP % Pending	<b>Prequalification Waiver</b> No

### 176-70C25 Highways - Executed

11.033 miles of resurfacing of I-72 from White Heath Rd NE of White Heath to I-57 W of Champaign. Work includes Fiber-Mod Asphalt Crack Sealing and Micro-Surfacing 2 Pass in Piatt County and IL 10 ramps, HMA surface removal 2" and 2" Polymer HMA resurfacing in Champaign County and IL 47 ramps.

<b>Reg / Dist</b> 3 / 5				Federal Project # NHPP9MHI(093)	<b>Section #</b> 74(10-70) 71,73)RS	)RS-4&(10-	Routes FAI 72	<b>Major Work Categories</b> Pavement	<b>PPS #</b> 5-53147-0000
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No		o o	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 65	•	<b>DBE %</b> .00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

177-70E16 Highways - Executed

2.989 miles of Standard overlay on Old Rte 66 from Shirley to I-74.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

3 / 5 McLean C-95-013-20 STPDRTW(734) (16,17,18)RS-3 FAU 6383 Pavement 5-03070-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 2.00 0.00 No

178-70E31 Highways - Executed

Resurfacing (SMART) 0.3 mile W of I-55 to Old Route 66 W of Chenoa.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-016-20 N/A D5 CM INLAY 2020-1 FAP 317 Pavement 0-02175-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

179-85696 Local Roads - Rejected

Remove and replace guardrail and terminals at various locations in Rock Island County.

180-87717 Local Roads - Rejected

Sidewalk replacement, paving brick sidewalk, traffic signals and street lighting along IL 18 from the Vermilion River to Wasson Street, on Vemilion Street from Hickory St. to Bridge St. and on Monroe St. from Hickory St. to Bridge St. in Streator.

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

181-87720 Local Roads - Executed

Replace the bridge carrying Jefferson Street over Rocky run Creek in Tiskilwa.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Bureau	C-93-008-20	) XJ7W(211)	15-0025	4-00-BR	MS 6010	Bridges	3-10552-0000
Aand Dan		. = ., ,						
Award Per 45	riod Men No	J	Hot Mix Asphalt-Small	Batch	No Small Busines		Target Market Program No	QP Certification N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 40 4.00 0.00 No

182-87721 Local Roads - Executed

Resurface Ladd Road from US 6 to Dakota Street in Spring Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
2/3	Bureau	C-93-009-20	981Q(753)	18-00056-00-RS (SPRING VALLEY)	FAU 5610	Pavement	3-10629-0000

Award Period	Mentor Protege	not with Asphalt-Small Ba	aten Small Business in	iltiative Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Dat	te Calendar Days W	orking Days DBE %	VBP %	Prequalification Waiver

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prec No 30 5.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

183-87732 Local Roads - Executed

No

Sidewalk improvements at various locations in Somonauk.

Reg / Dist 2 / 3	<b>Counties</b> DeKalb		Federal Project # QWCG(321)	Section a 19-00022 (SOMON	2-00-SW	Routes VARIOUS	Major Work Categories Miscellaneous	s PPS # 0-01753-3003
Award Per	riod Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		3.00	0.00	No
	uct South Semir	•	East Berrien Street to Federal Project #	Fifth Stee Section #		urg. <b>Routes</b>	Major Work Categories	s PPS#
3 / 4	Knox	C-94-029-18	EFYW(541)	17-00501 (GALESE		FAU 6801	Pavement	4-10614-0000
Award Per	riod Mento	r Protégé H	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	١	No		No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

4.00

0.00

No

110

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

185-95524 Local Roads - Executed

Replace the superstructure and rehabilitate the abutments to the structure carrying CH 6 over Lake Sara, 3.0 miles southeast of Shumway.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4/7	Effing	ham	C-97-063-06	1706(104)	00-0008	0-00-BR	FAS 1706	Bridges	7-10061-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 20	•	<b>DBE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

186-97699 Local Roads - Executed

Resurfacing CH 6 from 0.2 mile east of Park Street to West of Hill Top Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	<b>Major Work Categor</b>	ies PPS#
5/8	Calho	un	C-98-312-16	UC0F(726)	15-00081	-00-RS	FAS 756	Pavement	8-10590-0000
Award Per	riod	<b>Mentor</b> No	J	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me	eetina		pletion Date		Working		BE %	VBP %	Prequalification Waiver
No	comig	Com	piction Bute	Culcilidai Bays	80	•	8.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

187-97732 Local Roads - Executed

replace the bridge carrying CH 5 over Little Mill Creek, 3 miles north of Rockwood.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Randolph C-98-023-23 PHZU(145) 19-00045-07-BR FAS 863 Bridges 8-10746-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 15.00 0.00 No

188-97734 Local Roads - Executed

Replace the bridge carrying Ch 32 over Mill Creek, 2 miles east of Troy-O'Fallon Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-353-16 KFNE(235) 16-00184-00-BR CH 32 Bridges 8-10638-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 15.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

189-97736 Local Roads - Executed

Resurface Ch 37 from Green Street to IL 161.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Marion C-98-341-16 9Y15(568) 16-00138-00-RS FAS 791 Pavement 0-01740-8002

8-10644-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 8.00 0.00 No

190-97739 Local Roads - Executed

Hot-in-place surface recycling on CH 8 from IL 185 to the Mongomery County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Bond C-98-343-16 3HE5(693) 16-00089-00-SC FAS 782 Pavement 8-10632-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 12.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

191-97741 Local Roads - Executed

Resurface CH 10 from US 40 to Trapper Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8	Bond	C-98-311-16	8 N0DS(619)	15-0008	8-00-RS	FAS 782	Pavement	8-10592-0000
Award Per 45	riod <b>Ment</b> No	J	<b>Hot Mix Asphalt-Sma</b> ll No	l Batch	Small Busines No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 25 12.00 0.00 No

192-99600 Local Roads - Executed

Removal of a three-span precast prestressed concrete deck beam bridge, construction of 148 feet of reinforced concrete culvert pipe, construction of 300 feet of roadway embankment (using 22,392 cu. yd. of furnished excavation) and hot-mix asphalt pavement with aggregate base, placing riprap for erosion control, seeding all distrubed areas and miscellaneous items necessary to complete the improvement.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/9	Saline		C-99-044-18	AFJH(884)	17-00156	6-00-BR	FAS 898	Bridges	9-10569-0000
<b>Award Peri</b> 45	od	<b>Mentor</b> No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No	s Initiative Ta No	•	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	•	Working 30	Days DBI	E % 00		Prequalification Waiver No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

193-99615 Local Roads - Executed

Replace the bridge carrying TR 1A over East Creek, 1.5 miles east of Boyd.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Jefferson	C-99-040-18	C3BI(214)	16-13112	2-00-BR	TR 1A	Bridges	9-10619-0000
Award Per	iod Mer	ntor Protégé	Hot Mix Asphalt-Small	l Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting (	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				25		0.00	0.00	No
-								
194-46524	Highw	vays - Executed						
Removing	reflectors, p	lacing new reflec	tors, removing damaged	d raised re	eflective	pavement marker ca	astings and placing new rais	ed pavement marker castings.

Reg / Dist Cour 1 / 1 Vario		# Federal Project # 20 N/A	Section # D1 REFLECTOR F 20-15	Routes REPL VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-01596-1002
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Small	II Batch Small Bu No	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	<b>Completion Da</b> 11/30/2021	e Calendar Days	Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

195-46525 Highways - Executed

Various widths of thermoplastic, modified urethane pavement marking lines, letters and symbols and removal of existing pavement markings.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Variou	us	M-60-009-2	0 N/A	D1 HT P RPR 20-	VMNT MRK 16	VARIOUS	Miscellaneous	0-01474-1001
Award Per	riod	Mentor	r Protégé	Hot Mix Asphalt-Small	I Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Con	npletion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		11/3	30/2021			0.	00	0.00	No

196-46544 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, and 8 Inches In width.

Reg / Dist	<b>Count</b> Cook	ies	<b>State Job #</b> M-60-030-20	Federal Project #	Section :	# PAINT PVT	Routes VARIOUS	Major Work Categori Miscellaneous	ies PPS# 0-01474-1002
Award Peri			Protégé l	Hot Mix Asphalt-Smal	MKG 20-	32 Small Busi		Target Market Program	QP Certification
45 Pre-Bid Me	etina	No Com	ا pletion Date	No Calendar Days	Working	No Davs	DBE %	No VBP %	N/A  Prequalification Waiver
No	- · J		1/2020			•	0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

197-46545 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings.

Reg / Dist	Coun	ties Sta	te Job#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Lake	M-6	0-031-20	) N/A	D1 REFL 20-33	ECTOR REPL	. VARIOUS	Miscellaneous	0-01597-1001
Award Peri	iod	Mentor Prot	tégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Complet	ion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No		12/31/20	20			0.0	00	0.00	No

198-62K19 Highways - Executed

(0.019MI) Bridge superstructure repair over Flint Creek Tributary. Located in the Village of Barrington on US 14. SN 049-0003.

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> Lake	<b>State Job #</b> C-91-108-20	Federal Project # N/A	<b>Section</b> 2019-088		Routes FAP 305	<b>Major Work Categories</b> Bridges	PPS # 1-79768-0000
Award Perio	<b>od Men</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No			<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	•	Completion Date 0/23/2020	Calendar Days	Working 10		<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

199-62K72 Highways - Executed

(593.9 FT.) Bridge repair project of the structure carrying Torrence Ave over IHB and BandOCT Railroads, in the Village of Burnham, in Thornton Township, in Cook County. SN 016-0935

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-184-20	N/A	2020-006	6-BR	FAP 358	Bridges	1-79346-0000
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB 6.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

200-62K92 Highways - Executed

(12.6 miles) Patching on 1-57, Halsted St. to 1-80, located in the Villages of Calumet Park Dixmoor, Posen, Riverdale, Markham and Blue Island.

<b>Reg / Dist</b> 1 / 1	Count Cook		<b>State Job #</b> C-91-210-20	Federal Project # N/A	<b>Section</b> 2020-027		Routes FAI 57	Major Work Categories Pavement	s PPS# 1-79527-2000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35		<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

201-62K95 Highways - Executed

(290 FT.) Bridge steel repair project on US 30 WB (Cass St.) at the Des Plaines River in the City of Joliet, in Joliet Township, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1/1	Will	C-91-213-20	N/A	2020-024	1-BR	FAP 607	Bridges	1-79771-0500
Award Perio	od Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	[	No		No		No	N/A
Pre-Bid Mee	eting Co	ompletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				15	5 (	00	0.00	No

202-64P35 Highways - Executed

Expansion joint replacement on SN 071-0085 carrying IL 251 over Kyte Creek 0.6 N of IL 38 in Rochelle.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Ogle		C-92-060-20	N/A	D2 BJR 2	2020-2	FAU 5454	Bridges	0-02174-2014
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busines		Target Market Program No	<b>QP Certification</b> N/A
<b>Pre-Bid M</b> o	eeting	Com	pletion Date	Calendar Days	Working 20	Days DB 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

203-66K59 Highways - Executed

No

8.532 miles of milling and resurfacing 3-3/4" of mainline from the eastern city limit of Dover to IL 89 in Lamoille. This project includes pavement markings.

Reg / Dist	<b>Countie</b> Bureau		Federal Project # STPY2C7(245)	Section a		Routes FAS 1249	Major Work Categories Pavement	s PPS # 3-03406-0080
Award Per		•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid M	eeting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	_	-	_	50	4.0	00	0.00	No
Reg / Dist		Avenue in Granite C  State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
5/8	St. Clair Madisor		STP8JDJ(731)	RR INTE 2020	RCONNECT	VARIOUS	Electrical	8-00793-0000
Award Pei	riod I	Mentor Protégé	Hot Mix Asphalt-Smal	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	1	No	No		No		No	N/A
Pre-Bid M	eeting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver

3.00

0.00

No

30

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

205-61G33 Local Roads - Executed

Construct a pedestrian underpass from Burlington Avenue, through the BNSF Railway embankment, to Hillgrove Avenue at Prospect Avenue in Western Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	Cook	C-91-178-18	6CI7(118)	18-00097-00-BR WESTERN SPRINGS	FAU 3782 FAU 3783	Bridges	1-22231-0000

45	No	No No	No No	usiness initiative	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	te Calendar Days	Working Days 135	<b>DBE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

206-87692 Local Roads - Executed

Replace the bridge carrying FAS 263 (CH 5) over the Vermilion River, 4.0 miles east of Leonore.

•	<b>unties</b> Salle		Federal Project # 2MQY(061)	<b>Section</b> 14-00763		Routes FAS 263	Major Work Categories Bridges	<b>PPS #</b> 3-10528-0000
Award Period 45	<b>Mento</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		0	<b>QP Certification</b> N/A
<b>Pre-Bid Meetir</b> No	U	mpletion Date 30/2021	Calendar Days	Working		<b>3E %</b> 0.00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

207-87723 Local Roads - Executed

Replace the bridge carrying TR 160 (Motel Road) over the east branch of the Kishwaukee River, 0.5 mile north of IL route 64.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	DeKal	b	C-93-011-20	74B2(009)	14-09110	0-01-BR	TR 160	Bridges	3-10568-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					80		5.00	0.00	No

208-87724 Local Roads - Executed

Replace the bridge carrying CH 2 over Wall Town Drainage Ditch, 5 miles west of Loda.

Reg / Dist 2 / 3	<b>Coun</b> Ford	ties	<b>State Job #</b> C-93-012-20	Federal Project # 65LK(956)	<b>Section</b> 16-0013	# 2-00-BR	Routes FAS 335	<b>Major Work Categor</b> Bridges	ies PPS# 3-10630-0000
Award Peri	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 45	g Days	<b>DBE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

209-93714 Local Roads - Executed

No

Construction of the Heritage Route 66 Trail located between Williamsville and Sherman, along the Ameren Illinois Right-of-Way.

65

<b>Reg / Dist</b> 4 / 6	<b>Counties</b> Sangamo		Federal Project # 5G4Y(520)	Section 10-0000 (WILLIA		Routes HERITAGE TRAIL	Major Work Categori Pavement	0-01730-6009 6-10874-0000
Award Peri	iod Me No	entor Protégé	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	) Days	DBE %	VBP %	Prequalification Waiver
No	_	-	-	165	-	7.00	0.00	No
210-95874 Replace th		al Roads - Execute arrying CH 27 ove		construction	on of a box	culvert over a dra	ainage ditch, 3.1 miles north	east of Blue Mound.
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Macon	C-97-095-18	BB88(511)	15-0027	4-00-BR	FAS 551	Bridges	7-10787-0000
Award Peri	iod Me	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	)	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

7.00

0.00

No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

211-95875 Local Roads - Executed

Replace the bridge carrying TR 68 over Little Creek, 2.0 miles east of Pierceburg.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categori	es PPS#
4 / 7	Crawf	ord	C-97-051-18	MX02(815)	14-05119	-00-BR	TR 68	Bridges	7-10753-0000
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					45		8.00	0.00	No

212-61F82 Local Roads - Executed

Reconstruct the intersection of Anderson Road at Keslinger Road, and the extension of Anderson Road from Keslinger Road to Freedom Road in Elburn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	!	Routes	Major Work Categories	PPS#
1 / 1	Kane	C-91-230-19	WH29(907)	18-00019- (ELBURN		FAU 2330	Pavement	1-22216-0000
Award Perio	od Mento No	•	<b>Hot Mix Asphalt-Small</b> No		<b>Small Busine</b> No		0	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	npletion Date	Calendar Days	<b>Working</b> l	•	<b>3E %</b> .00		<b>Prequalification Waiver</b> No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

Pavement reconstruction, storm sewers, curb and gutter, sidewalks, traffic signals, lighting, water main, landscaping and pavement markings on IL 62 in Schaumburg.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-312-16	R82A(608)	16-00068		FAP 339	Pavement	1-11020-0042
					(SCHAU	MBURG)			1-21964-0000
Award Per	iod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No					190	23	3.00	0.00	No

#### 214-85695 **Local Roads - Withdrawn**

Sidewalk replacement, new sidewalks, lighting improvements, streetscaping and landscaping along Center Street, from North Street to Howard Street in Durand.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
2/2	Winne	bago	C-92-023-20					Miscellaneous	0-01730-2010	
									2-10585-0000	
Award Perio	od	Mentor I	Protégé F	lot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification	
45		No	١	No		No		No oN	N/A	
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No					100		Pending	Pending I	No	

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

215-89766	Local Roads - Withdrawn
-----------	-------------------------

Reconstruction of Western Ave, from Adams Street to Lincoln Avenue and a portion of IL 8, from Lincoln Avenue to Howett St in Peoria.

Reg / Dist	Counties	State Job # Federal P	roject#	Section #	Routes	Major Work Categories	PPS#
3 / 4	Peoria	C-94-048-19				Pavement	0-00105-4001
							4 40670 0000

4-10670-0000

Major Work Categories PPS #

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2022 10 Pending Pending No

### 216-97737 Local Roads - Rejected

Resurfacing, curb and gutter, sidewalks, HMA multi-use path, storm sewers and pavement markings on Quarry Road from Ghent Road to Palmer Creek Drive in Columbia.

### 217-97735 Local Roads - Executed

State Job # Federal Project #

Rea / Dist Counties

Sidewalk replacement, new sidewalk, brick paver sidewalk, curb and gutter replacement, street lighting, landscaping and pavement markings on Broadway Street/IL 160 from Polar Street to Laural Street in the City of Highland.

Pre-Bio	l Meeting	Completion Date	e Calendar Days	Working Da	ys DBE %	VBP %	Prequalification Waiver
45		No	No	No		No	N/A
Award	Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Sm	nall Business Initiative	Target Market Program	QP Certification
5/8	Madis	on C-98-006-20	D BZ53(438)	18-00072-00 (HIGHLAND)		Miscellaneous	0-01730-8017
- 3						.,	

Routes

No 05/31/2021 15.00 0.00 No

Section #

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

218-46907 Highways - Executed

Resurfacing of roadway and parking areas, dump station improvements, aggregate resurfacing of camp sites, drainage improvements and site lighting at Wolf Creek State Park, northwest of Windsor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
4 / 7	Shelby	C-30-022-18	N/A	WOLF CREEK 2019	STATE PARK	Pavement	0-02150-7001

Award Period 45	<b>Mentor Protégé</b> No	No	No	e Target Market Program No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date	te Calendar Days Wo	orking Days DBE % 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

219-66J73 Highways - Executed

3P milling and resurfacing (Standard Overlay) on SBI 23 from Coltonville Rd to Highland Dr in Sycamore.

Reg / Dist	Coun			Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
2/3	DeKal	b	C-93-051-19	N/A	(27)RS-1		SBI 23	Pavement	3-02319-0110
Award Peri	od		Ū	Hot Mix Asphalt-Small	l Batch		Business Initiative	Target Market Program	QP Certification
45		No		No		Yes		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

220-74710	Highways - Withdrawr
-----------	----------------------

Pavement patching, milling, HMA resurfacing, traffic signals and traffic control., Pavement patching, milling, HMA resurfacing, traffic signals and traffic control.

Reg / Dist	Counties	State Job # I	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Macon	C-97-027-15				Pavement	7-50870-0000
							7-76910-8715

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch	Small Bu	siness Initiative	<b>Target Market Program</b>	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No			170		Pending	Pending	No

221-74779	Highways -	Executed
-----------	------------	----------

9.3 miles of milling, patching, resurfacing, HMA and aggregate wedge shoulders on US 51 from 0.5 miles north of the Shelby County line to the US Business 51 interchange southwest of Decatur.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ.	Routes	Major Work Categories	PPS#
4 / 7	Macon	l	C-97-003-17		(46,47)RS	6-3,(58-20-1)	FAP 322A	Pavement	7-50901-0000
					RS-1				7-50901-0500
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No I	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					160	4.0	0	0.00	No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

222-76N32 Highways - Executed

Resurfacing of Old US 50 from Hilmes Road to Carter.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Clinton C-98-075-20 N/A (24,24-1)RS-4 FAS 1780 Pavement 0-02174-8016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 15.00 0.00 No

223-93742 Local Roads - Withdrawn

Bituminous surface treatment on various routes throughout Pike County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Pike C-96-006-20 Pavement 6-10731-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 Pending Pending No

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: October 23, 2025

01A-BO005 Aeronautics - Executed

Rehabilitate Aircraft Parking Apron Pavements, Phase 2

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will 1C5 4680 BOLINGBROOK'S 317SBGPTBD Pavement

**CLOW INTL** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 47 5.00 0.00 No

**02A-CO067** Aeronautics - Executed

Phase 2: Reconstruct Taxiway B

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Coles MTO 4752 COLES COUNTY 317SBGPTBD Pavement

**MEMORIAL** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 107 7.00 0.00 No

Letting Date: June 12, 2020 Volume 023, No. 019

**Current Date: October 23, 2025** 

03A-UN060 Aeronautics - Executed

Rehabilitate Runway 4-22

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categorie
iteg / Dist	Counties	i Li i Ojoot "	i caciai i ioject "	major Work Gategori

3 / 5 Champaign CMI 4751 U OF I - WILLARD 3170016TBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------------------------------------------------------------------------------------------------------------------	--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 145 6.00 0.00 No