

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

001-60N80 Highways - Executed

Removal and replacement the bridge superstructure, raising roadway profile on Joliet Road over Flag Creek in the Village of Indian Head Park and Burr Ridge. LT 600 FT SN 016-0393

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-383-11	STPIRPX(529)	T-5-4B-R	FAU 3562	Bridges	1-77938-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2021		5	18.00	0.00	No	

002-61G35 Local Roads - Executed

Reconstruction of 21st Avenue from 16th Street to 19th Street, and the reconstruction of 19th Street from 21st Avenue to 17th Avenue in Broadview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-384-19	LTLC(578)	16-00080-01-PV (BROADVIEW)	21ST AVE. 19TH ST.	Pavement	1-22280-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2021		10	20.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

003-61G39 Local Roads - Executed

Resurfacing Wentworth Avenue from Bernice Road to Ridge Road in Lansing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-125-18	PL1E(411)	17-00174-00-RS (LANSING)	FAU 2946	Pavement	1-22130-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	19.00	0.00	No	

004-61G42 Local Roads - Executed

Reconstruction of Central Avenue from the Union Pacific Railroad to Sheridan Road. Resurfacing of Wilmette Avenue from the Union Pacific Railroad to Lake Avenue, and traffic signal modernization at Central and Wilmette Avenues in Wilmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-028-17	PWW7(474)	16-00199-00-RS (WILMETTE)	FAU 1296 FAU 1297	Pavement	0-01730-1056 1-22022-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2021		10	19.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

005-61G47 Local Roads - Executed

Traffic Signal modifications, installation of fiber optic communication system, sidewalk replacement and pavement markings at various locations in Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-157-16	Q5RM(365)	12-00999-30-TL	VARIOUS	Electrical	1-11020-0048
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	10.00	0.00	No	

006-61G49 Local Roads - Executed

Installation of snow-proof lens cover for red signal indications.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-149-20	EEWM(998)	19-00999-69-TL	VARIOUS	Electrical	0-00104-1013 1-22316-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

007-61G51 Local Roads - Executed

Construction of a pedestrian bridge on Bryn Mawr Avenue over the Des Plaines River in Rosemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-146-20	RI5Y(318)	19-00036-00-BR (ROSEMONT)	MUN 4001	Bridges	1-11020-0056
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	14.00	0.00	No	

008-61G61 Local Roads - Executed

Construction of a multi-use path adjacent to Old Green Bay Road, from Maple Hill Road to Park Avenue in Glencoe.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-148-20	0ZDP(344)	19-P4032-00-BT	MUN 1020	Pavement	0-01730-1065
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	19.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

009-62F22 Highways - Executed

Installation of new shoulders, milled rumble strips, and guardrail on Monee- , Installation of new shoulders, milled rumble strips, and guardrail on Monee- Manhattan Road from Brynn Drive to Center Road. The gross length of the project is 35 ,622 feet (6.75 miles) in the Village of Manhattan and unincorporated Green Garden and Manhattan Townships in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-266-17	HSIP4SZW(816)	(40 & 40X)I	FAP 531	Pavement	0-00815-1002 1-80229-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	18.00	0.00	No	

010-62F90 Highways - Executed

Traffic Signal Modernization, Channelization, Standard Overlay, ADA Improvements; FAP Route 348 (IL 43 / Harlem Ave) at Archer Ave in the City of Chicago and the Village of Summit in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-078-18	HSIPIW8U(631)	2324.3-N	FAP 348	Electrical	1-79177-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	19.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

011-62J98 Highways - Executed

Bridge beam replacement for SN 016-0825 carrying Church St over I-94.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-053-20	N/A	2019-126-BR	FAI 94	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	11.00	0.00	No	

012-62K10 Highways - Executed

Dead tree removal along expressway and arterial routes of District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-066-20	N/A	2019-136-I	VARIOUS	Miscellaneous	0-02175-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

013-62K20 Highways - Executed

Improvements to bridge parapet, joint, steel, and wingwall on I-55 over BRC RR in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-099-20	N/A	2019-146-BR	FAI 55	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

014-62K35 Highways - Executed

Permanent protective shield installation on IL 53 bridges over IL 62, US 14 and RR, Palatine Rd, Kirchoff Rd, Anderson Dr, as well as Fulton Market St bridge over I-90/I-94.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-119-20	N/A	2019-152-I	VARIOUS	Bridges	0-02175-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	6.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

015-62K71 Highways - Executed

5.6 Miles, Standard Overlay, ADA Improvements, Bridge Repairs, West Rd to Strom Dr in the City of Elgin. , 5.6 Miles, Standard Overlay, ADA Improvements, Bridge Repairs West Rd to Strom Dr in the City of Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-178-20	STPGV4T(423)	2019-198-RS&SW	FAU 3887	Pavement	1-79273-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	20.00	0.00	No	

016-62K76 Highways - Executed

Cleaning and painting existing steel on the structures carrying, Michigan Ave. Over 1-55, in the South Chicago Township, and Roosevelt Road over IHB Rail Road. , Cleaning and painting existing steel on the structures carrying, Michigan Ave. Over 1-55, and Roosevelt Road Over IHB Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-182-20	NHPP59I8(130)	2020-002-BP	FAI 55 FAP 347	Bridges	0-01374-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

017-64L74 Highways - Executed

Removal and replacement of the reinforced concrete drop beam along the bridge centerline. A new concrete overlay and other miscellaneous bridge repairs on the structure carrying US 30 over Hennepin Feeder Canal in Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-027-19	STPISUC(370)	(111BR-1)BDR	FAU 5564	Bridges	2-30176-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2020		10	2.00	0.00	No	

018-64N60 Highways - Executed

9.6 miles of micro-surfacing from Plum River E of Savanna to 0.4 miles E of Benton St in Mount Carroll.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-009-20	STPC0FD(583)	(1,2,3-1,4)RS	FAP 17	Pavement	2-20206-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

019-64N99 Highways - Executed

Painting and cleaning of SN's 071-0050 carrying Big Mound Rd over I-39 located 1.5 miles S of IL 72 and 071-0056 carrying Bethel Rd over I-39 located 1 mile S of IL 64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-002-20	NHPPRY8D(947)	D2 BP 2020-1	FAI 39	Bridges	0-01373-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

020-64P25 Highways - Executed

Maintenance of signs along state maintained routes within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-021-20	N/A	D2 SG 2020-1	VARIOUS	Miscellaneous	0-02174-2011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/23/2020		15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

021-64P33 Highways - Executed

Cleaning and painting beam ends on SN's 037-0001 and 037-0002 carrying I-74/280 over Mosquito Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-058-20	NHPPB55S(672)	D2 BP 2020-3	FAI74/280	Bridges	0-01373-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

022-64P36 Highways - Executed

Expansion joint replacement on SN 081-0074 carrying IL 92 over Hills Creek 0.1 mile E of 115th St in Andalusia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-061-20	N/A	D2 BJR 2020-3	FAP 599	Bridges	0-02174-2015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

023-64P37 Highways - Executed

Removal and replacement of fabric reinforced elastomeric troughs for the finger joints on SN 098-0079 and SN 098-0080 carrying I-88 over the Rock River 3 miles west of Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-065-20	N/A	D2 BJR 2020-4	FAI 88	Bridges	0-02174-2016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

024-64P39 Highways - Executed

Removal and replacement of exterior precast prestressed concrete deck beam on SN 098-0054 carrying IL 172 over the Hennepin Canal 3.2 miles W of IL 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-063-20	N/A	D2 BRR 2020-2	FAS 2192	Bridges	0-02174-2021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

025-66A86 Highways - Executed

Milling and resurfacing the existing pavement 3.75", guardrail updates, and various types of drainage work on IL 115 from S13000W Rd in Herscher to S600W Rd N of Irwin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-043-11	STPZ9U8(514)	(101)RS-5, (102)RS-4	FAS 1323	Pavement	3-11546-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

026-66B04 Highways - Executed

15.17 miles of milling and resurfacing the existing pavement 3.75" on IL 54 from IL 115 in Roberts to IL 9 in Gibson City. The project also includes guardrail updates and various drainage work. , 15.17 miles of milling and resurfacing the existing pavement 3.75" on IL 54 from IL 115 in Roberts to IL 9 in Gibson City. The project also includes guardrail updates and various drainage work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-060-11	STPKEI5(523)	(114, 115)RS-4	FAP 71	Pavement	3-05427-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

027-66B78 Highways - Executed

9.26 miles of milling and resurfacing existing pavement 3.75- on IL 115 from CH 18 to 0.3 mile S of Main St in Cabery and Cabery to west corporate limits of Herscher. Work includes guardrail updates, various types of drainage work, and ADA ramp construction in Cabery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Ford	C-93-027-12	STP94ZA(691)	102RS-2&(103,104)RS- 2,SW	FAP 796	Pavement	3-11546-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

028-66D81 Highways - Executed

8.999 miles of milling and resurfacing from US 24 to IL 54 (N) in Roberts.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-108-14	STP-RUR6T7K(784)	(107)RS-3,(108)RS-2, (113R)RS-1	FAP 798	Pavement	3-11527-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

029-66J34 Highways - Executed

Class B patching on IL 18 and IL 71 and Class A and B patching on the entrance and exit ramps, at the interchanges of I-39 and IL 18 and IL 71.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-078-18	N/A	(50-1,3)K&PP	FAI 39	Pavement	0-02175-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

030-66J96 Highways - Executed

HMA milling and resurfacing, PCC pavement replacement, storm sewer replacement, gutter removal, guardrail, and striping on FAP Rte 68 (IL 23) from the N intersection of IL 23 and US 34 to 400' N of SN 050-0042 (BNSF Railway).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-081-19	N/A	(17)T	FAP 68	Pavement	0-02175-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				4.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

031-66K14 Highways - Executed

Cleaning and painting all structural steel components, including beams/girders, diaphragms, cross and lateral framing, bearings, drains, angle brackets, steel handrails when present, and other related steel components of SN 050-0129 carrying E. 14th Rd (TR 244) over FAI 80 (I-80) 6 miles E of IL 178.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-099-19	NHPPU0I0(882)	(50-3HB-2)BP	FAI 80	Bridges	0-01373-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

032-66K21 Highways - Executed

4.96 miles of shoulder widening and rumble strip installation on US 45/52 from 0.37 mile N of 6000N Rd to 0.40 mile S of the Will County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-107-19	HSIP652Q(801)	(16)SFY, Y	FAP 330	Pavement	3-47470-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

033-66K22 **Highways - Deleted**

5.92 miles of shoulder widening and rumble strip installation on US 52 from Townhouse Rd (South leg) to 0.17 mile W of IL 47. , 5.92 miles of shoulder widening and rumble strip installation on US 52 from Townhouse Rd (South leg) to 0.17 mile W of IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-108-19				Pavement	3-47470-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

034-66K28 **Highways - Executed**

3P milling and resurfacing (designed overlay) and ADA from US 6/34 to BSNF RR S of Buda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-115-19	STPDCKQ(295)	(121,122)RS-5,SW	FAP 646	Pavement	3-04006-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

035-66K44 Highways - Executed

This contract is for 2 permanent crossovers in Kankakee. The North crossover is located approximately 1500' N of SN 046-0010/11 over Grinnell Rd, the South crossover is located 2300' S of SN 046-0008/0009 over railroad tracks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-134-19	NHPP70DM(607)	(46-3)I-3	FAI 57	Pavement	3-46008-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2020		10	7.00	0.00	No	

036-66K52 Highways - Executed

Milling and resurfacing 2.75- HMA from the mainline as part of the 3P standard overlay. Areas on Culverts SN 053-2003 and SN 053-2029 will have additional HMA lifts so the new HMA overlay equals 2.75-. In addition, the project includes guardrail upgrades, grading and shaping ditches, and ADA improvements in Forrest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-027-20	NHPPY2YC(254)	25RS-3,SW&26RS-5,SW	FAP 317	Pavement	3-02453-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

037-66K53 Highways - Executed

1.91 miles of 3P milling and resurfacing on FAU 6194 (IL 113) from Indian Trail to IL 17 in Kankakee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-023-20	STP9J2U(804)	(109)RS-5	FAU 6194	Pavement	3-11346-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

038-66K79 Highways - Executed

Bridge expansion joint removal and replacement, bridge approach shoulder removal and replacement, deck slab repairs, guardrail and terminal sections sections removal and replacement, pavement striping removal and replacement, traffic control, and other related construction items on SN 053-0158 carrying FAP 649 (IL 17) over the west fork of the Mazon River 1.33 miles west of I-55 near Dwight.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-045-20	N/A	(16BR)BRR	FAP 649	Bridges	0-02175-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

039-66K90 Highways - Executed

Class A pavement patching and pavement marking on I-57 from the Ford/Iroquois county line to the Iroquois/Kankakee county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-067-20	N/A	D3 I-57 PP2020-11	FAI 57	Pavement	3-05738-0160
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	5.00	0.00	No	

040-66K91 Highways - Executed

Class A pavement patching and pavement marking on I-57 from the Champaign/Ford county line to the Ford/Iroquois county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-068-20	N/A	D3 I-57 PP 2020-12	FAI 57	Pavement	3-05727-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

041-66K93 **Highways - Deleted**

One year contract to repair damaged High Tension Cable Median Barrier, Guard Rail, Attenuators, etc., caused by motorists along various routes. , One year contract to repair damaged high tension cable median barrier, guard rail, attenuators, etc., caused by motorists along various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-071-20	N/A			Miscellaneous	0-01871-3001 0-02175-3005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2021		20	Pending	Pending	No

042-66K97 **Highways - Executed**

Class A patching, longitudinal partial depth patching, and pavement marking on I-39 beginning at CH 54 W of Tonica (MP 48.4) and ending 0.8 mile S of 42nd Rd (MP 70.0). , Class A patching, longitudinal partial depth patching, and pavement marking on I-39 beginning at CH 54 W of Tonica (MP 48.4) and ending 0.8 mile S of 42nd Rd (MP 70.0).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-080-20	N/A	(50-3,4,5,6,7)PP&I	FAI 39	Pavement	3-03950-0090

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	3.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

043-66L07 **Highways - Deleted**

Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Missions Creek 0.3 mile W of IL 71. , Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Mission Creek approximately 0.3 mi W of IL 71 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-091-20	N/A			Bridges	0-02175-3008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

044-68894 **Highways - Executed**

Replacement of SN 090-0091 carrying Pinecrest Dr over I-74, 2 miles E of the IL 8 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-086-09	NHPPWCGE(975)	(90-14HB-1)BR1	FAI 74	Bridges	4-00077-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/12/2021		15	5.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

045-68A83 Highways - Executed

Resurfacing on I-74 from E of Il 78 to W of Kickapoo/Edwards Rd including joint replacement and slope wall repair to SN-s 072-0077 and 072-0078 over Schlink Rd and joint replacement to SN-s 072-0078 and 072-0080 on I-74 over Kickapoo Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-042-12	NHPPPNT4(836)	72-(3RS-3;RS-2;(4HB-2)BJR)	FAI 74	Pavement	4-00059-0000 4-08110-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	2.00	0.00	No	

046-68F24 Highways - Executed

9 miles of surface maintenance on IL 26 from the Marshall County line to the north city limits of Spring Bay (Zimmerman Rd).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-021-20	STP668O(478)	32RS-5;(33,34)RS-4	FAS 2370	Pavement	4-02024-1922
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

047-68F40 Highways - Executed

Replace river clearance gauge signage on the Illinois River Bridges in District 4. SN-s 062-0003, 090-0001, 090-0122, 090-0108, and 090-0109.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-043-20	N/A	D4 RVR GAUGE CLRNC SIGN 2020	VARIOUS	Miscellaneous	0-02175-4005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

048-68F52 Highways - Executed

10 miles of pavement patching on I-39 from N of IL 116 to S of IL 17..

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Woodford	C-94-065-20	N/A	(62-2)PP-2;102(3,4)PP- 3	FAI 39	Pavement	0-02174-4016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

049-68F53 Highways - Executed

Beam straightening and strengthening on SN 048-0022 carrying US 34/IL 110 over US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-066-20	N/A	(21-HB)BRR	FAP 313	Bridges	0-02174-4014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

050-68F55 Highways - Executed

Culvert repair to SN 037-2010 on I-74/IL 110, 0.1 mile N of the Knox County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henry	C-94-069-20	N/A	(37-24)CLV	FAI 74	Bridges	0-02175-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

051-68F58 Highways - Executed

2.42 miles of longitudinal joint repair and pavement marking maintenance along US 150 (War Memorial Dr) from N Frostwood Pkwy to W Northbound Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-072-20	N/A	116-I-2;117-I-4	FAP 317	Pavement	0-02175-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

052-68F59 Highways - Executed

Placement of riprap and grout around piers of SN 036-0037 carrying IL 164 over Henderson Creek 1.5 miles E of Oquawka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-073-20	N/A	(116-C1-BR)I-2	FAP 657	Bridges	0-02175-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

053-68F60 Highways - Executed

Repair to North abutment with structural facade to SN 036-0010 over Honey Creek, 1.5 miles S of Stronghurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-080-20	N/A	(111BR)BRR	FAP 534	Bridges	0-02174-4017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

054-68F62 Highways - Executed

Shoulder repair along IL 6 from the IL 29 interchange to E of IL 40 (Knoxville Ave) in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-082-20	N/A	72(6-1)SR-1	FAP 318	Pavement	0-02175-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

055-70710 Highways - Executed

2.011 miles of standard resurfacing/ADA improvements on ILL 133 from US 45 in Arcola to 0.5 miles E of I-57 and US 45 from ILL 133 to Madison St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-091-07	STP2MC6(998)	(121)RS-7,SW	FAP 749 FAS 1671	Pavement	5-53893-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	4.00	0.00	No	

056-70A92 Highways - Deleted

Bridge superstructure replacements over Salt Fork Vermilion River. , Bridge superstructure replacements over Salt Fork Vermilion River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-029-17				Bridges	5-53089-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2022		10	Pending	Pending	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

057-70D74 Highways - Executed

10.387 miles of resurfacing (3P policy standard overlay), new shoulders, milled rumble overlay, and culvert replacement from Vermilion/Edgar Co. line to 1800th Rd N of Brocton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas Edgar	C-95-034-20	STP-HSIP1EWY (408)	(116,117)RS-5,D5 HSIP 2020-1	FAP 836	Pavement	5-53156-0000 5-53156-0100 5-91986-1801
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	3.00	0.00	No	

058-70D82 Highways - Executed

2.887 miles 3P Designed Overlay: 3- Cold Central Plant Recycle (CCPR) mixture, 1.5- HMA surface course, and Aggregate Type B from ECL of Indianola to Georgetown/Indianola Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-042-20	STPRZ0R(434)	(84)RS	FAS 509	Pavement	5-53286-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

059-70E39 Highways - Executed

0.226 mile of patching on I-74 at US 150, and 9.015 miles of patching on I-57 from MM 244 to Ford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion Champaign	C-95-023-20	N/A	D5 CM PATCH 2020-4	FAI 57 FAI 74	Pavement	0-02175-5002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

060-70E45 Highways - Executed

0.833 mile of patching at Carlock Weigh Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-026-20	STP077Z(666)	CARLOCK WS PATCHING 2020-1	FAI 74	Pavement	0-01537-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

061-70E69 Highways - Executed

2020 National Highway Preservation Project to install new traffic signals at the I-57 NB and SB ramps with FAP 807 (Curtis Rd).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-079-20	NHPP7DL3(935)	(10-32HB-3)TS	FAI 57	Electrical	5-53371-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

062-70E71 Highways - Executed

13.8 miles of Pollinator Habitat signs along US 45 from Douglas/Coles County line to Windsor Rd in Champaign. Tree removal, weed control, and seeding are included.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas DeWitt	C-95-080-20	N/A	D5 POLLINATOR REHAB 2020-1	VARIOUS	Miscellaneous	0-02122-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2021		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

063-72D31 Highways - Executed

7.4 miles of milling and resurfacing on I-55, bridge removal, bridge deck overlay and new bridge deck on I-55 from 0.8 miles north of IL 16 to 0.6 miles north of IL 108.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-155-10	NHPPMAMH(434)	(68-1, 3 RS-3, 68-2 RS-5) BR	FAI 55	Pavement	0-01536-6004 6-00250-0000 6-00250-0200 6-00250-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/01/2021		15	9.00	0.00	No

064-72L56 Highways - Executed

Painting SN 075-0036 carrying IL 96 over Hadley Creek, 0.5 miles south of Kinderhook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-035-20	STPEZ9T-(765)	(1) BP	FAP 304	Bridges	6-01414-0060

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

065-72L57 Highways - Executed

Painting SN 085-0001 carrying US 67 over Crane Creek, 2.5 miles southeast of Rushville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-036-20	STP11ZY(166)	(87) BP	FAP 310	Bridges	0-01373-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

066-72L74 Highways - Executed

Deck patching on SN 054-0105 carrying IL 10 over the Kickapoo Creek Overflow, 0.5 miles west of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-063-20	N/A	(103) BDR	FAP 717	Bridges	0-02174-6019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

067-72L75 Highways - Executed

Deck patching and joint repair on SN 086-0013 carrying IL 106 over Little Sandy Creek, 1.5 miles north of Aley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-065-20	N/A	(1) BDR, BJR	FAP 566	Bridges	0-02174-6023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

068-72L76 Highways - Executed

Deck patching and joint repair on SN 011-0033 carrying Lincoln Trail over the Flat Branch River, 1.1 miles east of IL 48.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-064-20	N/A	(4) BDR	FAU 7878	Bridges	0-02174-6033
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

069-72L77 Highways - Executed

Replacing bridge approach pavement on SN 011-0021 carrying IL 104 over Lake Sangchris, 1 mile west of Tovey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-066-20	N/A	(142) PCC	FAP 753	Bridges	0-02175-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

070-72L83 Highways - Executed

Repairing and sealing parapets on SN 075-0123 carrying I-72 westbound over the Illinois River,

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-079-20	NHPPH1M0(789)	(20) BRR, BDS	FAI 72	Bridges	0-01290-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

071-72L87 Highways - Executed

Substructure and slope wall repairs on SN 069-0048 and 069-0049 carrying I-72 over North Fork Mauvaise Terre Creek, 1.1 miles east of Old US 36 near Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-085-20	N/A	(69-9) BRR-1, SLP	FAI 72	Bridges	0-02175-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

072-72M00 Highways - Active

Bituminous surface treatment and precast concrete parking blocks on scenic turnouts along IL 96 beginning at the Hoot Owl Rest Area at County Road 1550 and continuing north to the Stone Arch Bridge Scenic Turnout in Nauvoo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-098-20	N/A	(120, 120-1) Q, DR	FAP 510	Pavement	0-02174-6032
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

073-72M01 Highways - Rejected

Patching and profile diamond grinding concrete pavement on Old US 36 from Farmingdale Road to 0.2 miles south of International Parkway.

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

074-72M02 Highways - Executed

Patching on IL 72 from US 67 to the Sangamon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-099-20	N/A	(69-6)I-3 (69-7)I-8,9)I-4	FAI 72	Pavement	0-02174-6035
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

075-72M04 Highways - Executed

Weed spraying on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-102-20	N/A	D6 WEED SPRAYING 2020	VARIOUS	Miscellaneous	0-02065-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/18/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

076-72M05 Highways - Executed

Tree removal, fence repair and seeding at multiple locations: I-72 (WB) from Riverton Interchange (Exit 108) to 2.5 miles east; at Taintor Road north of Browning Avenue; and at the Springfield west Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-103-20	N/A	(84-10-2) TR, FNC	FAI 72 FAU 8027	Miscellaneous	0-02065-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/30/2021			0.00	0.00	No

077-72M03 Highways - Executed

Patching on I-72 from I-172 to IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-101-20	N/A	(75-1) PP	FAI 72	Pavement	0-02174-6025

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	4.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

078-72M07 Highways - Executed

Tree removal and seeding at the I-55 and East Lake Shore Drive Interchange (Exit 88) south of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-105-20	N/A	(84-4) TR, I-4	FAI 55	Miscellaneous	0-02065-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2021			0.00	0.00	No	

079-74464 Highways - Executed

5.1 miles of HMA pavement removal, HMA resurfacing, aggregate shoulders and pavement patching on Dietrich Blacktop from north of 200th Avenue in Effingham County to south of Zion Lane in Clay County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham Clay	C-97-106-10	STPADQ4(781)	106RS-2	FAP 828	Pavement	7-50270-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

080-74874 Highways - Active

Base course widening, bridge joint replace/repair and bridge deck patching and overlay on US 50 over the Little Wabash River, 2 miles west of the Richland County line. (SN 013-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-108-18	NHPP ZBKC(687)	D7 BRIDGE REPAIRS 2020-1	FAP 327	Bridges	7-51052-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

081-74971 Highways - Executed

4.9 miles of cape seal on US 45 from the Shelby County line to Rickelman Avenue in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-051-20	STPLTLF(765)	(12,13) PVMT PRSV	FAS 1652 FAU 8379	Pavement	7-52713-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	3.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

082-74972 Highways - Executed

Constructing PCC base course, replacing expansion joints, bearings and wearing surface on SN 018-0042 and SN 018-0043 on I-70, 4.6 miles east of the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-054-20	NHPPPTG0(688)	D7 BRIDGE REPAIRS 2020-6	FAI 70	Bridges	7-52716-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/01/2020		10	0.00	0.00	No

083-74A17 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in Macon, Moultrie, Shelby, Clark, Cumberland, Effingham and Coles Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-106-20	N/A	D7 ELECTRICAL REPAIRS 2020-2	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2021			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

084-74A18 Highways - Executed

Repair or replace steel plate beam guardrail damaged by motorists throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-107-20	N/A	D7 GUARDRAIL 2021-1	VARIOUS	Miscellaneous	0-02175-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/04/2020			0.00	0.00	No	

085-76H08 Highways - Executed

Designed overlay resurfacing, patching and guardrail improvements on US 40 from Pokey Road to Overpass Road, Millersburg Road from US 40 to S Frontage Road, and N Frontage Road from US 40 to 0.1 miles east.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-033-14	STPE0XE(790)	(35-1,3-3)RS-1	FAS 779 FAS 1782	Pavement	8-00311-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	18.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

086-76H17 Highways - Executed

5.2 miles of patching, milling, and resurfacing along US 67 from 0.5 miles north of Fulkerson Drive to Crystal Lake Road in the City of Jerseyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-294-18	NHPPTA76(285)	(56,57,258)RS-4	FAP 354 FAU 8790	Pavement	8-00722-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	8.00	0.00	No

087-76J71 Highways - Executed

Milling and filling mainline, parking lanes, and shoulders, guardrail improvements, ADA upgrades, storm sewer, and scour mitigation under SN 079-0002; along IL 3 from 0.2 miles south of 1st Street in Ruma to the Monroe County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-228-18	NHPPXSYK(521)	(70,71,72)RS-4	FAP 312	Pavement	8-00316-0000 8-00316-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	12.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

088-76K64 Highways - Executed

4 miles of designed overlay and bridge deck overlay on US 50 from 1 mile east of Crackerneck Road to 0.2 miles west of St. Rose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-227-18	NHPPNAPG(918)	14-13RS	FAP 327	Pavement	8-00356-0000 8-00356-1000 8-00356-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	15.00	0.00	No	

089-76L17 Highways - Executed

3.3 miles of resurfacing along US 50 from Shattuc Road to the Marion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-165-18	NHPPC8AN(499)	(20-1,18)RS-4	FAP 327	Pavement	8-00488-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

090-76M22 Highways - Executed

Mechanical plumbing work at the Bowman Pump Station and McCambridge Avenue Pump Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-043-19	N/A	82-2-1PS-4, 61-PS-1	FAI 70 FAP 594	Electrical	8-82930-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

091-76M42 Highways - Executed

0.8 miles of resurfacing on IL 13 (Freeburg Avenue) from S. Belt East to Nocturne Court in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-075-19	STPQE20(842)	(26-1,27)RS-3	FAU 9273	Pavement	8-00507-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	9.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

092-76M57 Highways - Executed

Guardrail and cable rail repair at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-090-19	N/A	DIST 8 GUARDRAIL 2021-1	VARIOUS	Miscellaneous	0-01871-8001 8-00039-0021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2021			0.00	0.00	No

093-76M59 **Highways - Rejected**

Maintain and service all ITS equipment in District 8.

094-76N29 Highways - Executed

Resurfacing and patching along IL 111 from Edwardsville Road to 0.1 miles north of Wesley Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-071-20	N/A	107-2RS	FAP 582	Pavement	0-02174-8019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	12.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

095-76N49 Highways - Executed

1.4 miles of resurfacing along IL 140 from Terra Drive to Annex Street in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-097-20	N/A	(101,131,132)RS-2	FAP 785	Pavement	8-00467-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	14.00	0.00	No	

096-76N50 Highways - Executed

19.8 miles of patching on IL 140 from IL 4 to IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond Madison	C-98-098-20	N/A	(136,137-1,138,139)PP- 1	FAP 785	Pavement	8-00792-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

097-76N51 Highways - Executed

4.1 miles of patching on US 50 from St. Rose Road to Frogtown Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-099-20	N/A	(14-14,14-15)PP-1	FAP 327	Pavement	8-00791-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	17.00	0.00	No	

098-76N54 Highways - Executed

Repairs at the Bowman Pump Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-103-20	N/A	82-2-1PS-5	FAI 70	Electrical	8-82930-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

099-76N56 Highways - Executed

2 miles of pavement patching on IL 161 from Church Steeple Road to Slant Road near Bartelso.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-105-20	N/A	127,128PP-1	FAP 805	Pavement	0-02174-8018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

100-76N57 Highways - Executed

5.9 miles of guardrail replacement on IL 100 from 0.1 miles south of Piasa Bird Monument to Lockhaven Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison Jersey	C-98-107-20	HSIPK544(194)	(402,403,404,405)GR	FAP 304	Miscellaneous	8-08800-2703
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	15.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

101-76N79 Highways - Executed

Removal and replacement of the pumps at Collinsville #2 Pump Station in Collinsville and Grey-s Farm Pump Station in Pontoon Beach.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-116-20	N/A	60-(7,8)PS-2	FAI 255	Miscellaneous	8-82930-0119
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

102-76N81 Highways - Executed

7.2 miles of ultra-thin bonded wearing course on I-64 from 0.3 miles east of the St. Clair County line to the Washington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-118-20	NHPPC5VH(730)	14-1RS-2	FAI 64	Pavement	8-00837-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

103-78709 Highways - Executed

Intersection improvements, pavement widening, HMA resurfacing and a multi-use path on IL 13 from just east of Veterans Parkway to the Williamson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-033-19	NHPP7582(918)	(5-3)R-2,N-2,TS-1	FAP 331	Pavement	9-00475-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	8.00	0.00	No	

104-78717 Highways - Executed

Reconstruction of ADA ramps at 7 locations along IL 34 (Main Street) and along Old IL 13 (Polar Steet) in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-047-19	STPAJPN(690)	D9 ADA RAMP 2020-1	FAS 889 FAU 9559	Pavement	9-00553-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

105-78730 Highways - Executed

Combination of joint reconstruction, partial depth patching, structure repair, HMA overlay and substructure repairs on 4 structures in Johnson County (SN 044-0011, 044-0025, 044-0027 and 044-0054).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-066-19	STPD5QN(577)	D9 BRIDGE REPAIR 2020-2	FAP 726 FAS 932	Bridges	9-00714-2051 9-00714-2052 9-00714-2053 9-00714-2054

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	0.00	0.00	No

106-78733 Highways - Executed

Bridge repairs including deck/approach patching, shallow strip seals, substructure repairs, waterproofing and bituminous overlay on SN 041-0046 carrying IL 142 over ICRR in Jefferson County and SN 073-0023 carrying IL 152 over Beaucoup Creek in Perry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Perry	C-99-071-19	STPQX6H(137)	D9 BRIDGE REPAIR 2020-3	FAP 849 FAP 865	Bridges	9-00714-2050 9-00714-2055

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

107-78746 Highways - Executed

Electrical repair and/or replacement on various routes in various counties of District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-089-18	N/A	D9 ELECTRICAL REPAIR 2020-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		365		0.00	0.00	No	

108-78747 Highways - Executed

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-090-19	N/A	D9 GUARDRAIL REPAIR FY21-1	VARIOUS	Miscellaneous	0-01871-9001 9-00405-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		485		0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

109-78753 Highways - Executed

Bridge deck microsilica concrete overlay, approach slab replacements, joint reconstruction, bearing replacements, backwall replacements, slope wall repairs and floor drain extensions on SN 041-0060 carrying I-64 westbound (2nd level structure) over I-57 southbound at the north tri-level, north of Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-005-20	NHPPBG27(280)	D9 BRIDGE REPAIR 2020-5	FAI 64	Bridges	9-00689-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2020			9.00	0.00	No

110-78758 Highways - Executed

Bearing removal and replacement, joint reconstruction, plating beam ends, diaphragm removal and replacement, concrete overlay and deck patching on SN SN 100-0057 over I-57 in Williamson County and bearing removal and replacement on SN 077-0028(31) over I-57 in Pulaski County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski Williamson	C-99-014-20	NHPPYM1X(365)	D9 BRIDGE REPAIR 2020-6	FAI 57	Bridges	9-00714-2010 9-00714-2012 9-00714-2016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

111-78794 Highways - Executed

Major bridge preventative maintenance on SN 002-0002 carrying I-57 over Golden Lilly Road (TR 163B), 0.3 miles south of the Pulaski County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-067-20	NHPPSIK9(742)	(2-1)I-2	FAI 57	Bridges	0-01290-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

112-78795 Highways - Executed

Pier repairs on SN 002-0005 carrying US 60/62 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-068-20	STPKVC8(216)	(138D-BR)I-8	FAS 944	Bridges	9-00464-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

113-78800 Highways - Executed

3000' of pavement, shoulder, curb and gutter removal; PCC pavement (jointed); PCC shoulders; combination concrete curb and gutter; and pavement striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-073-20	N/A	D9 PATCH 2020-4	FAS 2826	Pavement	9-00889-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	18.00	0.00	No	

114-87716 Local Roads - Executed

Resurfacing CH 23 from CH 4 to IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-002-21	XDEL(136)	16-00289-00-RS	FAS 316	Pavement	3-10595-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

115-60X71 Highways - Executed

Intersection re-alignment of Joliet Road at 55th Street in the village of McCook, in Lyons Township, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-174-14	STP39DJ(389)	(430V-X)N	FAU 3562	Pavement	1-78866-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/27/2021		5	19.00	0.00	No	

116-89782 Local Roads - Executed

Full-depth pavement reclamation followed by an A-3 bituminous surface treatment and aggregate wedge shoulders on CH 9 from 0.36 mile south of 155th Avenue to 110th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-049-20	U3NH(078)	19-00117-01-PV	FAS 212	Pavement	0-01741-4001 4-10660-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

117-91585 Local Roads - Executed

Resurfacing CH 14 from IL 165 to CH 29 in Towanda

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-055-19	08L5(901)	15-00027-06-RS	FAS 484	Pavement	0-00104-5003 5-10420-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

118-91589 Local Roads - Executed

Sidewalk construction at various locations within 2 miles of the Sheridan Elementary School in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-006-20	EN8E(457)	20-00363-00-SW (BLOOMINGTON)	VARIOUS	Miscellaneous	0-01753-5006 5-10493-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/14/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

119-93746 Local Roads - Executed

Replace the bridge carrying CH 6 over La Moine River, 1 mile east of St. Mary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-067-20	2CCC(013)	16-00130-00-BR	FAS 434	Bridges	6-10772-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	3.00	0.00	No	

120-95862 Local Roads - Executed

Replace the bridge carrying CH 19 over Lake Mattoon, 1.5 miles north of Neoga.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-053-19	W949(544)	14-00079-00-BR	CH 19	Bridges	7-10731-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

121-95865 Local Roads - Executed

Replace the bridge carrying TR 367 over Brush Creek, 3.7 miles northwest of Stewardson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-065-19	89RK(642)	18-15135-00-BR	TR 367	Bridges	7-10870-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

122-95873 Local Roads - Executed

Replace the bridge carrying CH 28 over Dismal Creek, 4.5 miles north of Farina.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-069-19	DNC9(460)	19-00128-00-BR	FAS 711	Bridges	7-10863-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020		5	9.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

123-95876 Local Roads - Executed

Resurfacing Sand Barrens Lane from 250E Road to Bridgeport Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-103-21	T0M1(446)	19-00127-00-RS	FAS 805	Pavement	7-10894-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

124-97723 Local Roads - Executed

Resurfacing Bartelso Road from Old US 50 in Beckemeyer to IL 161 in Bartelso.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-015-21	EA55(939)	17-00104-00-RS	FAS 1783	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

125-97730 Local Roads - Executed

Rehabilitate the bridge carrying CH 39 over Prairie Creek, just south of IL 157

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-018-22	Q8PS(895)	18-00081-06-BR	FAU 9218	Bridges	8-10692-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020			10.00	0.00	No	

126-97731 Local Roads - Executed

Replace the bridge carrying CH 5 over Rayse Creek, one half mile east of Richview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-004-20	2HCP(815)	17-00093-00-BR	CH 5	Bridges	8-10657-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

127-99627 Local Roads - Executed

Replace the bridge carrying TR 89A over Miller Creek, 3.7 miles southeast of Thebes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-118-18	5AX4(099)	18-01165-00-BR	TR 89A	Bridges	9-10601-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

128-99638 Local Roads - Executed

Resurfacing Goreville Road from I-57 southbound ramp to IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-033-18	YVN7(824)	17-00070-00-RS	FAS 1931	Pavement	9-10583-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	14.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

129-99644 Local Roads - Executed

Replace the bridge carrying TR 380 over Crooked Creek, one half mile north of Garnerville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-509-14	XVWR(269)	13-10133-00-BR	TR 380	Bridges	9-10502-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

130-99645 Local Roads - Executed

Construct a 20'- 22' wide bituminous service treatment on various county highways.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-068-19	3TKP(949)	19-00114-00-PP	VARIOUS	Pavement	9-10621-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

131-99647 Local Roads - Executed

Resurfacing South Walnut Street from Randolph Street to Kaskaskia Street in Pinckneyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-034-19	4SEF(501)	19-00033-00-RS (PINCKNEYVILLE)	FAU 9956	Pavement	9-10603-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

132-99649 Local Roads - Executed

Resurfacing Mill Street from Town Park Road to Oak Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-063-19	C5VT(573)	19-00159-00-RS	FAS 901	Pavement	9-10623-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

133-46538 Highways - Executed

Repair, maintenance or replacement of damaged sign components, furnishing overhead sign structures or repairs, installing new signs or supports on a work order basis throughout the entire state.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-023-20	N/A	STWDE FRWY SIGN MAINT 20-26	VARIOUS	Miscellaneous	0-01458-0002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/30/2026			0.00	0.00	No

134-46540 Highways - Executed

Removal of reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings, and removing damaged raised reflective pavement marker castings from a portion of a route or from an entire route throughout various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-025-20	N/A	D-7 REFLECTOR REPL 20-28	VARIOUS	Miscellaneous	0-01597-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2021			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

135-46542 Highways - Executed

Placing epoxy and modified urethane pavement marking lines, letters and symbols , and the removal of existing pavement markings within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-028-20	N/A	D4 HT PVMT MRK RPR 20-30	VARIOUS	Miscellaneous	0-01474-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2021			0.00	0.00	No	

136-46543 Highways - Executed

Grooving and pavement striping in Piatt and McLean counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt McLean	M-60-029-20	N/A	D5 HT PVMNT MRK RPR 20-31	VARIOUS	Miscellaneous	0-01474-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2021		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

137-46546 Highways - Executed

Removing damaged raised reflective pavement markers and replacing them with new raised reflective pavement markers within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-032-20	N/A	D4 REFLECTOR REPL 20-34	VARIOUS	Miscellaneous	0-01597-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2021			0.00	0.00	No	

138-46548 Highways - Executed

Raised reflective pavement marker removal, furnishing and installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-001-21	N/A	D3 REFLECTOR REPL 21-01	VARIOUS	Miscellaneous	0-01597-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

139-46549 Highways - Executed

Raised reflective pavement marker removal, furnishing and installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-002-21	N/A	D3 REFLECTOR REPL 21-02	VARIOUS	Miscellaneous	0-01597-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2021			0.00	0.00	No	

140-46550 Highways - Executed

Raised reflective pavement marker removal, installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-003-21	N/A	D3 REFLECTOR REPL 21-03	VARIOUS	Miscellaneous	0-01597-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

141-46913 Highways - Executed

Slope failure repair with pile retaining wall, roadway realignment, striping parking lots, sign replacements and aggregate resurfacing of camp pads at the IDNR Fox Ridge State Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-30-001-19	N/A		INTERNAL PARK ROADS	Pavement	0-02150-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

142-46919 Highways - Executed

Oil and chip treatment of park roads and parking lots, sealing existing parking lots, pavement marking and other miscellaneous improvements at the Sangchris Lake State Park (IDNR).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian Sangamon	C-30-004-20	N/A	SANGCHRIS O&C 2020	STATE PARK ROADS	Pavement	0-02150-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

143-62F20 Highways - Executed

(18.3 mi), IL 83 between IL 171 and Third Ave, guardrail installation, shoulder rumble strip, re-striping pavement markings, wireless interconnect and reflecto ized traffic signal backplates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-263-17	HSIPR0MN(909)	2017-0241	FAP 344	Miscellaneous	1-80177-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	6.00	0.00	No

144-62J89 Highways - Executed

(5 mile) Standard overlay and ADA Pedestrian Ramps on Michigan Ave. Located within South Chicago and Hyde park Townships. , (5 mile) Standard overlay and ADA Pedestrian Ramps on Michigan Ave. Located

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-048-20	STPAR0X(962)	2019-097-RS&SW	FAU 2911	Pavement	1-79627-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	16.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

145-62J91 Highways - Executed

(1.32 Mile) Standard overlay from Bluff Road to Frontage Road West. in Village of Channahon in Will County. , (1.32 Mile) Standard overlay from Bluff Road to Frontage Road West in

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-050-20	STPJUC4(200)	2019-095-RS-SW&SR	FAI 55	Pavement	1-79538-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	13.00	0.00	No	

146-62K49 Highways - Executed

Partial beam and deck replacement on the bridge carrying Sibley Blvd. over I- 94 located in the Village of Dolton, IL. LT= 1110 FT (0.21MI)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-142-20	N/A	2019-178-BR	FAI 94	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

147-62K55 Highways - Executed

Light tower and foundation removal. Install new light poles, metal foundations, LED luminaires, conduits, cables, excavation and site restorations at 1-55 at I 113 (Coal City Rd) Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-157-20	N/A	2019-182-L	FAI 55	Electrical	1-79681-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2021		10	0.00	0.00	No	

148-62K97 Highways - Executed

Entire concrete bridge deck, top of sidewalks, inside and top of parapets. Drainage system repairs and cleaning. Structures located at various locations within Cook and DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-215-20	STPTX5N(941)	2020-026-BR	VARIOUS	Bridges	0-01290-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

149-62K98 Highways - Executed

Repairing damaged concrete barrier wall, bridge parapet, retaining walls and wooden sound wall in various Townships in Cook, various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-216-20	N/A	2020-027-BR&I	VARIOUS	Bridges	0-02175-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

150-64P38 Highways - Executed

Expansion joint replacement, deck patching, and HMA wearing surface with waterproofing membrane system on SN 004-0004 and SN 004-9900 carrying US 20 over I-90 0.1 mile E of Wheeler Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-062-20	N/A	D2 BDR 2020-1	FAI 90	Bridges	0-02174-2012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

151-68F21 **Highways - Withdrawn**

Resurface IL 164 from 8th St in Oquaka to the Warren County line in Henderson county. , Resurface IL 164 from 8th St in Oquaka to the Warren County line in Henderson county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-018-20				Pavement	4-08010-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

152-62J92 **Highways - Executed**

(3.10 Mile) Overlay, pedestrian ramp new HMA Shoulders on IL- 173 Shoulders on IL- 173 from Green Bay Rd to Sheridan Rd . Drainage improvement between Hebron Ave. and Galilee Ave. in the City of Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-051-20	NHPPMJIN(572)	2019-094-RS-SW&SR	FAP 303	Pavement	1-79299-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	17.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

153-62H60 Highways - Executed

Pavement removal, drainage structures, placement of subbase granular material, hot-mix asphalt pavement and installation of thermoplastic pavement markings at the St. Charles Maintenance Yard. , Pavement removal, drainage structures, placement of subbase, HMA asphalt pavement and pavement markings at the IDOT St. Charles Maintenance Yard at 38W 027 Illinois Route 38.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-270-19	N/A	2018-129-RS	FAP 347	Pavement	1-80333-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

154-62H70 Highways - Executed

This is a slope stabilization project on IL Rte 83 from north of Glenwood Dyer Road to south of Glenwood Lansing Road that includes guardrail replacement. It is located in Village of Lynwood in Cook county. The gross and net length of the project is 1.183 miles (6250 ft). , (6250 ft) Slope stabilization on IL Rte 83 from N. of Glenwood Dyer Rd. to S. of Glenwood Lansing Rd, includes guardrail replacement located in the Village of Lynwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-307-19	STPUZH3(796)	2018-137-SR	FAU 2937	Pavement	1-79112-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

155-87758 Local Roads - Executed

Remove existing guardrail and terminals, install new guardrail and terminals, pipe culverts and shaping ditches at various locations in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-080-19	IP89(805)	19-00350-00-SP	VARIOUS	Miscellaneous	0-00104-3004 3-10700-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	8.00	0.00	No	

156-60Y69 Highways - Executed

Landscaping within the following boundaries I-90/94: Roosevelt Rd to Washington Blvd and Peoria St to Clinton St and I-290: Roosevelt Rd to Van Buren St and Damen ve to Clinton St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-452-14	NHPPBLGQ(807)	2014-053LS	FAI 90 FAI 94 FAI 290	Miscellaneous	1-78691-6040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

157-64N70 Highways - Executed

Replace highway lighting at IL 92 at 7th ave, 18th ave, and 31st ave interchanges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-047-19	NHPPCK76(956)	1HL	FAP 308	Electrical	2-20253-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	0.00	0.00	No	

158-66K08 Highways - Executed

Class B pavement patching from N 2950 East Rd to US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-092-19	N/A	D3 US 52 PP 2020-10	FAS 315	Pavement	0-02175-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

159-66K89 Highways - Executed

Beam end cleaning and painting on SN 032-0099 (IL 47 in Morris) and SN 050-0219 (CH 15, Marseilles Rd in Marseilles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Grundy	C-93-066-20		[(111BR,BR-1)(1B-1)] BP	FAP 326 FAS 268A	Bridges	0-01290-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

160-74A16 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in Fayette, Effingham, Jasper, Crawford, Lawrence, Richland, Clay, Wayne, Edwards and Wabash Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-105-20	N/A	D7 ELECTRICAL REPAIRS 2020-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2021			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

161-60X94 Highways - Executed

Reconstruction of Adams St and Jackson Blvd bridges over I-90/94 including reconstruction of entrance and exit ramps, construction of 5 prop. Conc. Retaining walls and rehab of one existing retaining wall, signing, ITS, lighting and urban enhancements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-274-14	NHPPJ7VU9(032)	2014-015R&B-R	FAI 90 FAI 94	Pavement	1-78691-1610

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022		10	13.00	0.00	No

162-61G41 Local Roads - Executed

Construction of a pedestrian path adjacent to IL 72/Higgins Road, from west of Plum Grove Road to east of Plum Grove Road in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-201-19	IU2G(914)	15-00122-00-BT (SCHAUMBURG)	FAP 341	Pavement	0-01730-1063

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2020		10	7.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

163-61G50 Local Roads - Executed

Resurface Vincennes Road from Us 6 to Armory Drive, Armory Drive from Westview Avenue to Vincennes Road, and Westview Avenue from 172nd Street to Armory Drive in South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-131-18	JHVC(074)	17-00110-00-RS (SOUTH HOLLAND)	VARIOUS	Pavement	1-22132-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	19.00	0.00	No	

164-61G52 Local Roads - Executed

Buffalo Creek trail extension from Lake Cook Road to the existing trail in Arlington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-179-20	HWI8(056)	19-00212-00-BT ARLINGTON HGHTS	BUFFALO CREEK TRAIL	Miscellaneous	0-01730-1060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

165-61G55 Local Roads - Executed

Construction of a multi-use path, pedestrian bridge and boardwalk adjacent to Hager Road from west of Salt Creek to Yorkshire Road in Oak Brook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-125-20	CIWE(834)	19-00050-00-BT (OAK BROOK)	FAU 1446	Pavement	1-11020-0053 1-22318-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	14.00	0.00	No	

166-61G63 Local Roads - Executed

Sidewalk and pedestrian crossing improvements on West Main Street from Cary-Algonquin Road to Wulff street in Cary

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-189-20	LIPR(748)	19-00070-00-SW (CARY)	FAU 4056	Miscellaneous	0-01753-1016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

167-62A38 Highways - Executed

(0.27 mile) Intersection improvement consisting of HMA surface removal, pavement widening, earth excavation, ADA sidewalk repair, construction of a concrete barrier median and HMA resurfacing on IL 171 (1st Ave) at Roosevelt Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-170-15	HSIP-NHPPFX6K (552)	3091-TS&N-1	FAP 372	Pavement	1-78726-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	12.00	0.00	No	

168-62G02 Highways - Executed

Traffic Signal Modernization and left turn lane storage extension at the the intersection of Ogden Ave and Austin Blvd located in the Town of Cicero.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-102-18	HSIPKS4L(405)	7-S-2(TS)	FAP 311	Electrical	1-80250-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	12.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

169-62J28 Highways - Executed

Removal and replacement of an existing 32-foot long 18" x 24" culvert with a proposed 48-foot long 36" x 72" cast in place culvert (Proposed SN 016-2272) on 147th Street over Tributary C. of Cal-Sag Channel in the city of Oak Forest and The Forest Preserve District of Cook County. , (LT 351 Ft.) Improve 147th Street over Tributary C. of Cal-Sag Channel

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-396-19	N/A	2019-051-T	FAU 1602	Bridges	1-78863-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

170-62J62 Highways - Executed

(3.69 Mile) Standard overlay, new shoulder and milled rumble strip in Wesley Wesley Township in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-032-20	STP5CZW(769)	2019-124-RS-SW&SR	CH 07	Pavement	1-79544-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	9.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

171-62J68 Highways - Executed

8 miles of standard overlay, HMA and Class B patching, and pedestrian ramps on US 45 / IL 21 from just north of Columbus Parkway to North of Rand Road in the Villages of Wheeling, Mount Prospect and Cities of Prospect Heights and Des Plaines. , Standard Overlay, HMA, Class B patching and pedestrian ramp begins 500 ft north of Columbus Pkwy and proceeds 41323 ft (8.0 miles) southerly direction to North of Rand Rd. in the Villages of Wheeling, Mount Prospect and Cities of Prospect Height and Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-015-20	NHPPGW5Z(081)	2019-118-RS&SW	FAP 330	Pavement	1-78967-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/27/2021		5	19.00	0.00	No	

172-64M32 Highways - Executed

Traffic signal upgrades at the intersection of Alpine Rd and Florida Dr/ Cleveland Dr and removal of the signals at Louisiana Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-059-17	STP1J87(513)	148TS	FAP 412	Electrical	0-01493-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

173-64P03 Highways - Executed

Traffic signal upgrades at the intersection of IL 70 at Springfield Ave. Upgrades include cabinet replacement on existing foundation, video detection, and flashing yellow left turn signals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-048-20	HSIPSA0(102)	103TS-1	FAU 5106	Electrical	2-51070-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

174-64P31 Highways - Executed

Cold-In-Place recycling with HMA overlay on Garden Plain Rd from 0.1 mile E of IL 84 to 0.3 mile E of Fenton Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-047-20	STPDP0H(427)	D2 RS 2020-5	FAS 196	Pavement	2-03661-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

175-68F15 **Highways - Withdrawn**

5.75 miles of resurfacing on I-74 from W of Kickapoo/Edwards Rd to 0.7 mile E of I-474. , 5.75 miles of resurfacing on I-74 from W of Kickapoo/Edwards Rd to 0.7 mile E of I-474.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-005-20				Pavement	4-07219-1400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	Pending	Pending	No	

176-70C25 Highways - Executed

11.033 miles of resurfacing of I-72 from White Heath Rd NE of White Heath to I-57 W of Champaign. Work includes Fiber-Mod Asphalt Crack Sealing and Micro-Surfacing 2 Pass in Piatt County and IL 10 ramps, HMA surface removal 2" and 2" Polymer HMA resurfacing in Champaign County and IL 47 ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Piatt	C-95-043-20	NHPP9MHI(093)	74(10-70)RS-4&(10-71,73)RS-3	FAI 72	Pavement	5-53147-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

177-70E16 Highways - Executed

2.989 miles of Standard overlay on Old Rte 66 from Shirley to I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-013-20	STPDRTW(734)	(16,17,18)RS-3	FAU 6383	Pavement	5-03070-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

178-70E31 Highways - Executed

Resurfacing (SMART) 0.3 mile W of I-55 to Old Route 66 W of Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-016-20	N/A	D5 CM INLAY 2020-1	FAP 317	Pavement	0-02175-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

179-85696 **Local Roads - Rejected**

Remove and replace guardrail and terminals at various locations in Rock Island County.

180-87717 **Local Roads - Rejected**

Sidewalk replacement, paving brick sidewalk, traffic signals and street lighting along IL 18 from the Vermilion River to Wasson Street, on Vermilion Street from Hickory St. to Bridge St. and on Monroe St. from Hickory St. to Bridge St. in Streator.

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

181-87720 Local Roads - Executed

Replace the bridge carrying Jefferson Street over Rocky run Creek in Tiskilwa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-008-20	XJ7W(211)	15-00254-00-BR	MS 6010	Bridges	3-10552-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

182-87721 Local Roads - Executed

Resurface Ladd Road from US 6 to Dakota Street in Spring Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-009-20	981Q(753)	18-00056-00-RS (SPRING VALLEY)	FAU 5610	Pavement	3-10629-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

183-87732 Local Roads - Executed

Sidewalk improvements at various locations in Somonauk.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-036-20	QWCG(321)	19-00022-00-SW (SOMONAUK)	VARIOUS	Miscellaneous	0-01753-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

184-89738 Local Roads - Executed

Reconstruct South Seminary Street from East Berrien Street to Fifth Steet in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-029-18	EFYW(541)	17-00501-28-RP (GALESBURG)	FAU 6801	Pavement	4-10614-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	4.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

185-95524 Local Roads - Executed

Replace the superstructure and rehabilitate the abutments to the structure carrying CH 6 over Lake Sara, 3.0 miles southeast of Shumway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-063-06	1706(104)	00-00080-00-BR	FAS 1706	Bridges	7-10061-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

186-97699 Local Roads - Executed

Resurfacing CH 6 from 0.2 mile east of Park Street to West of Hill Top Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-312-16	UC0F(726)	15-00081-00-RS	FAS 756	Pavement	8-10590-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	18.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

187-97732 Local Roads - Executed

replace the bridge carrying CH 5 over Little Mill Creek, 3 miles north of Rockwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-023-23	PHZU(145)	19-00045-07-BR	FAS 863	Bridges	8-10746-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

188-97734 Local Roads - Executed

Replace the bridge carrying Ch 32 over Mill Creek, 2 miles east of Troy-O'Fallon Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-353-16	KFNE(235)	16-00184-00-BR	CH 32	Bridges	8-10638-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

189-97736 Local Roads - Executed

Resurface Ch 37 from Green Street to IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-341-16	9Y15(568)	16-00138-00-RS	FAS 791	Pavement	0-01740-8002 8-10644-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

190-97739 Local Roads - Executed

Hot-in-place surface recycling on CH 8 from IL 185 to the Montgomery County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-343-16	3HE5(693)	16-00089-00-SC	FAS 782	Pavement	8-10632-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

191-97741 Local Roads - Executed

Resurface CH 10 from US 40 to Trapper Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-311-16	N0DS(619)	15-00088-00-RS	FAS 782	Pavement	8-10592-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

192-99600 Local Roads - Executed

Removal of a three-span precast prestressed concrete deck beam bridge, construction of 148 feet of reinforced concrete culvert pipe, construction of 300 feet of roadway embankment (using 22,392 cu. yd. of furnished excavation) and hot-mix asphalt pavement with aggregate base, placing riprap for erosion control, seeding all disturbed areas and miscellaneous items necessary to complete the improvement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-044-18	AFJH(884)	17-00156-00-BR	FAS 898	Bridges	9-10569-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	11.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

193-99615 Local Roads - Executed

Replace the bridge carrying TR 1A over East Creek, 1.5 miles east of Boyd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-040-18	C3BI(214)	16-13112-00-BR	TR 1A	Bridges	9-10619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

194-46524 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-008-20	N/A	D1 REFLECTOR REPL 20-15	VARIOUS	Miscellaneous	0-01596-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

195-46525 Highways - Executed

Various widths of thermoplastic, modified urethane pavement marking lines, letters and symbols and removal of existing pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-009-20	N/A	D1 HT PVMNT MRK RPR 20-16	VARIOUS	Miscellaneous	0-01474-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

196-46544 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, and 8 Inches In width.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-030-20	N/A	D1 APP PAINT PVT MKG 20-32	VARIOUS	Miscellaneous	0-01474-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

197-46545 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	M-60-031-20	N/A	D1 REFLECTOR REPL 20-33	VARIOUS	Miscellaneous	0-01597-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

198-62K19 Highways - Executed

(0.019MI) Bridge superstructure repair over Flint Creek Tributary. Located in the Village of Barrington on US 14. SN 049-0003.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-108-20	N/A	2019-088-BR	FAP 305	Bridges	1-79768-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/23/2020		10	7.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

199-62K72 Highways - Executed

(593.9 FT.) Bridge repair project of the structure carrying Torrence Ave over IHB and BandOCT Railroads, in the Village of Burnham, in Thornton Township, in Cook County. SN 016-0935

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-184-20	N/A	2020-006-BR	FAP 358	Bridges	1-79346-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

200-62K92 Highways - Executed

(12.6 miles) Patching on 1-57, Halsted St. to 1-80, located in the Villages of Calumet Park Dixmoor, Posen, Riverdale, Markham and Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-210-20	N/A	2020-021-PP	FAI 57	Pavement	1-79527-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

201-62K95 Highways - Executed

(290 FT.) Bridge steel repair project on US 30 WB (Cass St.) at the Des Plaines River in the City of Joliet, in Joliet Township, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-213-20	N/A	2020-024-BR	FAP 607	Bridges	1-79771-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

202-64P35 Highways - Executed

Expansion joint replacement on SN 071-0085 carrying IL 251 over Kyte Creek 0.6 N of IL 38 in Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-060-20	N/A	D2 BJR 2020-2	FAU 5454	Bridges	0-02174-2014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

203-66K59 Highways - Executed

8.532 miles of milling and resurfacing 3-3/4" of mainline from the eastern city limit of Dover to IL 89 in Lamoille. This project includes pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-038-20	STPY2C7(245)	(23)RS-7, SW	FAS 1249	Pavement	3-03406-0080
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

204-76N52 Highways - Executed

Railroad interconnect repair at IL 3 and Monsanto Road; IL 3 and Poag Road; IL 159 and Douglas; Main Street and Carondolet/Dieroff Steet in Dupo; and Pontoon Road and Missouri Avenue in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-101-20	STP8JDJ(731)	RR INTERCONNECT 2020	VARIOUS	Electrical	8-00793-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

205-61G33 Local Roads - Executed

Construct a pedestrian underpass from Burlington Avenue, through the BNSF Railway embankment, to Hillgrove Avenue at Prospect Avenue in Western Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-178-18	6CI7(118)	18-00097-00-BR WESTERN SPRINGS	FAU 3782 FAU 3783	Bridges	1-22231-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	8.00	0.00	No	

206-87692 Local Roads - Executed

Replace the bridge carrying FAS 263 (CH 5) over the Vermilion River, 4.0 miles east of Leonore.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-007-19	2MQY(061)	14-00763-00-BR	FAS 263	Bridges	3-10528-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2021			10.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

207-87723 Local Roads - Executed

Replace the bridge carrying TR 160 (Motel Road) over the east branch of the Kishwaukee River, 0.5 mile north of IL route 64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-011-20	74B2(009)	14-09110-01-BR	TR 160	Bridges	3-10568-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	5.00	0.00	No	

208-87724 Local Roads - Executed

Replace the bridge carrying CH 2 over Wall Town Drainage Ditch, 5 miles west of Loda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-012-20	65LK(956)	16-00132-00-BR	FAS 335	Bridges	3-10630-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

209-93714 Local Roads - Executed

Construction of the Heritage Route 66 Trail located between Williamsville and Sherman, along the Ameren Illinois Right-of-Way.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-200-17	5G4Y(520)	10-00007-00-BT (WILLIAMSVILLE)	HERITAGE TRAIL	Pavement	0-01730-6009 6-10874-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			165	7.00	0.00	No	

210-95874 Local Roads - Executed

Replace the bridge carrying CH 27 over Spring Creek and the construction of a box culvert over a drainage ditch, 3.1 miles northeast of Blue Mound.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-095-18	BB88(511)	15-00274-00-BR	FAS 551	Bridges	7-10787-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	7.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

211-95875 Local Roads - Executed

Replace the bridge carrying TR 68 over Little Creek, 2.0 miles east of Pierceburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-051-18	MX02(815)	14-05119-00-BR	TR 68	Bridges	7-10753-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

212-61F82 Local Roads - Executed

Reconstruct the intersection of Anderson Road at Keslinger Road, and the extension of Anderson Road from Keslinger Road to Freedom Road in Elburn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-230-19	WH29(907)	18-00019-00-PV (ELBURN)	FAU 2330	Pavement	1-22216-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	16.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

213-61G20 Local Roads - Executed

Pavement reconstruction, storm sewers, curb and gutter, sidewalks, traffic signals, lighting, water main, landscaping and pavement markings on IL 62 in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-312-16	R82A(608)	16-00068-00-WR (SCHAUMBURG)	FAP 339	Pavement	1-11020-0042 1-21964-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			190	23.00	0.00	No	

214-85695 Local Roads - Withdrawn

Sidewalk replacement, new sidewalks, lighting improvements, streetscaping and landscaping along Center Street, from North Street to Howard Street in Durand.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-023-20				Miscellaneous	0-01730-2010 2-10585-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

215-89766 **Local Roads - Withdrawn**

Reconstruction of Western Ave, from Adams Street to Lincoln Avenue and a portion of IL 8, from Lincoln Avenue to Howett St in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-048-19				Pavement	0-00105-4001 4-10670-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022		10	Pending	Pending	No	

216-97737 **Local Roads - Rejected**

Resurfacing, curb and gutter, sidewalks, HMA multi-use path, storm sewers and pavement markings on Quarry Road from Ghent Road to Palmer Creek Drive in Columbia.

217-97735 Local Roads - Executed

Sidewalk replacement, new sidewalk, brick paver sidewalk, curb and gutter replacement, street lighting, landscaping and pavement markings on Broadway Street/IL 160 from Polar Street to Laural Street in the City of Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-006-20	BZ53(438)	18-00072-00-LS (HIGHLAND)	FAP 690	Miscellaneous	0-01730-8017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2021			15.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

218-46907 Highways - Executed

Resurfacing of roadway and parking areas, dump station improvements, aggregate resurfacing of camp sites, drainage improvements and site lighting at Wolf Creek State Park, northwest of Windsor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-30-022-18	N/A	WOLF CREEK 2019	STATE PARK	Pavement	0-02150-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

219-66J73 Highways - Executed

3P milling and resurfacing (Standard Overlay) on SBI 23 from Coltonville Rd to Highland Dr in Sycamore.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-051-19	N/A	(27)RS-1	SBI 23	Pavement	3-02319-0110

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

220-74710 **Highways - Withdrawn**

Pavement patching, milling, HMA resurfacing, traffic signals and traffic control. , Pavement patching, milling, HMA resurfacing, traffic signals and traffic control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-027-15				Pavement	7-50870-0000 7-76910-8715
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	Pending	Pending	No	

221-74779 **Highways - Executed**

9.3 miles of milling, patching, resurfacing, HMA and aggregate wedge shoulders on US 51 from 0.5 miles north of the Shelby County line to the US Business 51 interchange southwest of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-003-17		(46,47)RS-3,(58-20-1) RS-1	FAP 322A	Pavement	7-50901-0000 7-50901-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	4.00	0.00	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

222-76N32 Highways - Executed

Resurfacing of Old US 50 from Hilmes Road to Carter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-075-20	N/A	(24,24-1)RS-4	FAS 1780	Pavement	0-02174-8016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	15.00	0.00	No	

223-93742 Local Roads - Withdrawn

Bituminous surface treatment on various routes throughout Pike County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-006-20				Pavement	6-10731-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

01A-BO005 Aeronautics - Executed

Rehabilitate Aircraft Parking Apron Pavements, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	1C5 4680 BOLINGBROOK'S CLOW INTL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		47		5.00	0.00	No

02A-CO067 Aeronautics - Executed

Phase 2: Reconstruct Taxiway B

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Coles	MTO 4752 COLES COUNTY MEMORIAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		107		7.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2020 Volume 023, No. 019

Current Date: June 06, 2026

03A-UN060 Aeronautics - Executed

Rehabilitate Runway 4-22

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	CMI 4751 U OF I - WILLARD	3170016TBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		145		6.00	0.00	No
