

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

001-60R77 Highways - Executed

(260.2-Ft) Bridge deck overlay, bridge painting, and bridge repair of 1-94 at 111TH ST (overhead) in the city of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-210-12	NHPP1GJU(062)	1112-701HB-BR	FAI 94	Bridges	1-78737-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	16.00	0.00	No	

01X-72K47 Highways - Active (Review and Inspection)

Bridge replacement on US 67 over the Illinois River in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass Schuyler	C-96-073-18				Landscaping Miscellaneous Electrical Bridges	6-00236-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		30	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

002-61H88 Local Roads - Executed

Resurfacing Ridge Road from Torrence Avenue to State Line Road in Lansing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-224-22	CCZ8(611)	22-00176-00-RS (LANSING)	FAU 1621	Pavement	1-22502-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

003-61J40 Local Roads - Executed

HMA Resurfacing with Utility and structure adjustments, curb and gutter, sidewalk improvements, sodding, aggregate shoulders, and pavement markings on Crestwood Boulevard, from Park Right-of-Way to the east corporate limits of Glen Ellyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-077-23	6QTP(708)	22-00084-00-RS (GLEN ELLYN)	FAU 1409	Pavement	1-22591-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				20.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

004-61J42 Local Roads - Executed

Install push button actuated flashing pedestrian beacons, sidewalk improvements , signage, and pavement markings at Midblock Crossing on Wolf Road in Burr Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-121-23	3BP6(952)	22-00056-00-SW (BURR RIDGE)	FAU 2689	Miscellaneous	0-02009-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

005-61J52 Local Roads - Executed

Construction of a Shared-Use path along Wildwood Avenue and Monterey Avenue to provide connection between the Great Western Trail, the Illinois Prairie Path and Salt Creek Greenway Trail in Villa Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-076-23	VYDS(798)	20-00098-00-BT (VILLA PARK)	VARIOUS	Pavement	1-22592-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	20.00	0.00	No

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

006-61J64 Local Roads - Executed

HMA Resurfacing with Curb and Gutter, Sidewalk Repair, Drainage Adjustments, and Parkway Restoration along Glen Flora Avenue from McAree Road to Lewis Avenue, and on Sheridan Road from Greenwood Avenue to Flora Avenue in Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-145-23	RDIP(681)	22-00244-00-RS (WAUKEGAN)	FAU 1219 FAU 2736	Pavement	1-22593-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	21.00	0.00	No	

007-61J66 Local Roads - Withdrawn

Construction of a Shared-Use Path on 22nd Street from Finley Road to Meyers Road in Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-198-22	163V(210)	22-00162-00-BT (LOMBARD)	FAU 1452	Miscellaneous	1-22594-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

008-61J67 Local Roads - Rejected

construction of a prefabricated steel truss pedestrian bridge over IL 59. Includes an elevated boardwalk and lighting in Streamwood.

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

009-62N36 Highways - Executed

(9.5-Mile) Smart overlay project on I-57 from Will County Line /Steger Rd. to US 6 / 159th St. located within the Cities of Markham, Oak Forest, County Club Hills and Villages of Matteson and Richton Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-104-21	NHPPRBV9(665)	2021-003-RS	FAI 57	Pavement	1-80580-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		5	20.00	0.00	No	

010-62P00 Highways - Executed

(1000-Ft) The proposed improvement consists of bridge superstructure replacement of the structure on I-57 at Parnell Avenue in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-197-21	NHPPB1KK(088)	2021-063-B	FAI 57	Bridges	1-77950-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2024		10	18.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

011-62P03 Highways - Executed

(900-Ft) The proposed improvement consists of culvert repair of IL 83 (Kingery Hwy) over drainage ditch, 0.6 miles south of 91st Street in the Village of Burr Ridge in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-205-21	N/A	2021-065-CR	FAP 344	Bridges	1-79124-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

012-62P42 Highways - Executed

This project consists of ADA Improvements at Various locations throughout Kane and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-251-21	N/A	2021-121-SW	VARIOUS	Miscellaneous	1-78752-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

013-62R18 Highways - Executed

(3,068-Ft) Intersection improvement with traffic signal modernization, dual left-turn lanes, pedestrian signals, drainage System, ADA improvements at the intersection IL 120 at O'Plaine Road in the City of Waukegan and Village of Gurnee, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-128-22	HSIPN6DK(011)	FA 333 21 INTERSECTION	FAP 333	Pavement	1-79246-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	17.00	0.00	No

014-62R59 Highways - Executed

Location 1 is located along the I-90 WB to IL 53 NB ramp. Location 2 is located along the I-290 NB to I-90 EB, ramp with scope of work of high-friction surface treatment (HFST). Location 3 is located along I-290 EB near I-88 with scope of work of diamond grooving. This project is located in the City of Rolling Meadows and the Village of Hillside in Cook County with a net length of 4,377 feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-207-22	HSIPV0AL(088)	FAI 290 22PF	FAI 290 FAP 342	Pavement	1-81140-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

015-62T01 Highways - Executed

(457-Ft) Bridge rehabilitation project and scope of work includes deck scarification, latex concrete overlay, joint replacement and approach slab and shoulders repair on IL Route 47 over Nippersink Creek in the City of Woodstock in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-278-22	NHPP44PP(722)	FAP 0326 22 BJ	FAP 326	Bridges	1-81066-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

016-62T05 Highways - Executed

(105.5-Ft) Bridge Preservation Project: bridge repair, joint replace/ repair and deck overlay on bridge carrying US 45 (Des Plaines River Rd) over McDonald Creek (North of Enclave Dr). Located in Unincorporated Wheeling Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-282-22	NHPPJG1Z(895)	FAP 0330 22 BJ3	FAP 330	Bridges	1-81065-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

017-62T35 Highways - Executed

(2.6-mile) SMART Overlay project located on IL 113 (Coal City Rd.) from I-55 to IL 53, located in the Cities of Braidwood and Wilmington in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-340-22	NHPP8RPM(907)	FAU 0383 22 RS	FAU 383	Pavement	1-80972-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	15.00	0.00	No	

018-62T39 Highways - Executed

(188-Ft) Bridge deck overlay, joint replacement/ repair of bridge carrying IL 72 (Higgins Road) over Willow Creek, in the City of Des Plaines and the Village Rosemont in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-346-22	NHPP0IZT(148)	FAU 1350 22 BJ	FAU 1350	Bridges	1-81063-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	20.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

019-62T73 Highways - Executed

(3,100-Ft) SMART Overlay and ADA improvements, located in the City of Oak Forest, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-309-22	NHPPCH65(245)	FAP 0350 22 RS2	FAP 350	Pavement	1-80994-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	19.00	0.00	No	

020-62T81 Highways - Executed

(2.17-Mile) Crack and Joint Sealing project is located on IL. 137, (Greenwood Ave.) It Begins at Genesse St and proceeds NE to Joe Favero Dr through the City of Waukegan, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-311-22	N/A	FAP 0352 22 CJ	FAP 352	Pavement	1-81057-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

021-62T93 Highways - Executed

(2818-Ft) This improvement consists of Smart overlay resurfacing on Western Ave from 87th St. to 91st St. in the Village of Evergreen and City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-323-22	NHPPNDZY(524)	FAP 0370 22 RS	FAP 370	Pavement	1-80866-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	16.00	0.00	No	

022-62U08 Highways - Executed

(1.96 mile) SMART Overlay, ADA and drainage improvement on US 30 (Lincoln Highway) from Hilltop Ave. to Lowe Ave. within the City of Chicago Heights in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-370-22	NHPPAIBI(935)	FAP 353 22 RS	FAP 353	Pavement	1-81148-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	25.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

023-62U47 Highways - Executed

Trombone Mast Arm replacement in various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Kane	C-91-063-23	HSIP0SBQ(185)	2022 VAR TSM	VARIOUS	Electrical	0-00819-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

024-62U70 Highways - Active

This contract consists of nighttime sweeping along various expressways in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-107-23	N/A	2022 VAR SWEEPING NIGHT	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

025-62U93 Highways - Executed

The work to be completed under this contract consists of repairing high tension cable median barrier systems throughout District 1 on a work order basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-180-23	N/A	2023 VAR CABLE	VARIOUS	Miscellaneous	0-01874-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/21/2024			0.00	0.00	No	

026-62U94 Highways - Executed

This improvement consists of the repair and installation of fence along various expressway and arterial highways in various counties throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-181-23	N/A	2023 VAR FENCE	VARIOUS	Miscellaneous	0-02178-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

027-64K08 Highways - Executed

Reconstruction of IL 78 from 0.1 mile S. of US 30 to 0.1 mile S. of Academic Drive in Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-037-18	STPBE85(680)	15R-1	FAP 22	Pavement	2-28940-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				2.00	0.00	No	

028-66M89 Highways - Executed

This job is located on FAP 317 (US 24) from 0.1 mile east of IL 45 to IL 49 in Crescent City, for a length of 5.87 miles. The work consists of HMA milling and resurfacing, culvert replacement, ditch cleaning, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-109-22	NHPP1NZS(901)	(20,21)RS-6	FAP 317	Pavement	3-02438-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

029-66N27 Highways - Executed

This project consists of the installation of a flashing red beacon at each of the stop controlled approaches to the intersection of US 45/52 and W 8000S Rd. It also includes the installation of a flashing yellow beacon at each of the advanced intersection warning signs adjacent to US 45/52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois Kankakee	C-93-066-23	HSIPWA9K(538)	(138,139)SFY	FAP 840	Electrical	3-47470-2405

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

030-66N29 Highways - Executed

This project consists of the installation, maintenance, and pickup/removal of smart traffic monitoring systems or real-time traffic control systems. The work will be completed on a work order basis for repairs and maintenance activities.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-058-23	HSIPQREZ(383)	D3 SFY ITS SMT WZ TECH 2024-01	VARIOUS	Electrical	0-00819-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	01/01/2027			0.00	0.00	No

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

031-66N37 Highways - Executed

This project is located at Structure No. 050-2540 carrying IL Route 170 over a stream approximately 3.8 miles north of Ransom. This project consists of the removal and replacement of 6 foot of the structure slab and sidewalks, guardrail replacement, striping, pavement patching and other related work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-070-23	N/A	(111)CLV-2	FAP 786	Bridges	0-02178-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

032-66N49 Highways - Executed

This project is located on US 24 Beginning at the Intersection of N. 2000 E. Rd and ending at the curb and gutter just east of Tenth Street in Fairbury. This work consists of Class B pavement patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-085-23	N/A	(25,26)PP	FAP 317	Pavement	0-02178-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2023		10	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

033-66N51 Highways - Executed

This project is located on Interstate Route 55 beginning at M.M. 2.15 (Beginning of concrete section) to M.M. 218.81(Livingston/Grundy County Line) to M.M. 222 end of concrete section in Grundy County. This work consists of Class A pavement Patching, striping and other related work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston Grundy	C-93-087-23	N/A	(53-1, 32-3)PP-1	FAI 55	Pavement	0-02178-3007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/01/2023		5	0.00	0.00	No

034-66N55 Highways - Executed

This project is located on IL Route 17 beginning at the east abutment of SN 046-0027 (+/-1200 feet east of Livingston/Kankakee County Line and ending at S. 2000 W. Rd (Herscher Rd). This work consists of milling and resurfacing a 2 foot wide path along the centerline of roadway and micro-surfacing 4' wide path along the centerline, pavement striping and raised reflective pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-091-23	N/A	(13,14)RS	FAP 41	Pavement	0-02178-3012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/01/2023		10	8.00	0.00	No

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

035-68698 Highways - Executed

Replacement of the structure carrying IL 17/ IL 91 over the Spoon River SN 088-0002 (existing; SN 088-0030 (proposed)), 0.6 miles West of Wyoming in Stark County. The project is 2887 feet (0.55 mile) in length. The project also includes roadway profile adjustments, regrading of sideslopes, and construction of the stream barbs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-031-07	STPX0HZ(866)	(11B)BR-1	FAP 643	Bridges	4-09095-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			225	2.00	0.00	No	

036-68H72 Highways - Executed

Partial depth HMA patching and longitudinal joint repair.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-075-23	N/A	(10,11,G)PP	FAU 6659 FAU 6658 FAP 671	Pavement	0-02178-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

037-70860 Highways - Executed

0.078 Miles of Bridge Replacement and Bridge Deck Overlay at Griffin St. and Stony Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-032-10	HIBRWJFC(762)	(92-12HB-4)BR-1	FAI 74	Bridges	5-53985-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	5.00	0.00	No	

038-70G83 Highways - Executed

30.7 mi of patching on I-55 0.3 mi SW of Airport Rd to N of Turkey Creek W of Lexington; I-55 0.2 mi S of Six Points Rd to up RR; I-74 Veterans Parkway to 1 mi S of Chestnut St SW of Leroy; I-74 Carlock to I-55 N of Bloomington; I-74 at Carlock weigh station ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-066-23	N/A	D5 CM PATCHING 2024-1	FAI 55 FAI 74	Pavement	0-02178-5006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

039-70G84 Highways - Executed

1.34 mi of longitudinal joint repair W of Colton Ave to Empire Crossing in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-067-23	N/A	(FR)I-2	FAP 693	Pavement	0-02178-5007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

040-72711 Highways - Executed

Deck patching and expansion joint repairs on SN 075-0047 and SN 075-0048 carrying IL 96 over KCS Railroad and 6 Mile Bay Diversion, southeast of Pleasant Hill.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-080-23	N/A	(4BR,4VBR)BDR,BJR,I	FAP 304	Bridges	0-02178-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

041-72712 Highways - Executed

Deck patching and expansion joint repair on SN 075-0155 carrying IL 106 over I-72 at the IL 106 and I-72 interchange, 1.2 miles east of the Missouri state line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-081-23	N/A	(75-10HB)BDR,BJR	FAI 72	Bridges	0-02178-6008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

042-72713 Highways - Executed

Patching on I-72, IL 110 from the Mississippi River to the Sny Slough.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-082-23	N/A	75-10PP	FAI 72	Miscellaneous Pavement	0-02178-6010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

043-72714 Highways - Executed

Patching on I-72 from the Scott County line to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-083-23	N/A	(69-6,7)PP-2	FAI 72	Miscellaneous Pavement	0-02178-6011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

044-72B88 Highways - Withdrawn

1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL IL 29 to west of Price Street, east of Mason City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-051-08	STP7JGA(211)	(4Z)R,SW; (4RS- 6,101RS-4)CR	FAP 717	Miscellaneous Pavement	6-00274-0000 6-00274-0200 6-00274-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			155	Pending	Pending	No

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

045-72F26 **Highways - Withdrawn**

Culvert replacement on IL 96 over a ditch, 1 mile north of Kochs Lane, north of Qunicy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-041-12				Bridges Miscellaneous	6-00506-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

046-72H76 **Highways - Executed**

Pipe culvert removal and replacement on IL 125, 0.5 miles west of Newmansville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-052-15	N/A	4DR	FAP 67	Pavement Miscellaneous	0-02178-6009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

047-62U86 Highways - Active

Upgrading existing pedestrian push buttons to APS push buttons at various D1 ADA compliant intersections.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-171-23	HSIP3TWT(745)	2023 VAR PUSH BUTTON	VARIOUS	Miscellaneous	0-00819-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

048-72N39 Highways - Executed

Installing riprap at SN 001-0008 carrying IL 96 over Rock Creek, 2 miles south of IL 61.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-020-22	N/A	(10B-1)BRR	FAP 506	Miscellaneous Bridges	0-02178-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

049-74B37 **Highways - Withdrawn**

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-105-22				Bridges	0-01293-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

050-74B50 **Highways - Rejected**

7.9 miles of longitudinal joint repair on I-72 from US 36 to US 51.

051-76L29 Highways - Executed

2.7 miles of patching, ultra-thin bonded wearing course and ADA improvements IL 161 from Beech Street to Pleasant Avenue in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-177-18	NHPP-STPF8N1 (360)	(7Z-2,8Z,8Z-2) -1	RS-2,SW FAP 805	Pavement Miscellaneous	8-00480-2030 8-00877-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	19.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

052-76P67 Highways - Executed

Installation of 2 dynamic message signs on butterfly trusses and fiber optic on northbound I-255 at mile marker 7.6 and southbound I-255 at mile marker 27.1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-105-21	HSIPGQUV(750)	82-8SG-1, 60-7SG-1	FAI 255	Miscellaneous	8-08800-2880
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

053-76R47 Highways - Executed

Median removal and replacement on US 67 (Landmark Boulevard), near the intersection of Broadway Street, in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-122-22	NHPP8H4D(252)	406N-1	FAP 304	Pavement	8-00957-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	20.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

054-76R65 Highways - Executed

Bridge deck overlay and bridge deck repairs on SN 079-0032 carrying IL 155 over a stream east of Bluff Road in Prairie Du Rocher.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-140-22	N/A	(108R)RS-5	FAS 1858	Bridges	0-02178-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	18.00	0.00	No	

055-76R82 Highways - Executed

0.09 miles of pavement patching on US 67 from Palm Street to Clay Street in Roodhouse.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-083-23	N/A	48-PP	FAS 733	Miscellaneous Pavement	8-00955-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	9.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

056-76R98 Highways - Executed

Weed spraying for Johnson Grass along various interstates throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-066-23	N/A	DIST 8 WEED SPRAYING 2023-1	VARIOUS	Miscellaneous	0-02069-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/14/2025			0.00	0.00	No	

057-76T09 Highways - Executed

9.6 miles of patching and resurfacing on IL 4 from 0.37 miles south of I-55 to IL 143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-076-23	N/A	(108,109,110-2)RS-3	FAP 314	Pavement	8-00963-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	11.00	0.00	No	

058-78814 **Highways - Rejected**

Conversion of I-57 and IL 149 ramp terminals into roundabouts, pavement pavement reconstruction and bridge modifications in West Frankfort.

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

059-78944 Highways - Executed

0.78 miles of resurfacing on IL 149 from Orient Road to Ken Gray Boulevard in West Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-051-22	NHPPPA53(763)	106RS-10	FAP 873	Pavement	9-00365-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

060-78971 Highways - Executed

Joint reconstruction, HMA widening, bridge deck, approach slab and structure repair, epoxy crack injection and waterproofing with HMA overlay on SN 035-0004 carrying IL 34 over Rose Creek, south of Herod and north of Karbers Ridge Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-015-23		D9 BRIDGE REPAIR 2023-2	FAP 778	Bridges	9-00691-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

061-78A01 Highways - Executed

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-050-23	N/A	D9 GUARDRAIL REPAIR FY24-1	VARIOUS	Miscellaneous	0-01874-9001 9-00707-2400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		485		0.00	0.00	No	

062-78A11 Highways - Executed

Installation of median crossovers for the eastbound lanes of IL 13 at SN 039-0075 carrying IL 13 over the Big Muddy River, east of Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-061-23	N/A	(12-1)BRR-1	FAP 331	Pavement Miscellaneous	9-01037-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/15/2023			2.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

063-85744 Local Roads - Executed

PCC Shared-Use path on 19th Street from Avenue of the Cities to 18th Avenue, and reduction of lanes on 19th street from 7th Avenue to River Drive in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-057-22	WYZV(774)	19-00271-00-BT (MOLINE)	FAU 5834 FAU 5834A	Pavement	0-00914-2001 2-10612-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024			3.00	0.00	No	

064-87828 Local Roads - Executed

Resurfacing CH 47 from Ford County line to IL 54.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-015-24	I8HV(064)	19-00156-01-RS	FAS 337	Pavement	3-10666-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

065-89804 Local Roads - Executed

Resurfacing and intersection improvements on Court Street from Stadium Drive to Hilltop Drive in Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-025-21	EMYF(921)	20-00196-00-RS (PEKIN)	FAP 693	Pavement	4-10687-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	2.00	0.00	No	

066-93806 Local Roads - Executed

Installation of Plate Beam Guardrail and Traffic Terminals at various locations along CH 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-071-23	ZEX2(501)	22-00069-00-SP	FAS 572	Miscellaneous	0-00108-6001 6-10933-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

067-72300 Highways - Executed

On-call repair of guardrail and cable median barrier at locations throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-075-23	N/A	D6 CABLE/GUARDRAIL 2023-2	VARIOUS	Miscellaneous	0-01874-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		730		0.00	0.00	No

068-87841 Local Roads - Executed

Streetscape improvements along US 30 from South Shabbona Road to Illini Road in Shabbona

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-028-24	U4SL(231)	23-00019-01-LS (SHABBONA)	FAP 573	Pavement	0-00914-3001 0-00914-3002 3-10785-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	6.00	0.00	No

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

069-89767 **Local Roads - Withdrawn**

Conversion of Jefferson Avenue and Adams Street to Two-Way Traffic, from Walnut Street to Fayette Street in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-021-21	1CDZ(284)	18-00377-00-SP (PEORIA)	FAU 6673 FAU 6674	Pavement	0-00108-4001 4-10741-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			Pending	Pending	No	

070-89829 **Local Roads - Rejected**

Removal of existing pavement and construction of PCC pavement with curb and gutter, sidewalks, ADA ramps, storm sewer, step replacement and retaining walls from Charles Street to Johnson Street in the City of Macomb.

071-89849 Local Roads - Executed

Re-align and reconstruct Nofsinger Road at the intersection of US 24 in the City of Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-070-23	CWV8(099)	23-00113-00-SP (WASHINGTON)	MS 7570	Pavement	4-02124-0100 4-10742-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	3.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

072-95927 Local Roads - Executed

Curb and Gutter, Sidewalks, ADA Ramps, Storm Sewers, and Street Lights, at various locations in Marshall.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-017-23	2EFK(707)	18-00057-00-SW (MARSHALL)	VARIOUS	Miscellaneous	0-00914-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	7.00	0.00	No	

073-97805 Local Roads - Executed

Sidewalk Construction along various routes in Greenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-036-24	9PZ9(946)	22-00046-00-SW (GREENVILLE)	VARIOUS	Miscellaneous	0-02009-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	22.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

074-97810 Local Roads - Executed

HMA Resurfacing with PCC Base Course widening, storm sewers, curb and gutter, and ADA Ramps on Ghent Road from south of Palmer Road to Christina Court in Columbia

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-332-16	HHC2(085)	16-00053-00-PV (COLUMBIA)	FAU 9310	Pavement	8-10628-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	15.00	0.00	No	

075-97811 Local Roads - Executed

Construction of a Shared-Use Path along Erwin Plegge Boulevard, from Old Bethalto Road to Ashbrook Street in Bethalto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-019-25	KYJ2(157)	21-00033-00-BT (BETHALTO)	FAU 8960	Pavement	0-05151-8001 8-10836-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	16.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

076-99704 Local Roads - Executed

Pedestrian safety enhancements, lighting, landscaping, and resurfacing around the town square and along portions of Main street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-011-22	C9N5(608)	21-00-128-00-PV	FAU 9629 FAU 9638	Pavement	0-00914-9001 9-10672-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	11/17/2024			4.00	0.00	No

077-99706 Local Roads - Executed

Replace the bridge carrying Shawnee - New Haven Road over South Fork Cypress Creek, 3 miles north of IL 13

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-054-20	QMBW(783)	19-00083-00-BR	FAS 888	Bridges	9-10624-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	8.00	0.00	No

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

078-46606 **Highways - Deleted**

This work shall consists of raised reflective pavement marker removal and replacement and replacement of raised reflective pavement marker reflectors in various counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-016-23	N/A			Miscellaneous	0-01826-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			Pending	Pending	No	

079-62T78 Highways - Executed

(2.14-Mile) Crack and Joint Sealing. Location: FAP 341 (IL 72) from 0.1- mile West of Richmond Road to 0.1-mile West of IL 31 in the Villages of Sleepy Hollow and West Dundee in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-295-22	N/A	FAP 0341 22CJ2	FAP 0341	Pavement Miscellaneous	1-81023-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

080-62U18 Highways - Executed

This improvement consists of a full bridge painting of span 2 of the structure (016-1110) carrying 1-90/94 over 15th to 16th Streets in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-017-23	NHPPFB0Y(506)	FAI 90/94 22 BP	FAI 94/94	Bridges	0-01377-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

081-66N15 Highways - Executed

This project is located at the intersection of IL-17 and IL-1 in Kankakee County, to replace two traffic signal mast arms in northbound and southbound traffic.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-043-23	N/A	SIGNAL MAST ARM REP 2023-01	FAP 332	Electrical	0-01496-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

082-66N21 Highways - Active

Repairing and maintaining traffic signals, flashing beacons, and roadway lighting in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-051-23	N/A	D3 LIGHTING REPAIR 2023-2	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

083-76M86 Highways - Rejected

Lighting on I-55/70/64 from the Mississippi River to east of the I-64 (Tri-Level) Interchange.

084-76R27 Highways - Executed

Lighting upgrades on I-55 at IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-082-22	NHPP43E4(178)	60-(1,2)HL-1	FAI 55	Electrical	0-02086-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

Letting Summary Report

Letting Date: August 04, 2023 Volume 026, No. 026

Current Date: June 08, 2026

085-78964 Highways - Executed

Navigation lighting upgrade on SN 002-0005 on US 60/62 over the Mississippi River in Cairo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-079-22	HBFPXFA2(979)	138D(I-10)	FAS 944	Electrical	9-00464-2310
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

01A-WI059 Aeronautics - Executed

Rehabilitate East Airport Access Road and Sidewalk

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
5 / 9	Williamson	MWA 5047 VETERANS AIRPORT OF SO. IL.	N/A	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes		53		4.00	0.00	No	