

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 001-46651 Highways - Executed

Removal and replacement of damaged raised reflective pavement marker reflectors and castings as needed throughout various counties of District 7.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                  | Routes  | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|----------------------------|---------|-------------------------|------------------|
| 4 / 7           | Various         | M-60-008-25    | N/A                         | D7 REFLECTOR REPL<br>25-08 | VARIOUS | Miscellaneous           | 0-01838-7001     |
|                 |                 |                |                             |                            |         |                         |                  |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative  |         | Target Market Program   | QP Certification |
| 45              |                 | No             | No                          | No                         |         | No                      | N/A              |
|                 |                 |                |                             |                            |         |                         |                  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                      | VBP %   | Prequalification Waiver |                  |
| No              | 11/30/2025      |                |                             | 0.00                       | 0.00    | No                      |                  |

## 002-46654 Highways - Executed

Repairing various widths and types of pavement markings through District 7.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 4 / 7           | Various         | M-60-012-25    | N/A                         | D7 HT PVMNT MRK<br>RPR 25-11 | VARIOUS | Miscellaneous         | 0-01478-7001            |
|                 |                 |                |                             |                              |         |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                           |         | No                    | N/A                     |
|                 |                 |                |                             |                              |         |                       |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                        | VBP %   |                       | Prequalification Waiver |
| No              | 08/01/2025      |                |                             | 0.00                         | 0.00    |                       | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 003-60R50 Highways - Executed

5,158-Ft. (0.98 miles), This project includes intersection improvements, ADA improvements, pavement widening and resurfacing, drainage improvements, traffic signal work, lighting, street scape improvements, and sidewalk and shared-use path construction, at the intersection with US 12/20/45 (La Grange Road), City of Countryside, Cook County, IL.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | Cook     | C-91-126-12     | STPTM1F(500)                | 0104WRS & N-11            | FAU 1504              | Pavement              | 1-77179-0000<br>1-77179-0010 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          | 08/31/2027      |                             | 10                        | 21.00                 | 0.00                  | No                           |

## 004-60T22 Highways - Rejected

(2,439 Ft) Channelization, Traffic Signal Installation: Median improvement, new HMA shoulders, HMA resurfacing, pavement widening, pavement patching, grading and shaping ditches, curb ramps (ADA) improvements, pavement markings, installation of new traffic signal and APS. FAP 870: IL 53 (Columbine Ave), from Bryant Avenue to Surrey Drive in the Villages of Lombard and Glen Ellyn in DuPage County.

## 005-62B66 Highways - Executed

The project consists of decommissioning of existing Pump Station 37 located in the IL 176 over US 41 bridge abutment (SN 049-0131), and construction of the new pump station in the northeast quadrant of the US 41 and IL 176 intersection with a new outfall pipe to the Skokie River.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Lake            | C-91-087-16                 | NHPPCIUX(634)             | (125S-1) I-4          | FAP 346          | Miscellaneous           | 1-72611-0100 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| Yes             | 05/14/2027      |                             | 10                        | 15.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 006-62G18 Highways - Executed

(3.11-Mile) Standard Overlay, ADA improvements, traffic signal modernization, shoulder widening, roadway pavement marking. The project is in the cities of Des Plaines and Park Ridge, Cook County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes   | Major Work Categories | PPS #                        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|----------|-----------------------|------------------------------|
| 1 / 1           | Cook            | C-91-179-18    | STP37V7(145)                | 86Y-RS-4                  | FAU 3512 | Pavement              | 1-79453-0000<br>1-79453-0100 |
|                 |                 |                |                             |                           |          |                       |                              |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |          | Target Market Program | QP Certification             |
| 45              |                 | No             | No                          | No                        |          | No                    | N/A                          |
|                 |                 |                |                             |                           |          |                       |                              |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %    | VBP %                 | Prequalification Waiver      |
| No              |                 |                |                             | 85                        | 15.00    | 0.00                  | No                           |

## 007-62G63 Highways - Executed

(6.63-Mile) Standard and Designed Overlay, ADA Improvements, Patching, Signal Modifications, Landscape Medians. Project is located on IL-38 (Roosevelt Rd) from East of Technology Blvd to Pierce Ave. in the Cities of West Chicago, Wheaton and the Village of Winfield in Cook County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | DuPage          | C-91-247-18    | NHPP6755(715)               | 2018-027-RS-SW            | FAP 347               | Pavement              | 1-79830-0000<br>1-81164-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver      |
| No              |                 |                | 100                         | 21.00                     | 0.00                  |                       | No                           |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 008-62P92 Highways - Executed

This project consists of curb ramps (ADA) improvements consists of sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments, pavement markings on Various Routes, at Various Locations in North Cook County in the Villages of Elk Grove, Mount Prospect, Wheeling, Arlington Heights, and the City of Prospect Heights in Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-064-22     | N/A                         | 2021-171-SW               | VARIOUS               | Miscellaneous         | 1-78752-0451            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 50                        | 14.00                 | 0.00                  | No                      |

### 009-62P94 Highways - Executed

This is an ADA curb ramp installation project consists of sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, accessible pedestrian signals and roadway signs, drainage structure adjustments, pavement markings. Located along various State routes in the City of Evanston and the Villages of Glencoe, Kenilworth, and Wilmette in Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-066-22     | N/A                         | 2021-173-SW               | VARIOUS               | Miscellaneous         | 1-78752-0453            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 60                        | 12.00                 | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 010-62P98 Highways - Executed

ADA Improvements: Removal and replacement of sidewalk, curb and gutter, minor traffic signal (APS) improvements. Located in southeast Leyden Township within the City of Northlake and the Villages of Franklin Park, Melrose Park and Schiller Park.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-070-22     | N/A                         | 2021-177-SW               | VARIOUS               | Miscellaneous         | 1-78752-0457            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 70                        | 15.00                 | 0.00                  | No                      |

## 011-62R00 Highways - Executed

The project consists of hot-mix asphalt surface removal and resurfacing, pavement patching, concrete curb and gutter removal and replacement, ADA pedestrian ramp improvements, detector loop replacement and pavement marking. Improvements at various locations on IL 58 (Golf Rd.), Rand Rd., US 12 / 45 (Lee St. / Graceland Ave. / Mannheim Rd.) and Touhy Ave. in the city of Des Plaines.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-072-22     | N/A                         | 2021-179-SW               | VARIOUS               | Pavement              | 1-78752-0459            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 50                        | 15.00                 | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 012-62R21 Highways - Executed

The proposed scope of work consists of the building demolition at various locations. Each building removal will include removing any structure above and below the ground, including the main building frames, attached and detached buildings, and facilities. It will also include the removal of fences, sidewalks and driveways, utilities, and trees within the parcels- limits. The project is in the City of Joliet in Will County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-108-22    | NHPP046V(715)               | FAI 80 21 DEMO            | FAI 80                | Miscellaneous           | 1-77247-6900 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              | 06/30/2025      |                | 5                           | 0.00                      | 0.00                  | No                      |              |

## 013-62T04 Highways - Withdrawn

The proposed improvement consists of bridge deck overlay, reconstruction of abutment deck joint, approach slab repairs and substructure repairs of the bridge located on La Grange Road/US 45 at Hickory Creek in Will County. Gross length: 4854 Ft (0.919 Mi), Net length: 1327 Ft (0.252 Mi).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Will            | C-91-281-22                 | NHPPXJUP(220)             | FAP 0330 22 BJ2       | FAP 330          | Bridges                 | 1-81097-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 55                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 014-62T10 Highways - Executed

(5.78-Mile) SMART Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, detector loops replacement, pavement markings, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements. Located along IL 59 (Neltor Boulevard ) from South of Heritage Woods Drive to North of Batavia Road within the City of West Chicago and the Village of Warrenville.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | DuPage   | C-91-291-22     | NHPPWN2Q(043)               | FAP 0338 22 RS            | FAP 338               | Pavement              | 1-81002-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 80                        | 21.00                 | 0.00                  | No                      |

## 015-62T17 Highways - Withdrawn

(760-Ft) Bridge Deck Overlay, Bridge Joint Replacement / Repair at IL 38 (Roosevelt Rd) at IL 53. This project is located in the Village of Glen Ellyn in DuPage County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | DuPage   | C-91-302-22     | NHPPE3Q6(948)               | FAP 0347 22 BJ3           | FAP 347               | Bridges               | 1-81091-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 55                        | Pending               | Pending               | No                      |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 016-62T30 Highways - Withdrawn

(307-Ft) Bridge preservation project: Deck overlay, Joints replacement/repair. Located on IL 53 / Rohlwing Road, at Canadian National (CN) Railroad (approximately 0.1-miles South of Fullerton Avenue) in the Village of Addison.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | DuPage          | C-91-335-22    | NHPPJSQ5(268)               | FAP 0870 22 BJ            | FAP 870               | Bridges               | 1-81105-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 60                          | Pending                   | Pending               |                       | No                      |

### 017-62W03 Highways - Executed

Parking Improvement, work includes existing HMA removal, installation of aggregate base, installation of new HMA surface course and minor collateral and incidental work. Location: Located at the District Bridge Maintenance Yard (1101 Biesterfield Rd), Elk Grove Village, in Cook County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes         | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|----------------|-----------------------|-------------------------|
| 1 / 1           | Cook            | C-91-089-24    | N/A                         | 2023 DB YARD<br>PARKING   | MAINT.<br>YARD | Pavement              | N/A                     |
|                 |                 |                |                             |                           |                |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |                | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                        |                | No                    | N/A                     |
|                 |                 |                |                             |                           |                |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %          | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 45                        | 3.00           | 0.00                  | No                      |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 018-62W05 Highways - Executed

This is a maintenance yard improvement project for the IDOT Sign Shop Yard. The project includes pavement removal, placement of subbase material, HMA HMA binder course, HMA surface course, portland cement concrete, thermoplastic pavement markings, drainage structure repairs, and other incidental. The project is located at 595 S. Street, Elgin in Kane County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                | Routes   | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------------|----------|-----------------------|-------|
| 1 / 1      | Kane     | C-91-100-24 | N/A               | 2023 ESS YARD<br>PARKING | FAU 3887 | Pavement              | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 0.00  | 0.00  | No                      |

## 019-62W30 Highways - Executed

Improvements on this project include full superstructure replacement with galvanized steel beams and semi-integral abutment conversions of Structure No. (SN) 016-1018 carrying Euclid Avenue over IL 53. This project begins at a point on the centerline of FAU 1292 (Euclid Avenue) east of Hicks Road and extends west of Rohlwing Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #       | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------------|---------|-----------------------|--------------|
| 1 / 1      | Cook     | C-91-123-24 | NHPP8Z8C(183)     | (531-2-HB)BR 23 | FAP 342 | Bridges               | 1-80597-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 07/31/2026      |               | 10           | 22.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 020-62X00 Highways - Withdrawn

The proposed project scope of work consists of advanced tree removal as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project is in the City of Highland Park in Lake County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-280-24    | N/A                         |                           |                       | Miscellaneous           | 1-79127-1000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              | 03/31/2025      |                | 5                           | Pending                   | Pending               | No                      |              |

## 021-62X03 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-190; I-90/94 expressways from W. of US 12/45 Mannheim Road to Congress Parkway in Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #    | Routes                      | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|--------------|-----------------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-283-24     | N/A                         | 2024-982-I   | FAI 90<br>FAI 190<br>FAI 94 | Miscellaneous         | N/A                     |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |              | Small Business Initiative   | Target Market Program | QP Certification        |
| 45              |          | No              | No                          |              | Yes                         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days | DBE %                       | VBP %                 | Prequalification Waiver |
| No              |          | 03/31/2026      |                             |              | 0.00                        | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 022-62X04 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-290/IL 110 (Eisenhower) expressway from Austin Blvd. to Wells Street in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|--|
| 1 / 1           | Cook            | C-91-284-24                 | N/A                       | 2024-983-I            | FAI 290          | Miscellaneous           | N/A   |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |  |
| No              | 03/31/2026      |                             |                           | 0.00                  | 0.00             | No                      |       |  |

## 023-62X05 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to I-57 / I-94 (Bishop Ford Expwy) in Cook County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes           | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|------------------|-------------------------|------------------|
| 1 / 1           | Cook            | C-91-285-24    | N/A                         | 2024-984-I                | FAI 90<br>FAI 94 | Miscellaneous           | N/A              |
|                 |                 |                |                             |                           |                  |                         |                  |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |                  | Target Market Program   | QP Certification |
| 45              |                 | No             | No                          | Yes                       |                  | No                      | N/A              |
|                 |                 |                |                             |                           |                  |                         |                  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %            | Prequalification Waiver |                  |
| No              | 03/31/2026      |                |                             | 0.00                      | 0.00             | No                      |                  |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 024-62X06 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave) in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|--|
| 1 / 1           | Cook            | C-91-286-24                 | N/A                       | 2024-985-I            | FAI 55           | Miscellaneous           | N/A   |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |  |
| No              | 03/31/2026      |                             |                           | 0.00                  | 0.00             | No                      |       |  |

### 025-62X08 Highways - Executed

Demolition and removal of two single-family residences, and site clean-up at a commercial property. All three locations are in Sugar Grove.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Kane     | C-91-288-24     | N/A                         | 2024-987-DM               | FAP 326               | Miscellaneous         | 1-77727-3000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | 14.00                 | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 026-62X13 Highways - Executed

(214-Ft) Retaining wall repair. Work includes replacement of cast-in-place segment, replacement of curb and gutter, sidewalk, adjustment of drainage parkway/ landscaped areas restoration. Located on IL 25, North of IL 64 (at 404 North 5th Avenue) within the City of St. Charles, in Kane County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Kane     | C-91-296-24     | N/A                         | 2024-988-I                | FAU 2503              | Miscellaneous         | 1-81002-1000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 06/27/2025      |                             | 5                         | 13.00                 | 0.00                  | No                      |

## 027-62X14 Highways - Executed

The proposed project scope of work consists of advanced tree removal, selective clearing, as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project is in the City of Crystal Lake, City of McHenry, Village of Prairie Grove and Nunda Township in McHenry County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | McHenry         | C-91-297-24    | N/A                         | 2024-989-ATR              | FAP 336A              | Miscellaneous         | 1-75939-3000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              | 05/15/2025      |                | 5                           | 0.00                      | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 028-62X19 Highways - Executed

This improvement consists of Bridge Painting of the structures (Foster Ave over North Branch Chicago River SN: 016-0249, Foster Ave over North Branch Chicago River SN: 016-0250, Foster Ave over North Shore Channel SN: 016-0251, and Pulaski Rd over North Branch Chicago River SN: 016-2612) all structures are located at City of Chicago. The project length is 0.1 miles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-004-25                 | N/A                       | (21BZ-1-1213) BP 24   | VARIOUS          | Bridges                 | 0-01378-1000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 0.00                  | 0.00             | No                      |              |  |

## 029-62X23 Highways - Executed

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout District 1.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Various  | C-91-008-25     | N/A                         | 2024-997-SG               | VARIOUS               | Miscellaneous         | 0-02179-1006            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 06/08/2026      |                             |                           | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 030-64C24 Highways - Withdrawn

Reconstruction of I-39 from 0.3 miles north of Mulford Rd to 0.2 miles north of Harrison Avenue. This includes the removal of 6 bridges, installation of 6 new bridges, installation of Cherry Valley Path Tunnel, removal and replacement of the Madigan Creek Culvert, installation of noisewalls along Ramp AD and I-39, and removal and replacement of an existing noisewall along Ramp DB. 2.087 miles.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #    | Routes                    | Major Work Categories | PPS #  |
|-----------------|-----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|--|
| 2 / 2           | Winnebago | C-92-093-22     |                             |              |                           | Pavement              | 2-15970-0500<br>2-15970-0510<br>2-15970-0520 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch |              | Small Business Initiative | Target Market Program | QP Certification                             |
| 45              |           | No              | No                          |              | No                        | No                    | N/A  |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days | DBE %                     | VBP %                 | Prequalification Waiver                      |
| No              |           | 10/15/2027      |                             | 30           | Pending                   | Pending               | No   |

## 031-64N05 Highways - Withdrawn

5.795 miles of pavement patching, HMA resurfacing, HMA surface removal, the removal and replacement of concrete bridge decks for SNs 037-0023 and 037-0024 over Cleveland Road, deck replacements and deck repairs for SN-s 037-0021 and 037-0022 over the Rock River, deck repairs for SN-s 037-0027 and 037-0028 over the Iowa Interstate Railroad, and other necessary work to complete the proposed improvements along I-80 from the Rock River to US 6.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                      | Routes                | Major Work Categories | PPS #  |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|--|
| 2 / 2           | Henry    | C-92-072-20     | NHPPL5ND(674)               | (37-1)RS,(37-1HB,1VBY)BDR,(81- | FAI 80                | Pavement              | 2-20312-0000<br>2-51000-0100<br>2-51000-0200 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative      | Target Market Program |                       | QP Certification                             |
| 45              |          | No              | No                          | No                             | No                    |                       | N/A  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                   | DBE %                 | VBP %                 | Prequalification Waiver                      |
| No              |          | 11/25/2026      |                             | 15                             | Pending               | Pending               | No   |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 032-64P06 Highways - Executed

Removal and replacement of SN 101-0100 carrying Springfield Ave over the North Forth of Kent Creek located 0.5 mile south of IL 70. 2,011'

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Winnebago       | C-92-104-23                 | NHPP9287(977)             | 111BR                 | FAP 525          | Bridges                 | 2-20117-0100 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 115                       | 2.00                  | 0.00             | No                      |              |  |

## 033-64R26 Highways - Rejected

632' of bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

## 034-64T36 Highways - Executed

Bridge washing of 3 structures over the Mississippi River in various counties.

| Reg / Dist      | Counties                            | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-------------------------------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Carroll<br>Rock Island<br>Whiteside | C-92-104-24    | N/A                         | D2 BC 2025-03             | VARIOUS               | Bridges               | 0-01294-2006            |
|                 |                                     |                |                             |                           |                       |                       |                         |
| Award Period    |                                     | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                                     | No             | No                          | No                        | No                    |                       | N/A                     |
|                 |                                     |                |                             |                           |                       |                       |                         |
| Pre-Bid Meeting | Completion Date                     | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                                     |                | 20                          | 0.00                      | 0.00                  |                       | No                      |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 035-64T37 Highways - Executed

Bridge washing of SN 081-0011 carrying I-80 over the Mississippi River in Rock Island County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Rock Island     | C-92-102-24                 | NHPPR5S4(258)             | D2 BC 2025-04         | FAI 80           | Bridges                 | 0-01294-2003 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 10/01/2025      |                             |                           | 0.00                  | 0.00             | No                      |              |  |

## 036-64T38 Highways - Executed

Bridge washing of SN 081-0106 carrying I-280 over the Mississippi River in Rock Island County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Rock Island     | C-92-103-24    | NHPPQCEZ(235)               | D2 2025-05                | FAI 280               | Bridges               | 0-01294-2004            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 20                        | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 037-64U04 Highways - Executed

Tree removal over BN RR 0.5 mi S of US 30.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Whiteside       | C-92-002-25    | N/A                         | (195-3)TR                 | FAI 88                | Miscellaneous         | 2-20350-0100            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              | 03/31/2025      |                | 5                           | 0.00                      | 0.00                  |                       | No                      |

## 038-64U05 Highways - Executed

4.07 miles of tree removal on US 20 from 0.2 miles west of Logemann Rd to Rush St in Stockton.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Jo Daviess      | C-92-003-25    | N/A                         | (24)TR                    | FAP 301               | Miscellaneous         | 2-97140-0400            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              | 03/31/2025      |                | 10                          | 0.00                      | 0.00                  |                       | No                      |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 039-64U06 Highways - Executed

10,607' of tree removal in advance of the reconstruction of US Route 20 and IL Route 73 south of Lena.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #  | Routes                         | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|------------|--------------------------------|-----------------------|--------------|
| 2 / 2      | Stephenson | C-92-004-25 | N/A               | (22,107)TR | FAP 301<br>FAP 654<br>FAP 1087 | Miscellaneous         | 2-77140-0200 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 03/31/2025      |               | 5            | 0.00  | 0.00  | No                      |

### 040-66L79 Highways - Executed

Bridge replacement of SN 053-0062 on IL 116 over Scattering Point Creek east of Flanagan. 600'

| Reg / Dist | Counties   | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 2 / 3      | Livingston | C-93-073-24 | BFP7NW6(945)      | (112BR)BR | FAP 673 | Bridges               | 3-53062-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 09/15/2025      |               | 10           | 10.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 041-66P32 Highways - Executed

Bridge repairs to SN 038-0187 carrying US 24 over a tributary of Prairie Creek 3.74 miles west of I-57.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | Iroquois | C-93-083-24     | N/A                         | (22BR-1)BRR               | FAP 317               | Bridges               | 0-02179-3004            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | 10.00                 | 0.00                  | No                      |

## 042-66P35 Highways - Executed

Slope wall removal and replacement, erosion repairs to SN 019-0005 carrying IL 23 over Chicago, Central and Pacific Railroad.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | DeKalb   | C-93-086-24     | N/A                         | (26VBR-1)SCR              | FAP 324               | Bridges               | 0-02179-3007            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | 4.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 043-66P61 Highways - Executed

Removing deteriorated wingwalls and partial barrel removal, clearing and grubbing adjacent slopes and installation of gabion baskets and slope mattress at SN 006 -2543\_ carrying IL 29 over a stream 0.8 miles west of the US 6 and IL 89 intersection.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | Bureau   | C-93-125-24     | N/A                         | (R-4)CLV                  | FAU 5602              | Bridges               | 0-02179-3011            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 25                        | 8.00                  | 0.00                  | No                      |

## 044-68801 Highways - Executed

Bridge replacement on US 67 over North Henderson Creek, south of Viola, in Mercer County. 1,525'

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Mercer          | C-94-058-08                 | NHPPPGYD(002)             | (102)BR-1             | FAP 310          | Bridges                 | 4-09655-0100 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 95                        | 4.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

**045-68989** Highways - Executed

Bridge removal and replacement on Carman Rd over Dugout Creek in Lomax, in Henderson County. 470'

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Henderson       | C-94-108-10                 | STPX9PI(126)              | (14-2Q)BR             | FAP 522          | Bridges                 | 4-09470-0100 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 110                       | 2.00                  | 0.00             | No                      |              |  |

---

**046-68J34** Highways - Executed

Cleaning and painting the structural steel of six bridges in District 4.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                  | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|----------------------------|---------|-----------------------|-------------------------|
| 3 / 4           | Various         | C-94-086-24    | STPE5QK(085)                | D4 BRIDGE PAINTING<br>2025 | VARIOUS | Bridges               | 0-01378-4001            |
|                 |                 |                |                             |                            |         |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative  |         | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                         |         | No                    | QP-1                    |
|                 |                 |                |                             |                            |         |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days               | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 80                         | 0.00    | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 047-68J49 Highways - Executed

Cleaning and painting the structural steel of six\_bridges in District 4.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|------------------------------|---------|-----------------------|------------------------------|
| 3 / 4           | Various  | C-94-101-24     | NHPP1AKL(229)               | D4 BRIDGE PAINTING<br>2025-1 | VARIOUS | Bridges               | 0-01378-4002<br>0-01378-4003 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                           |         | No                    | QP-1 & QP-2                  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                 | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 70                           | 1.00    | 0.00                  | No                           |

## 048-70629 Highways - Executed

270' bridge replacement at White Heath Rd (overhead) 4.3 mi west of the Champaign County Line.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5           | Piatt           | C-95-040-07    | NHPPRHSB(258)               | 74-69BR                   | FAI 72                | Bridges               | 5-53420-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              | 11/21/2025      |                | 10                          | 8.00                      | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 049-70D76 Highways - Withdrawn

287' bridge repairs and bridge deck overlay at Saline Branch 0.8 mi west of US 45 and US 45 N of Urbana. SN's 010-0022 and 010-0023.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5           | Champaign       | C-95-069-22                 | NHPPN0L7(973)             | (14HB)BR,(14B)BR-1    | FAI 74           | Bridges                 | 5-53283-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 11/01/2025      |                             | 10                        | Pending               | Pending          | No                      |              |  |

## 050-70E63 Highways - Withdrawn

Bridge deck overlay and other repairs to SN 092-0177. About 875'.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 5           | Vermilion       | C-95-075-20    | HIBR6BB0(796)               | L-BR-1                    | FAS 331               | Bridges                 | 5-53365-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 80                          | Pending                   | Pending               | No                      |              |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 051-70G13 Highways - Executed

Bridge Painting of 13 Structure locations on various routes in Douglas and Vermilion Counties.

| Reg / Dist      | Counties             | State Job #     | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------------------|-----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 3 / 5           | Vermilion<br>Douglas | C-95-051-22     | N/A                         | D5 BRIDGE PAINTING<br>2025-1 | VARIOUS | Bridges               | 0-01378-5001            |
| Award Period    |                      | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification        |
| 45              |                      | No              | No                          | No                           |         | No                    | QP-1 & QP-2             |
| Pre-Bid Meeting |                      | Completion Date | Calendar Days               | Working Days                 | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                      |                 |                             | 235                          | 6.00    | 0.00                  | No                      |

## 052-70H01 Highways - Withdrawn

113.2' bridge repairs and overlay at Scattering Fork River 1.5 mi south of US 36.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5           | Douglas         | C-95-024-24                 | NHPP575D(356)             | (21-27B-2)BR          | FAI 57           | Bridges                 | 5-53506-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 80                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 053-72122 Highways - Withdrawn

1.7 miles of reconstruction, milling and resurfacing, ADA improvements and accessible pedestrian traffic signals on Dirksen Parkway in Springfield, from 0.1 miles south of Peoria Road to north of Northfield Drive.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #    | Routes                    | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|-------------------------|
| 4 / 6           | Sangamon | C-96-054-22     | NHPP-HSIPGI62<br>(626)      | 28(R-2,RS-8) | FAP 668                   | Electrical            | 6-60138-0000            |
|                 |          |                 |                             |              |                           | Pavement              | 6-60138-0100            |
|                 |          |                 |                             |              |                           |                       | 6-60138-0200            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |              | Small Business Initiative | Target Market Program | QP Certification        |
| 45              |          | No              | No                          |              | No                        | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days | DBE %                     | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 90           | Pending                   | Pending               | No                      |

## 054-72426 Highways - Withdrawn

Intersection reconstruction on US 51 at Leafland Street (CH 6) in Assumption.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #    | Routes                    | Major Work Categories                   | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|--------------|---------------------------|---|-------------------------|
| 4 / 6           | Christian | C-96-078-23     | HSIPPMQW(864)               | (11-12)N     | FAP 322                   | Miscellaneous<br>Electrical<br>Pavement | 6-01074-0000            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch |              | Small Business Initiative | Target Market Program                   | QP Certification        |
| 45              |           | No              | No                          |              | No                        | No                                      | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days | DBE %                     | VBP %                                   | Prequalification Waiver |
| No              |           |                 |                             | 75           | Pending                   | Pending                                 | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 055-72516 Highways - Executed

Patching on I-55 from the Sangamon County line to the McLean County line.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes | Major Work Categories     | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|---------------------------|-------------------------|
| 4 / 6           | Logan    | C-96-088-24     | N/A                         | D6 PATCHING 2025-2        | FAI 55 | Pavement<br>Miscellaneous | 0-02179-6024            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |        | Target Market Program     | QP Certification        |
| 45              |          | No              | No                          | No                        |        | No                        | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %  | VBP %                     | Prequalification Waiver |
| No              |          |                 |                             | 15                        | 0.00   | 0.00                      | No                      |

## 056-72648 Highways - Executed

Bridge painting on SN 054-0038 carrying CH 10 over I-55 at the Elkhart Interchange, and on SN 054-0063 and 054-0064 carrying I-55 over the Kickapoo Creek north of Lawndale.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories    | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|--------------------------|--------------|--|
| 4 / 6           | Logan           | C-96-021-25                 | NHPPL1BB(655)             | (54-1HB,54-5B)BP      | FAI 55           | Miscellaneous<br>Bridges | 0-01378-6002 |  |
|                 |                 |                             |                           |                       |                  |                          |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                          |              |  |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2              |              |  |
|                 |                 |                             |                           |                       |                  |                          |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver  |              |  |
| No              |                 |                             | 80                        | 8.00                  | 0.00             | No                       |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 057-72649 Highways - Executed

Bridge painting on SN 075-0080 carrying US 54 over The Sny, 0.9 miles south of IL 96.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories    | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------------|-------------------------|
| 4 / 6           | Pike     | C-96-022-25     | NHPPB17E(168)               | (105BR-1)BP               | FAP 321               | Bridges<br>Miscellaneous | 0-01378-6003            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                          | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                          | QP-1 & QP-2             |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                    | Prequalification Waiver |
| No              |          |                 |                             | 20                        | 0.00                  | 0.00                     | No                      |

## 058-72715 Highways - Deleted

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Sangamon | C-96-086-23     | N/A                         |                           |                       | Bridges               | 0-02179-6006            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 35                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 059-72729 Highways - Deleted

Bridge painting on SN 084-0127 and 084-0128 carrying I-72 over NSRR, 1.2 miles east of Wabash Avenue in Springfield.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Sangamon | C-96-033-24     |                             |                           |                       | Bridges               | 0-01378-6001            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification      |                         |
| 45              |          | No              | No                          | No                        | No                    | QP-1 & QP-2           |                         |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 45                        | Pending               | Pending               | No                      |

## 060-72732 Highways - Deleted

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Morgan   | C-96-039-24     | N/A                         |                           |                       | Bridges               | 0-02179-6007            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 45                        | Pending               | Pending               | No                      |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 061-72745 Highways - Executed

Bridge patching and joint repairs on SN 069-0024 carrying IL 267 over TR 182A and KCS Railroad and on SN 069-0025 carrying IL 267 over KCS Railroad, south of Old US 67.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Morgan          | C-96-076-24                 | N/A                       | (6VBR,6VBR-1)<br>BDR,BJR | FAP 10           | Bridges                 | 0-02179-6016 |  |
|                 |                 |                             |                           |                          |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                       | No               | N/A                     |              |  |
|                 |                 |                             |                           |                          |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 60                        | 3.00                     | 0.00             | No                      |              |  |

### 062-72913 Highways - Deleted

Riprap installation for erosion control at SN 069-0019 carrying IL 104 over the NSRR, 0.5 miles south of IL 78 in Jacksonville.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Morgan   | C-96-047-24     | N/A                         |                           |                       | Bridges               | 0-02179-6003            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 063-72A59 Highways - Executed

Deck replacement and widening of SN 068-0035 carrying Virden Avenue over I-55, 1.6 miles south of the Sangamon County line, and 068-0036 carrying North 33rd Avenue over I-55, 3 miles south of the Sangamon County line.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes          | Major Work Categories | PPS #                        |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------|-----------------------|------------------------------|
| 4 / 6           | Montgomery | C-96-036-22     | NHPPRHMK(559)               | (68-5HB-1,2)              | BRR,BY,D FAI 55 | Bridges               | 6-01041-0000<br>6-01042-0000 |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |                 | Target Market Program | QP Certification             |
| 45              |            | No              | No                          | No                        |                 | No                    | N/A                          |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %           | VBP %                 | Prequalification Waiver      |
| No              |            |                 |                             | 85                        | 7.00            | 0.00                  | No                           |

## 064-72M81 Highways - Withdrawn

Pavement patching, resurfacing, HMA shoulders, aggregate shoulders, grading and shaping ditches, rumble strips, and bridge repairs to SN 084-0111 on I-55 from 0.7 miles south of IL 104 to 0.5 miles north of Horse Farm Road/Old Route 66 at the Glenarm Interchange and on Horse Farm Road/Old Route 66 from 0.4 miles west to 1 mile east of I-55.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #        | Routes                    | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|------------------|---------------------------|-----------------------|-------------------------|
| 4 / 6           | Sangamon | C-96-103-21     | NHPP-STP4CE6<br>(723)       | 84-5-1(BRR,RS-2) | VARIOUS                   | Bridges               | 6-01258-0000            |
|                 |          |                 |                             |                  |                           | Pavement              | 6-01258-0100            |
|                 |          |                 |                             |                  |                           |                       | 6-01258-0300            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                  | Small Business Initiative | Target Market Program | QP Certification        |
| 45              |          | No              | No                          |                  | No                        | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days     | DBE %                     | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 105              | Pending                   | Pending               | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 065-74164 Highways - Withdrawn

Structure replacement of 051-0004 carrying IL 1 over the Embarras River Overflow, approximately 1 mile north of US 50 and SN 051-0005 carrying IL 1 over the Embarras River Overflow, approximately 0.5 miles north of US 50.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7           | Lawrence | C-97-075-06     |                             |                           |                       | Bridges               | 7-79610-0000<br>7-79620-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 210                       | Pending               | Pending               | No                           |

## 066-74B41 Highways - Withdrawn

0.08 mile of bridge deck overlay, bridge joint replace/repair, bridge approach roadway, and bridge deck repairs at Cottonwood Creek, 0.1 mile east of CR 1125E (overhead).

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 4 / 7           | Cumberland      | C-97-110-22    | NHPPKFMZ(873)               | D7 BRIDGE REPAIRS<br>2024-12 | FAI 70  | Bridges               | 7-52834-0000            |
|                 |                 |                |                             |                              |         |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                           |         | No                    | N/A                     |
|                 |                 |                |                             |                              |         |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days                 | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 75                           | Pending | Pending               | No                      |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 067-74D00 Highways - Executed

Installation of truck parking information management systems (TPIMS) by installing conduit, camera poles, high-definition CCTV cameras and CAT 5 ethernet cable at various rest areas: I-72 at the Pride of the Prairie rest areas in Macon County, I-57 at the Green Creek rest areas in Effingham County, I-70 at the National Trail rest areas in Effingham County and I-70 at the Cumberland Road rest area in Clark County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7           | Various         | C-97-063-24                 | NHPPC9WH(548)             | D7 RA 2024-1          | VARIOUS          | Miscellaneous           | 0-00399-7001 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 45                        | 0.00                  | 0.00             | No                      |              |  |

## 068-74D01 Highways - Withdrawn

Bridge painting at 4 locations in Fayette County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7           | Fayette  | C-97-064-24     |                             |                           |                       | Miscellaneous         | 0-01294-7001            |
|                 |          |                 |                             |                           |                       | Bridges               | 0-01378-7001            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | QP-1 & QP-2             |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 95                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 069-74D02 Highways - Executed

Bridge painting at nine locations in Fayette and Effingham Counties.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 4 / 7           | Various         | C-97-065-24    | N/A                         | D7 BRIDGE PAINTING<br>2025-2 | VARIOUS | Bridges               | 0-01378-7002            |
|                 |                 |                |                             |                              |         |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                           |         | No                    | QP-1 & QP-2             |
|                 |                 |                |                             |                              |         |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days                 | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 220                          | 0.00    | 0.00                  | No                      |

## 070-74D24 Highways - Executed

Line existing corrugated metal pipes under slope walls of eight overhead bridges along I-57 with polyethylene solid wall smooth interior pipe at various locations in various counties.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                   | Routes | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|--------|-------------------------|------------------|
| 4 / 7           | Various         | C-97-098-24    | N/A                         | D7 CULVERT LINING<br>2025-1 | FAI 57 | Bridges                 | 0-02179-7005     |
|                 |                 |                |                             |                             |        |                         |                  |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative   |        | Target Market Program   | QP Certification |
| 45              |                 | No             | No                          | No                          |        | No                      | N/A              |
|                 |                 |                |                             |                             |        |                         |                  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                       | VBP %  | Prequalification Waiver |                  |
| No              |                 |                | 40                          | 0.00                        | 0.00   | No                      |                  |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 071-74D25 Highways - Executed

Line existing corrugated metal pipes under slope walls of eight overhead bridges along I-70 with polyethylene solid wall smooth interior pipe at various locations in various counties.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                   | Routes | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|--------|-----------------------|-------------------------|
| 4 / 7           | Various  | C-97-099-24     | N/A                         | D7 CULVERT LINING<br>2025-2 | FAI 70 | Bridges               | 0-02179-7011            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative   |        | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                          |        | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                | DBE %  | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 40                          | 0.00   | 0.00                  | No                      |

### 072-74D26 Highways - Executed

Culvert liner installation at various locations on I-70.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                   | Routes | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|--------|-----------------------|-------------------------|
| 4 / 7           | Clark           | C-97-100-24    | N/A                         | D7 CULVERT LINING<br>2025-3 | FAI 70 | Bridges               | 0-02179-7012            |
|                 |                 |                |                             |                             |        |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative   |        | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                          |        | No                    | N/A                     |
|                 |                 |                |                             |                             |        |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days                | DBE %  | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 50                          | 0.00   | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 073-76F84 Highways - Withdrawn

Intersection reconstruction on IL 3 at Delmar Lane and at Pierce Lane, both in Godfrey.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | Madison         | C-98-290-18                 |                           |                       |                  | Pavement                | 0-00820-8003<br>8-08800-0242 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 260                       | Pending               | Pending          | No                      |                              |

## 074-76K02 Highways - Deleted

Bridge repair, approach roadway and painting on SN 082-0017 carrying I-55/70 over the CSX, KCS, NS, and TRRA Railroads and two private access roads, just east of the I-55/64/70 Tri-Level Interchange near the City of East St. Louis.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-062-19                 |                           |                       |                  | Bridges                 | 8-00443-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 240                       | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 075-76M49 Highways - Executed

Culvert replacement on Old US 50 at West Tributary East Branch of Silver Creek, east of Summerfield Road in Summerfiled (SN 082-2516).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | St. Clair       | C-98-082-19                 | STPWYBF(464)              | 28CR-1                | FAS 1780         | Bridges                 | 8-00687-0000 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 08/01/2025      |                             | 5                         | 11.00                 | 0.00             | No                      |              |  |

## 076-76N47 Highways - Executed

Turn lane widening, resurfacing and culvert replacement and extensions on IL 160 at Wesclin Road, approximately 1.75 miles north of New Baden.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes  | Major Work Categories     | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|---------------------------|------------------|
| 5 / 8           | Clinton         | C-98-093-20    | HSIPPLVI(078)               | 481W-1                    | FAP 690 | Miscellaneous<br>Pavement | 8-08800-3060     |
|                 |                 |                |                             |                           |         |                           |                  |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program     | QP Certification |
| 45              |                 | No             | No                          | No                        |         | No                        | N/A              |
|                 |                 |                |                             |                           |         |                           |                  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %   | Prequalification Waiver   |                  |
| No              |                 |                | 60                          | 13.00                     | 0.00    | No                        |                  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 077-76P16 Highways - Deleted

Widening and resurfacing of IL 16 at the Otterville Road/Grafton Lane intersect intersection to provide a dedicated left turn lanes and improved turning radii.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Jersey          | C-98-052-21                 |                           |                       |                  | Pavement                | 0-00820-8001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 70                        | Pending               | Pending          | No                      |              |

## 078-76R77 Highways - Executed

Bridge deck patching on various structures in various counties of District 8.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 5 / 8           | Various         | C-98-041-25                 | N/A                       | DIST8 BRIDGEDECK REPAIRS2025-1 | VARIOUS          | Bridges                 | 8-01025-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2025      |                             |                           | 0.00                           | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 079-76T56 Highways - Executed

Sign maintenance on I-55/I-64/US 40 from the Mississippi River to east of the I-64 (Tri-Level) Interchange.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | St. Clair | C-98-073-24     | HSIPQ8HY(186)               | 82-(1,2,3,4)SG            | FAI 70                | Miscellaneous         | 8-08800-3090            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |           | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |           |                 |                             | 25                        | 10.00                 | 0.00                  | No                      |

## 080-76T75 Highways - Executed

1 mile of ultra-thin bonded wearing course on US 50 from 0.1 miles east of Selmaville Road to 0.2 miles east of Baldridge Lane and from 0.1 miles west of Weymeyer Avenue to 0.1 miles west of Lackey Street in Salem.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories     | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------------|-------------------------|
| 5 / 8           | Marion   | C-98-111-24     | NHPPFXDZ(069)               | (16,16-1)RS               | FAP 327               | Pavement<br>Miscellaneous | 8-00965-1000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                           | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                           | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                     | Prequalification Waiver |
| No              |          |                 |                             | 35                        | 10.00                 | 0.00                      | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 081-76T82 Highways - Executed

Replacement of approach slabs on SN 003-0009 and 003-0010 carrying I-70 over Beaver Creek, 0.2 miles west of IL 127 in Greenville.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 8           | Bond            | C-98-121-24    | NHPPP792(909)               | 3-4BI                     | FAI 70                | Bridges                 | 8-01009-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 70                          | 20.00                     | 0.00                  | No                      |              |

## 082-76U07 Highways - Withdrawn

Bridge joint replacement/repairs and bridge deck overlay on SN 060-0014 and 060-0015 carrying I-55/70 over Beltline Road.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 5 / 8           | Madison  | C-98-161-24     | NHPPUL93(962)               | 60-7BJR-BDR               | FAI 70  | Bridges               | 8-00999-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          | 08/28/2025      |                             | 10                        | Pending | Pending               | No                      |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 083-76U12 Highways - Executed

15.6 miles of litter removal IL 100 from Hoffman Gardens to US 67; US 67 from IL 100 to IL 143; I-270 from Mississippi River to IL 3; I-70 from Mississippi I-70 from Mississippi River to I-55/I-64; I55/64 from Mississippi River to I-70; I-255 from Mississippi River to IL 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                       | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|---------------------------------|---------|-----------------------|--------------|
| 5 / 8      | Various  | C-98-169-24 | N/A               | DIST 8 LITTER<br>REMOVAL 2025-1 | VARIOUS | Miscellaneous         | 0-02179-8001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | Yes                       | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 11/30/2025      |               |              | 0.00  | 0.00  | No                      |

## 084-76U19 Highways - Executed

8.25 miles of patching on IL 3 from the McKinley Bridge to 0.3 miles north of I-270.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                   | Routes            | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------------------------|-------------------|-----------------------|--------------|
| 5 / 8      | Madison  | C-98-185-24 | N/A               | (101,102,103,104,119)<br>PP | FAP 2<br>FAU 9105 | Pavement              | 0-02179-8009 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 10.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 085-76U21 Highways - Executed

4.8 miles of pavement patching on Bond Avenue from 8th Street in East St. Louis to IL 163 in Cahokia Heights.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | St. Clair       | C-98-187-24    | N/A                         | 29PP-1                    | FAU 9189<br>FAU 9189A | Pavement              | 0-02179-8013            |
|                 |                 |                |                             |                           |                       |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |                       | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                        |                       | No                    | N/A                     |
|                 |                 |                |                             |                           |                       |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 35                        | 17.00                 | 0.00                  | No                      |

## 086-76U22 Highways - Executed

7.5 miles of pavement patching on I-255/IL 3/US 50 from the Mississippi River to IL 157 in Cahokia Heights.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 5 / 8           | St. Clair | C-98-188-24     | N/A                         | 67-(1,2,3)-PP, 82-        | FAI 255 | Pavement              | 0-02179-8014            |
|                 | Monroe    |                 |                             | (6,7,8)-PP                |         | Miscellaneous         | 8-01020-0000            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification        |
| 45              |           | No              | No                          | No                        |         | No                    | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver |
| No              |           |                 |                             | 45                        | 8.00    | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 087-78633 Highways - Withdrawn

7.8 miles of resurfacing, HMA shoulders, aggregate shoulders, earthwork, culvert replacement, tree removal, guardrail updates, addition of a right turn lane, and construction of a roundabout on IL 37, south of Marion, from Wildcat Road to IL 148.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories                   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|---|--------------|
| 5 / 9           | Williamson      | C-99-041-18    | STP1LQI(305)                | 113R-1                    | FAS 2887              | Electrical<br>Miscellaneous<br>Pavement | 9-00649-0000 |
|                 |                 |                |                             |                           |                       |   |              |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification                        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                                     |              |
|                 |                 |                |                             |                           |                       |   |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver                 |              |
| No              |                 |                | 230                         | Pending                   | Pending               | No                                      |              |

## 088-78906 Highways - Executed

Modification of a signalized intersection to a roundabout at IL 148 and Old IL 13 in the City of Marion.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Williamson      | C-99-107-21    | HSIP2XUV(100)               | (130,1)N-3                | FAP 726               | Pavement              | 0-00820-9001            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 60                          | 9.00                      | 0.00                  |                       | No                      |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 089-78949 Highways - Executed

Removal and replacement of SN 073-7048 carrying IL 154 over an unnamed creek, 1.5 miles east of IL 150.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 5 / 9           | Perry    | C-99-056-22     | BRGGPK(511)                 | 19CR-1                    | FAP 329 | Bridges               | 9-01016-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | 5.00    | 0.00                  | No                      |

### 090-78A16 Highways - Executed

Offset left turn lanes and signal modifications to flashing yellow arrows on IL 13 at Williams Street, just east of Murphysboro.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes  | Major Work Categories  | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|------------------------|-------------------------|
| 5 / 9           | Jackson         | C-99-068-23    | HSIP5LZW(198)               | (12-1)TS-2                | FAP 331 | Electrical<br>Pavement | 0-00820-9003            |
|                 |                 |                |                             |                           |         |                        |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program  | QP Certification        |
| 45              |                 | No             | No                          | No                        |         | No                     | N/A                     |
|                 |                 |                |                             |                           |         |                        |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %   | VBP %                  | Prequalification Waiver |
| No              |                 |                |                             | 35                        | 2.00    | 0.00                   | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 091-78A27 Highways - Withdrawn

Joint reconstruction with strip seals, base course widening, bridge deck, approach slab and structure repair, deck scarification, microsilica concrete overlay and approach HMA mill and fill on SN 073-0025 carrying IL 127 over Swanwick Creek and SN 073-0026 carrying IL 127 over Swanwick Creek Overflow north of Pinckneyville.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 9           | Perry    | C-99-029-24     | BRU6D3(736)                 | (8-1B,8-1B-1)BRR-1        | FAP 42                | Bridges               | 9-00714-2510<br>9-00714-2520 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 65                        | Pending               | Pending               | No                           |

## 092-78A40 Highways - Executed

Resurfacing and ADA sidewalks upgrades on CH 39 (Dix Irving Road) from the I-57 ramps to IL 37 in Dix.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 9           | Jefferson       | C-99-047-24                 | STP4K0G(534)              | (41-4,41-4-1)RS-2     | FAS 819          | Pavement                | 9-00881-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 3.00                  | 0.00             | No                      |              |  |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 093-78A65 Highways - Withdrawn

7.8 miles of standard overlay on Crab Orchard Road from the IL 13 West Connector to the IL 13 East Connector.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                 | Routes                          | Major Work Categories | PPS #                   |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------------------------------|-----------------------|-------------------------|
| 5 / 9           | Williamson      | C-99-091-24                 | STPADPF(397)      | 6RS-3                     | FAS 1887A<br>SBI 13B<br>SBI 13C | Pavement              | 9-00666-0000            |
|                 |                 |                             |                   |                           |                                 |                       |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative |                                 | Target Market Program | QP Certification        |
| 45              | No              | No                          |                   | No                        |                                 | No                    | N/A                     |
|                 |                 |                             |                   |                           |                                 |                       |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      |                           | DBE %                           | VBP %                 | Prequalification Waiver |
| No              |                 |                             | 30                |                           | Pending                         | Pending               | No                      |

### 094-78A67 Highways - Withdrawn

8.8 miles of HMA surface removal, HMA resurfacing, aggregate wedge shoulders, pavement patching and guardrail improvements on IL 13 from IL 1 to the Old Shawneetown Bridge.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories     | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------------|-------------------------|
| 5 / 9           | Gallatin | C-99-093-24     | NHPPDLHD(014)               | (10,11,11-1)RS-2          | FAP 331               | Pavement<br>Miscellaneous | 9-00527-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                           | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                           | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                     | Prequalification Waiver |
| No              |          |                 |                             | 75                        | Pending               | Pending                   | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 095-78A70 Highways - Withdrawn

1.1 miles of pavement patching, HMA surface removal and HMA resurfacing on IL 37 from the Williamson County line to 0.2 miles south of I-24.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Johnson  | C-99-096-24     | STPCXZB(835)                | 113RS-4                   | FAP 726               | Pavement              | 9-00969-0100            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | Pending               | Pending               | No                      |

## 096-78A71 Highways - Withdrawn

6 miles of overlay on IL 146 from 0.5 miles west of I-57 to the Johnson County line.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 9           | Union    | C-99-097-24     | NHPP-STPK3UJ<br>(878)       | 106RS-6                   | FAP 885               | Pavement              | 9-00749-0000<br>9-00749-0100 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 50                        | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 097-78A73 Highways - Executed

Bridge deck concrete sealing of various structures throughout District 9.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Various         | C-99-099-24                 | N/A                       | D9 DECK SEAL 2024-1   | VARIOUS          | Miscellaneous           | 9-00711-2500 |
|                 |                 |                             |                           |                       |                  | Bridges                 | 9-00711-2501 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 95                        | 0.00                  | 0.00             | No                      |              |

## 098-78A77 Highways - Executed

Repairs on SN 077-0005 and 077-0006 carrying I-57/US 51 over the Cache River, 3.8 miles south of the Union County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|
| 5 / 9           | Pulaski         | C-99-103-24                 | N/A                       | D9 BRIDGE REPAIR 2025-2 | FAI 57           | Bridges                 | 0-02179-9005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                      | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 0.00                    | 0.00             | No                      |              |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 099-78A82 Highways - Withdrawn

3 miles of resurfacing on IL 150 from IL 4 to Reeses Hill Road in Culter.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Perry    | C-99-109-24     | STPF4ZM(094)                | (111,X,566)RS-3           | FAP 861               | Pavement              | 9-00579-0100            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 25                        | Pending               | Pending               | No                      |

## 100-78A88 Highways - Executed

Mowing and application of herbicide to eliminate invasive species and interseeding at the Sugar Camp Creek Wetland Mitigation Site.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                        | Routes  | Major Work Categories        | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|----------------------------------|---------|------------------------------|-------------------------|
| 5 / 9           | Franklin | C-99-117-24     | N/A                         | D9 WETLAND<br>MAINTENANCE 2024-1 | FAP 853 | Miscellaneous<br>Landscaping | 9-00957-2500            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative        |         | Target Market Program        | QP Certification        |
| 45              |          | No              | No                          | No                               |         | No                           | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                     | DBE %   | VBP %                        | Prequalification Waiver |
| No              |          | 12/31/2027      |                             | 15                               | 0.00    | 0.00                         | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 101-61H32 Local Roads - Executed

Replace the bridge carrying TR 181 over Jackson Creek, 0.4 mile east of US 52.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Will            | C-91-183-15                 | K11M(639)                 | 14-12112-01-BR        | TR 181           | Bridges                 | 1-21708-0000 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 10/31/2025      |                             | 5                         | 22.00                 | 0.00             | No                      |              |  |

## 102-61J87 Local Roads - Executed

Construction of a grade separation structure to carry the CN/WCL Railroad over US 14; Pavement reconstruction of US 14, construction of a pump station, relocation of the Flint Creek Tributary, box culvert construction, retaining and noise walls, watermain, sanitary sewer, traffic signals and roadway lighting between IL 59 and Valencia Avenue in Barrington.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                      | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | Lake     | C-91-053-25     | WVIF(253)                   | 11-00087-02-GS<br>(BARRINGTON) | FAP 305               | Bridges               | 1-77892-0030<br>1-77892-0050 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative      | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                             | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                   | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          | 07/31/2027      |                             | 5                              | 24.00                 | 0.00                  | No                           |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 103-61J90 Local Roads - Executed

Pavement widening, resurfacing and traffic signal improvements on Irving Park Road at Old River Road in Schiller Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-189-16                 | HMTU(653)                 | 15-00082-00-CH<br>(SCHILLER PAR) | FAP 345B         | Pavement                | 1-21906-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |  |
| No              | 10/31/2025      |                             | 10                        | 19.00                            | 0.00             | No                      |              |  |

## 104-61K21 Local Roads - Executed

Replace existing culverts with two three-side precast concrete structures with HMA resurfacing, patching, curb and gutter, sidewalks, ADA improvements, and storm sewers on Wellington Avenue and Leicester Road over Lake Cosman in Elk Grove Village.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes               | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|----------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-311-19                 | EDIJ(468)                 | 19-00070-00-BR (ELK GROVE) | MUN 2080<br>MUN 2100 | Bridges                 | 1-22221-0000 |  |
|                 |                 |                             |                           |                            |                      |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification     |                         |              |  |
| 45              | No              | No                          | No                        | No                         | No                   | N/A                     |              |  |
|                 |                 |                             |                           |                            |                      |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %                | Prequalification Waiver |              |  |
| No              | 10/31/2025      |                             | 10                        | 21.00                      | 0.00                 | No                      |              |  |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 105-61K48 Local Roads - Executed

Full Depth HMA pavement with aggregate subgrade improvement, median construction, driveways, curb and gutter, sidewalks, ADA Ramps, drainage improvements, and traffic signal installation on 187th Streeyt from Science Road to Pleasant Drive in Glenwood.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-162-12                 | S2XJ(109)                 | 11-00052-00-CH<br>(GLENWOOD) | FAU 1624         | Pavement                | 1-21261-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 100                       | 22.00                        | 0.00             | No                      |              |  |

### 106-61K54 Local Roads - Executed

Constrution of a shared-use path from the north side of Irvign Park Road to Lawrence Avenue in the City of Chicago and Schiller Park.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #      | Routes                          | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|----------------|---------------------------------|-----------------------|-------------------------|
| 1 / 1           | Cook            | C-91-260-24    | OREL(643)                   | 17-00034-05-BT | DES<br>PLAINS<br>RIVER<br>TRAIL | Pavement              | 0-05152-1012            |
|                 |                 |                |                             |                |                                 |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch |                | Small Business Initiative       | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          |                | No                              | No                    | N/A                     |
|                 |                 |                |                             |                |                                 |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days   | DBE %                           | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 75             | 14.00                           | 0.00                  | No                      |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 107-61K56 Local Roads - Executed

Resurface Burlington Avenue from Central Avenue to Wolf Rd. in Western Springs.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-291-24                 | 11R0(610)                 | 23-00104-00-RS<br>WESTERN SPRINGS | FAU 3783         | Pavement                | 1-22728-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                                | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 15.00                             | 0.00             | No                      |              |  |

## 108-61K58 Local Roads - Executed

Sidewalk construction on McDermott Drive from Wolf Road to the end of St. Charles road and on Morris Avenue from McDermott Dr. to St. Charles Rd. in Berkeley.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                    | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | Cook     | C-91-295-18     | N/A                         | 18-00036-00-SW<br>(BERKELEY) | VARIOUS               | Miscellaneous         | 0-02272-1002<br>1-22712-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                           | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                 | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          | 04/30/2025      |                             | 5                            | 10.00                 | 0.00                  | No                           |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 109-61K59 Local Roads - Executed

Sidewalk construction at various locations in Berkeley.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                    | Routes  | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|-------------------|------------------------------|---------|-------------------------|------------------------------|
| 1 / 1           | Cook            | C-91-224-24                 | JPL0(431)         | 20-00038-00-SW<br>(BERKELEY) | VARIOUS | Miscellaneous           | 0-02010-1003<br>1-11025-0004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative    |         | Target Market Program   | QP Certification             |
| 45              | No              | No                          |                   | No                           |         | No                      | N/A                          |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                        | VBP %   | Prequalification Waiver |                              |
| No              | 06/15/2025      |                             | 15                | 20.00                        | 0.00    | No                      |                              |

## 110-61K64 Local Roads - Executed

HMA resurfacing, concrete curb and gutter, storm sewer, and erosion control on Indian Trail from Highland Avenue to IL 31 in Aurora.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                  | Routes   | Major Work Categories   | PPS #            |
|-----------------|-----------------|-----------------------------|-------------------|----------------------------|----------|-------------------------|------------------|
| 1 / 1           | Kane            | C-91-247-24                 | 396K(040)         | 23-00356-00-RS<br>(AURORA) | FAU 1503 | Pavement                | 1-22720-0000     |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative  |          | Target Market Program   | QP Certification |
| 45              | No              | No                          |                   | No                         |          | No                      | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                      | VBP %    | Prequalification Waiver |                  |
| No              |                 |                             | 75                | 15.00                      | 0.00     | No                      |                  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 111-61K65 Local Roads - Executed

Resurface Liberty Street from Eola Road to Commons Drive in Aurora.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                  | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | DuPage   | C-91-245-24     | 56R5(585)                   | 23-00364-00-RS<br>(AURORA) | FAU 3570              | Pavement              | 1-22723-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative  | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                         | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days               | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 25                         | 12.00                 | 0.00                  | No                      |

## 112-61K66 Local Roads - Executed

Resurface Ashland Avenue from IL 25 to Union Street in Aurora.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | C-91-246-24                 | LG5Q(579)                 | 23-00366-00-RS<br>(AURORA) | FAU 1650         | Pavement                | 1-22724-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 13.00                      | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 113-61K67 Local Roads - Active

Resurface Prairie Street from the west city limits to Randall Road in Aurora.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | C-91-248-24                 | BFEG(040)                 | 23-00367-00-RS<br>(AURORA) | FAU 3895         | Pavement                | 1-22722-0000 |  |
|                 |                 |                             |                           |                            |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |              |  |
|                 |                 |                             |                           |                            |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 14.00                      | 0.00             | No                      |              |  |

## 114-61K69 Local Roads - Executed

HMA resurfacing, patching, curb and gutter, sidewalks, ADA improvements, pavement striping, parkway restoration, on 46th Street from Harlem Avenue to Oak Park Avenue in Forest View.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-266-24                 | C9RC(593)                 | 23-00020-00-RS<br>(FOREST VIEW) | FAU 1488         | Pavement                | 1-22719-0000 |  |
|                 |                 |                             |                           |                                 |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                 |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 18.00                           | 0.00             | No                      |              |  |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 115-61K73 Local Roads - Active

HMA resurfacing, patching, pavement markings, sidewalks, ADA improvements, at various locations in Elgin.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | C-91-197-24                 | J60Q(786)                 | 24-00206-00-RS<br>(ELGIN) | VARIOUS          | Pavement                | 1-22657-0000 |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 45                        | 20.00                     | 0.00             | No                      |              |  |

## 116-61K74 Local Roads - Executed

HMA reconstruction of Hazel Avenue from Wilmot Road to Waukegan Road in Deerfield. Includes curb and gutter, PCC Sidewalk, ADA improvements, bridge deck sealing and landscaping.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Lake            | C-91-150-24                 | E4Y2(438)                 | 20-00108-00-PV<br>(DEERFIELD) | FAU 1263         | Pavement                | 1-22672-0000 |  |
|                 |                 |                             |                           |                               |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                            | No               | N/A                     |              |  |
|                 |                 |                             |                           |                               |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |              |  |
| No              | 10/31/2025      |                             | 15                        | 18.00                         | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 117-61K75 Local Roads - Executed

Resurface Schick Road from the west corporate limits to County Farm Road in Hanover Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | DuPage          | C-91-259-24                 | RB04(340)                 | 23-00077-00-RS<br>(HANOVER PARK) | FAU 1369         | Pavement                | 1-22725-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |  |
| No              | 07/18/2025      |                             | 10                        | 15.00                            | 0.00             | No                      |              |  |

## 118-61K76 Local Roads - Executed

Replace the bridge carrying Flat Iron Road over Mokeler Creek, 0.4 mile south of IL 173.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | McHenry         | C-91-071-20                 | 4IDQ(698)                 | 19-00508-00-BR        | FAU 4077         | Bridges                 | 1-22297-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 08/29/2025      |                             | 10                        | 15.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 119-61K80 Local Roads - Executed

Construct a single-span PPC IL-Beam structure with concrete deck to carry White Oaks Road over West Branch of Piscasaw Creek. Includes full-depth HMA resurfacing, pavement markings and storm sewer.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | McHenry         | C-91-300-19                 | 0ZIS(467)                 | 18-00489-00-BR        | TR 8             | Bridges                 | 1-22252-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 11/01/2025      |                             | 10                        | 18.00                 | 0.00             | No                      |              |  |

## 120-61K83 Local Roads - Executed

Reconstruct Salem Drive from Schaumburg road to Weathersfield Way in Schaumburg.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-300-24                 | D3SN(663)                 | 22-00140-00-PV<br>(SCHAUMBURG) | MUN 5215         | Pavement                | 1-22726-0000 |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |  |
| No              | 10/31/2025      |                             | 10                        | 16.00                          | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 121-68D84 Highways - Executed

Bridge replacements to SN 072-0259 (EB) and SN 072-0258 (WB) carrying Interstate 74 (I-74) over County Highway 69 (CH 69) in Peoria County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Peoria   | C-94-085-17     | NHPPZF7F(092)               | [(72-3HVB)]BR             | FAI 74                | Bridges               | 4-00058-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 10/04/2026      |                             | 20                        | 3.00                  | 0.00                  | No                      |

## 122-70991 Highways - Withdrawn

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5           | Champaign       | C-95-032-16                 |                           |                       |                  | Pavement                | 5-52999-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 08/01/2026      |                             | 10                        | Pending               | Pending          | No                      |              |  |

## Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

### 123-85743 Local Roads - Executed

Pavement reconstruction, construction of a shared-use path, retaining wall and pedestrian truss superstructure on East 2nd Street from IL 40 Broadway Ave. and on Broadway to IL 2 in Sterling.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                    | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2           | Whiteside | C-92-058-22     | C94E(452)                   | 17-00152-00-BT<br>(STERLING) | FAU 5557              | Pavement              | 0-02272-2003<br>2-10646-0000 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                           | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                 | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           |                 |                             | 140                          | 2.00                  | 0.00                  | No                           |

### 124-85766 Local Roads - Executed

Cold-in-Place recycling and resurfacing on Scout Camp Road from Stagecoach Trail to 0.2 mile east of Townsend Road.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes | Major Work Categories | PPS #                        |
|-----------------|------------|-----------------|-----------------------------|---------------------------|--------|-----------------------|------------------------------|
| 2 / 2           | Jo Daviess | C-92-048-23     | ASYM(368)                   | 22-00162-00-RS            | FAS 73 | Pavement              | 2-10679-0000<br>2-10679-0010 |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |        | Target Market Program | QP Certification             |
| 45              |            | No              | No                          | No                        |        | No                    | N/A                          |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %  | VBP %                 | Prequalification Waiver      |
| No              |            |                 |                             | 30                        | 1.00   | 0.00                  | No                           |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 125-87868 Local Roads - Executed

Replace the bridge carrying Minkler Road over Morgan Creek, 1.7 miles south of IL 71 in Oswego.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                  | Routes                | Major Work Categories | PPS #  |
|-----------------|-----------------|----------------|-----------------------------|----------------------------|-----------------------|-----------------------|--|
| 2 / 3           | Kendall         | C-93-124-24    | Q1IV(172)                   | 21-00053-00-BR<br>(OSWEGO) | FAU 3792              | Bridges               | 0-00109-3003<br>0-00109-3004<br>3-10823-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative  | Target Market Program |                       | QP Certification                             |
| 45              |                 | No             | No                          | No                         | No                    |                       | N/A  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                      | VBP %                 |                       | Prequalification Waiver                      |
| No              |                 |                | 75                          | 10.00                      | 0.00                  |                       | No   |

## 126-87869 Local Roads - Executed

HMA Resurfacing, pavement patching, PCC sidewalk, curb and gutter, drainage improvements, pavement markings, and signage on East Van Emmon Street from IL 47 to the Yorkville City Limit.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | Kendall         | C-93-023-25                 | T4N9(336)                 | 24-00053-00-BR<br>(YORKVILLE) | FAU 2515         | Pavement                | 3-10819-0000 |  |
|                 |                 |                             |                           |                               |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |              |  |
| 45              | No              | Yes                         | No                        | No                            | No               | N/A                     |              |  |
|                 |                 |                             |                           |                               |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | 6.00                          | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 127-87870 Local Roads - Executed

Sidewalk improvements along Mitchell, Main, and Railroad Streets in Braceville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                      | Routes  | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|-------------------|--------------------------------|---------|-------------------------|------------------------------|
| 2 / 3           | Grundy          | C-93-029-25                 | S7NB(103)         | 22-00010-00-SW<br>(BRACEVILLE) | VARIOUS | Miscellaneous           | 0-02010-3001<br>3-10820-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative      |         | Target Market Program   | QP Certification             |
| 45              | No              | No                          |                   | No                             |         | No                      | N/A                          |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                          | VBP %   | Prequalification Waiver |                              |
| No              |                 |                             | 20                | 3.00                           | 0.00    | No                      |                              |

## 128-91599 Local Roads - Executed

HMA Resurfacing, Traffic Signal Improvements, Curb and Gutter, Storm Sewer, Sidewalks, Multi-Use Path, ADA Ramps, and Watermains on Hamilton Road from Commerce Parkway to US 150 in Bloomington.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                       | Routes   | Major Work Categories   | PPS #  |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------------|----------|-------------------------|--|
| 3 / 5           | McLean          | C-95-008-21                 | N/A               | 16-00360-00-PV<br>(BLOOMINGTON) | FAU 6371 | Pavement                | 5-10453-0000<br>5-10453-0010<br>5-10453-0020 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative       |          | Target Market Program   | QP Certification                             |
| 45              | No              | No                          |                   | No                              |          | No                      | N/A  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                           | VBP %    | Prequalification Waiver |  |
| No              | 09/27/2025      |                             | 5                 | 6.00                            | 0.00     | No                      |  |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 129-91630 Local Roads - Executed

Replace PCC Sidewalk at Carolyn Wenz Elementary School, Paris Mayo Middle School, and Allen Memorial Field in Paris. Work includes Concrete Curb replacement, HMA removal, ADA Improvements, drainage improvements and seeding.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                    | Major Work Categories | PPS #  |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------------------------|-----------------------|--|
| 3 / 5           | Edgar    | C-95-013-23     | FM3U(794)                   | 23-00075-00-SW<br>(PARIS) | VARIOUS                   | Miscellaneous         | 0-02010-5001<br>5-10521-0000<br>5-10521-0010 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                           | Small Business Initiative | Target Market Program | QP Certification                             |
| 45              |          | No              | No                          |                           | No                        | No                    | N/A  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %                 | Prequalification Waiver                      |
| No              |          |                 |                             | 35                        | 1.00                      | 0.00                  | No   |

## 130-93671 Local Roads - Withdrawn

Construction of two structures: Iron Bridge Road over the Union Pacific Railroad, and the Union Pacific Railroad over Woodside Road. Work includes; pedestrian truss bridge over Woodside Road, reconstruction of the signalized intersection of Iron Bridge and Woodside, and the relocation of the Interurban Trail.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                     | Routes                    | Major Work Categories | PPS #  |
|-----------------|----------|-----------------|-----------------------------|-------------------------------|---------------------------|-----------------------|--|
| 4 / 6           | Sangamon | C-96-011-20     | BWWL(183)                   | 07-00164-04-FP 07-00090-08-FP | FAU 8153<br>FAU 8048      | Bridges               | 6-10245-0030<br>6-10245-0200<br>6-10655-0010 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                               | Small Business Initiative | Target Market Program | QP Certification                             |
| 45              |          | No              | No                          |                               | No                        | No                    | N/A  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                  | DBE %                     | VBP %                 | Prequalification Waiver                      |
| No              |          |                 |                             | 420                           | Pending                   | Pending               | No   |



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 131-95966 Local Roads - Executed

Replace the bridge carrying E 440 Road over a tributary to Bonpas Creek, 2 miles northeast of Cowling.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7           | Wabash          | C-97-098-23                 | QH3P(061)                 | 20-05124-00-BR        | FAS 1810         | Bridges                 | 7-10945-0000 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | 6.00                  | 0.00             | No                      |              |  |

## 132-97372 Local Roads - Executed

Roadway extension of Frank Scott Parkway East from Cross Street to IL 158.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #      | Routes                    | Major Work Categories | PPS #  |
|-----------------|-----------|-----------------|-----------------------------|----------------|---------------------------|-----------------------|--|
| 5 / 8           | St. Clair | C-98-359-06     | SMTQ(413)                   | 95-00301-03-PV | FAU 9330                  | Pavement              | 8-10094-0000<br>8-10094-0010<br>8-10094-0020<br>8-10094-0030 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                | Small Business Initiative | Target Market Program | QP Certification   |
| 45              |           | No              | No                          |                | No                        | No                    | N/A  |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days   | DBE %                     | VBP %                 | Prequalification Waiver                                      |
| No              |           |                 |                             | 210            | 12.00                     | 0.00                  | No   |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 133-97793 Local Roads - Active

Reconstruction of the IL 159/Glen Carbon Road Intersection in Glen Carbon to establish northbound and eastbound right turn lanes.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Madison         | C-98-025-21                 | FEXD(977)                 | 19-00025-01-PW(GLEN CARBON) | FAP 600          | Pavement                | 8-11025-0005 |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 17.00                       | 0.00             | No                      |              |  |

## 134-97840 Local Roads - Withdrawn

HMA resurfacing, Pavement Patching, sidewalks, curb and gutter, and pavement markings on Wood River Avenue from Ferguson Avenue to the north city limits of Wood River.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8           | Madison  | C-98-005-21     |                             |                           |                       | Pavement              | 8-10668-0000<br>8-10668-0010 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 65                        | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 135-97845 Local Roads - Executed

Resurface Milton Road from Worden Avenue to Edgewood Avenue in Alton.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Madison  | C-98-009-25     | U9E3(977)                   | 21-00242-00-RS<br>(ALTON) | FAU 8962              | Pavement              | 8-10784-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 50                        | 12.00                 | 0.00                  | No                      |

## 136-97846 Local Roads - Executed

Replace bridge superstructure (PPC Deck Beams with composite deck) on Center Grove Road over the Nickel Plate Trail in Edwardsville. Work includes; concrete pier repair, PCC Pavement patching, guardrail replacement and pavement markings.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Madison         | C-98-027-24                 | K113(492)                 | 20-00109-01-BR<br>(EDWARDSVILLE) | FAU 8874         | Bridges                 | 8-10755-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |  |
| No              | 08/14/2025      |                             | 10                        | 4.00                             | 0.00             | No                      |              |  |

## 137-99736 Local Roads - Rejected

Guardrail replacement, pavement markings and signage, and LED Stop Signs at the intersection of Creal Springs Road and Borton Street in Creal Springs.

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 138-64P26 Highways - Executed

1.5 miles of Reconstruction/HSIP Safety Funds\_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West\_to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2           | Jo Daviess | C-92-077-21     | NHPP-HSIP9BKM<br>(310)      | 43N                       | FAP 301               | Pavement              | 0-00820-2001<br>2-20432-0100 |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |            | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |            |                 |                             | 110                       | 2.00                  | 0.00                  | No                           |

## 139-78798 Highways - Withdrawn

8 miles of earthwork, HMA pavement, HMA resurfacing, drainage and guardrail in order to add a lane in each direction of I-57 from Westminster Drive in Marion to just south of the I-24 interchange.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                        | Routes                    | Major Work Categories                  | PPS #                        |
|-----------------|------------|-----------------|-----------------------------|----------------------------------|---------------------------|--|------------------------------|
| 5 / 9           | Williamson | C-99-071-20     | NHFP-NHPP60UH<br>(363)      | (X1-8,X1-7-1,X1-7,X1-6<br>-1)R-2 | FAI 57                    | Earthwork<br>Miscellaneous<br>Pavement | 9-00147-1500<br>9-00147-1520 |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                                  | Small Business Initiative | Target Market Program                  | QP Certification             |
| 45              |            | No              | No                          |                                  | No                        | No                                     | N/A                          |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days                     | DBE %                     | VBP %                                  | Prequalification Waiver      |
| No              |            | 11/19/2027      |                             | 15                               | Pending                   | Pending                                | No                           |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 140-87872 Local Roads - Executed

Resurface Ashton Road from US 6 to north of Locust Road in the City of Morris.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                  | Routes   | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|----------------------------|----------|-----------------------|------------------------------|
| 2 / 3           | Grundy   | C-93-039-25     |                             | 24-00093-00-RS<br>(MORRIS) | FAU 5975 | Pavement              | 3-10822-0000<br>3-10822-0010 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative  |          | Target Market Program | QP Certification             |
| 45              |          | No              | Yes                         | No                         |          | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days               | DBE %    | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 15                         | 6.00     | 0.00                  | No                           |

## 141-89816 Local Roads - Executed

Pavement reconstruction, and the construction of a multi-use path on Maxwell Road from Middle Road to south of Fauber Road.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes    | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------|-----------------------|------------------------------|
| 3 / 4           | Peoria   | C-94-006-22     | YUFR(842)                   | 19-00115-01-PV            | FAU 6577A | Pavement              | 0-05152-4002<br>4-10665-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |           | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                        |           | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %     | VBP %                 | Prequalification Waiver      |
| No              |          | 11/30/2025      |                             | 30                        | 2.00      | 0.00                  | No                           |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 142-62W38 Highways - Executed

(6.41-Mile) Bridge Rehabilitation and Roadway Improvement along IL 53 in Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|------------------------------|
| 1 / 1           | Cook     | C-91-136-24     | NHPPBRWL(799)               | (531)BR 23                | FAP 342 | Bridges               | 1-79433-1000<br>1-79433-1010 |
|                 |          |                 |                             |                           |         |                       |                              |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                          |
|                 |          |                 |                             |                           |         |                       |                              |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |          | 10/31/2026      |                             | 5                         | 20.00   | 0.00                  | No                           |

## 143-62W00 Highways - Withdrawn

Parking Lot improvement project for IDOT, District 1 Gurnee Maintenance Yard. Work consists of full depth removal of existing HMA pavement and replacement, PCC pavement replacement/ patching, drainage improvements. Location of work: Gurnee Maintenance Yard (3516 W Washington St) within the Village of Gurnee, in Lake County. , Parking Lot improvement project for IDOT, District 1 Gurnee Maintenance Yard. Work consists of full depth removal of existing HMA pavement and replacement, PCC pavement replacement/ patching, drainage improvements. Location of Work: Gurnee Maintenance Yard (3516 W Washington St) within the Village of Gurnee, in Lake County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|-------|
| 1 / 1           | Lake            | C-91-086-24    | N/A                         |                           |                       | Pavement                | N/A   |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |       |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |       |
| No              |                 |                | 35                          | Pending                   | Pending               | No                      |       |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 144-62W28 Highways - Executed

This improvement consists of the graffiti cleaning on I-290 between Mannheim (US 45) and Wells Street.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-121-24     | N/A                         | 2024-994-I                | FAI 290               | Miscellaneous         | 1-81330-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 12/31/2025      |                             |                           | 0.00                  | 0.00                  | No                      |

## 145-76T43 Highways - Active

Electrical repairs at the Joe Page Bridge in Hardin.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 8           | Greene          | C-98-042-24    | N/A                         | (4,5)I                    | FAP 304               | Electrical              | 8-00975-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 130                         | 7.00                      | 0.00                  | No                      |              |

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 01A-MA035 Aeronautics - Executed

Install Runway End Identifier Lights on Runway 13 End

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 3 / 4           | Marshall        | C75 5140 MARSHALL COUNTY    | 317SBGPTBD                | Electrical            |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 20                          |                           | 0.00                  | 0.00             | No                      |

## 02A-CO072 Aeronautics - Executed

Reconstruct West Aircraft T-hangar Area Pavements

| Reg / Dist      | Counties        | IL Project #                      | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 4 / 7           | Coles           | MTO 4816 COLES COUNTY<br>MEMORIAL | N/A                       | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch       | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                                | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days                     | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 60                                |                           | 8.00                  | 0.00             | No                      |

## 03A-JO028 Aeronautics - Rejected

Airfield Marking and Maintenance



# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: January 07, 2026

## 04A-BN020 Aeronautics - Awarded

Replace Runway and Taxiway Lights, Windcone, and REILS

| Reg / Dist | Counties | IL Project #              | Federal Project # | Major Work Categories       |
|------------|----------|---------------------------|-------------------|-----------------------------|
| 5 / 9      | Franklin | H96 4872 BENTON MUNICIPAL | 317SBGPTBD        | Miscellaneous<br>Electrical |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 90           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 | 74            |              | 2.00  | 0.00  | No                      |

---

## 05A-AU074 Aeronautics - Rejected

Rehabilitate Airfield Lighting Vault and Replace Vault Generator

---

## 06A-UN064 Aeronautics - Awarded

Rehabilitate Airport Entrance Road and Employee Automobile Parking Lot

| Reg / Dist | Counties  | IL Project #                            | Federal Project # | Major Work Categories |
|------------|-----------|---|-------------------|-----------------------|
| 3 / 5      | Champaign | CMI 5042 UNIVERSITY OF ILLINOIS-WILLARD | N/A               | Pavement              |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 90           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 | 36            |              | 8.00  | 0.00  | No                      |

---

## 07A-UN065 Aeronautics - Rejected

Rehabilitate General Aviation Aprons