

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 001-60J13 Highways - Executed

Culvert replacement and improvements to ADA pedestrian ramps and the retaining wall in the Village of Northbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-185-10	NHPP-B1GJ(266)	30T-1	FAP 343	Miscellaneous	1-75964-0100 1-75964-0110
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/26/2018		5	19.00	0.00	No

## 002-60X59 Highways - Executed

Intersection improvement and signal installation at the intersection of North Bolingbrook Drive and Royce Road in the Village of Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-147-14	ACHSIP-0870(017)	534R-1-N	FAP 870	Pavement	0-00813-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	16.00	0.00		No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 003-62B16 Highways - Executed

Reconstruction and signing at the intersection of Golf Road and Cumberland Circle in the city of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-394-15	CMAQTC02(831)	583-R	FAP 339	Pavement	1-78325-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/20/2019		5	18.00	0.00	No		

## 004-62C34 Highways - Executed

Intersection improvement on IL 47 at O'Brien/Vanderkarr Road and Thayer Road between the City of Woodstock and the village of Hebron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-338-16	HSIP-E59Q(751)	104-N	FAP 326	Pavement	1-78716-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/15/2018		10	21.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 005-62C90 Highways - Executed

Shoulder repair at various locations in the villages of South Elgin, Sugar Grove, Bensenville, North Aurora, West Dundee, Carpentersville, Elburn, Lily Lake, Huntley, and the cities of Batavia, Elgin, Geneva, St. Charles and Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-407-16	STP-NHPP-U987 (171)	2016-035I	VARIOUS	Pavement	1-79678-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

## 006-62D54 Highways - Executed

Guardrail and traffic barrier terminal removal and replacement on various arterial and expressway routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage Will Cook	C-91-052-17	HSIP-78FE(386)	2016-061-I	VARIOUS	Miscellaneous	1-80196-0000	
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45		No	No		No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No				55	17.00	0.00		No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 007-62F78 Highways - Executed

Bridge substructure repairs to SN 016-0669 on I-90/94 at Addison in Chicago, SN 016-0511 and SN 016-0512 on I-190 at Des Plaines River Road in Rosemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-049-18	N/A	2017-046I	FAI 94 FAI 190	Bridges	0-01624-1019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	9.00	0.00	No

## 008-62F79 Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Elmhurst, Wood Dale, Oakbrook, Westchester and LaGrange Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-050-18	STP-NHPP-5U6N (186)	2017-047BP	VARIOUS	Bridges	0-01514-1002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	5.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 009-62F80 Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Hodgkins, Willow Springs, Cicero and the city of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-051-18	STP-NHPP-OJZO (838)	2017-048BP	VARIOUS	Bridges	0-01514-1003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			120	6.00	0.00	No		

## 010-62G04 Highways - Executed

Pavement patching, miscellaneous traffic control and deck slab repairs on various expressways in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-104-18	N/A	2017-061I	VARIOUS	Pavement	1-80251-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	04/01/2019			0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 011-64L35 Highways - Executed

Demolition and removal of buildings adjacent to IL 92 located 0.3 miles north of Brights Court, near Illinois City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-079-16	STP-IFDF(756)	(83MFT)DM	FAP 599	Miscellaneous	2-20231-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

## 012-64M57 Highways - Executed

"On Call" guardrail and fence repairs along various routes in the northern section of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-009-18	N/A	D2 GR (NORTH) 2018	VARIOUS	Miscellaneous	0-01624-2006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2019			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 013-64M58 Highways - Executed

"On call" guardrail and fence repairs along various routes in the southern section of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-010-18	N/A	D2 GR (SOUTH) 2018	VARIOUS	Miscellaneous	0-01624-2007 0-01856-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/15/2019			0.00	0.00	No

## 014-64M75 Highways - Executed

Cold milling, HMA resurfacing and constructing HMA shoulder on Titan Tire Road from Springfield Drive to Dead End. HMA resurfacing on Sunny Hill Drive from US 20 to the cul-de-sac located west of Rock City Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Stephenson	C-92-028-18	N/A	D2 RS 2018-4	FAP 301	Pavement	0-01624-2003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 015-66C84 Highways - Executed

Bridge Replacement (SN 027-0012) over Big Four Ditch, 3.0 miles south of IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-054-17	STP-5VL5(240)	31-X-BR	FAS 1522	Bridges	3-27012-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/31/2018		20	8.00	0.00	No

## 016-66H10 Highways - Executed

"On Call" repair and maintenance of traffic signals, flashing beacons and roadway lighting throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	LaSalle Bureau	C-93-033-17	N/A	D3 LIGHTING REPAIR 2017-2	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2019			0.00	0.00	No		



# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 017-66H74 Highways - Executed

Cleaning and painting bridge SN 006-0115 carrying CH 10 over I-80, 1.25 miles east of the Henry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-011-18	NHPP-YYL9(804)	(06-1HB)BP	FAI 80	Bridges	0-01514-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

## 018-66H75 Highways - Executed

Cleaning and painting bridge SN 006-0124 carrying TR 188 over I-80, 4.3 miles west of IL 26 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-012-18	NHPP-PE1V(411)	(06-4HB)BP	FAI 80	Bridges	0-01514-3002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 019-66H77 Highways - Executed

Cleaning and painting bridge SN 006-0131 carrying CH 27 over I-80, 0.5 mile west of I-180.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-014-18	NHPP-VRXX(495)	(06-6HB)BP	FAI 80	Bridges	0-01514-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

## 020-66H78 Highways - Executed

Cleaning and painting bridge SN 006-0132 carrying East Road/CH 19 over I-80, 3 miles east of I-180.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-015-18	NHPP-3155(786)	(06-6HB-2)BP	FAI 80	Bridges	0-01514-3005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 021-66H79 Highways - Executed

Cleaning and painting structural steel on SN 006-0097 carrying IL 92 over Green River, 1.4 miles west of IL 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-016-18	STP-HRQC(432)	(135BR-2)BP	FAP 587	Bridges	0-01514-3006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

## 022-66H84 Highways - Executed

Washing and concrete sealing bridge SN 032-0099 carrying IL 47 over the Illinois River and the I and M canal, 1.2 miles south of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-021-18	NHPP-XPVS(932)	(111BR-1)BC,BDS	FAP 326	Bridges	0-01288-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 023-66H85 Highways - Executed

Washing and concrete sealing bridge SN 050-0246 carrying IL 170 over the Illinois River and River Road, 1.4 miles south of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-022-18	STP-MY6D(358)	(109BR)BC,BDS	FAP 786	Bridges	0-01288-3002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 024-66H86 Highways - Executed

Washing and concrete sealing bridge SN 050-0219 carrying CH 15 over the Illinois River, 0.41 miles south of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-023-18	STP-PDL9(007)	(1B-1)BC,BDS	FAS 268A	Bridges	0-01288-3003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 025-66H87 Highways - Executed

Washing and concrete sealing bridge SN 050-0180 carrying IL 23/71 over the Illinois River and Access Rd., 1 mile south of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-024-18	NHPP-TWEL(432)	(1ZR)BC,BDS	FAP 68	Bridges	0-01288-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

## 026-66H89 Highways - Executed

Washing and concrete sealing bridge SN 050-0237 carrying IL 351 over the Illinois River, 1.2 miles south of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-026-18	NHPP-MJMA(782)	(70BR)BC,BDS	FAP 619	Bridges	0-01288-3006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 027-66H90 Highways - Executed

Washing and concrete sealing bridge SN 050-0079 carrying IL 251 over the Illinois River, Water Street, Iowa Interstate Railroad and Illinois Railway, 0.26 mile south of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-027-18	NHPP-R1PC(818)	(1BD)BC,BDS	FAP 46	Bridges	0-01288-3007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 028-66H94 Highways - Executed

Routing and crack sealing 15.94 miles on I-57 from Gilman to Ashkum.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-032-18	NHPP-561K(671)	D3 CRACK SEAL 2018- 1	FAI 57	Pavement	0-02023-3001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 029-68B67 Highways - Executed

Resurfacing on US 24 from south of IL 9 to north of Pfeiffer Road and on IL 9 from US 24 to 0.27 miles east.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-026-14	NHPP-MTRX(421)	(46-1)RS-9; (L)RS-6	FAP 317 FAP 693	Pavement	4-03071-0150
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	2.00	0.00	No

## 030-68D90 Highways - Executed

District wide weed spraying.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-005-18	N/A	D4 WEED SPRAYING 2018 (OR)	VARIOUS	Miscellaneous	0-01624-4012 0-02063-4001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2018		5	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 031-70789 Highways - Executed

8.445 miles of resurfacing and drainage improvements on I-74 from University Avenue to 2 miles east of the St. Joseph interchange in Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-008-12	NHPP-X6CH(065)	10-6RS-4 & 10-7RS-3	FAI 74	Pavement	5-53944-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2018		5	2.00	0.00	No	

## 032-70C54 Highways - Executed

High friction surface treatment at various locations in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign McLean Douglas	C-95-032-18	HSIP-Y65L(694)	(D5 HSIP 2017)I	VARIOUS	Pavement	5-91986-1602
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	2.00	0.00	No



# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 033-70C84 Highways - Executed

Painting four bridge structures at various locations in Champaign and DeWitt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign DeWitt	C-95-034-18	NHPP-YK7Q(499)	D5 BRIDGE PAINTING 2018-2	FAI 57 FAI 74	Bridges	0-01514-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				185	0.00	0.00	No

## 034-72J83 Highways - Executed

3.4 miles of surface removal and replacement, shoulder and guardrail work, and structure repair on I-55/I-72/BL I-55 from north of Southwind Road to 0.5 mile north of Stevenson Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-047-17	NHPP-R4FF(212)	(84-4, 84-3, 84-9, 110) RS	VARIOUS	Bridges	6-60082-0000
						Pavement	6-60082-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	11.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 035-72J85 Highways - Executed

Cleaning of three bridges: (1)SN 001-019, US 24 EB over Mississippi River in Quincy; (2) SN 001-0068, US 24 WB over the Mississippi River in Quincy; (3) SN 034 -0062, US 136 over the Mississippi River near Keokuk, Iowa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams Hancock	C-96-049-17	N/A	D6 BRIDGE CLEANING 2017-2	FAP 63 FAP 315	Bridges	6-00288-1300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		05/25/2018			0.00	0.00	No

## 036-72K12 Highways - Executed

Bituminous surface treatment A-1 and A-2 from 2.1 miles south of Kickapoo Creek to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-076-17	N/A	(54-5) Q	FAS 1773	Pavement	0-01624-6007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	6.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 037-72K18 Highways - Executed

Bituminous surface treatment A-2 and leveling binder on Armington Road from Monroe Street in Armington to US 136 and on Old IL 121 (CR 2500 E) from US 136 to the Tazewell County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Logan	C-96-008-18	N/A	((109) RS-4, Q-2 (118)	FAS 1774	Pavement	0-01624-6006
	Tazewell			Q) PP	FAS 468		0-01624-6015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	6.00	0.00	No

## 038-72K19 Highways - Executed

Bituminous surface treatment A-2 on Old IL 121 from 0.7 mile north of Sugar Creek and continuing south for 4.5 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-009-18	N/A	(111, 113) Q	FAS 1774	Pavement	0-01624-6005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	6.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## **039-72K20** Highways - Executed (In combination with 043-72K31)

Painting of 5 bridges on I-72 in Morgan County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Morgan	C-96-012-18	NHPP-HRH4(089)	D6 BDGE PAINTING 2018	FAI 72	Bridges	0-01514-6002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/01/2018			0.00	0.00	No		

## **040-72K28** Highways - Executed

5.6 miles of micro-surfacing and centerline pavement markings on I-55 in Montgomery County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-020-18	NHPP-XWCA(111)	(68-5) CJS	FAI 55	Pavement	0-02023-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	9.00	0.00	No	

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 041-72K29 Highways - Executed

17 miles of micro-surfacing on IL 125 from east of IL 78 in Virginia to Richland Creek east of Pleasant Plains.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Cass	C-96-021-18	STP-L186(100)	(3,4,5 & 105) CJS	FAP 67	Pavement	0-02023-6004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	5.00	0.00		No

## 042-72K30 Highways - Executed

Cleaning and painting two bridges on IL 96 in Pike County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-022-18	NHPP-B3DL(154)	(2 & 3) BP	FAP 304	Bridges	0-01514-6004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 043-72K31 Highways - Executed (In combination with 039-72K20)

Cleaning and painting the bridge carrying Morton Avenue over I-72 near Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Morgan	C-96-023-18	NHPP-TMHZ(358)	(25) BP	FAI 72	Bridges	0-01514-6003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/01/2018			0.00	0.00	No		

## 044-72K33 Highways - Executed

Weed spraying on various routes in Logan County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Logan	C-96-026-18	N/A	D6 WEED SPRAYING LOGAN CO 2018	VARIOUS	Miscellaneous	0-02063-6002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	04/30/2018			0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 045-72K34 Highways - Executed

Weed spraying on various routes in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-027-18	N/A	D6 WEED SPRAYING SANG CO 2018	VARIOUS	Miscellaneous	0-02063-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2018			0.00	0.00	No	

## 046-72K35 Highways - Executed

Tree removal at the Coalfield Rest Area on I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-028-18	N/A	(68-3) TR	FAI 55	Miscellaneous	0-02043-6001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2018			0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 047-74723 Highways - Executed

0.88 mile of roadway reconstruction on US 45 from West Salt Creek to 0.2 mile south of 500N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-074-15	HSIP-0328(035)	3Y	FAP 328A	Pavement	7-76910-8701
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	7.00	0.00	No

## 048-74789 Highways - Executed

PCC removal and replacement, curb and gutter removal and replacement, sidewalk removal and replacement, and pavement marking at the northbound and southbound Green Creek Rest Areas on I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-020-17	N/A	(25-8)RA-2	FAI 57	Pavement	0-01788-7001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			75	0.00	0.00		No



# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 049-74794 Highways - Executed

Slope stabilization using a cellular confinement system on I-70, 5 miles east of Martinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-042-17	N/A	12-51I	FAI 70	Earthwork	0-01624-7004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

## 050-74803 Highways - Executed

12.6 miles of Class A and Class B pavement patching on US 51 from E. Damon Avenue in Decatur to the Macon/Dewitt County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-042-18	N/A	D7 PATCHING 2018-2	FAP 322 FAP 710	Pavement	0-01624-7007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 051-74805 Highways - Withdrawn

Bridge deck patching and joint replacement on SN 018-0026 carrying IL 130 over the CSX Transportation railroad, 0.5 miles south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-059-17	N/A			Bridges	0-01624-7009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

## 052-74806 Highways - Executed

9 miles of Class A pavement patching on I-57 from MP 182 to MP 191.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-060-17	N/A	D7 PATCHING 2018-4	FAI 57	Pavement	0-01624-7010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 053-74808 Highways - Executed

12.9 miles of aggregate shoulders on Dierrich/Clay City Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay Effingham	C-97-062-17	N/A	D7 AGG SHLD 2018-1	FAP 828	Pavement	0-01624-7012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 054-74809 Highways - Executed

9 miles of aggregate shoulders on IL 49 at Westerfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-063-17	N/A	D7 AGG SHLD 2018-2	FAP 832	Pavement	0-01624-7013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 055-74811 Highways - Executed

12.8 miles of Class B pavement patching on US 50 between IL 130 and IL 250.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland Lawrence	C-97-065-17	N/A	D7 PATCHING 2018-7	FAP 327	Pavement	0-01624-7015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

## 056-74820 Highways - Executed

weed spraying along I-57 and I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	C-97-013-18	N/A	D7 WEED CONTROL SPRAYING 2018	VARIOUS	Miscellaneous	0-02063-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	05/18/2018			0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 057-74821 Highways - Executed

Tree removal and seeding along I-57 from MP 165 to MP 168 in Effingham County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-014-18	N/A	D7 ASH BORER CONTROL 2018	FAI 57	Miscellaneous	0-02043-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2018		30	0.00	0.00	No		

## 058-76G56 Highways - Executed

Bridge replacement (SN 060-0082) and roadway grade raise on IL 143 over Indian Creek, 0.3 miles east of Wanda Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-131-18	NHPP-3HS2(621)	125B-2	FAP 789	Bridges	8-03480-0800
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No					12.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 059-76K22 Highways - Executed

Bridge repairs on SN 060-0083 carrying IL 143 over Cahokia Creek, north of Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-154-18	N/A	125BDR-2	FAP 789	Bridges	0-01624-8006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	8.00	0.00	No

## 060-76K61 Highways - Executed

Installation of a weigh-in-motion data collection system on I-64, west of Summerfield South Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-134-18	NHPP-Y9AP(709)	82-9 WIMDCS 2018-1	FAI 64	Electrical	0-02110-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	10.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 061-76K62 Highways - Executed

Installation of a weigh-in-motion data collection system on I-270, east of IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-135-18	NHPP-KQWV(292)	60-4 WIMDCS 2018-2	FAI 270	Electrical	0-02110-8001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	10.00	0.00	No

## 062-78470 Highways - Executed

Removal and replacement of SN 033-0005 carrying IL 14 over a creek in McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-038-15	STP-7880(112)	9Z(B-1)	FAP 855	Bridges	9-00413-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	7.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 063-78544 Highways - Executed

Removal of two structures (SN 039-0015, SN 039-0051) over abandoned Illinois Central Golf railroad and construction of a 12' X 10' box culvert and bike path, 3 miles west of Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-001-17	NHPP-E3YF(775)	(12-1VBY,12-2VB)DM	FAP 331	Bridges Pavement	9-00203-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				150	12.00	0.00	No

## 064-78577 Highways - Executed

Crack sealing on 6 structures on I-57 in Franklin and Jefferson Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin Jefferson	C-99-028-17	N/A	D9 CM DECK CRACK SEAL 2018-1	FAI 57	Pavement	0-01624-9014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No



# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 065-78592 Highways - Executed

8.8 miles of roadway improvement including guardrail and culvert liner on IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-045-17	STPR-HSIP-E6CW (071)	130(RS-5,SR-1)	FAP 726	Pavement	9-00538-0000 9-02200-2801
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	11.00	0.00	No	

## 066-78597 Highways - Executed

Concrete shoulders, traffic signals and pavement markings at the intersection of IL 13 and Old IL 13 in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-051-17	HSIP-19UP(194)	(3-2,8X-1,4-2)TS-1	FAP 331 FAS 899	Pavement Electrical	9-02200-2802
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

**067-78614** Highways - Executed

Cleaning and painting 9 bridges on I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin Jefferson	C-99-001-18	N/A	D9 BRIDGE PAINT 2018-1	FAI 57	Bridges	0-01514-9001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				175	0.00	0.00	No

**068-78616** Highways - Executed

Roadway improvement on IL 37 from south of IL 148 to Pulleys Mill.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-008-18	N/A	113RS-6	FAP 726	Pavement	0-01624-9002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	Yes	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	10.00	0.00		No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 069-78620 Highways - Executed

Addition of a non-automatic transfer switch and associated conduit and cabling at the West Frankfort pump station in West Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Franklin	C-99-014-18	N/A	D9 TRANSFER SWITCH 2018	FAI 57	Electrical	9-91480-1801	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes			15	0.00	0.00	No		

## 070-78621 Highways - Executed

Cleaning and painting portions of 3 structures.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #		
5 / 9	Hamilton Jefferson Williamson	C-99-015-18	N/A	D9 BRIDGE PAINT 2018-2	VARIOUS	Bridges	0-01514-9002		
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification	
45		No		No		No	No	QP-1 & QP-2	
Pre-Bid Meeting		Completion Date		Calendar Days		Working Days	DBE %	VBP %	Prequalification Waiver
No						45	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 071-78625 Highways - Executed

Weed spraying along various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Various	C-99-022-18	N/A	D9 WEED SPRAY 2018 -1	VARIOUS	Miscellaneous	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/22/2018			0.00	0.00	No		

## 072-61D87 Local Roads - Executed

Resurfacing Harding Avenue from Brainard Avenue to Kemman Avenue in the Village of LaGrange Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-136-17	0J51-(301)	16-00077-00-RS (LAGRANGE PARK)	FAU 1472	Pavement	1-22047-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	20.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 073-61E19 Local Roads - Executed

Resurfacing Oketo Avenue from Lawrence Avenue to Montrose Avenue, and Wilson Avenue from Oketo Avenue to Harlem Avenue in the Village of Harwood Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-066-18	VC71-(125)	17-00060-00-RS HARWOOD HEIGHTS	OKETA AVENUE WILSON	Pavement	1-22081-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	22.00	0.00	No

## 074-61E21 Local Roads - Executed

Tree planting along IL 50 from 167th Street to 163rd Street in the City of Oak Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-185-16	J4L4-(697)	14-00102-00-LS (OAK FOREST)	FAP 350	Miscellaneous	0-01728-1022

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 075-61E25 Local Roads - Executed

Resurfacing, traffic signals, sidewalks, and street lighting on FAU 3723 (JFK Blvd.) from Arlington Heights Rd. to Elk Grove Blvd., and on FAU 3724 (Elk Grove Blvd.) from Arlington Heights Rd. to Victoria Ln. in Elk Grove Village. The sidewalk and railing on the structure carrying JFK Blvd. over Salt Creek will be removed and replaced.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-053-18	PT89-(144)	15-00065-00-RS ELK GROVE VILL	FAU 3723 FAU 3724	Pavement Electrical	1-22079-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2018		5	20.00	0.00	No

## 076-66D34 Highways - Executed

Removal of existing double box culvert to be replaced by a double 8'x5' precast box culvert located on IL 47, 1.6 miles north of IL 9 in Gibson City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Ford	C-93-086-17	NHPP-SGQN(080)	126C-1	FAP 326	Bridges	3-02747-2524	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	4.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 077-66H60 Highways - Executed

Remove Ash trees for Emerald Ash Borer control along I-80 and I-55 in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Grundy	C-93-098-17	N/A	2018-1TREE REMOVAL EAB CONTROL	FAI 80 FAI 55	Miscellaneous	0-02043-3001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2018		10	0.00	0.00	No		

## 078-66H69 Highways - Executed

Sealing Bridge decks parapets/curbs on numerous structures on various routes throughout DeKalb, Kendall, Grundy, and LaSalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Various	C-93-002-18	N/A	D3 BRIDGE DECK SEALING FY2018	VARIOUS	Bridges	3-27357-1800	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 079-76J11 Highways - Executed

Improvements on 2 bridges on IL 15 over Richland Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-149-18	NHPP-SFEN(566)	27-1BR-1	FAP 103	Bridges	8-00431-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/07/2018		15	20.00	0.00	No

---

## 080-85660 Local Roads - Executed

Resurfacing CH 22/Eldena Road from US 52 to South Eldena Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Lee	C-92-036-17	XELQ-(416)	17-00334-00-RS	CH 22	Pavement	2-10528-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		



# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

**081-85661** Local Roads - Executed

Resurfacing Harmon Road from US 30 to Sterling Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-037-17	E2SS-(739)	17-00335-00-RS	FAS 188	Pavement	2-10530-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

---

**082-89664** Local Roads - Executed

Roadway reconstruction on FAS 393(CH4) from CH 15 to IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-057-14	B8IP-(980)	13-00001-01-RS	FAS 393	Pavement	4-10520-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	4.00	0.00	No	

---

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 083-89734 Local Roads - Executed

Bridge replacement including minor approach roadway work on FAS 212 (CH 9) at Camp Creek, located 1.8 miles north of Joy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-049-15	AEZ5-(403)	15-00103-05-BR	FAS 212	Bridges	4-10547-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	5.00	0.00	No

---

## 084-93710 Local Roads - Executed

Resurfacing CH 7 from the city limits of Pittsfield south to 195th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Pike	C-96-211-17	02U1-(839)	14-00096-00-PP	FAS 604	Pavement	6-10686-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	5.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 085-99593 Local Roads - Executed

Resurfacing on FAS 919 (Grant City Road) from Vercliff Drive to Boskydell Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-513-13	PTA7-(343)	12-00171-00-RS	FAS 919	Pavement	9-10478-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	2.00	0.00	No

## 086-46487 Highways - Executed

Installing or replacing tourist attraction or business logo signs, guide signs and supports at locations throughout the state as described in individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Various	C-60-023-18	N/A	INT ATTRACT SIGN 2018-50	VARIOUS	Miscellaneous	0-01574-6001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2020			0.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 087-66H99 Highways - Executed

Removal, replacement and rewiring of light towers, light poles and their foundations at 2 locations in Livingston County and at 1 location in Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Livingston	C-93-039-18	NHPP-OUFS(035)	(53-5HB,5HB-3)HL&(46 -2HB)HL	FAI 55 FAI 57	Electrical	0-02080-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

## 088-64K27 Highways - Executed

Cold milling, HMA resurfacing, and bridge deck repairs on IL 2 from Rock River Bridge in Grand Detour to 0.3 mile south of Pines Road in Oregon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-071-14	NHPP-MD79(536)	(38,39)RS-6	FAP 742	Pavement	2-14900-0000 2-20311-0000 2-24900-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/01/2018		15	4.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 089-61E13 Local Roads - Executed

Resurfacing 21st Street from Sheridan Road east for 1,600 ft., and 29th Street from Lewis Avenue to Galilee Avenue in the City of Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-222-17	VGQR-(277)	17-00088-00-RS (ZION)	FAU 1202 FAU 1207	Pavement	1-22075-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	10.00	0.00	No

## 090-61E26 Local Roads - Executed

Resurfacing Fullerton Avenue from Bloomingdale Road to Glen Elley Road in the Village of Glendale Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-192-17	45YI-(898)	17-00068-00-RS (GLENDALE HGHTS)	FAU 1379	Pavement	1-22053-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	19.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 091-61E30 Local Roads - Executed

Reconstruct Rathje Road from Joliet Road to Corning Avenue in the Village of Peotone.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-187-15	N9AS-(205)	04-00045-01-FP (PEOTONE)	FAU 4304	Pavement	1-21711-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	18.00	0.00	No		

## 092-61E33 Local Roads - Executed

Traffic signal improvement on US 12 from IL 176 to IL 22.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-156-16	Z1X9-(720)	12-00999-26-TL	FAP 334	Electrical	1-11018-0021	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	5.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 093-61E36 Local Roads - Executed

Resurfacing Ringwood Road from Spring Grove Road to IL 120, and Barnard Mill Road from Ringwood Road to Illinois Route 31 in the Village of Ringwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-084-18	KFFH-(648)	17-00005-00-RS (RINGWOOD)	FAU 165 FAU 4083	Pavement	1-22084-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	11.00	0.00	No

## 094-85662 Local Roads - Executed

Installation of new traffic signals at the intersection of Bauer Parkway and Victory Lane in Machesney Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-027-17	IZNK-(681)	17-00032-00-SP MACHESNEY PARK	FAU 5034	Electrical	0-00102-2001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/01/2018		20	2.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 095-93709 Local Roads - Executed

Replace the bridge carrying TR 597 over Austin Creek, one mile west of Fall Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-206-17	22JD-(900)	16-08112-00-BR	TR 597	Bridges	6-10761-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	4.00	0.00	No

## 096-97661 Local Roads - Executed

Reconstruction of East Main Street from Lakeview Access Road west for 1,550 ft. ,in the Village of Maryville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-372-14	1DIG-(328)	14-00016-02-PV (MARYVILLE)	FAU 9119	Pavement	8-10555-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2018			20.00	0.00	No		



# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 097-87675 Local Roads - Executed

Resurfacing from the Henry County line to the corporate limits of New Bedford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-048-17	D532-(653)	09-00224-00-RS	FAS 243	Pavement	3-10475-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	6.00	0.00	No

## 098-91557 Local Roads - Executed

Reconstruct the intersection of Jackson and English Streets from nort of East English Street to Penn Street in the City of Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Vermilion	C-95-317-17	WWSG-(455)	12-00348-01-BT (DANVILLE)	FAU 7041	Pavement	5-10451-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	4.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 099-91563 Local Roads - Executed

Replace the bridge carrying TR 261 over Feather Creek, 1.0 mile north of Muncie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Vermilion	C-95-329-17	V8GM-(039)	15-14141-00-BR	TR 261	Bridges	5-10463-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	3.00	0.00	No		

---

## 100-95826 Local Roads - Executed

Replace the bridge carrying TR 229 over the Elm River, 3.5 miles southwest of Mt. Erie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-031-18	XDGX-(932)	16-06121-00-BR	TR 229	Bridges	7-10808-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	3.00	0.00		No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 101-61E20 Local Roads - Executed

Pedestrian path from 135th Street to College Drive in the City of Palos Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-297-16	7BV4-(258)	16-00054-00-BT PALOS HEIGHTS	FAU 2781	Pavement	0-01728-1018	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	17.00	0.00	No		

## 102-61E28 Local Roads - Executed

Replace the bridge carrying Forest Avenue over Ravine Ditch #7, south of Hazel Avenue in the City of Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-394-14	VU34-(681)	13-00121-00-BR HIGHLAND PARK	FOREST AVENUE	Bridges	1-21578-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/02/2018		10	18.00	0.00	No	

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 103-76K93 Highways - Executed

Installation of traffic signals on IL 161 at the I-64 eastbound ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-136-18	STP-UUA9(645)	82-9TS-1	FAP 805	Electrical	8-00676-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	10.00	0.00	No

## 104-61E18 Local Roads - Executed

Reconstruct the intersection of IL 25 at Spring Street including traffic signal improvements, street lighting, and curb, gutter and sidewalks; construction of a pedestrian bridge over the Fox River; reconfiguration of the multi-modal access for pedestrians and vehicular traffic; relocation of the Pace bus staging area and the expansion of the existing commuter parking lot. Project is located in the City of Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-279-16	WXJJ-(747)	16-00313-00-MS (AURORA)	FAU 2503	Pavement	1-11018-0019 1-22087-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/25/2019		20	13.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 105-61E22 Local Roads - Withdrawn

Reconstruction and widening to add one thru lane in each direction and bicycle/pedestrian accommodations on Quentin Road from IL 22 to White Pine Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-080-18				Pavement	1-22086-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		15	Pending	Pending	No	

## 106-61E31 Local Roads - Executed

Resurfacing Poplar Avenue from Park Avenue to Vallette Street in the City of Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-259-17	IPE7-(353)	17-00190-00-RS (ELMHURST)	FAU 3823	Pavement	1-22080-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				20.00	0.00	No	

## 107-87681 Local Roads - Rejected

Cleaning and repainting of the soffit, fascia, and exterior wood parts, and cleaning and tuck pointing on the historic Dwight train depot in the Village of Dwight.

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 108-89709 Local Roads - Executed

Reconstruction of Old Galena Road between Boy Scout Road and Cedar Hills Drive, including new traffic signals at Cedar Hills Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-004-17	41SB-(138)	15-00058-09-PV	FAS 1387	Pavement	4-10581-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			110	4.00	0.00		No

## 109-89699 Local Roads - Executed

Rehabilitate the bridge carrying Farnham Street over the BNSF Railroad, 0.3 mile north of East Main Street in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Knox	C-94-041-16	B94U-(416)	08-00601-19-BR (GALESBURG)	FAU 6790	Bridges	4-10537-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2018		10	3.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 110-97563 Local Roads - Executed

Construction of a PCC roundabout and approaches at the intersection of Jamestown Road and Holy Cross Lane in Breese, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-306-13	X7ZP-(424)	13-00095-02-PV	FAS 784	Pavement	8-10512-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			135	20.00	0.00		No

## 111-97644 Local Roads - Executed

Pavement reconstruction on East Central Street from 350 feet east of Longfellow Street to Moreland Road in Bethalto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-365-14	TVKD-(470)	14-00026-02-PV (BETHALTO)	FAU 8959	Pavement	8-10556-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	12.00	0.00	No		

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 112-97664 Local Roads - Executed

Resurfacing 6th Street from Woodland Avenue to East Edwardsville Road in Wood River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-370-14	N0SE-(123)	14-00051-00-RS (WOOD RIVER)	FAU 9008	Pavement	8-10559-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	15.00	0.00	No

## 113-60Y25 Highways - Executed

Reconstruct the intersection of IL 83 and IL 171, including new traffic signals, roadway lighting and box and pipe culvert replacements east of the Village of Lemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-340-14	HSIP-WUJH(517)	3114-N(14)	FAP 344	Pavement	1-78311-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/16/2018		10	19.00	0.00	No		



# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 01A-CO063 Aeronautics - Executed

Phase 1 - Replace Medium Intensity Taxiway Lights (MITL) on Taxiways Serving Runway 11-29

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Coles	MTO 4554 COLES COUNTY MEMORIAL	317SBGP139	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		82		0.00	0.00	No

## 02A-DE078 Aeronautics - Executed

Rehabilitate the Pavement Around Hangar G

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Macon	DEC 4497 DECATUR	317SBGP111/120	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		41		3.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

**03A-GR008** Aeronautics - Executed

Rehabilitate Aircraft Parking Apron Designated R1

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 8	Bond	GRE 4561 GREENVILLE	317SBGP120/133	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		49		9.00	0.00	No

---

**04A-SD058** Aeronautics - Executed

Taxiway B Relocation, Phase 1: Fillet Improvements

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 8	St. Clair	CPS 4505 ST. LOUIS DOWNTOWN	317SBGP133/134	Pavement Earthwork		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		64		2.00	0.00	No

---

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 05A-HA029 Aeronautics - Executed

Rehabilitation of T-Hangar taxiway areas TH/1 and TH/4

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Saline	HSB 4562 HARRISBURG-RALEIGH	317SBGP120/139	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		82		1.00	0.00	No

## 06A-CR005 Aeronautics - Executed

Remark All Runway Pavement Markings

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	White	CUL 4618 CARMi MUNICIPAL	317SBGP120	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		13		0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 07A-MP008 Aeronautics - Executed

Runway 18/36 Rehabilitation including Crack Sealing, Pavement Rejuvenation, and Pavement Marking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Massac	M30 4572 METROPOLIS MUNICIPAL	317SBGP105/120	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		0.00	0.00	No

## 08A-MR022 Aeronautics - Executed

Install Precision Approach Path Indicators (PAPI)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Grundy	C09 4442 MORRIS MUNICIPAL	317SBGP120	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		46		0.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

## 09A-MR023 Aeronautics - Executed

Rehabilitate and Expand Airport Automobile Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Grundy	C09 4629 MORRIS MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		51		10.00	0.00	No

## 10A-CI006 Aeronautics - Rejected

Rehabilitation of Aircraft Apron and T-Hangar Taxiways and Remark Runways

## 11A-LW028 Aeronautics - Executed

Rehabilitation of Airport Access Roads and Construction of an Airport Fuel Depot Loop Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Lawrence	LWV 4566 LAWRENCEVILLE-VINCENNES INTL	317SBGP120/133	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		4.00	0.00	No

# Letting Summary Report

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: December 16, 2025

**12A-LW027** Aeronautics - Executed

Rehabilitate Airport Roads

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 7	Lawrence	LWV 4627 LAWRENCEVILLE-VINCENNES INTL	N/A	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		39		2.00	0.00	No	

**1LR-M1710** DNR - Active

Reclamation of the Lead & Zinc 2017 Mine Group abandoned mine sites by the Department of Natural Resources using federal Abandoned Mined Lands Funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories			
2 / 2	Jo Daviess	AML-LdZc-1710	Lead & Zinc 2017 Mine Group	Earthwork			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes				0.00	0.00	No	