

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

001-60R67 Highways - Executed

Bridge deck overlay, bridge deck joint repairs and traffic signal modification on Grand Avenue over Des Plaines River Road in the Village of River Grove. (SN 016-0855).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-200-12	STPLOHM(568)	136A-BR(11)	FAU 1376	Bridges	1-78742-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	16.00	0.00	No	

002-62A26 **Highways - Deleted**

PAVEMENT WIDENING ON RAND ROAD TO PROVIDE FOR A NEW SOUTHBOUND RIGHT TURN LANE AT THE INTERSECTION OF RAND ROAD AND DUNDEE ROAD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-113-15				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2020		5	Pending	Pending	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

003-62F95 Highways - Executed

Superstructure replacement, substructure rehabilitation, roadway lighting, underdeck lighting and drainage improvements on I-94 at Montrose Avenue. (SN 016-0852)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-090-18	NHPPXG1Q(992)	267-0101.3-B-R	FAI 94	Bridges	1-77960-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2020		5	15.00	0.00	No	

004-62G94 Highways - Executed

Bridge overlay and joint repair on the structure carrying IL 72 westbound over the EJandJ Railroad in the Village of Hoffman Estates. (SN 016-0502)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-281-18	NHPPQR92(242)	2018-053-B-R	FAP 341	Bridges	1-80471-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

005-62H21 Highways - Executed

6.9 miles of overlay, patching with precast concrete slabs and pedestrian ramp improvements on IL 72 (Higgins Road) from Commonwealth Drive to Glen Lake Road in the Villages of Hoffman Estates, Schaumburg and South Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-214-19	NHPPDCK8(437)	2018-070-RS	FAP 341	Pavement	1-79498-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		5	13.00	0.00	No	

006-62J31 Highways - Executed

Construction of a concrete retaining wall on the west side of I-290 between Van Buren and Jackson; mainline pavement near southbound I-90/94 to westbound I-290 ramp; demolition of existing Jackson Boulevard Bridge at I-90/94. (SN 016-0588).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-410-19	NHPPZYCH(319)	2019-054-I	FAI 90 FAI 94 FAI 290	Bridges	1-78691-9000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/18/2020		10	17.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

007-62J37 Highways - Executed

Pavement replacement at the culvert carrying US 14 over the ditch south of Oak Grove Road in the City of Harvard. (SN 056-0263)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-421-19	N/A	2019-060-I	FAP 066	Bridges	0-02174-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

008-62J58 Highways - Rejected

Sweeping various expressway and arterial highways throughout District 1.

009-62J76 Highways - Executed

3.2 miles of tree removal, selective clearing, grubbing, tree pruning, chain link and wood fence removal, sign removal and metal structure removal along Wood Street from south of 159th Street to north of 138th Street within the City of Harvey and Villages of Dixmoor and Riverdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-042-20	STPD3XD(048)	2019-127-I	FAU 2857	Miscellaneous Landscaping	1-90046-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2020		5	17.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

010-64M32 **Highways - Withdrawn**

TRAFFIC SIGNAL UPGRADES AT THE INTERSECTION OF ALPINE RD AND CLEVELAND DR; AND REMOVAL OF THE SIGNALS AT LOUISIANA RD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-059-17				Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

011-64N92 **Highways - Executed**

PAVEMENT PATCHING ON US 20 FROM 6TH ST IN EAST DUBUQUE TO DUNN RD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-090-19	N/A	D2 PP 2020-1	FAP 301	Pavement	0-02174-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

012-64N93 Highways - Executed

PAVEMENT PATCHING ON IL 38 FROM PHILL RD TO I-39 EAST OF ROCHELLE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-091-19	N/A	D2 PP 2020-2	FAP 567	Pavement	0-02174-2006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

013-64N94 Highways - Executed

PAVEMENT PATCHING ON COUNTY HOME RD FROM 113TH AVE TO 175TH AVE/KNOXVILLE RD S OF COAL VALLEY.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-092-19	N/A	D2 PP 2020-3	FAS 206	Pavement	0-02174-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

014-66961 **Highways - Deleted**

Removal and replacement of SN 046-0087, Larry Power Rd over I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-103-12				Bridges	3-40600-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

015-66E50 **Highways - Executed**

3P milling and resurfacing on IL 38 from the Ogle County line to John Huber Parkway. Other work includes guardrail with stabilization, shoulder stone, detector loop installation, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-040-15	NHPP64S6(541)	34 RS-6	FAP 567	Pavement	3-03819-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	12.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

016-66F60 Highways - Executed

Remove and replace culvert SN 027-2509 that carries a tributary to Spring Creek under IL 115, located 7.2 miles S of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-099-16	STPP3T5(466)	(108)CR-2509	FAP 798	Bridges	3-27115-2509
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/14/2020		10	11.00	0.00	No	

017-66F70 Highways - Executed

Removal and replacement of SN 038-0039, reconstruction of adjacent pavement, and associated earthwork and traffic control of US 45 over Prairie Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-045-19	STP6EE4(825)	(36BR-1)BR	FAS 317	Bridges	3-38039-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	14.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

018-66F75 Highways - Executed

Deck replacement and beam repair on SN 050-0201 carrying US 52 over Indian Creek, located 2.1 miles E of IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-053-19	STPPT7R(411)	(124BR)BR	FAP 607	Bridges	3-50201-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		20	10.00	0.00	No	

019-66J72 Highways - Executed

Bridge repair SN 050-0163 and 050-0164 on I-39 above BandN RR, 0.8 miles N of US 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-050-19	NHPP5CM1(168)	(50-8VB)BJR, I-2	FAI 39	Bridges	3-50163-0000 3-50164-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

020-66J86 Highways - Executed

Bridge deck concrete sealing at various bare concrete bridge decks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-070-19	STPYHK6(357)	D3 BRIDGE DECK SEALING FY 2020	VARIOUS	Bridges	3-27357-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

021-66K27 Highways - Executed

Removing and replacing expansion joints, removing and replacing bridge deck overlay and PPC I-beam repairs on SN's 027-0052 and 027-0053 carrying I-57 over Big Four Creek 2.37 miles S of IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-113-19	N/A	(27-38B)BRR	FAI 57	Bridges	0-02174-3003 3-27052-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

022-66K43 **Highways - Rejected**

District wide tree removal on state maintained routes as needed.

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

023-68B62 Highways - Executed

Add shoulders, culvert extensions, and resurface IL 117 from CR 700N near Eureka to N of Raymond St in Goodfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-003-14	HSIP-STPKMQU (815)	(114)SR,CLV,RS-4	FAP 702	Pavement	4-40610-1402
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	10.00	0.00	No	

024-68C89 Highways - Executed

Deck replacement, structural steel repairs, roadway lighting, navigation lightning, decorative lighting, and scour countermeasures to SN 090-0001 (Murray Baker Bridge), carrying I-74 over the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-111-15	NHPPY4TH(575)	90(10D-1)BRR	FAI 74	Bridges	4-00330-0010 4-00330-0050 4-00330-0090
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	10/31/2020		15	2.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

025-68F17 Highways - Executed

Inspection, maintenance, and repair of existing lighting and electrical facilities at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-007-20	N/A	D4 ELECTRICAL 2020	VARIOUS	Electrical	0-02174-4012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

026-70545 Highways - Executed

Bridge replacement, bridge removal/demolition on IL 130 over the Embarras River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-038-10	STP7XGM(102)	(12B-15D)BR	FAP 808	Bridges	5-52880-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	3.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

027-70B38 **Highways - Deleted**

Bridge replacements under mattis ave. NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-15				Bridges	5-52954-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020		10	Pending	Pending	No	

028-70B98 **Highways - Deleted**

Bridge replacement under US 150 NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-16				Pavement	5-52954-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020		10	Pending	Pending	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

029-70E06 Highways - Executed

Six spot locations of bridge painting on I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-050-19	NHPP3YFN(792)	D5 BRIDGE PAINTING 2020-1	FAI 74	Bridges	0-01373-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	0.00	0.00	No	

030-70E09 Highways - Executed

Weigh in Motion Data Collection System on FAI-74 approximately 1.0 mile west of Oakwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-058-19	STP8EKK(831)	D5 WIM 2020-1	FAI 74	Miscellaneous Landscaping Electrical	0-02112-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

031-70E35 Highways - Executed

Tree removal and seeding on I-74 Westbound at Farmer City exit and on US 45 at NCL of Thomasboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign DeWitt	C-95-020-20	N/A	D5 TREE REMOVAL 2020-1	FAI 74 FAP 800	Miscellaneous	0-02065-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2020		10	0.00	0.00	No	

032-72H83 Highways - Deleted

Resurfacing, geometric design improvements, signal improvements and ADA ramp improvements on US 54 / IL 106 through Pittsfield. This project also includes pavement patching at the Pittsfield Weigh Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-060-15	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	Pending	Pending	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

033-72J45 Highways - Executed

Replacing the bridge carrying IL96 over Sheridan Creek, 0.9 miles south of Nauvoo (SN 034-0020).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-004-17	STPZIW8(204)	(120)B-6	FAP 510	Bridges	6-00629-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/10/2020		10	7.00	0.00	No	

034-72J99 Highways - Executed

Resurfacing, traffic signal upgrades, ADA sidewalk ramps and HMA shoulders at the intersection of US 24 and US 67 on the west side of Rushville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-063-17	NHPP-HSIPANZP (122)	(11RS-5 & 87RS-4)SW, TS	FAP 310 FAP 317	Pavement	6-60118-0000 6-60118-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

035-72K07 Highways - Executed

Deck replacement on IL 123 over I-55. (SN 084-0171)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-071-17	NHPPLVRH(022)	(84-1)D, (150)RS-2	FAI 55	Bridges	6-01009-0000 6-01009-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	7.00	0.00	No	

036-72K44 Highways - Executed

Bridge deck patching on main spans, hydroscarification and microsilica overlay on approach spans, minor polymer concrete repairs on joints, reseal silicone joints and install new floor drains on approach spans of the structures carrying IL 100/106 over the Illinois River at Florence. (SN 086-0001)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-052-18	STP5554(706)	(20) BDR, BJR	FAP 757	Bridges	6-00987-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2020			6.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

037-72L33 Highways - Executed

Painting of four bridges on I-55 around Springfield. (SN 084-0099, 084-0088, 084-0100, 084-0020)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-069-19	NHPPV91T(286)	D6 BDGE PAINTING 2019	FAI 55	Bridges	0-01373-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	4.00	0.00	No	

038-72L39 Highways - Executed

Patching and resurfacing on Old IL 121 beginning at IL 136 and continuing south for 6.1 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-013-20	N/A	(109, 110) Q-1, PP	FAS 1774	Pavement	0-02174-6013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	7.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

039-72L40 Highways - Executed

0.56 miles of HMA surface removal and replacement on County Highway 3 from just south of I-72 to just north of I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-014-20	N/A	(75-5) RS-2	FAS 601	Pavement	0-02174-6014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

040-74321 Highways - Executed

Superstructure replacement for the structure carrying IL 16 over Richland Creek, approximately 2.3 miles west of IL 32. (SN 087-0024)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-084-08	NHPPSMMZ(455)	(11BR-1)BR	FAP 325	Bridges	7-50205-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

041-74859 Highways - Executed

One new superstructure and one new bridge deck (SN 025-0080 and SN 025-0081) on US 45 approximately 5 miles and 5.3 miles south of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-085-18	NHPPFJZY(701)	(3BR-2,3BR-3)BR	FAP 328A	Bridges	7-74500-1200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	4.00	0.00	No	

042-74873 Highways - Executed

Sealing 53 bridge decks on various routes in Lawrence, Wabash, Wayne and Edwards Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-107-18	STPJKAA(688)	D7 BR DECK SEALING 2020-1	VARIOUS	Bridges	7-50355-2020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

043-74912 Highways - Executed

Concrete over lay of the bridge deck and bridge deck repairs on SN 051-0053 carrying US Business 50 over the Embarras River, east of Lawrenceville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-043-19	STPHQA0(978)	D7 BRIDGE DECK REPAIRS 2020-1	FAS 1807	Bridges	0-01290-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

044-74926 Highways - Executed

Cleaning and painting four bridges in Effingham County and three bridges in Fayette County. (SN 025-0051, 025-0052, 025-0064, 025-0030, 026-0091, 026-0074 026-0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette Effingham	C-97-002-20	STP97HA(952)	D7 BRIDGE PAINTING 2020-1	VARIOUS	Bridges	0-01373-7001 0-01373-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			165	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

045-74927 Highways - Executed

Cleaning and painting two bridges: 1) SN 012-0025 carrying US 40 over I-70, 2 miles west of the state line; 2) SN 012-0041 carrying TR-107 over I-70, 0.75 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-003-20	NHPP78VV(775)	D7 BRIDGE PAINTING 2020-2	FAI 70	Bridges	0-01373-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

046-76E13 Highways - Executed

6.79 miles of interstate resurfacing and bridge repairs on I-255 from IL 15 to Collinsville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-274-18	NHPPUI98(917)	82-(3,2,1)RS	FAI 255	Bridges	8-00170-0000 8-00170-4000 8-00170-6000 8-00170-7000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	11/24/2020		10	20.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

047-76J85 **Highways - Deleted**

ADA improvements on US 50 from 3rd Street to Seven Hills Road in O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-223-18				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

048-76L31 **Highways - Deleted**

ADA improvements on IL 161 from Clinton Street to 11th Street in New Baden. , ADA improvements along IL 161 from Clinton Street to 11th Street in New Baden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-179-18				Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

049-76M28 Highways - Executed

Tree removal along Old US 50 from Koch Lane to Hilmes Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-049-19	N/A	24-1TR-1	FAS 1780	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

050-76N33 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-068-20	N/A	DIST 8 WEED SPRAYING 2020-1	VARIOUS	Miscellaneous	0-02065-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

051-78431 Highways - Executed

9.6 miles of resurfacing on IL 13 from Swanwick Road to just north of IL 154.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-060-14	STPIKK5(567)	102RS-5,103RS-3	FAP 103	Pavement	9-00355-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/17/2020			1.00	0.00	No	

052-78458 Highways - Executed

Replacement of the bridge carrying IL 15 over Elk Horn Creek, approximately 4.4 miles east of the Washington County line. (SN 041-0020)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-023-15	STPX1M3(255)	12B-2	FAP 821	Bridges	9-79760-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	10.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

053-78520 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

054-78675 Highways - Executed

Replacement of the box culvert carrying IL 142 over a drainage ditch, approximately 0.2 miles northwest of Delafield. (SN 033-7031)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-098-18	STPHGSH(403)	114(CR-1)	FAP 849	Bridges	9-00804-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

055-78732 Highways - Executed

Inserting culvert liners at three locations: 1) SN 100-7039 on IL 148 approximately 2 miles northwest of I-57 near Neber Road in Williamson County; 2) SN 041-7075 on IL 15 approximately 0.2 miles west of Shepherd Lane in Jefferson County; 3) SN 041-7076 on IL 15 approximately 0.3 miles east of Shepherd Lane in Jefferson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Williamson	C-99-070-19	NHPP-STPF54Y (270)	41CLV-2,15-2(CLV-1)	FAP 726 FAP 821	Bridges	9-00715-2000 9-00755-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

056-70E34 Highways - Executed

One mile of patching on I-74 (EB and WB) from G-Street to E of US 150/IL 1 in Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-019-20	N/A	D5 CM PATCH 2020-3	FAI 74	Pavement	0-02174-5010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

057-78636 Highways - Executed

Convert existing intersection of Cambria Road and Herrin Road into a roundabout. Includes HMA surface removal, PCC pavement, HMA surfacing and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-051-18	HSIP8271(123)	(20,2-1)N-1	FAS 907 FAS 908	Pavement	0-00815-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	8.00	0.00	No

058-78754 Highways - Executed

4.4 miles of tree removal on IL 37 from just south of the Casey Fork to Campground Road, north of Bonnie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-007-20	HSIPNQMG(850)	(41-8,1,2)TR-1	FAS 2826	Miscellaneous	9-02200-2912

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2020			0.00	0.00	No

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

059-46536 Highways - Executed

Replacing reflectors and raised pavement marker castings within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	M-60-019-20	N/A	D 5 REFLECTOR REPL 20-24	VARIOUS	Miscellaneous	0-01596-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

060-46906 Highways - Executed

Resurfacing and reconstruction of park roads and parking lots, drainage improvements, ADA sidewalk/ramp upgrades, and all other necessary work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-30-021-18	N/A	LAKE LE AQUA NA 2018	PARK ROAD	Pavement Miscellaneous	0-02150-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/13/2020			2.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

061-46909 Highways - Executed

HMA resurfacing; campground, roadway, and parking improvements; parking lot improvements; and other miscellaneous improvements in the park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-30-024-18	N/A	KICKAPOO 2019	PARK ROAD	Miscellaneous Pavement	0-02150-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	2.00	0.00	No

062-46902 Highways - Executed

Remove and replace three span structures SN 032-7004 and SN 032-7099 carrying Price street over the landM Canal, seal and stripe parking lots, and other associatd work at the William G. Stratton State Park in Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-30-017-18	N/A	STRATTON 2018	PARK ROAD	Miscellaneous Bridges	0-02150-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/28/2020		10	5.00	0.00	No

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

063-62J56 Highways - Executed

Temporary traffic control setup on various state-maintained expressway and arterial routes throughout District 1 on a work order basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-444-19	N/A	2019-067-I	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

064-62K13 Highways - Executed

Surveillance camera replacement on I-55 (Lorenzo Rd to Joliet Rd) and I-80 (IL 43 to US 30).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-073-20	N/A	2019-139-I	FAI 55 FAI 80	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

065-46301 **Highways - Deleted**

1.89 miles of the Grand Illinois Trail - Burnham Greenway Bike Path. From the William W. Powers State Conservation Area to the intersection of Brainard Ave and Avenue "O" in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-30-002-14				Pavement	0-01730-1025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

066-61E52 Local Roads - Executed

Reconstruct the intersection of Bliss Road at Illinois Route 47 in the Village of Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-290-14	SVP2(110)	13-00026-00-CH (SUGAR GROVE)	FAP 520	Pavement	1-21715-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	20.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

067-61F32 **Local Roads - Withdrawn**

Reconstruction of Main Street from Van Nortwick Avenue to Water Street and IL 31 from Elm Street to First Street in the City of Batavia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-322-12				Pavement	1-21264-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2020		10	Pending	Pending	No	

068-61F63 **Local Roads - Executed**

Construction of HMA path on Riverwoods Road between Daniel Wright School and Whytegate Park and construction of a sidewalk along Westminster Way from the CDW Path west for 0.07 miles, located in the Village of Lincolnshire.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-221-18	L3JG(391)	18-00024-00-BT (LINCOLNSHIRE)	FAU 2698 MUN 4390	Pavement	0-01730-1005 1-22258-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

069-61F88 **Local Roads - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-230-18				Miscellaneous	1-22219-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

070-61F97 **Local Roads - Executed**

Work consists of sidewalk removal and replacement and the installation of pedestrian signals on Ridgeland Avenue from 110th Street to 102nd Place with an omission from 109th Street to 107th Street, located in the Village of Chicago Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-170-17	WD0U(038)	14-00052-00-MS (CHICAGO RIDGE)	FAU 2781	Miscellaneous	1-11020-0013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/25/2020		10	16.00	0.00	No	

071-61F99 **Local Roads - Rejected**

Roadway resurfacing and vertical curve corrections on Lily Lake Road from Stone Drive to Wegner Drive in Nunda Township.

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

072-61G04 Local Roads - Executed

Resurfacing Nerge Road from Mitchell Trail to Devon Avenue and IL 53 from south of Huntington Drive to north of Devon Avenue in the Village of Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-011-20	GS27(524)	18-00069-00-RS(ELK GROVE VILL)	FAU 1346 FAU 2578	Pavement	1-22269-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2020		5	22.00	0.00	No	

073-61G07 Local Roads - Executed

Sidewalk construction, covered bicycle shelter, bike racks and bike repair stations on Burlington Avenue west of Dubois Avenue (Congress Park Metra Station) and on Forest Avenue north of Burlington Avenue (Brookfield Metra Station) on the Village of Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-294-18	DFK0(929)	17-00130-00-MS (BROOKFIELD)	METRA STATIONS	Miscellaneous	1-11020-0021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

074-87548 Local Roads - Rejected

Replace the deck on a three span, non-continuous composite steel wide flange bridge carrying CH 40 over Sugar Creek, located 2.7 miles east of IL 1.

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

075-89744 Local Roads - Executed

Replace bridge carrying Smithville Road over Copperas Creek, located 0.6 miles west of Trivoli Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-039-18	V1RV(937)	14-00005-05-BR	FAS 1381	Bridges	4-10557-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	10.00	0.00	No	

076-89748 Local Roads - Active

Replace bridge carrying Kickapoo Creek Road over an unnamed tributary to Kickapoo Creek, located 0.10 miles north of Adams Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-093-18	CW95(678)	16-00006-00-BR	FAU 6576	Bridges	4-10587-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	7.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

077-89762 Local Roads - Executed

Full Depth reclamation with emulsified asphalt and cement and surface profiling and 2" HMA from IL 164 to 300th Avenue in Alexis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-032-19	A1LK(479)	18-00139-00-RS	FAS 405	Pavement	4-10639-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

078-93734 Local Roads - Executed

Removal and replacement of guardrail and terminals on various routes within Mason County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-004-20	GZFT(566)	17-00067-00-SP	VARIOUS	Miscellaneous	0-00104-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	4.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

079-95851 Local Roads - Executed

Replace bridge carrying TR 371 over Hurricane Creek, located 4.5 miles West of Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-056-18	36X0(087)	15-02129-00-BR	TR 371	Bridges	7-10790-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	8.00	0.00	No	

080-95862 Local Roads - Withdrawn

Replace bridge carrying CH 19 over Lake Mattoon, located 1.5 miles north of Neoga.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-053-19	W949(544)	14-00079-00-BR	CH 19	Bridges	7-10731-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

081-64L16 Highways - Executed

Pedestrian "ADA" ramps a various locations in Oregon and Polo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-038-18	NHPP-STP3WKD (350)	D2 SW 2016-3	FAP 316 FAP 17A FAP 742	Miscellaneous	2-53504-0000 2-53504-0001 2-53504-0002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

082-64N78 Highways - Executed

WASHING 12 BRIDGES AT VARIOUS LOCATIONS IN DISTRICT 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-067-19	STPV7IL(961)	D2 BC 2020-1	VARIOUS	Bridges	2-26001-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

083-64N81 Highways - Executed

Washing nineteen (19) bridges in various locations in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-070-19	STPQ17U(474)	D2 BC 2020-4	VARIOUS	Bridges	2-26001-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

084-61F17 Local Roads - Executed

Construction of a 10 foot wide asphalt trail, concrete sidewalks, pipe culverts, pavement markings and landscaping. Project begins on 131st Street just west of Francisco Avenue easterly on 131st Street to Francisco Avenue, then north along Francisco Avenue continuing east on Vermont Street to Chatham Street and south to Canal Street. At Canal Street the project heads east along the south side of the Cal-Sag Channel terminating at Ashland Avenue, located in the City of Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-093-16	9JTD(912)	08-00178-03-BT (BLUE ISLAND)	CAL-SAG TRAIL	Pavement	1-11020-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	20.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

085-61G03 Local Roads - Executed

Replace the superstructure and repairs to the substructure. Project is located north of Park View Drive in the City of North Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-071-18	NLZX(856)	14-00086-00-BR (NORTHLAKE)	MUN 2005	Bridges	1-21556-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	11.00	0.00	No	

086-85687 Local Roads - Executed

Remove guardrail and components, place HMA shoulders and install guardrail and traffic barrier terminals at various locations in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-071-18	NMYM(658)	17-00637-00-GR	VARIOUS	Miscellaneous	0-00104-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

087-85688 Local Roads - Executed

Replace the bridge carrying Poplar Grove Road over the Kishwaukee River, located at the northeast city limits of Belvidere.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-067-18	0ADL(367)	17-00093-00-BR	FAU 5011A	Bridges	2-10548-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2020		20	2.00	0.00	No	

088-87706 Local Roads - Executed

Construction of a shared-use-path and the construction of a pedestrian bridge over I-80, located west of IL 23 from Stevenson Road to Etna Road in the City of Ottawa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-018-20	HXLL(151)	17-00168-00-BR (OTTAWA)	FAP 68	Bridges	0-01730-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/25/2020		10	6.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

089-97693 Local Roads - Executed

Replace bridge carrying Jimtown Road over Elkhorn Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-342-16	75NJ(010)	14-14118-00-BR	TR 187	Bridges	8-10617-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

090-97709 Local Roads - Executed

Installation of traffic signals, widening of radius and sidewalks on Union Hill Road at Longacre Drive in the City of Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-349-12	RSYP(172)	12-00038-01-TL (FAIRVIEW HGHTS)	FAU 9167	Electrical	8-11020-0005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	20.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

091-97712 Local Roads - Executed

Resurfacing Broadway Street from Helvetia Drive to Iberg Road in the City of Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-325-16	XR6R(307)	16-00069-00-RS (HIGHLAND)	FAU 8846	Pavement	8-10630-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	20.00	0.00	No	

092-97714 Local Roads - Executed

Replace bridge carrying Fairmont Avenue over Canteen Canal, located north of Fairway Blvd. in the City of Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-350-16	XHLS(765)	16-00102-00-BR (COLLINSVILLE)	MUN 42	Bridges	8-10634-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

093-97715 Local Roads - Executed

Resurface 6th Street from Madison Avenue to Edwardsville Road, located in the City of Wood River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-326-16	1V1P(159)	16-00051-01-RS (WOOD RIVER)	FAU 9008	Pavement	8-10627-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

094-87695 Local Roads - Executed

Pavement widening and reconstruction from a two-lane section to a four-lane section with a bi-directional turn lane and the rehabilitation and construction of a new bridge span to carry the Wisconsin Central Ltd. Railway over the widened roadway. The project is located on Ridge Road from south of McEvilly Road to Minooka Road/Mondamin Street in the Village of Minooka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-010-19	ZX7F(566)	11-00134-02-WR	FAU 384	Pavement	3-10466-0000 3-10466-0010 3-10466-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			190	6.00	0.00	No	

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

095-97707 Local Roads - Executed

1.02 miles resurfacing on Hickory Street from 16th Street to Noleman Street, and on 16th Street from Hickory Street to Wabash Avenue in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-356-16	AZK2(774)	16-00087-01-RS (CENTRALIA)	VARIOUS	Pavement	8-10616-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	18.00	0.00	No	

01A-DI029 Aeronautics - Executed

Rehabilitate Electrical System for Runway 12/30 and Airfield Signs

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
2 / 2	Lee	C73 4258 DIXON MUNICIPAL	317SBGPTBD	Electrical			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		45		0.00	0.00	No	

02A-MA031 Aeronautics - Rejected

Reconstruct Terminal Aircraft Parking Apron

Letting Summary Report

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: May 31, 2026

03A-FR043 Aeronautics - Executed

Security and Fencing Improvements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Stephenson	FEP 4667 ALBERTUS	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		25		2.00	0.00	No

1LR- DNR - Active

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	SANGAMON		UNION FUEL #5 RECLAMATION PROJECT			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				Pending	Pending	No
