

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

001-62W89 Highways - Executed

This project involves the partial modernization of thirty-six (36) intersection to include Accessible Pedestrian Pushbuttons (APS) and/or Leading Pedestrian Interval (LPI) timing updates. Thirty-six (36) intersections located in the following District 1 counties: Cook, McHenry, Lake, Kane, and Dupage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-236-24	HSIPIMTV(030)	2024-964-TS	VARIOUS	Electrical	1-81397-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	4.00	0.00	No	

01X-68C55 Highways - Withdrawn (Review and Inspection)

Bridge replacement carrying IL 8/IL 116 (Cedar St. Ext.) over TZPR RR and over IL 29. This includes reconstruction of the IL 8/IL 116 interchange with IL 29/US 24 (S. Main St.) in East Peoria in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-074-15				Bridges	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/30/2027		30	0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

002-61K52 Local Roads - Executed

Construction of an open-spandrel arch bridge with cast-in-place concrete deck and bituminous overlay on Lake Road over an unnamed ravine in Lake Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-253-12	SEI5(774)	12-00094-00-BR (LAKE FOREST)	MUN 1370	Bridges	1-21209-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/15/2026		15	4.00	0.00	No

003-61L19 Local Roads - Withdrawn

Construction of a single-span PPC IL-beam bridge with integral abutments carrying Greenwood Avenue over the Union Pacific Railroad in Waukegan. Additional work includes MSE retaining walls, HMA approach roadways, guardrail, and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-394-20				Bridges	1-22363-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2026		15	Pending	Pending	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

004-61L35 Local Roads - Executed

Construct an HMA Multi-Use Path, sidewalk replacement and traffic signal modifications along Lake Street from Church Street to Gary Avenue in Hanover Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-094-25	X98H(244)	24-00078-00-BT (HANOVER PARK)	FAP 345	Pavement	1-22831-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	0.00	0.00	No		

005-61L68 Local Roads - Awarded

Resurfacing, sidewalk replacement, curb and gutter, and accessible pedestrian signals on Pratt Avenue, from Lincolnwood Drive to McCormick Boulevard in Lincolnwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-162-24	N/A	21-00072-00-BT (LINCOLNWOOD)	FAU 1353	Pavement	0-02273-1006	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	17.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

006-61L70 Local Roads - Executed

Sidewalk construction on Prairie Avenue from Hillside Avenue to South Street, and South Street from Summit Street to Prairie Avenue in Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-208-25	5CN6(267)	24-00093-00-SW (BARRINGTON)	MUN 1105 MUN 4195	Miscellaneous	0-02011-1001 1-22832-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	7.00	0.00	No

007-61L71 Local Roads - Active

HMA resurfacing on Dee Road from Devon Avenue to the Union Pacific Railroad in Park Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-183-25	SEQ4(111)	23-00155-00-RS (PARK RIDGE)	FAU 2729	Pavement	1-22773-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

008-61L72 Local Roads - Executed

HMA Resurfacing of State Street from 127th Street to Cass Street in Lemont. Includes; ADA Ramps, curb and gutter, and drainage adjustments.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-302-24	S3CF(665)	24-00060-00-RS (LEMONT)	FAU 2612	Pavement	1-22740-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

009-61L73 Local Roads - Withdrawn

Extension of Old Renwick Road Trail includes aggregate base, HMA surface, culverts, and signage. Project begins west of Petit Court along the DuPage River and ends at the intersection of Renwick Road and River Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-255-24	N/A			Pavement	0-02273-1008	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

010-61L74 Local Roads - Executed

Construction of PCC Sidewalk along various routes in Hampshire. Includes; HMA an PCC Driveways and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-279-24	FQPA(231)	24-00021-00-SW (HAMPSHIRE)	VARIOUS ROUTES	Miscellaneous	0-02011-1002 1-22833-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	9.00	0.00	No

011-62B64 Highways - Executed

(1,354-Ft) Intersection and ADA Improvements include pavement widening, HMA resurfacing, patching, traffic signal modernization, drainage improvements, pavement markings and landscaping. Located at Joliet Rd and Brainard Ave. in the City of Countryside in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-083-16	STPI1LY(522)	(430Y)N-1	FAU 3562	Pavement	1-78756-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

012-62F86 Highways - Active

(3,542-Mile) This improvement consists of pavement patching, hot-mix asphalt surface removal, resurfacing with binder and surface course, sidewalk ramps improvements, curb and gutter replacement, thermoplastic pavement marking, raised reflective pavement markers, accessible pedestrian signals. Located in the Villages of Arlington Heights, Buffalo Grove, and Wheeling in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-064-18	NHPPNQHR(926)	2017-051RS	FAP 343A	Pavement	1-79459-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	0.00	0.00	No

013-62J29 Highways - Executed

(3.27-Mile) The improvement consists of tree removal along IL Route 22, from east of Quentin Road to west of IL Route 83. The project is located within the Villages of Hawthorn Woods, Kildeer and Long Grove and within Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-397-19		2019-052-I	FAP 337	Miscellaneous	1-71354-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/31/2026		10	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

014-62K78 Highways - Executed

(2.54-Mile) Designed Overlay, New Shoulders, and ADA Improvements: The proposed consists of cold milling existing (HMA) surface, full-depth patches (Class D), resurfacing (inlay) with HMA binder and surface course, longitudinal joint sealing, replacement of curb and gutter, sidewalk removal and replacement for for sidewalks (ADA), replacement of existing aggregate shoulders with HMA, drainage structures adjustments and cleaning, pavement markings and raised reflective Location: IL 25 (Saint Charles Street), from Bluff City Boulevard to 0.4 Miles North of Stearns Road within the City of Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-196-20	NHPP34U2(653)	2020-007-RS&SW	FAP 360	Pavement	1-78216-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2026		10	0.00	0.00	No

015-62L15 Highways - Executed

(2.23-Mile) Designed Overlay and ADA Improvements consisting of asphalt surface removal, pavement patching, hot-mix asphalt resurfacing, detector loop replacement, concrete curb and gutter replacement, curb ramps for sidewalks (ADA) improvements and new thermoplastic pavement marking on Lincoln Avenue from 138th Street to IL 83 (Sibley Boulevard) within the Village of Dolton, in in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-233-20	STP4MJ6(604)	2020-043-RS&SW	FAU 3593	Pavement	1-79595-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

016-62T23 Highways - Executed

The project scope of work consists of advanced tree removal, selective clearing as well as all incidental and collateral work necessary to complete the project shown on the plans. This project is in the City of Crystal Lake, City of McHenry, Village of Prairie Grove, and Nunda Township in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-213-25	N/A	2025-1073-TR	FAP 336A	Miscellaneous	1-75939-3001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	05/15/2026		5	0.00	0.00	No		

017-62U11 Highways - Executed

Drainage Improvements. Work includes ditch regrading, culvert replacement and other drainage improvements. Locations: US 30 between 84th Avenue and 82nd Avenue in Will County; US 52 at Draves Road and Offner Road in Will County; Intersection of 115th Street and Homan Avenue in Cook County; Intersection of Taft Avenue and Elm Avenue in Cook County; Along Palatine Road, West of Roselle Road in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-012-23	N/A	2022 VARIOUS DRAINAGE	VARIOUS	Miscellaneous	1-80783-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	9.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

018-62W62 Highways - Executed

This work includes replacement of existing span wire mounted traffic signals with new mast arm mounted traffic signals, installation of LED signal heads, traffic signal posts and mast arms, installation of accessible pedestrian signals. Installations are various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage Will	C-91-182-24	HSIPYIV6(043)	2023-939-N,TS	VARIOUS	Electrical	1-81350-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	5.00	0.00	No

019-62X00 Highways - Executed

The scope of work consists of advance tree removal as well as all incidental and collateral work necessary to complete the project. This project is in the City of Highland in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-280-24	N/A	2024-980-TR	FAU 3506	Miscellaneous	0-02273-1017 1-79127-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	01/31/2026		5	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

020-62X01 Highways - Executed

(7.04-Mile) Designed Overlay and Shoulder Reconstruction includes (HMA) removal earth excavation, pavement patching, resurfacing with HMA asphalt, full depth HMA shoulder, pavement markings, raised reflective markers, curb and gutter removal and replacement. Project located on US 45/52 (96th Ave / LaGrange Road) from North of Monee Manhattan Road to Wilmington Peotone Road in the Townships of Green Garden, Peotone and Wilton Center in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-281-24	NHPPBAXK(710)	2024-981-RS	FAP 330	Pavement	1-78236-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		5	0.00	0.00	No	

021-62X58 Highways - Executed

(4,646-Ft) The resurfacing project consists of resurfacing the existing HMA pavement with HMA surface course, HMA binder course, thermoplastic pavement markings located FAU 2916 (State Street) from Sauk Trail to Steger Road in the Villages of South Chicago Heights and Steger in Cook County. Also included is a box culvert (SN 016-1413), cleaning project consists of debris removal. The Torrence Avenue over a ditch in the Village of Sauk Village in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-069-25	STPHBLQ(493)	2024-1023-RS	FAU 2916	Pavement	1-81537-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

022-62X84 Highways - Active

(2.28-Mile) Standard Overlay (1st HMA overlay of bare PCC pavement), ADA Improvements. Work includes curb and gutter removal and replacement, curb ramps for sidewalk (ADA), pedestrian signals (APS), pavement patching, PCC milling, resurfacing with hot-mix asphalt, drainage structure adjustment and cleaning, pavement markings, raised reflective markers, detector loops. Location: Pershing Road, from US 34 Ogden Avenue to West of Central Avenue within the municipalities of Berwyn, Cicero, Lyons and Stickney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-110-25	STPFZ1C(813)	2024-1043-RS	FAU 1477	Pavement	1-81429-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2026		10	0.00	0.00	No		

023-62X87 Highways - Executed

(3,089-Ft) Standard Overlay consists of asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt binder and surface course, concrete curb and gutter removal and replacement, pedestrian curb ramps (ADA) improvements, raised reflective pavement markers, thermoplastic pavement marking. Located along Dolton Avenue from 142nd Street to I-94 (Bishop Ford Freeway) in the Village of Dolton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-113-25	STP8TBS(840)	2024-1048-RS	FAU 3596	Pavement	1-81539-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

024-62Y06 Highways - Executed

The project consists of removing trees, as well as all incidental and collateral work necessary to complete the project. This project is in several locations throughout District One within Cook, Kane, Kendall, Lake McHenry and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-173-25	N/A	2025-1060-TR	VARIOUS	Miscellaneous	1-81166-0300	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2026		5	0.00	0.00	No		

025-62Y12 Highways - Executed

(269-Ft) Bridge Preservation Project: deck overlay, joint replacement/ repair. Work includes hydroscarification, deck repairs, latex modified concrete overlay diamond grinding, structural repair of concrete, joint replacement with strip seals, relief joints cleaning, approach slab repair, concrete sealer, HMA butt joints, curb and gutter replacement, sidewalk replacement and collateral and incidental work. Location: Bridge carrying Foster Avenue over the North Shore Channel, just East of North Albany Avenue within the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-188-25	BR8P9N(708)	(21B-NRM-4) BR 25	FAU 1360	Bridges	1-81379-0020	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

026-62Y13 Highways - Executed

(304-Ft) Bridge Deck Overlay, Bridge Joint Replacement / Repair consists of staged construction to complete partial and full depth deck slab repair and latex overlay of existing bridge. The scope also includes sidewalk and curb and gutter removal and replacement. (Existing Structure No. 016-2672). This project is on IL 19 (Irving Park Road) at Des Plaines River in Schiller Park, IL. in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-189-25	BRDYLR(456)	(1293-BR) BDR, BJR 25	FAP 345B	Bridges	1-81376-0020	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

027-62Y32 Highways - Executed

This project consists of new guardrail and repair of damaged guardrail and traffic barrier terminals, includes removing damaged guardrail components and replacing all removed guardrail components. This work is located on various State maintained arterial and expressway routes and at other district-wide locations within the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-228-25	N/A	2025-1083-GRR	VARIOUS	Miscellaneous	0-01895-1000 0-02180-1009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2026			0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

028-64L27 Highways - Deleted

Reconstruction of the intersection of US Route 20 and Illinois Route 73 including grade changes, replacing across road culverts, adding turn lanes, and installing traffic signals. The project includes Jointed PCC Pavement and Tied-Shoulders, 9", Hot-Mix Asphalt (HMA) surface removal and replacement 2-3/4", HMA Shoulders, 8", PCC and HMA Driveway Pavement, Pipe and Box Culverts pavement markings, tree removal, pavement removal, temporary pavement, intersection lighting, highway signage, earthwork, erosion control, permanent landscaping, fence, and all other items to complete the project.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-119-16	N/A			Pavement	2-77140-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/30/2026		15	Pending	Pending	No

029-64P02 Highways - Executed

Pedestrian button upgrades, sidewalk ADA improvements on IL 2: Market St to Lincoln St and IL 72: IL 2 to Diamond St. 3,480 gross feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-095-23	STP14V2(764)	D2 SW 2020-1	FAP 742 FAP 553	Electrical	2-53512-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	2.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

030-64P76 Highways - Executed

2.34 miles of cold milling, pavement patching, HMA resurfacing, and inlet erosion repair on IL 81 from 1st St. in Cambridge to 0.2 mile east of IL 82(N).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Henry	C-92-103-23	STPHZ1X(196)	(102W,103)RS	FAP 611	Pavement	2-20030-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

031-64U45 Highways - Executed

Installation of stop ahead/stop signs, advance flashing beacons, and pavement markings on IL 75 at Rock City Rd.; and Springfield Ave. at Safford Rd. in Stephenson and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-064-25	HSIPJ80E(818)	111STY	FAP 505	Electrical	2-32004-0100
	Winnebago				FAP 525		2-32004-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

032-64U54 Highways - Executed

Tree removal along I-74 from 0.9 miles south of 23rd Ave. in Moline to 0.5 miles south of IL 5 and along IL 5 from west of 16th St. to 0.2 miles west of 38th St. (approximately 2.0 miles total).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-077-25	NHPP6LKP(029)	((142)&(81-2))TR	FAI 74 FAP 595	Miscellaneous	2-25000-1050 2-25000-1051
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/31/2026			0.00	0.00	No

033-66295 Highways - Executed

Railroad Separation Structure Replacement at WCL Railroad over I-80 (SN 032-9906) and Bridge Repair at Wabena Rd. over I-80 (SN 032-0065 in Kendall and Grundy Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-125-02	NHPPFLHE(770)	((32,47-4)VB,HBR-3) BR,BRR	FAI 80	Bridges	3-32065-0000 3-39030-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				180	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

034-66R59 Highways - Executed

Scour mitigation by placing stone dumped riprap at both ends of the culvert and other related construction items at SN 050-2006 carrying IL 18 over Eagle Creek approximately 1.7 miles west of IL Route 23 near Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-018-26	N/A	(6)SCR	FAP 653	Bridges	0-02180-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/28/2025			0.00	0.00	No

035-66R60 Highways - Executed

Shoulder removal and replacement, concrete removal, remove and replace expansion bearings, expansion joint replacement at SN 006-0116 carrying Backbone Rd. over I-80, 1.8 miles west of IL Route 26 near Princeton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-019-26	N/A	(06-4HB-1)BRR	FAI 80	Bridges	0-02180-3005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	3.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

036-66R62 Highways - Executed

Deck slab repairs (patching on the bridge deck and approach slabs) included in this work is structural concrete repairs to piers and debris removal on SN 053-0150 carrying IL Route 17 over the east branch of the Mazon River approximately 6.1 miles east of IL Route 47 in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-021-26	N/A	(15BR-2)BRR	FAP 41	Bridges	0-02180-3007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

037-66R70 Highways - Executed

Scour mitigation by placing stone dumped riprap and other related construction items at SN 053-0011 carrying OR 66 over Wolf Creek approximately 5.15 miles northeast of IL Route 23 near Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-029-26	N/A	(10RB-1)SCR	FAS 298	Bridges	0-02180-3012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/28/2025			0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

038-46668 Highways - Executed

Repairing various types of pavement markings at various locations throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-005-26	N/A	D7 HT PVMNT MRK RPR 26-04	VARIOUS	Miscellaneous	0-01479-7001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2026			0.00	0.00	No	

039-68J20 Highways - Executed

Culvert lining of various sizes at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-066-24	N/A	D4 CULVERT LINING 2025	VARIOUS	Bridges	4-00045-2500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			75	0.00	0.00		No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

040-68K24 Highways - Executed

Upgrade HPS to LED luminaries along Interstate 74 (I-74) on existing light towers, light poles, and inside tunnels from Sterling Ave. in Peoria to Illinois River in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-073-25	CARD24G(394)	72(7-9)L	FAI 74	Electrical	0-05103-4002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	0.00	0.00	No	

041-68K25 Highways - Executed

Installation of LED luminaries along I-74 on existing light towers, light poles, and inside tunnels from Knoxville Interchange in Peoria to Washington St. Interchange in East Peoria in Peoria and Tazewell Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-074-25	CARS75P(806)	72[(8-9)L-1,(10)];(90-11) L	FAI 74	Electrical	0-05103-4003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

042-70C33 Highways - Executed

0.88 miles of drainage improvements at the intersection of and along US 136 and IL 54, 2.0 miles SW of Bellflower.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-046-18	STPFKUW(512)	(104,121)DR	FAP 709 FAP 71	Miscellaneous	5-53179-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	6.00	0.00	No

043-70D66 Highways - Executed

Staged removal and replacement of dual structures (SN's 092-001 and 092-002) on I-74 at Stony Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-026-19	BRZDC3(106)	(92-9)BR	FAI 74	Bridges	5-53278-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	0.00	0.00	No	

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

044-70F21 Highways - Executed

3P Policy, Designed Overlay, ADA improvements, curb and gutter, and traffic signal replacement on IL 9 from west of Towanda Ave to Carnahan Dr east of Bloomington; and on Hershey Rd from Lamont Dr to Castleton Dr in Bloomington. Gross length of 2.189 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	A-95-001-25	NHPP-STP20DB (729)	(FR)RS-3	FAP 693 FAU 6416	Pavement	5-53387-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			220	0.00	0.00	No		

045-70H51 Highways - Executed

Replacing light towers and poles with aluminum poles and LED lighting on US 51 from I-74 to Filbert Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-035-25	NHPPY07P(898)	HMLT2025-1	FAP 322	Electrical	0-02088-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	1.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

046-72286 Highways - Executed

Bridge deck overlay and bridge deck painting on various structures on I-72: (SN 075-0090 and 0091) over McCraney Creek 1.8 miles east of the IL 96/Hull Interchange, (SN 075-0124 and 0125) over tributary to McCraney Creek 2.1 miles east of the IL 96/Hull interchange, (SN 075-0092) TR 52 (205th Street) overhead 2.2 miles east of the IL 96/Hull Interchange and (SN 075-0094 and 0095) over TR 62 (213th Street) 3.3 miles east of the IL 96/Hull Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Pike	C-96-055-24	NHPPL10B(819)	(75-2)BDR,BP	FAI 72	Bridges	6-01132-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			120	0.00	0.00	No		

047-72324 Highways - Executed

Bridge deck overlay on SN 086-0029 carrying CH 14 (800E Hoots Road) over I-72, 0.9 miles east of Plum Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-057-24	NHPP1EHD(754)	(86-9HB2)BDR,BRR	FAI 72	Bridges	6-02047-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

048-72416 Highways - Executed

7.5 miles of crack and joint sealing on I-55 from north of the Glenarm interchange to 0.2 miles north of Southwind Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-091-24	NHPPZH3Y(755)	D6 CJS 2026	FAI 55	Pavement	6-01495-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

049-72974 Highways - Executed

Installing helical ground anchors at SN 054-7102 carrying I-55 over a drainage ditch 0.4 miles north of IL 10 near Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-081-25	N/A	(54-3)I-3	FAI 55	Bridges	0-02180-6010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

050-72976 Highways - Executed

Filed tile removal and replacement on IL 125 east of Philadelphia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Cass	C-96-083-25	N/A	4DR-1	FAP 67	Miscellaneous	0-02180-6012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

051-72977 Highways - Executed

Installation of highway lighting on I-55 at the Elkhart interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-084-25	NHPPM3MF(391)	(54-1,2)HL	FAI 55	Electrical	0-02088-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	0.00	0.00		No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

052-72G90 Highways - Deleted

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-061-14	N/A			Pavement	6-00423-0000 6-00423-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				160	Pending	Pending	No

052-72C80 Highways - Deleted

Culvert replacement on IL 4 over a ditch north of West North Street in Girard. (SN 059-7007)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-075-09				Bridges	6-00517-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

053-72E33 Highways - Deleted

Tree removal, excavation, patching, pavement replacement, PCC widening, concrete curb and gutter, HMA overlay, pipe culverts and storm sewers on IL 108 in Carlinville approximately 0.2 miles west of Hurricane Creek to east of Taylor Street and 2 miles to 2.3 miles east of IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-061-11	N/A			Pavement	6-00665-0000 6-00665-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	Pending	Pending	No

055-72M33 Highways - Executed

Bridge deck overlay on I-72 at Bay Creek, 0.9 miles west of CH 3 at the New Salem interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-133-20	NHPPCLTP(250)	(75-4B-1)BDR,BJR,I	FAI 72	Bridges	6-01462-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

056-74164 Highways - Executed

Complete structure replacement of SN 051-0004 carrying IL 1 over the Embarras River Overflow approximately 1 mile north of US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-075-06	NHPP9CSX(002)	(16BR-1,BR-2)B-1	FAP 332	Bridges	7-79610-0000 7-79620-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				220	10.00	0.00	No

057-74433 Highways - Deleted

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-036-10				Bridges	7-50350-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			220	Pending	Pending		No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

058-74597 Highways - Executed

Bridge replacement on I-57 over Eastern Illinois Railroad, 0.3 miles south of the Neoga interchange, and over US 45 at the Neoga interchange. (SN 018-0001, 018-0002, 018-0003, 018-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Cumberland	C-97-127-12	NHPPT4PL(394)	(18-1VB,18-20HB)B	FAI 57	Bridges	7-50396-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			305	0.00	0.00	No		

059-74608 Highways - Executed

0.3 miles of resurfacing and ADA improvements on Dietrich Blacktop from IL 33 to Church Street in Dietrich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-022-13	STP00SB(033)	(105)RS-3	FAP 828	Pavement	7-50855-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

060-74654 Highways - Executed

Bridge superstructure replacement on SN 013-0037 carrying Old US 50 over Raccoon Creek, 2.5 miles west of the US 45 North Junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-021-14	BRTJQ5(383)	(11BR-1)BR	FAS 2704	Bridges	7-50958-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	5.00	0.00	No

061-74A04 Highways - Executed

Structure removal and replacement, paved shoulder removal, pavement removal, pipe underdrains, PCC pavement, PCC shoulders, HMA base course, guardrail and median crossovers on I-57 at Green Creek, 1.5 miles south of the Shelby County line. (SN 025-0003)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-090-20	NHPPW8M5(415)	25-8BR (NORTHBOUND)	FAI 57A	Bridges	7-50948-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	4.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

062-74D09 Highways - Executed

Expansion joint replacement, bridge deck patching, scarification, bridge deck overlay and HMA surface course to tie into the existing pavement on IL 15 over Skillet Fork and Skillet Fork Overflow approximately 0.5 and 0.2 miles southwest of CR 635E near Wayne City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-081-24	NHPP33WJ(728)	D7 BRIDGE REPAIRS 2026-4	FAP 821	Bridges	7-52945-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

063-74D11 Highways - Executed

Bridge deck overlay, bridge joint repair/replacement, bridge deck repairs and striping on I-70 at Crooked Creek, 1.8 miles west of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-083-24	NHPPE0Z4(443)	D7 BRIDGE REPAIRS 2026-5	FAI 70	Bridges	7-52931-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

064-74D31 Highways - Active

Tree removal and tree installation along US 50 from 320E to 750E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-105-24	N/A	D7 TREE REMOVAL 2025-2	FAP 327	Landscaping Miscellaneous	0-02180-7003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

065-74D57 Highways - Executed

Installation of a median crossover on I-70 approximately 0.4 miles west of the IL 128 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-057-25	NHPP3TTM(926)	(26-0,1)MED	FAI 70	Pavement	7-50215-5710
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	0.00	0.00		No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

066-76A46 Highways - Withdrawn

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #		
5 / 8	Madison	C-98-283-18				Pavement	8-00601-0000 8-08800-3130 8-89397-0100		
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification	
45		No		No		No	No	N/A	
Pre-Bid Meeting		Completion Date		Calendar Days		Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2027					Pending	Pending	No

067-76F84 Highways - Executed

Intersection reconstruction on IL 3 at Delmar Avenue and at Pierce Lane, both in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-290-18	HSIP94CT(489)	60R-2	FAU 8955 FAU 8956	Pavement	0-00821-8001 8-08800-0242
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				260	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

068-76R08 Highways - Executed

1.3 miles of resurfacing and ADA improvements on Old US 50, 0.6 miles east of Pipeline Road to 13th Street in Carlyle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-093-22	STPPSCQ(204)	24RS-5	FAS 1780	Pavement	8-00782-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

069-76T17 Highways - Executed

Bridge replacement, pavement reconstruction, ADA and APS improvements, new intersection and traffic signal installation, upgrading drainage system and signage upgrades on IL 203 from 0.1 miles north of IL 3 Connector to 0.1 miles south of IL 3 Connector in Madison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-044-25	NHPPRU6P(160)	580-BR-1	FAP 594	Bridges	8-00522-1000 8-00522-1100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				265	12.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

070-76U51 Highways - Executed

Call-out bridge deck patching at various locations throughout District 8 on access-controlled roadways.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-112-25	N/A	DIST 8 BRIDGE DECK REPAIRS 202	VARIOUS	Bridges	8-01025-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	04/30/2027			0.00	0.00		No

071-78789 Highways - Executed

Shoulder widening, culvert replacement and culvert extensions on US 45 / IL 141 from south of TR400N to 0.1 miles south of IL 141. Project also includes pavement removal and replacement at the intersection of US 45 and IL 141.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-062-20	NHPP-HSIP-STPT8J7(724)	(28,29,100,101-2)SR-1,N-1	FAP 332	Miscellaneous	9-00776-0000
	White				FAP 877	Pavement	9-00776-0100
							9-00894-0000
							9-02200-3210
							9-02200-3211
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	4.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

072-78793 Highways - Executed

Removal and replacement of the existing single span bridge (SN 077-0023) carrying IL 169 over Kitchel Slough, west of Karnak.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-066-20	STPBFV4(900)	116B-1	FAS 2937	Bridges	9-00685-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	12.00	0.00	No

073-78A79 Highways - Withdrawn

0.6 miles of pavement, shoulder and median replacement on IL 1 at the I-64 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-106-24				Pavement	9-00954-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

074-78B70 Highways - Executed

1.2 miles of pavement patching on I-64 ramps at Exit 89.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-113-25	N/A	(41-9-1)PP-1	FAI 64	Pavement Miscellaneous	0-02180-9012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

075-85764 Local Roads - Executed

construct a three-span steel plate girder bridge to carry Prairie Hill Road over the Rock River, 1.75 miles southwest of South Beloit. Includes; HMA approach, pavement patching, guardrails, and HMA shoulders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-032-20	9UAJ(753)	18-00655-00-BR	FAU 9876	Bridges	2-13330-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			140	2.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

076-85782 Local Roads - Executed

Sidewalk replacement on 10th Street from 12th Avenue to 16th Avenue, on 10th Street from 16th Avenue to 17th Avenue, and on 16th Avenue from 10th Street to 11th street in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-072-23	Y0HG(967)	22-00288-00-SW (MOLINE)	VARIOUS	Miscellaneous	0-02011-2003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/13/2026			0.00	0.00	No		

077-87846 Local Roads - Executed

Convert the intersection of Wolf's Crossing Road and Douglas Road to a roundabout. Includes; full depth HMA paving, drainage improvements, detention pond grading, culverts, multi-use path and sidewalks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kendall	C-93-001-25	JS0S(749)	23-00052-02-PV (OSWEGO)	FAU 1577	Pavement	3-10790-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/20/2026		15	0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

078-93826 Local Roads - Withdrawn

Reconstruction, widening, and resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-035-25				Pavement	6-00136-0106 6-10025-0000 6-10025-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			210	Pending	Pending		No

079-93841 Local Roads - Executed

Reconstruction of West Main Cross Street from Silver Street to Clay Street in Taylorville. Includes; HMA pavement, PCC driveways, ADA Ram and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-083-21	2SS6(682)	20-00065-00-RS (TAYLORVILLE)	FAU 7878	Pavement	6-10852-0000 6-10852-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/23/2026		5	2.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

080-95980 Local Roads - Executed

Remove and replace sidewalks, curb and driveway pavements, and install flashing beacons for pedestrian crossing on IL 121 from Jefferson Street to Church Street in Bethany.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-010-25	SPIA(265)	18-00056-00-SW (BETHANY)	FAP 320	Miscellaneous	0-02011-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

081-95983 Local Roads - Executed

Construction of three pipe culverts, earth embankment and approaches on Joe Pound Road from 0.4 mile east of 1300 E Road to 0.6 mile east of 1300 E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-045-24	4UN2(323)	20-02116-00-PV	TR 119	Pavement	7-10966-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

082-95984 Local Roads - Executed

Construct a single-span steel plate girder bridge with concrete deck to carry 250 N Road over Little Pond Creek, 4.5 miles south of Golden Gate.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-100-23	250I(806)	22-15148-00-BR	TR 627	Bridges	7-10995-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	5.00	0.00	No

083-95988 Local Roads - Executed

Sidewalk construction and sidewalk replacement along Shadwell Street to Floyd Henson Jr. High School in Flora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-042-25	KRD4(548)	24-00067-00-SW (FLORA)	VARIOUS	Miscellaneous	0-02011-7004 7-11081-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	0.00	0.00		No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

084-97874 Local Roads - Executed

Reconstruction of C Street from West 7th Street to 1st Street, and the reconstruction of West 7th Street from C Street to D Street within America's Central Post District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-062-24	2S5Z(990)	23-00008-00-PV	MS 0001 MS 0004	Pavement	8-10888-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			0.00	0.00	No

085-99745 Local Roads - Executed

Construct a 12'x 6' precast box culvert to carry Country Club Road over an unnamed creek one mile northwest of Metropolis. Includes PCC pavement and Guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-059-24	V2QJ(332)	23-00110-00-DR	FAS 962	Bridges	9-10717-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	14.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

086-99749 Local Roads - Executed

Intersection reconstruction and replace the bridge carrying Greens Mark Road over Six Mile Creek, one mile west of US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-076-19	N425(927)	19-00147-00-BR	FAS 1824	Bridges	0-00110-9001 9-10643-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			110	7.00	0.00		No

087-68J62 Highways - Executed

Resurfacing of IL 8 from East Kickapoo Creek to Main St in Peoria. 1.68 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-114-24	N/A	11RS-6;GRS-3;10RS-9	FAP 671 FAU 6658	Pavement	4-07220-1400	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/01/2025			6.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

088-68K26 Highways - Executed

Installation of traffic signal controllers, cabinets, battery backup system, and CCTV cameras along various routes in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-075-25	CAR60I4(407)	D4 TRAFFIC SIGNALS 2025	VARIOUS	Electrical	0-05103-4001 0-05103-4004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

089-61K93 Local Roads - Executed

Reconstruction of Tonne road from Lanmeier Road to Clearmont Drive in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-041-25	3IJV(695)	20-00073-01-PV(ELK GROVE VILL)	FAU 2652	Pavement	0-00110-1001 0-02273-1015 1-22751-0000 1-22751-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	0.00	0.00	No

090-61L21 Local Roads - Rejected

Remove and replace traffic signals and pedestrian accommodations along Desplaines River Road and Balmoral Avenue in Rosemont.

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

091-61L28 Local Roads - Executed

Construction of additional through lanes on each side of Randall Road at the intersection of IL 72, widening to 3 NB and SB lanes. Includes HMA multi- use patch, curb and gutter, drainage improvements, traffic signal modifications, and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-201-23	0EIW(017)	19-00514-00-WR	FAP 336	Pavement	1-22658-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2026		15	0.00	0.00	No		

092-61L69 Local Roads - Executed

Construct a prefabricated pedestrian truss bridge to carry Cricket Trail extension over IL 83 in Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-044-22	CFRQ(188)	19-00197-00-BT (ELMHURST)	FAP 344	Bridges	1-22467-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			105	18.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

093-87871 Local Roads - Executed

Sidewalk construction at various locations in Oglesby.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-032-25	KAQS(977)	22-00042-00-SW (OGLESBY)	VARIOUS	Miscellaneous	0-02011-3002 3-10821-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	4.00	0.00	No

094-97833 Local Roads - Executed

Reconstruction of Summit Avenue with a shared-use path from Notting Hill Court to Dooner Drive in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-012-23	69IP(341)	19-00095-01-PV (COLLINSVILLE)	FAU 9133	Pavement	8-10729-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	20.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

095-97868 Local Roads - Executed

Contruction of a new sidewalk and shared-use path from Pontoon Road to Raes Creek Drive in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-034-24	LUZ2(150)	22-00200-00-SW (GRANITE CITY)	MUN 6500 MUN 6860	Miscellaneous	0-02011-8001 8-10914-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	20.00	0.00	No

096-97869 Local Roads - Executed

Resurfacing on Madison Avenue from 14th Street to 3rd Street in Madison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-002-23	I2D1(620)	19-00064-00-RS CITY OF MADISON	FAU 9097	Pavement	8-10722-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			150	0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

097-62R22 Highways - Executed

(3,775-Ft) Realignment and Reconstruction of the mainline and interchange pavement and related roadway elements, including ramp and cross-road reconstruction, existing bridge removal, storm sewer, drainage structures, detention ponds, earth excavation and grading, retaining and noise walls, barrier and moment slab construction, bridge rehabilitation and replacement, roadway lighting, traffic signals, ITS implementation, erosion and sediment control, landscaping, traffic control and protection, detour routing, pavement marking and signing, building removals. The project extends from West of Wheeler Avenue to the Des Plaines River bridge in the City of Joliet of Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-109-22	NHPP-STPHGDW (969)	FAI 80 21 INTERCHANGE	FAI 80	Pavement	1-77247-6700 1-77247-6701
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2028		10	0.00	0.00	No

01A-AU074 Aeronautics - Active

Rehabilitate Airfield Lighting Vault and Replace Vault Generator

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories				
1 / 1	Kane	ARR 4915 AURORA MUNICIPAL	317SBGPTBD	Electrical				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
90	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No		61		0.00	0.00	No		

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

02A-DI035 Aeronautics - Awarded

Rehabilitate Runway 12/30

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Lee	C73 5064 DIXON MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		29		0.00	0.00	No

03A-FL037 Aeronautics - Awarded

Replace Medium Intensity Runway Lights on Runway 3/21

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Clay	FOA 5137 FLORA	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		47		6.00	0.00	No

Letting Summary Report

Letting Date: September 19, 2025 Volume 028, No. 033

Current Date: January 20, 2026

04A-KA055 Aeronautics - Active

Rehabilitate Apron R-1 and Various T-Hangar Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Kankakee	IKK 5084 GREATER KANKAKEE	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		26		0.00	0.00	No
