

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

001-62A80 Highways - Executed

(0.45 miles) the type of work is Bridge Replacement in McHenry County, over Kishwaukee River: SN 056-0025.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-321-15	NHPP4WP9(637)	(105XB) B-R	FAP 326	Bridges	1-76037-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/14/2022		15	25.00	0.00	No

002-62J35 Highways - Executed

(0.09-Mile) Improvement of US 14 over Fox River consists of bridge deck overlay and joint repairs, located in the Village of Fox River Grove and Village of Cary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-419-19	NHPP38RN(839)	2019-058-BR	FAP 305	Bridges	1-80476-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	14.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

003-62K81 Highways - Executed

ADA Improvements to sidewalk curb ramps to make compliant with PROWAG. Located at 26th Street and Ridgeland Avenue in the City of Berwyn, all in Berwyn Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-199-20	N/A	2020-010-SW	VARIOUS	Miscellaneous	1-78752-0411
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	16.00	0.00		No

004-62K82 Highways - Executed

ADA Improvements to sidewalk curb ramps to make compliant with PROWAG. Located at 26th Street and Ridgeland Avenue in the City of Berwyn, all in Berwyn Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-200-20	N/A	2020-011-SW	VARIOUS	Miscellaneous	1-78752-0401
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	Yes	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	11.00	0.00	No	

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

005-62K83 Highways - Executed

ADA improvement project located along various State maintained routes within Bloom Township. Located in the City of Chicago Heights and Villages of Glenwood, Homewood, Lansing and Lynwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-201-20	N/A	2020-012-SW	VARIOUS	Miscellaneous	1-78752-0402	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	13.00	0.00	No		

006-62K85 Highways - Executed

ADA Improvements to sidewalk curb ramps to compliant with PROWAG. Located at Vermont St, Vincennes St, Ashland Ave and 1271th St. in the Villages of Calumet Park, Blue Island and Riverdale, all in Calumet Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-203-20	STPA0E3(185)	2020-014-SW	VARIOUS	Miscellaneous	1-78752-0404
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	19.00	0.00	No	

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

007-62K89 Highways - Executed

ADA Improvements to sidewalk curb ramps to make compliant with PROWAG. Located at 131st St, Kean Ave, US 12/20 (95th St), IL 7 (Southwest Hwy), IL 43 (Harlem Ave) in Bridgeview, Chicago Ridge, Hickory Hills, Palos Heights, Palos Hills, Palos Park and Worth, all in Palos Twp.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-207-20	STPZG5X(901)	2020-018-SW	VARIOUS	Miscellaneous	1-78752-0408
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	16.00	0.00	No	

008-62L22 Highways - Executed

(4.0-Mile) SMART overlay, ADA improvements and milled rumble strips on IL. 31 from 1-88 to Rathbone Ave. located in the City of Aurora in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-240-20	N/A	2020-050-RS&SW	FAU 3902	Pavement	1-80384-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	19.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

009-62L24 Highways - Executed

(4.12-Mile) SMART overlay and ADA improvements on US 12 from north of Old Rand Rd. to south of IL 22 located in the Villages of Lake Zurich and North Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-242-20	N/A	2020-052-RS&SW	FAP 334	Pavement	1-80390-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	11.00	0.00	No

010-62L40 Highways - Rejected

(2788 Ft.) Crack and Joint Sealing project from Western Ave to Carrol Ave. in the Village of Harvey, in Thornton Township.

011-62L41 Highways - Rejected

(6.2-Mile) Cleaning and Sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter, restriping pavement marking from Balbo Dr to 57th Dr in City of Chicago.

012-62L43 Highways - Rejected

(1.74-Mile) Improvement on IL 38 from Harrison St to Manheim Rd consists of cleaning and sealing cracks and joints in the existing concrete pavement, restriping pavement marking in Villages Hillside and Westchester, Proviso Township.

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

013-62L44 Highways - Deleted

Cleaning and sealing longitudinal joints and cracks of the existing concrete pavement from Riverwoods Blvd to US 41 (Skokie Hwy) pavement markings restriping in the Villages of Mettawa and Lake Forest, Libertyville, Shields, Vernon and Deerfield Townships. , Cleaning and sealing longitudinal joints and cracks of the existing concrete pavement from Riverwoods Blvd to US 41 (Skokie Hwy) pavement markings restriping in the Villages of Mettawa and Lake Forest, Libertyville, Shields, Vernon and Deerfield Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-263-20				Pavement	1-80494-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

014-62L70 Highways - Rejected

(2.87-Mile) Crack and joint sealing improvements on US 30 from Larkin Ave. to US 30 (Center St. SB), located within the Cities of Joliet and Crest Hill.

015-62L71 Highways - Rejected

1.69 miles of cleaning and sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter on IL 43 from IL 72 to south of Collum Ave. in Norridge and the City of Chicago.

016-62L72 Highways - Rejected

(3.49-Mile) Crack and Joint sealing on PCC pavement. Location: IL 62 (Algonquin Rd) from Penny Rd to Center Port Dr. in the Village of South Barrington, Palatine and Hoffman Estates.

017-62M00 Highways - Rejected

(6.395-Mile) Crack and Joint Sealing of PCC Pavement; Location: FAP 338: IL 59 from DuPage County Line to North of Pheasant Chase Drive in the City of Naperville and Village of Plainfield in Will County.

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

018-62M67 Highways - Executed

Installation of ramp speed advisory radar signs and curve warning signs, at various locations in Cook and DuPage counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-395-20	HSIPGPKE(559)	2020-195-I	VARIOUS	Miscellaneous	1-80799-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

019-62M74 Highways - Executed

Cleaning and painting the steel structure carrying IL 43 (Harlem Ave) over Calumet Sag Channel in the Village of Worth and the City of Palos Heights, SN 016-0323

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-404-20	NHPP0FX9(951)	2020-202-BP	FAP 348	Bridges	1-80270-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			90	5.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

020-64P04 Highways - Executed

Deck patching, expansion joint replacement, concrete overlay, substructure and other miscellaneous repairs on SN's 071-0052 and 071-0053 over Kilbuck Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-006-20	NHPPP7ER(929)	(141-2B-VB)BDR	FAI 39	Bridges	2-05356-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		75		0.00	0.00	No	

021-64P17 Highways - Executed

Washing twelve (12) bridges at various locations within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Various	C-92-050-20	NHPPWGLG(201)	D2 BC 2021-1	VARIOUS	Bridges	2-26003-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

022-64P18 Highways - Executed

Washing eight (8) bridges at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-051-20	STP7MBY(699)	D2 BC 2021-2	VARIOUS	Bridges	2-26003-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

023-64P19 Highways - Executed

Washing nineteen (19) bridges at various locations within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Various	C-92-052-20	STP5PTF(712)	D2 BC 2021-3	VARIOUS	Bridges	2-26003-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

024-64P24 Highways - Executed

Washing eight (8) bridges at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-057-20	STP4NS6(144)	D2 BC 2021-8	VARIOUS	Bridges	0-01291-2004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

025-64P50 Highways - Executed

Concrete overlays on the structures (037-0009 and 037-0010) carrying 1-74 over the Osco-Orion Road (FAS 2224A).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-074-20	NHPPS6A7(410)	(37-3HB)BDR	FAI 74	Bridges	2-20297-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	0.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

026-66959 Highways - Executed

This project is located on FAP 332 (IL 1) 0.15 mile north of US 52 in Iroquois County. The work consists of the removal and replacement of the existing structure, guardrail and terminal removal and replacement, HMA milling and resurfacing, pavement marking, and reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-072-20	NHPPC2A5(681)	4BR	FAP 332	Bridges	3-38020-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	8.00	0.00	No

027-68897 Highways - Executed

Replacement of structure carrying IL 78 over Walnut Creek (S.N. 088-0012 existing, S.N. 088-2503 proposed) 0.8 miles North of West Jersey in Stark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-089-09	STPM4U1(579)	(128B)BR-2	FAP 22	Bridges	4-00165-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	7.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

028-68D95 Highways - Executed

Replacement of Structure Nos. 094-0025 (New S.N. 094-0053) and 094-0026 (New Structure No. 094-0054) carrying US 34/1 L 110 over 120 Street (TR 162) in Warren County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Warren	C-94-010-18	NHPP3AU3(547)	(94-16HB)BR	FAP 313	Bridges	4-00333-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			95	7.00	0.00	No		

029-68F98 Highways - Executed

Culvert lining at various locations along US 24 in Tazewell and Woodford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Woodford	C-94-122-20	NHPPTQPG(562)	(120,18,33)CLV	FAP 673 FAP 317	Bridges	4-09020-0700
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

030-68G04 Highways - Executed

Replacement of existing CCTV cameras with high definition CCTV cameras at various locations in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-007-21	N/A	D4 ITS REPLACE 2021	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

031-68G05 Highways - Executed

Replacement of existing video detection systems at various locations in Peoria various locations in Peoria and Tazewell Counties in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-008-21	N/A	D4 ITS REPLACE 2021 -1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

032-70616 Highways - Executed

Bridge replacement, 0.16 miles road reconstruction and widening over the Salt Fork Vermilion River 0.50 miles NE of Sidney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-130-06	STPBTKA(611)	77-00089-01-BR-1	FAS 516	Bridges	5-53070-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/12/2021		10	1.00	0.00	No		

033-70A65 Highways - Deleted

3P Policy Standard Overlay ADA Improvements from W of Commerce Pkwy to 0.1 Mi N of E Washington St Gross Length = Net Length = 13,054.36 FT= 2.472 Mile. , 3P Policy Standard Overlay ADA Improvements from W of Commerce Pkwy to 0.1 Mi N of E Washington St Gross Length = Net Length = 13,054.36 FT= 2.472 Mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-047-18				Pavement	5-53075-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

034-70F16 Highways - Executed

Maintenance and Lighting Repair at District 5 Facilities.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-016-21	N/A	D5 LIGHTING REPAIRS 2021-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

035-72F27 Highways - Executed

Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-042-12	STPGU4U(409)	(B) CR	FAS 1645	Pavement	6-00949-0000 6-00949-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/15/2021		20	5.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

036-72H82 Highways - Executed

5.9 miles of resurfacing on IL 97 from 0.3 miles north of Boy Scout Road to the Sangamon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Menard	C-96-059-15	STPGPKT(028)	(4)RS-3, (101)RS-11	FAP 34	Pavement	6-00724-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	9.00	0.00	No		

037-72L58 Highways - Executed

2.172 miles Bridge Deck Overlay, Bridge Joint Replace/Repair, Bridge Painting, Lighting, and Navigational Lighting on the Quincy Memorial Bridge over the Mississippi River in Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-037-20	NHPPMIS2(084)	(1ZB) BP, BRR, BJR-1, BDR, L	FAP 63	Bridges	6-01120-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/30/2021		60	4.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

038-72L85 Highways - Executed

Painting three bridges on I-72 near the I-72/6th Street interchange south of Springfield. (SN 084-0076, 084-0077, 084-0104)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-082-20	NHPPG4RW(196)	(84-9-4) BP	FAI 72	Bridges	0-01374-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	3.00	0.00	No

039-72L86 Highways - Executed

Painting three bridges on I-55 between Sherman and Williamsville and painting portions of one bridge on IL 121, 4 miles east of Mt. Pulaski. (SN 084-0171, 084-0022, 084-0023, 054-0022)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan Sangamon	C-96-083-20	NHPPZJ9M(800)	(84-1-2, 134) BP	FAI 55 FAP 320	Bridges	0-01374-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	4.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

040-72L97 Highways - Executed

Microsilica overlay of SN 085-0025 carrying IL 101 over Williams Creek, 0.4 miles east of the Hancock County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-095-20	STP2FDV(944)	(119) BDR	FAP 713	Bridges	6-01452-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	3.00	0.00	No

041-72M43 Highways - Executed

Patching on IL 104 from east of I-172 to just east of the airport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-144-20	N/A	(103, 104) PP	FAP 745	Pavement	0-02175-6011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

042-72M44 Highways - Executed

Patching on I-72 from east of the Trumpet Interchange to west of Hull.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-145-20	N/A	(75-1) BJR-3	FAI 72	Pavement	0-02175-6018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

043-72M47 Highways - Executed

Bridge superstructure, substructure, and expansion joint repairs on various I-72 bridges near Jacksonville. (SN 069-0056, 0055, 0054, 0036, 0035, and 0034)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-148-20	N/A	(69-6&7)BRR(69-8) BRR&BJR-1,SLP	FAI 72	Bridges	0-02175-6023
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	6.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

044-74326 Highways - Executed

Superstructure replacement on IL 128 over Wilborn Creek, 1.3 miles south of Bethany Road. (SN 070-0036)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-089-08	STPVVDE(086)	115BR-1	FAP 770	Bridges	7-50204-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/15/2021		15	4.00	0.00	No		

045-74364 Highways - Withdrawn

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road. , Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-09				Bridges	7-50200-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			100	Pending	Pending		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

046-74940 Highways - Executed

1.6 miles of patching, milling and resurfacing on Bruce/Findlay Road from 4.3 miles east of IL 32 to 1.5 miles west of IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-016-20	STP2FVT(664)	18RS-1	FAS 642	Pavement	7-50907-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	5.00	0.00	No		

047-74982 Highways - Executed

12.2 miles of patching, milling and resurfacing on I-64 from 7 miles west of US 45 to the White County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-065-20	NHPPKH6V(110)	96-(2-1,3,3-1,4)RS-1	FAI 64	Pavement	7-50866-0000 7-50867-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			80	3.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

048-74992 Highways - Executed

Bridge joint replacement/repair, bridge deck overlay, bridge deck repairs on SN 026-0021 carrying I-70 over CSXT Railroad, 1.5 miles west of US 40 (Brownstown Interchange).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-077-20	NHPPKKA7(307)	D7 BRIDGE REPAIRS 2021-5	FAI 70	Bridges	7-77470-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	4.00	0.00	No

049-74993 Highways - Executed

Bridge deck repairs and overlay, bridge joint replacement and repairs on SN 040-0017 on IL 33 at the North Fork of the Embarras River, at the Crawford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-078-20	STP9H59(408)	D7 BRIDGE REPAIRS 2021-6	FAP 781	Bridges	7-52728-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	3.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

050-76N13 Highways - Executed

Ultra-thin bonded wearing course on US 50 from 0.3 miles west of St, Rose Road to 0.3 miles west of Frogtown Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-053-20	NHPP73N5(064)	14-14RS-1	FAP 327	Pavement	8-00746-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	10.00	0.00	No

051-76N93 Highways - Executed

Patching of Old US 50 (Franklin Street) from 13th Street in Carlyle to Carter Street in Beckemeyer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-132-20	N/A	24PP-1	FAS 1780	Pavement	0-02175-8008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	16.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

052-76N97 Highways - Executed

4.5 miles of patching on I-64 from 2.5 miles east of CH 11 to the Jefferson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-136-20	N/A	95-(5,6)PP-1	FAI 64	Pavement	0-02175-8012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	10.00	0.00	No

053-78481 Highways - Executed

0.64 miles of PCC replacement, HMA resurfacing, new curb and gutter and inlets; sidewalk and multi-use path will be replaced and/or constructed the length of the project on IL 149 in West Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Franklin	C-99-049-15	STP9CN0(658)	28-5,106(W-3,RS-8)	FAP 873	Pavement	9-92590-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			150	18.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

054-78547 Highways - Executed

Complete replacement of SN 039-0046 on Bluegrass Lane (off IL 151 south of Ava) over Spring Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-049-16	STP0DTV(278)	13B-1	TR 93A	Bridges	9-97080-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	9.00	0.00	No

055-78768 Highways - Executed

Substructure repairs, joint reconstruction, parapet repairs and bridge deck microsilica concrete overlay on SN 100-0039 carrying IL 148 over I-57, 0.6 miles west of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-027-20	NHPP24LC(010)	D9 BRIDGE REPAIR 2020-8	FAI 57	Bridges	9-00714-2110
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

056-78780 Highways - Executed

4.2 miles of resurfacing, excavating and patching on US 51 from US 51 south of Carbondale to west of Makanda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-051-20	STPNBF7(955)	10RS-6	FAS 1911	Pavement	9-00030-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	4.00	0.00	No

057-78803 Highways - Executed

Demolition of buildings off of IL 146, 3 miles east of Ware near SN 091-0056.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-076-20	N/A	104(DM-1)	FAP 885	Miscellaneous	9-00135-0106
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

058-78806 Highways - Executed

Pavement patching at the intersection of IL 13 and Watson Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-079-20	N/A	D9 PATCH 2021-1	FAP 331	Pavement	0-02175-9003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

059-78816 Highways - Executed

Parapet repairs on SN 039-0069 on Old IL 13 over Mud Creek, 2 miles east of IL 127 and on SN 073-0033 on US 51 over ICG Railroad in DuQuoin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Perry	C-99-091-20	N/A	D9 BRIDGE REPAIR 2020-7	FAP 322 FAU 9701	Bridges	0-02175-9008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

060-90922 Highways - Executed

Bridge Replacement under Tilton Rd. in Tilton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-013-98	NHPPHBZP(185)	(92-11HB-4)BR	FAI 74	Bridges	5-93450-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2021		10	3.00	0.00	No	

061-76P07 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-146-20	N/A	DIST 8 WEED SPRAYING 2021-2	VARIOUS	Miscellaneous	0-02066-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2022			0.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

062-60T06 Highways - Deleted

Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314 , Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-282-12				Bridges	1-75893-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2021			Pending	Pending	No

063-60T17 Highways - Deleted

Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-305-12	N/A			Electrical	1-77069-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

064-60W34 Highways - Executed

(1.27-miles) Pavement reconstruction along 1-80 EB from Gardner St to Rowell Ave. replacement and widening of the bridges carrying EB Hickory Creek, Rowell Ave and 1-80 EB and WB over Richards St., and lighting in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-243-13	NHPPHB1K(096)	2013-008B	FAI 80	Bridges	1-77247-3350	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/31/2022		10	15.00	0.00	No		

065-61G36 Local Roads - Executed

Traffic Signal modernization and construction of a fiber optic communication system on Black Road from US 30 to IL 59 in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-198-19	5XCE(712)	18-00517-00-TL (JOLIET)	FAU 298	Electrical	1-11021-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/18/2021		10	5.00	0.00	No	

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

066-61G54 Local Roads - Executed

Replace a pedestrian bridge at the intersection of Eastern Avenue and Harris Avenue over Flagg Creek in Clarendon Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-361-19	ZL24(463)	19-00048-00-BR CLARENDON HILLS	MUN 4003	Bridges	1-22254-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

067-61G70 Local Roads - Executed

Reconstruction of Brandywyn Lane from Aptakisic Road to Prairie Road; and the reconstruction of Thompson Boulevard from Buffalo Grove Road to Welland Road in Buffalo Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-091-20	PR6D(061)	16-00106-02-RS (BUFFALO GROVE)	MUN 4756 MUN 4801	Pavement	1-22329-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/13/2021		5	19.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

068-61G72 Local Roads - Executed

Sidewalk improvements including ADA ramp installation along Chapel Hill Road from Reed Avenue to Fairview Avenue in Johnsburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-121-20	H5GF(604)	19-00014-00-SW (JOHNSBURG)	FAU 167	Miscellaneous	0-01754-1003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

069-61G75 Local Roads - Executed

Replace the bridge superstructure carrying Montgomery Road over Waubonsie Creek, o.3 mile northwest of US 34 in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-393-16	HIXN(526)	16-00315-00-BR (AURORA)	MS 1110	Bridges	1-21960-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	20.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

070-61G77 Local Roads - Executed

Intersection improvements including curb "bump outs", bus shelters, covered bicycle parking, pavement markings, signage and a pedestrian activated cross- walk warning system on Broadway Avenue from Rice Street to Main Street in Melrose Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-234-19	4BD5(727)	17-00132-00-MS (MELROSE PARK)	FAU 2406	Pavement	1-11021-0016	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	19.00	0.00	No		

071-62L45 Highways - Withdrawn

Smart Overlay, Class D patching and ADA improvement. Project begins 50 ft south of 31st St. and proceeds approximately 4637.9 ft in a northerly direction to 23rd St. in the Villages of Brookfield and Berwyn Township. , Smart Overlay, Class D patching and ADA improvement. Project begins 50 ft south of 31st St. and proceeds approximately 4637.9 ft in a northerly direction to 23rd St. in the Villages of Brookfield and Berwyn Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-264-20				Pavement	1-79101-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	Pending	Pending		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

072-62M63 Highways - Executed

New bridge structure carrying the future north bound traffic IL 59 over 1-55 at the interchange of IL 59 and 1-55 located in the City of Joliet, Village of Shorewood, and Troy Township. SN 21029B

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-388-20	NHPP5GYP(565)	2020-192-B	FAI 55	Bridges	1-79967-1010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2021		10	19.00	0.00	No		

073-62M75 Highways - Executed

This improvement consists of bridge pier repair on pier 2 of SN 016-1100, located on 1-90 at Foster Avenue in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-405-20	N/A	2020-199-BR	FAI 90	Bridges	0-02175-1013	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

074-62M78 Highways - Executed

Installation of ramp speed advisory radar signs and curve warning signs, at various locations in Cook and DuPage counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-408-20	N/A	2020-204-BR&BJR	FAP 372	Bridges	0-02175-1011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	0.00	0.00	No		

075-62M88 Highways - Executed

Cleaning and painting designated existing steel on the structures carrying Lake-Cook Road and Sheridan Road over various ravines, In the Village of Glencoe, in Moraine and New Trier Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-014-21	N/A	2020-228-BP	FAU 3726 FAU 3509	Bridges	0-01374-1002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	5.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

076-62M97 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout (North) Cook county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-018-21	N/A	2020-220-I	VARIOUS	Miscellaneous	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2021			0.00	0.00	No		

077-62M98 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout (South) Cook county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-019-21	N/A	2020-221-I	VARIOUS	Miscellaneous	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2021			0.00	0.00	No		

078-62M99 Highways - Rejected

Cleaning(sweeping) various arterial highways in District One throughout (South) Will county.

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

079-62N01 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-022-21	N/A	2020-224-I	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2021			0.00	0.00	No

080-62N02 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout Kane and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane McHenry	C-91-023-21	N/A	2020-225-I	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2021			0.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

081-64F78 Highways - Executed

2.3 miles of removal and replacement of concrete bridge deck on SN 081-0106 carrying I-280 over the Mississippi River. Cold milling, pavement patching, and HMA resurfacing on I-280 from the Mississippi River Bridge to E of the IL 92 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-076-13	NHPPYJLB(572)	(81-1B)D & (81-1-1,81-1-2)RS-1	FAI 280	Bridges	2-23110-0100 2-23110-0200 2-23110-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/15/2023		10	2.00	0.00	No

082-66K54 Highways - Executed

3P Milling and Resurfacing (Designed overlay) and ADA improvements on FAP 332 (IL 1) from 0.1 miles North of US 52 to US 24 in Watseka for a total length of 8.2 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-024-20	NHPPAP3U(280)	(C-1,3,L,20)RS-2	FAP 332	Pavement	3-00138-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	7.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

083-70D87 Highways - Executed

Bridge Painting at 5 Structure Locations on 1-39 and 1-55 in Mclean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-036-19	NHPPZXCE(603)	D5 BRIDGE PAINTING 2021-1	VARIOUS	Bridges	0-01374-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				170	0.00	0.00	No

084-74915 Highways - Deleted

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-048-19				Bridges	7-78190-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

085-76B55 Highways - Executed

Concrete overlay, patching, deck replacement and expansion joints on the Poplar Street Collector distributor ramps (SN 082-0144, 0255, 0203, 0256, 0140 and 0005).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-329-18	NHPPROJ4(100)	82-3HVB-2R-1-I-1	FAI 70	Bridges	8-00138-0000 8-00138-1000 8-00139-0000 8-00662-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2021		5	15.00	0.00	No

086-76K67 Highways - Executed

Bridge replacement on Kinlou Road over the Tributary to Skillet Fork Creek located 0.1 miles west of the Clay County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-327-18	STPPEDC(545)	15BR-1	FAS 2703	Bridges	8-78620-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

087-76M33 Highways - Deleted

Cleaning of the Missouri Avenue Pump Station on I-55/I-64. , Cleaning of the Missouri Avenue Pump Station on I-55/I-64. , Cleaning of the Missouri Avenue Pump Station on I-55/64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-060-19	N/A			Miscellaneous	8-82930-0205
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

088-76N12 Highways - Executed

Micro-surfacing on US 50 from 0.3 miles west of Frogtown Road to 0.1 miles west of IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-052-20	NHPPSC54(431)	14-15RS-2	FAP 327	Pavement	8-00745-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

089-76N19 Highways - Executed

Bridge joint repairs, bridge repairs, new 4.5- concrete bridge deck, HMA mill and fill on approaches with a 2- grade rise on IL 140 / IL 111 over Abandoned Quarry Spur, 0.1 miles east of IL 3 (SN 060-0199).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-059-20	NHPP17J5(503)	132-2VBR-2	FAP 785	Bridges	8-00652-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	15.00	0.00	No

090-76N55 Highways - Executed

Pump station repairs at the Venice Deep Wells on IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-104-20	N/A	27PS-7	FAP 788	Electrical	8-82930-2020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

091-76N88 Highways - Executed

Patching at 3 locations: US 67/IL 111 at Tolle Lane, IL 111 at Gateway Commerce Center, US 40 at IL 143 and South Morrison at Caseyville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-127-20	N/A	DIST 8 PATCHING 2021-2	VARIOUS	Pavement	0-02175-8003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

092-76N94 Highways - Executed

11.6 miles of patching on I-64 from 0.5 miles west of Beaver Pond Creek to 1.4 miles east of CH 11.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-133-20	N/A	95-(3,4,5)PP-1	FAI 64	Pavement	0-02175-8009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	10.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

093-76N95 Highways - Executed

2.9 miles of patching on IL 4 / IL 150 from IL 4 to the eastern city limits of Steeleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-134-20	N/A	110-1PP-1	FAP 861A	Pavement	0-02175-8010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	12.00	0.00		No

094-78505 Highways - Executed

Removal of SN 091-0047 and construction of a new west ramp to connect IL 127 with CH 8 (Chestnut Street) in Alto Pass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-004-16	STPHA9P(855)	22B-4	FAS 1909	Bridges	9-94980-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	11.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

095-85699 Local Roads - Executed

Cold-In-Place Recycling on Walnut Road from South Street to Lamm Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Stephenson	C-92-041-20	856U(949)	20-00185-07-PP	FAU 5258	Pavement	2-10573-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			10	0.00	0.00	No		

096-85701 Local Roads - Executed

Replace the bridge carrying TR 316 (Bolen Road) over Summer Creek, 0.5 miles north of US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-039-20	SKNR(034)	07-12130-00-BR	TR 316	Bridges	2-10572-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

097-89745 Local Roads - Executed

Replace the bridge carrying CH 29D over Jubilee Creek, 2.7 miles east of Brimfield

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-040-18	FVMT(981)	14-00113-04-BR	CH 29D	Bridges	4-10544-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	8.00	0.00	No		

098-89754 Local Roads - Executed

Remove and replace guardrail and terminals at various locations in Woodford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-046-20	T4G0(666)	18-00170-00-SP	VARIOUS	Miscellaneous	0-00105-4003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

099-89766 Local Roads - Executed

Reconstruction of Western Ave, from Adams Street to Lincoln Avenue and a portion of IL 8, from Lincoln Avenue to Howett St in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-048-19	XMWJ(817)	16-00368-01-PV (PEORIA)	FAU 6594 FAP 671	Pavement	0-00105-4001 4-10670-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/30/2022		10	7.00	0.00	No

100-93751 Local Roads - Executed

Replace the bridge carrying Drawbridge Road over Jacksonville Branch, 0.1 mile south of Wabash Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-002-21	0WWE(642)	19-00485-00-BR (SPRINGFIELD)	MS 7490A	Bridges	6-10837-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	5.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

101-62M23 Highways - Executed

Traffic Signal Modernization and ADA curb ramp improvements at the intersection of IL Route 58 at Shady Oaks Drive in Elgin, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-346-20	STPG206(950)	2020-185-SW&TS	FAU 1320	Electrical	1-79710-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	14.00	0.00	No		

102-62M89 Highways - Executed

Bridge Painting project in Calumet City and Country Club Hills, in Thornton and Bremen Township. Location 1 (SN-016-0956): IL-83 Sibley Blvd. over 1-94 (Bishop Ford Expy.). Location 2 (SN-016-2125): 167th Street over 1-57;

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-016-21	N/A	2020-230-BP	FAP 397 FAU 1609	Bridges	0-01374-1001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

103-62N00 Highways - Rejected

Cleaning (sweeping) various arterial highways in District One throughout DuPage County.

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

104-66K20 Highways - Executed

The project is located on IL 9/IL 47/IL 54 from IL 47 (N) in Gibson City to Baltimore Drive in Paxton for length of 14.01 miles. Project includes 3 3/4" mill and resurface from beginning of project to IL 115 and 2" mill and RS to end of projects. Work includes guardrail updates, drainage work and ADA updates and patching in Gibson City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-106-19	NHPP-STP- HSIPRJ15(362)	((17)SFY,Y,18)RS-4 (127&X)RS-3	FAP 326 FAP 71 FAP 697	Pavement	3-00927-0000 3-00927-0040 3-47470-2003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	8.00	0.00	No

105-68E60 Highways - Executed

Building Demo at 1229 Kickapoo Creek Road in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-098-18	N/A	11R-DM-1	FAU 6576	Miscellaneous	4-00017-0117
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

106-61G12 Local Roads - Executed

Intersection Widening, milling and resurfacing, and the upgrade of existing signalized intersection on 31st Street from Meyers Road to York Road in Oak Brook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-079-15	NE8Q(530)	14-00259-05-CH	FAU 1467	Pavement	1-21929-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	14.00	0.00	No

107-61G28 Local Roads - Executed

Construction of a multi-use path along the ComEd right-of-way in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-253-17	U56U(805)	15-00063-00-BT (ROMEOVILLE)	COMED MULTI-USE TRAIL	Pavement	0-01731-1013	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	25.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

108-61G45 Local Roads - Executed

Construction of a HMA multi-use path, sidewalks, curb and gutter, retaining wall, and pavement markings along Cicero Avenue from Meadow Lake Court (Poplar Ave) to Gateway Drive in Richton Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-153-20	08G3(087)	18-00063-00-BT (RICHTON PARK)	FAP 350	Pavement	1-11021-0035	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	17.00	0.00	No		

109-61G69 Local Roads - Executed

Traffic signal replacement and installation of adaptive signal control with flashing yellow arrows on Butterfield Road from IL 137 to Allanson Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-279-17	THHC(943)	16-00142-08-TL	FAU 2647	Electrical	1-11021-0014 1-22330-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				150	3.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

110-62L17 Highways - Executed

(3.07 Mile) Resurfacing (Smart Overlay), milled rumble strips; Location: FAP 332: IL 394 from North of 186th Street to South of Joe Orr Road in the Villages of Lansing, Glenwood, Lynwood and Ford Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-235-20	NHPPNW8M(249)	2020-045-RS	FAP 332	Pavement	1-80382-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	15.00	0.00	No		

111-87731 Local Roads - Executed

Extension of Eldamain Road on new alignment from River Road to West Highpoint Road (south of IL 71), includes a new bridge over Fox River and a roundabout at the new Eldamain and Fox Road. Project is 2.0 miles west of IL 47 between River Road and West Highpoint Road in Yorkville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-031-20	X5LE(481)	19-00153-00-BR	FAU 4000	Bridges	3-10674-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			285	12.00	0.00		No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

112-87737 Local Roads - Executed

Replace the bridge carrying CH 8 over Maple Creek, 2 miles north of Wyanet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-004-21	L9CN(178)	09-00217-00-BR	FAS 188	Bridges	3-10314-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	5.00	0.00	No

113-89769 Local Roads - Executed

Sidewalk construction along the north side of Bobolink Drive, from Elgin Street to Eagle Avenue, and along the east side of Eagle Avenue from Bobolink Drive to the north entrance to Central Intermediate School in Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-064-19	C1P7(439)	18-00123-00-SW (WASHINGTON)	MUN 7560	Miscellaneous	0-01754-4003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

114-91588 Local Roads - Executed

Sidewalk removal and construction of new sidewalks and a multi-use path at the intersection of Sheldon Street and Campbell Avenue east of Northview Elementary in Rantoul.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-004-20	R6L9(934)	19-00111-00-BT (RANTOUL)	VARIOUS	Miscellaneous	0-01754-5001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/06/2021			3.00	0.00	No		

115-97738 Local Roads - Executed

Resurfacing, curb and gutter, and sidewalk replacement on Mousette Lane from Carol Street to Jerome Lane in Cahokia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-329-16	KH5M(100)	16-00047-00-RP (CAHOKIA)	FAU 9200	Pavement	8-10626-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	18.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

116-61G46 Local Roads - Executed

Reconstruction of Nippersink Boulevard from Oak Street to Grand Avenue in Fox Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-216-18	78SD(173)	17-00025-00-PV (FOX LAKE)	FAU 149	Pavement	1-22237-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/17/2021		10	18.00	0.00	No		

117-62H63 Highways - Withdrawn

Parking lot and drainage improvement. Full-depth removal and replacement of existing pavement. Location: 1-55 Maintenance Yard, Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-273-19	N/A			Pavement	1-80330-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

118-85689 Local Roads - Executed

Replace the bridge carrying TR 46 over Plum River, 5 miles northwest of Mt. Carroll.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-032-17	2198(254)	14-12124-00-BR	TR 46	Bridges	2-10502-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

119-85702 Local Roads - Executed

Sidewalk Replacement, pavement markings and the installation of a solar powered pedestrian crossing signal system on IL 26 adjacent to Forreston Grade School, and on IL 72 adjacent to Forreston Junior High School in Forreston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-085-20	MBH9(524)	19-00018-00-SW (FORRESTON)	FAP 316 FAP 549	Miscellaneous	0-01754-2003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

120-87717 Local Roads - Executed

Sidewalk replacement, paving brick sidewalk, traffic signals and street lighting on IL 18 from the Vermilion River to Wasson Street in Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	LaSalle	C-93-022-19	XFF8(387)	18-00100-00-LT (STREATOR)	FAP 653	Miscellaneous	0-01731-3001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	5.00	0.00	No		

121-89674 Local Roads - Rejected

Streetscape project including curb and gutter, sidewalks, lighting, and resurfacing on various street in and around the downtown square in Macomb.

01A-CA021 Aeronautics - Executed

Runway 18/36 Removal and Associated Improvements, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories				
4 / 6	Sangamon	SPI 4755 ABRAHAM LINCOLN CAPITAL	3170096TBD	Pavement				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
90	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes		120		7.00	0.00	No		

Letting Summary Report

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: August 02, 2025

02A-LE055 Aeronautics - Executed

Construct ATCT Access Road w/Utilities

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Will	LOT 4619 LEWIS UNIVERSITY	317SBGPTBD	Pavement Miscellaneous Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		90		12.00	0.00	No

03A-AU069 Aeronautics - Executed

Phase 2: Airfield Pavement Rehabilitation Including General Aviation Apron and Taxiway P

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Kane	ARR 4648 AURORA MUNICIPAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		43		8.00	0.00	No
