

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

001-61K00 Local Roads - Executed

Resurfacing Lombard Road from Army Trial Boulevard to Fullerton Avenue in the Village of Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-091-24	H8RY(179)	22-00108-00-RS (ADDISON)	FAU 2604	Pavement	1-22691-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	18.00	0.00	No	

002-61K13 Local Roads - Executed

Sidewalk construction along Armitage Avenue from Ardmore Avenue to Ellsworth Avenue in Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-161-23	RRTQ(300)	23-00110-00-SW (ADDISON)	MUN 1039	Miscellaneous	0-02009-1005 1-22697-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	14.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

003-61K15 Local Roads - Executed

Construct an HMA Shared-Use path with a prefabricated steel truss pedestrian bridge over Blackberry Creek. Includes drainage improvements and landscaping. Project is located between Bell Vue Lane and the Virgil Gilman Nature Trail in Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-155-22	N/A	18-00030-00-BT (SUGAR GROVE)	SHARED- USE PATH	Pavement	0-00914-1027

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	16.00	0.00	No

004-61K29 Local Roads - Executed

HMA Resurfacing, curb and gutter, driveways, sidewalks, pavement patching, pavement markings, restoring Parkways on 25th Avenue from Lawrence Avenue to Waveland Avenue in Schiller Park

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-156-24	SK5F(735)	23-00089-00-RS (SCHILLER PARK)	FAU 2714	Pavement	1-22642-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	21.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

005-61K30 Local Roads - Executed

Extend a multi-use path from 84th Avenue to 179th Street in Tinley Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-046-23	HMG5(705)	21-00122-00-BT (TINLEY PARK)	MULTI USE PATH	Pavement	0-05151-1008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

006-61K31 Local Roads - Executed

Sidewalk construction on various routes within Alsip.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-160-24	5QH2(478)	23-00103-00-SW (ALSIP)	VARIOUS	Miscellaneous	0-02009-1004 1-22695-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	17.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

007-61K32 Local Roads - Executed

Pavement reconstruction with an HMA multi-use path, curb and gutter, HMA shoulders, sidewalks, ADA ramps, traffic signals, culvert extension, and storm sewer on Gary Avenue from Jewell Road to Harrison Avenue in Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-229-23	VA42(565)	20-00123-00-PV (WHEATON)	FAU 2561	Pavement	1-22641-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	21.00	0.00	No	

008-61K33 Local Roads - Executed

HMA Resurfacing, sidewalks, traffic signal modifications, and pavement markings on Main Street from Sherman Road to Franklin Street in Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-013-24	GE52(001)	22-00118-00-PV (DOWNERS GROVE)	FAU 2615	Pavement	1-22671-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	22.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

009-61K36 **Local Roads - Withdrawn**

Sidewalk construction on 91st Street from 0.1 mile east of California Avenue to Western Avenue at the CSX Railroad in Evergreen Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-110-18				Miscellaneous	0-01194-1007 1-21559-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

010-61K39 **Local Roads - Executed**

Resurface Baseline Road from US 30 to IL 31 in Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-095-24	XBIP(161)	23-00062-00-RS (MONTGOMERY)	FAU 1679	Pavement	1-22644-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	18.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

011-61K41 Local Roads - Executed

Construct a concrete paver parking lot, retention basin, drainage improvements, and other work on the Cal-Sag Trail at the Lake Katherine Nature Center in Palos Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-009-20	8YBQ(608)	19-00058-00-BT (PALOS HEIGHTS)	CAL-SAG TRAIL	Pavement	1-22271-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/20/2024		10	10.00	0.00	No

012-61K42 Local Roads - Executed

Traffic signal replacement on Virginia Road from Teckler Boulevard to James R. Rekow Road, and at the intersection of Pyott Road and James R. Rekow Road in Crystal Lake and Lake of the Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-191-20	XUZD(086)	19-00512-00-SP	FAU 121 FAU 124	Electrical	0-00108-1011 1-22694-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	18.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

013-62P34 Highways - Executed

(6,564-Ft) Standard Overlay project located on Cumberland Avenue from Belle Plaine Avenue to I-90 within the Village of Park Ridge and the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-231-21	STP5FHI(870)	2021-109-RS&SW	FAU 2746	Pavement	1-79553-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	11.00	0.00	No	

014-62P69 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint repair of the structure located at Foster Avenue over North branch Chicago River in the of Chicago, Cook County. Gross and Net length: 2639 Ft (0.50 Mi), 1088 Ft (0.21 Mi)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-209-21	STPLR3B(277)	2021-086-BDR&BJR	FAU 1360	Bridges	1-79991-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	11.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

015-62P76 Highways - Executed

Replace wooden noise abatement walls along IL 53 from Dundee Road to Lake Cook Road with precast concrete walls on both east and west sides for a total length of 2.1 miles. Located within Platine, Arlington Heights and Palatine Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-048-22	NHPPJ7CF(624)	2021-189-NW	FAP 342	Miscellaneous	1-80193-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	5.00	0.00	No	

016-62R43 Highways - Executed

(4,090-Ft) Standard Overlay, ADA Improvements. Project located on Kedzie Ave. from 71st St to 77th St within the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-166-22	STP1W8F(037)	FAU 2831 22 RS	FAU 2831	Pavement	1-80436-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	14.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

017-62R53 Highways - Executed

This improvement consists of a standard overlay of the existing FAU 2691 (Wolf Road) from IL 58 (Golf Road) to North of Touhy Avenue in the City of DES Plaines in Cook County approximately 13,627 ft in length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-186-22	STPBH0L(352)	FAU 2691 22 RS	FAU 2691	Pavement	1-79465-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	18.00	0.00	No	

018-62R75 Highways - Executed

(1,770-Ft) Improvement consists of bridge deck overlay and joint replacement of IL 83/Sibley Blvd located over UPRR (0.2-mile east of the State Street/Indiana Avenue). The project is in the Village of Dolton, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-231-22	NHPPBP64(466)	FAP 397 22 BRIDGE REHAB	FAP 397	Bridges	1-80300-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	16.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

019-62R91 Highways - Executed

Bridge Deck Overlay, Bridge Joint Replacement / Repair at US 20 (Lake Street) over IL 390 (Elgin O'Hare Expressway). This project is located in the Village of Hanover Park in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-260-22	NHPPY6T5(088)	FAP 0021 22 BJ	FAP 21	Bridges	1-81080-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	13.00	0.00	No	

020-62T00 Highways - Executed

(200-Ft) Bridge Preservation project including bridge deck overlay, bridge joint replace/repair of SN 056-0052 carrying US 14 (Division Street) over Rush Creek, 0.1 -miles North of IL 23 located within the City of Harvard in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-276-22	NHPP6I90(770)	FAP 0324 22 BJ	FAP 324	Bridges	1-81072-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	14.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

021-62T33 Highways - Executed

This is a bridge preservation project of SN 099-0282; US 6 (Maple Road) over CN Railroad. Scope of work includes bridge deck scarification and overlay, joint repair, approach slab repair and sidewalk and guardrail replacement. The project is located within the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-338-22	HBFPYW3W(833)	FAU 0297 22 BJ	FAU 297	Bridges	1-81079-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	17.00	0.00	No	

022-62T42 Highways - Executed

(5.626-Mile) Pavement patching, hot-mix asphalt surface removal, resurfacing with binder and surface course and sidewalk ramps improvements. Located in the Villages of Oak Brook, Westchester, Broadview, North Riverside, and Forest Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-349-22	STP9HBN(473)	FAU 1453 22 RS	FAU 1453	Pavement	1-79947-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	20.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

023-62T69 Highways - Executed

(4.65-Mile) SMART Resurfacing and ADA Ramp improvements from County Line Road to West of US 12 and includes road surface removal, HMA paving, sidewalk removal, installation of PCC sidewalk, detectable warnings, and placement of pavement markings. Improvements is in the Villages of Lake Zurich, North Barrington, Lake Barrington, and in Cuba and ELA Townships in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-287-22	NHPPLUG8(337)	FAP 0337 22 RS	FAP 337	Pavement	1-80873-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	17.00	0.00	No	

024-62T85 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint repair of the structure located at the Dundee Road Bridge (SN 016-0940) on FAU 1273 (IL- 68 Dundee Road) 0.2 miles east of I-94 in Northfield Township and New Trier Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-342-22	STPFM6F(868)	FAU 1273 22 BJ	FAU 1273	Bridges	1-80892-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

025-62U84 Highways - Executed

(4,485-Ft) Pavement rehabilitation and widening, drainage, intersection channelization, signing, lighting, traffic signals and safety improvements of US 20 from west of Nesler Road to east of Weld Road/Longcommon Parkway in the City of Elgin within Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-169-23	NHPPS0V8(143)	FAP 345 23 SAFETY	FAP 345	Pavement	1-77865-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	20.00	0.00	No	

026-62U87 Highways - Executed

Scope of work includes pavement removal, Drainage Improvement, Concrete Barrier removal and construction of new Concrete Barrier, retaining wall repair, placement of subbase granular material, HMA asphalt pavement and thermoplastic pavement markings. Located at the IDOT Northbrook Maintenance yard at 1916 Techny Rd., Northbrook, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-172-23	N/A	2023 NB012 LOT	FAU 1281	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	14.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

027-62V18 Highways - Executed

This improvement consists of repairing damaged concrete barrier wall, bridge parapet, retaining walls and wooden sound wall in various Townships in various Counties throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-223-23	N/A	2023 VAR BARRIER/SOUND WALL	VARIOUS	Bridges	0-02178-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

028-62W01 Highways - Executed

This is a parking lot improvement project for the District 1 Landscape Maintenance Yard. The Yard consists of 2 lots, adjacent to each other. Both lots are located at 1260 West Augusta Boulevard within the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-087-24	N/A	2023 LS YARD PARKING	MS 3100B	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	16.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

029-62W09 Highways - Executed

This project consists of debris cleaning and litter picking located on I-55 - Stevenson expressway from IL 43 (Harlem Ave) to I-355 in Cook and DuPage Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-104-24	N/A	FAI 55 23 LITTER 2	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

030-62W10 Highways - Executed

This work is located on I-55 expressway from I-355 to Reed Rd in Will County. It consists of debris cleaning and litter picking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-105-24	N/A	FAI 55 23 LITTER	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

031-62W42 Highways - Executed

(231.5-Ft) This project includes overlay of Gougar Road Bridge over I-80 (SN 099-0 203) and replacement of permanent protective shield, in the Village of New Lenox within Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-140-24	NHPPF3EU(786)	(99-4-1HB-2) BR 23	FAI 80	Bridges	1-77247-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

032-62W46 Highways - Executed

The work to be completed under this contract consist of impact attenuators removal and replacement, sand modules replacement and any collateral work necessary to complete the improvement as shown on the plans and as described herein on a work order basis and per the Department-s request.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-144-24	N/A	2023-924-TS, MS	VARIOUS	Miscellaneous	1-80341-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

033-64L95 Highways - Executed

Patching, milling, and resurfacing on IL 75 from 0.2 mile East of Moate Rd to 0.4 mile East of Meridian Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-018-17	STPFZXY(299)	(W-15D,115)RS-4	FAP 505	Pavement	2-31025-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

034-64N90 Highways - Executed

5.98 mile, HMA resurfacing on IL 92 from 115th St West in Andalusia to 0.4 mile East of IL 92 (N).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-097-23	N/A	(103MFT,42MFT,26-15D,48MFT)RS	FAP 599	Pavement	2-07860-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

035-64P27 Highways - Executed

0.55 miles of cold milling, patching, and HMA resurfacing from 0.4 miles East of Lyford Rd to 0.1 mile West of Winnebago County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-084-20	NHPPCI7D(369)	129RS-2	FAP 303	Pavement	2-20235-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

036-64P58 Highways - Executed

1.08 miles of cold milling, pavement patching, hot-mix asphalt resurfacing from West of Illinois St to 1st St in Oregon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-092-20	STPRT1G(091)	(104,105)RS-2	FAP 17A	Pavement	2-36700-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

037-64S27 Highways - Executed

Deck repair, joint replacement, deck overlay and other miscellaneous repairs on the existing bridges carrying I-88 over Rock Creek, BNSF RR Barstow Sub., Henry Road and Deer Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-060-23	NHPPGI3T(377)	(195(1B-1,1VB,1HB-5,2B))BDR	FAI 88	Bridges	2-20307-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

038-64S29 Highways - Withdrawn

Deck repair, joint replacement, deck overlay and other miscellaneous repairs on SN 052-0062 over UP RR at the the south edge of Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-024-24				Bridges	2-20513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

039-64S30 Highways - Executed

Deck repair, joint replacement, deck overlay, and other miscellaneous repairs on SN 052-0061 over Coon Creek, 3.2 miles South of Amboy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-057-23	HBFPJDCW(034)	(102 BR-4)BDR	FAP 316	Bridges	2-20512-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

040-64S38 Highways - Executed

0.15 mile milling and standard overlay; tollway ramp (EB) to Steward Rd south of Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-093-23	N/A	109RS-1	FAU 5452	Pavement	2-42510-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

041-64S55 Highways - Executed

1.3 miles of patching through Elizabeth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-122-23	N/A	D2 PP 2024-01	FAP 301	Pavement	0-02178-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

042-64S61 Highways - Executed

Bridge deck repair on SN's 089-0058 and 089-0059, carrying US 20 over Silver Creek, 0.5 miles east of Springfield Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-128-23	N/A	(177-4-2)BDR	FAP 301	Bridges	0-02178-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

043-64S68 Highways - Executed

3.39 miles of HMA resurfacing and pavement patching, IL 82 from IL 81 in Cambridge to N 70th Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-145-23	STPMJ5A(532)	138RS	FAP 634	Pavement	2-33290-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

044-64S90 Highways - Withdrawn

Partial cleaning and painting of structural steel on SN 052-0031 carrying US 30 over UPRR, 0.9 miles east of Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-006-24				Bridges	0-01377-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

045-64S95 Highways - Executed

Pavement patching on I-74 from the I-74/I-80/I-280 interchange to IL 81.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-012-24	N/A	(37-2-1,37-2,37-3)PP-2023	FAI 74	Pavement	0-02178-2014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

046-64T03 Highways - Executed

Various routes on-call guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-022-24	N/A	D2 GR 2025	VARIOUS	Miscellaneous	0-01874-2003 0-02178-2020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/13/2025			0.00	0.00	No	

047-64T08 Highways - Rejected

Maintain and service all Intelligent Transportation System equipment located in the Department's Districts 2 and 3 to ensure the safety of the motoring public.

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

048-64T14 Highways - Executed

7.26 miles of patching, milling, widening, and resurfacing along 104th St from US 150 south of Coal Valley to Mercer County Line north of Sherrard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-054-24	STPUHI2(697)	(12-15D,20MFT,68MFT,113)M 5845 RS&(68	FAS 206 M 5845	Pavement	2-11901-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/27/2024			2.00	0.00	No	

049-64T22 Highways - Executed

31.1 miles of aggregate shoulder improvement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-067-24	N/A	((102,103)(20)(19,20)(19,9-15D	VARIOUS	Miscellaneous	0-02178-2021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

050-66C45 Highways - Executed

Work beings at the Iroquois/Ford county line on IL 116 extending 8.22 miles, ending at the interchange limits of IL 116 and I 57. The project is a milling and resurfacing designed overlay of IL 116 including drainage improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-145-12	STPQ4II(638)	116RS-2, 117RS-3	FAP 681	Pavement	3-11638-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	8.00	0.00	No	

051-66M43 Highways - Executed

Class B Patching beginning at the Intersection of IL Route 49 (in Cresent City) and ending at the west abutment of Structure No. 038-0179 east of IL Route 1 in Watseka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-068-22	N/A	(20,21)PP	FAP 317	Pavement	0-02178-3020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

052-66M98 Highways - Executed

Work begins at 0.1 Mi N of Ambrose St in St Anne to 1.8 Mi S of Papineau Rd. 6.22 Miles of smart overlay with ADA and drainage repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Iroquois	C-93-024-23	NHPPINDZ(279)	(5,K,H)RS-1	FAP 332	Pavement	3-00146-0040

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	10.00	0.00	No

053-66N40 Highways - Executed

Micro surfacing Joint Repair, Located on FAI 55 in Livingston County, from McLean County Line to 1.7 miles South of IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-076-23	NHPPZ467(048)	(53-6)I-2	FAI 55	Pavement	3-05553-0180

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

054-66N44 Highways - Executed

Milling and resurfacing the Illinois Department of Transportation Ashkum Maintenance facility.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-080-23	N/A	(849E)MG,RS	FAP 681	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

055-66N50 Highways - Executed

IL 47 at the north abutment, southbound lanes of structure No. 032-0099; the work consists of raising existing concrete pavement adjacent to approach pavement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-086-23	N/A	(111BR-1)RCS	FAP 326	Bridges	0-02178-3006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

056-66N53 Highways - Executed

Bridge repairs at Structure No. 006-0083 carrying FAS 1252 (IL 26/29) over Bureau Creek Overflow, 0.3 mi. northeast of IL 26 and IL 29 junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-089-23	N/A	(22B-1)BRR	FAS 1252	Bridges	0-02178-3010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

057-66N54 Highways - Executed

Remove concrete slope wall, install stone riprap, filter fabric, stone bedding, replace expansion joint seal, and structural repair of concrete (pier) on SN 038-0174.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-090-23	N/A	(123BR-1)SLP	FAP 840	Bridges	0-02178-3011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

058-66N92 Highways - Executed

Cleaning and painting all structural steel on Structure No. 050-0019 carrying IL 351 over the Lone Star Cement Railroad, 2.0 miles south of US Route 6 (Oglesby).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-037-24	STP8VYD(466)	(70-VBR-1)BP	FAP 619	Bridges	0-01377-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

059-66N93 Highways - Executed

Cleaning and painting all structural steel on Structure No. 006-0083 carrying IL 29/26 over Big Bureau Creek Overflow, 0.3 mi. north of the south junction of IL 26 and Structure No. 006-0084 carrying IL 29 over over Big Bureau Creek, 0.3 mi. south of the south junction of IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-038-24	STPR8VC(363)	006(22-B, 22B-1)BP-2	FAS 2245	Bridges	0-01377-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

060-66N96 Highways - Executed

SN 046-0108, riprap replacement, controlled low-strength material, riprap removal, grout for use with riprap.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-041-24	N/A	(103BR)SCR	FAS 1323	Bridges	0-02178-3017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

061-66N97 Highways - Executed

Traffic Signal Mast Arm Replacement. This project is located in Iroquois County, at the west intersection of US-24 and IL-1 in Watseka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-042-24	NHPPNAYN(781)	(20R)TS-1	FAP 317	Electrical	0-01496-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

062-68880 Highways - Executed

Bridge deck replacement and rehabilitation on SN 072-0114 and SN 072-0115 over Kickapoo Creek/BNSF RR.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-067-09	NHPPIQDY(843)	(72-2BVB)BRR	FAI 474	Bridges	4-00181-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			295	3.00	0.00	No	

063-68F84 Highways - Executed

Bridge preservation to SN 036-0036 including: bridge joint replacement, hydroscarification, and MSC overlay on the bridge deck and roadway approaches, slope wall repair, plating a beam end and other related collateral work to complete the work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-107-20	NHPP08SD(664)	(8R-VB)BRR	FAP 313	Bridges	4-03618-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

064-68H22 Highways - Active

NB and SN I-39 over TR 39, Sandy Creek and North Fork Sandy Creek in Marshall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-061-22	NHPPPEDY(455)	62-(3B-1;3B;3HB-2) BRR	FAI 39	Bridges	4-06222-0900
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

065-68H27 Highways - Executed

D4 bridge deck sealing 2024 at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-004-23	N/A	D4 BRIDGE DECK SEALING 2024	VARIOUS	Bridges	4-00201-2401 4-00201-2402
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

066-68H71 Highways - Active

D4 Bridge Joint Repair 2024 at SN's 090-0130, 090-0132, 090-0133, 090-0137, 090-0138 and 090-0139 in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-071-23	NHPPB33G(445)	D4 BRIDGE JOINT REPAIR 2024	FAI 155	Bridges	4-03024-2410
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	6.00	0.00	No	

067-68H81 Highways - Executed

Bridge deck patching on SN 090-0141 on Morton Ave (FAU 6729) over I-74 in Morton in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-086-23	N/A	(90-15-1HB)BDR	FAI 74	Bridges	0-02178-4022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

068-68H83 Highways - Executed

Paving the invert of the culvert under IL Rt 6 between Knoxville Ave and Allen Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-002-24	N/A	(72-7-3)CLV	FAP 318	Bridges	0-02178-4024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

069-68H84 Highways - Executed

Culvert wingwall and slope repairs along IL 17, 3.8 miles east of US 67 in Mercer County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-003-24	N/A	(129X)CLV,SLP-1	FAP 639	Miscellaneous	0-02178-4018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

070-68H85 Highways - Executed

Culvert wing wall repair (remove and replace) along IL 78, north of IL 116 near Farmington in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-004-24	N/A	48-CLV-1	FAP 22	Pavement	0-02178-4020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

071-68H86 Highways - Executed

Pavement and drainage under RR viaducts on IL 90 and IL 78 in Peoria and Knox Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Knox	C-94-005-24	N/A	(103,48)PP,DR	FAP 661 FAP 22	Pavement	0-02178-4011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

072-68H91 Highways - Executed

D4 District-wide pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-010-24	N/A	D4 PAVEMENT MARKINGS 2024	VARIOUS	Miscellaneous	0-02178-4016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

073-68I01 Highways - Executed

Rehabilitation to existing lagoon at the eastbound I-74 Mackinaw Dells Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-020-24	N/A	(X3-16RA)I-15	FAI 74	Pavement	0-01771-4003 4-00001-2401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	1.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

074-68I05 Highways - Executed

Traffic signal mast arm replacement at IL 98 (Birchwood St.) and I-155 NB ramps in Morton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-024-24	STPUY67(429)	(7)TS	FAU 6758	Electrical	0-01496-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

075-68J05 Highways - Executed

Traffic signal mast arm replacement at IL 29/Cedar Hills Drive in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-033-24	NHPPBTPH(676)	(9)TS-1	FAP 318	Electrical	0-01496-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

076-70254 Highways - Executed

0.34 mi Bridge Replacement over I-57 west of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-096-02	HBFPVL3G(874)	(10-33HB-2)BR	FAI 72	Bridges	5-50440-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/25/2026		15	5.00	0.00	No	

077-70753 Highways - Executed

165' culvert replacement at ditch 0.6 and 2.2 miles east of Gifford ECL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-010-09	HBFPZQ9R(321)	113CR	FAP 709	Bridges	5-53925-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

078-70C24 Highways - Executed

Designed Overlay Resurfacing from Coles Co Line to 0.3 mi north of US 36.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-067-20	NHPP1E7W(301)	(15,21-25,21-26,27) 2	RS- FAI 57	Pavement	5-53115-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	6.00	0.00	No	

079-70D26 Highways - Executed

Culvert replacement field entrance east of Hume Station 1185+00.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-064-18	N/A	(14)l	FAP 323	Bridges	0-02178-5011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	1.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

080-70E12 Highways - Executed

14.93 miles of SMART Overlay - Standard Overlay ADA Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-053-20	NHPP-STPGA FS (787)	(101,102,103,57-24)	RS FAP 315 FAP 709	Pavement	5-53339-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	6.00	0.00	No	

081-70G75 Highways - Executed

7.544 miles of SMART resurfacing form West of Cooksville to East of Colfax.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-047-23	STPRG6A(392)	(125,126,127)	RS-3 FAS 2484	Pavement	5-53338-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

082-70G81 Highways - Executed

Bridge repair structure 092-0050 bearing replacement at piers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-065-23	N/A	(36)I	FAS 1512	Bridges	0-02178-5004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

083-70H06 Highways - Executed

Piatt/Champaign Co Line to I-57 west of Champaign and Dewitt/Piatt Co Line to 1 mi east of 900E Rd west of Mansfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt Champaign	C-95-028-24	N/A	74-2&74(10-70)&(10-71,73)CJS	FAI 72 FAI 74	Pavement	5-53353-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

084-70H14 Highways - Executed

Bridge painting of 6 structures on various routes in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-039-24	HBFPZ7(217)	D5 BRIDGE PAINTING 2024-2	VARIOUS	Bridges	0-01377-5003 0-01377-5004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

085-72189 Highways - Executed

Bridge deck overlay, bridge joint repair/replacement, bridge deck painting and bridge repairs on SN 084-0109 and SN 084-0110 carrying I-55 over IL 104 at the Auburn interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-024-23	HBFP3AP8(540)	(84-5-1VHB) BDR,BP,BJR,BRR	FAI 55	Bridges	6-01454-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	9.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

086-72219 Highways - Executed

1.2 miles of overlay and bridge deck overlay on IL 48 from 0.9 miles southwest of Old IL 48 (Spresser Street), southwest of Taylorville, to 0.4 miles southwest of the South Fork Sangamon River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-025-23	STP-HBFPWJE6 (300)	(135X,B-1) BJR,BDR,135RS-8	FAP 714	Bridges Pavement	6-01547-0000 6-01547-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	9.00	0.00	No	

087-72223 Highways - Executed

Bridge deck overlay, deck repairs, and joint replacement on SN 075-0036 carrying IL 96 over Hadley Creek, 0.7 miles south of the IL 106 Junction in Kinderhook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-030-23	HBFPNSTQ(006)	(1BR)BDR, BRR, BJR, I	FAP 304	Bridges	6-01069-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	7.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

088-72230 Highways - Executed

1.1 miles of patching, resurfacing, adding parking lanes and sidewalk ramp improvements on IL 4 from south of North Street in Girard to north of Cambridge Road, south of Girard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-031-23	NHPPH3PC(335)	(DX)RS,SW-1	FAP 662	Pavement	6-01141-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	8.00	0.00	No	

089-72265 Highways - Executed

8.7 miles of cape seal and grinding on IL 108 and 111 from west of Carlinville to the northern IL 108 and 111 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-043-23		(107,108,109)Q	VARIOUS	Miscellaneous Pavement	6-01491-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	9.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

090-72282 Highways - Executed

5 miles of resurfacing, curb and gutter replacement, guardrail replacement and bridge deck preservation (over Richland Creek) on IL 97 from the Menard County line to IL 125. SN 084-0068

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-045-23	STP-HBFPLKHZ (389)	34RS-4;(34BR) BDR,BRR	FAP 34	Bridges Pavement	6-00444-0000 6-01463-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	7.00	0.00	No	

091-72304 Highways - Executed

7.6 miles of resurfacing including interchange ramps on I-55 from 0.4 miles south of CH 17 (Mine Avenue) at the Farmersville interchange to just south of the Sangamon County line. Also includes fog seal of shoulders and culvert repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-050-23	NHPPHZL6(245)	68-5(RS-4,CLV)	FAI 55	Miscellaneous Pavement	6-01476-0000 6-01575-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

092-72498 Highways - Executed

Resurfacing on Old US 66 from 0.1 miles south of New City Road to 0.19 miles east of Burttle Lane, east of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-030-24	N/A	110RS-3; (X-15D)RS-2	SBI 126	Pavement	0-02178-6025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

093-72620 Highways - Executed

Painting portions of SN 085-0029 carrying IL 99 over Cedar Creek, 0.65 miles north of Camden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-029-24	STP8ARH(170)	(11BR)BP	FAP 550	Bridges	0-01377-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

094-72725 Highways - Executed

Pipe culvert removal and replacement on Nokomis Blacktop, 0.08 miles east of E 15th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-023-24	N/A	17DR	FAS 723	Pavement	0-02178-6022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

095-72732 Highways - Deleted

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A			Bridges	0-02179-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

096-72735 Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet networks and peripheral equipment throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-044-24	N/A	D6 ITS 2024-2	VARIOUS	Electrical Miscellaneous	0-01114-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2025			0.00	0.00	No

097-72E35 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the western half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-063-11	N/A	D6 LIGHTING 2024	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2025			0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

098-72E36 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-064-11	N/A	D6 LIGHTING 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

099-74443 Highways - Executed

Replacement of SN 051-0009 carrying US 50 over Muddy Creek, 0.5 miles east of Summer Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-051-10	NHPP0BPJ(861)	(3,2B)B-1	FAP 327	Bridges	7-50343-4000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	4.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

100-74458 Highways - Executed

5.8 miles of resurfacing and ADA improvements on US 51 in the Village of Ramsey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-100-10	NHPP1WTV(706)	(20RS-4-1),20RS-3	FAP 322	Pavement	7-50365-4000 7-50365-4500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	3.00	0.00	No

101-74564 Highways - Deleted

Superstructure and substructure replacement of SN 015-0068 carrying 900N over Riley Creek, 0.3 miles west of Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-041-12				Bridges	7-50889-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

102-74857 Highways - Executed

Bridge superstructure replacement on SN 096-0064 carrying IL 15 over Pond Creek, 0.4 miles west of 2095E, east of Fairfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-083-18	NHPP1MFK(031)	(24BR-1)BR	FAP 823	Bridges	7-51035-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

103-74986 Highways - Executed

8 miles of patching, HMA surface removal, HMA resurfacing, aggregate shoulders and guardrail replacement on Lake Paradise Road from IL 16 to the Cumberland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-069-20	STP76YN(677)	D7 HMA RESURF 2024 -1	FAS 674	Pavement	7-50271-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	4.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

104-74A08 Highways - Executed

6.4 miles of resurfacing on US 50 from 4 miles west of the Lawrence County line to 0.2 miles east of IL 250.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence Richland	C-97-096-20	NHPP7RG2(608)	(4-2)RS-5,(3-2)RS-2	FAP 327	Pavement Electrical	7-52711-0000 7-52712-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

105-74A85 Highways - Executed

Culvert removal and precast concrete culvert placement at 5 entrance locations on TR 183A (East 1000th Avenue) in Palestine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-185-21	N/A	D7 ENTRANCE CULVERTS 2022-1	TR 183A	Miscellaneous Pavement	0-02178-7014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

106-74B18 Highways - Executed

HMA resurfacing over bare concrete with geometric improvements on IL 48 from 0.5 miles north of US 51 to south of Bowman Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-082-22	NHPP-STP5RNT (148)	(129,128)RS-4	FAP 714	Pavement	7-52868-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	6.00	0.00	No	

107-74B42 Highways - Executed

5.5 miles of crack and joint sealing on US 40 from East Division Street in Altamont to 0.3 miles west of Lake Sara Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-112-22	STPK80P(229)	D7 CRACK SEALING 2024-1	FAS 2796	Pavement Miscellaneous	7-52844-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

108-74B47 Highways - Executed

Removal and replacement of PCC sidewalks and ADA ramps at the Cumberland Rest Area on I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-117-22	N/A	D7 REST AREA SIDEWALK 2023-1	FAI 70	Miscellaneous	0-02178-7006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

109-74C41 Highways - Executed

3.8 miles of patching, milling and resurfacing on IL 16 from just east of 36th Street in Mattoon to the Moultrie County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-115-23	NHPP0UNA(003)	(8,9,10)RS-4	FAP 325	Pavement	7-52912-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

110-74C43 Highways - Executed

2.4 miles of cape seal on IL 128 from the Shelby County line to IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham Fayette	C-97-117-23	STPGQ18(368)	D7 CAPE SEAL 2024-1	FAP 774	Pavement Miscellaneous	7-52887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

111-74C67 Highways - Executed

Bridge painting at various locations in Wayne County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-144-23	N/A	D7 BRIDGE PAINTING 2024-2	FAI 64 FAP 821	Miscellaneous Bridges	0-01377-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

112-74C71 Highways - Executed

Partial width resurfacing on IL 33 from 0.7 miles west of 1300th Street to 0.1 miles west of 1300th Street in Robinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-003-24	N/A	D7 HMA RESUF 2024-2	FAP 781	Pavement	0-02178-7004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

113-74C72 Highways - Executed

Patching at the intersection of US 45 and IL 15 in Fairfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-004-24	N/A	D7 PATCHING 2024-1	FAP 328 FAP 821	Miscellaneous Pavement	0-02178-7005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

114-74C73 Highways - Executed

3.6 miles of patching on IL 48, IL 121 from 0.5 miles north of I-72 to 0.3 miles south of Pershing Road in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-005-24	N/A	D7 PATCHING 2024-2	VARIOUS	Pavement	0-02178-7007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

115-74C74 Highways - Executed

Patching on IL 121 from Garfield Avenue to Locust Street and on IL 105 from 0.1 miles north of Cantrell to 0.1 miles south of Cantrell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-006-24	N/A	D7 PATCHING 2024-3	FAP 320 FAP 712A	Pavement Miscellaneous	0-02178-7008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

116-74C80 Highways - Executed

Parking lot improvements at the Effingham District Office and the Mattoon Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles Effingham	C-97-013-24	N/A	D7 PARKING LOT IMPROV 2024-3	FAP 328A FAU 7702	Pavement Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

117-74C82 Highways - Executed

Remove and replace light poles, light pole foundations, wiring, electric service, and lighting controller at the Niantic Intechange on I-72, Exit 128.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-015-24	NHPP1G6D(146)	D7 HIGHWAY LIGHTING 2024-1	FAI 72	Electrical	0-02086-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

118-74C86 Highways - Executed

2.9 miles of pothole patching and seal coat for bituminous surface treatment at 12 locations in Clark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-026-24	N/A	D7 SEAL COAT 2024-1	VARIOUS	Pavement Miscellaneous	7-52873-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

119-74C88 Highways - Executed

Repairing, replacing, servicing, and maintaining the electrical systems throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-033-24	N/A	D7 ELECTRICAL REPAIRS 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

120-76L34 Highways - Executed

8.5 miles of crack and joint sealing on I-64 from the Clinton County line to 1.1 miles west of Covington Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-182-18	NHPPK3LV(582)	95-(1,2)CJS-1	FAI 64	Pavement Miscellaneous	8-00669-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	20.00	0.00	No

121-76M86 Highways - Executed

Lighting on I-55/70/64 from the Mississippi River to east of the I-64 (Tri-Level) Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-027-20	HSIPZVSK(274)	82-3, 4HL-4	FAI 70	Electrical	8-08800-3050

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			175	3.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

122-76P46 **Highways - Withdrawn**

Bridge repair on SN 060-0124, HMA overlay and joint repair on IL 111 over NW and CNW and MCT Bike Trail, 0.2 miles north of IL 162 in Pontoon Beach.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-082-21				Bridges	8-00579-0000 8-00579-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

123-76R12 **Highways - Executed**

Bridge deck sealing on US 67 at the Clark Bridge (SN 0606-0255) over the Mississippi River in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-097-22	NHPPZVCL(114)	100B-BDS-4	FAP 304	Miscellaneous Bridges	8-00297-2500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2024			5.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

124-76R37 Highways - Executed

4.8 miles of fog seal on IL 156 from IL 159 to IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-091-22	STPV67J(417)	106RS-4	FAS 1842	Pavement	8-00902-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

125-76R39 Highways - Executed

6.3 miles of crack and joint sealing on I-70 from 0.1 miles west of Prairie Road to the Bond County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-090-22	NHPPQEPB(939)	60-(13,14,15)CJS-1	FAI 70	Pavement Miscellaneous	8-00888-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

126-76R59 Highways - Executed

Milling and resurfacing of the District 8 office parking area (west, southwest parking area and loading docks).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-134-22	N/A	DIST 8 HEADQUARTERS 2023-1	UNMARKED	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

127-76R94 Highways - Executed

Replacing high mast, roadway and underpass luminaires along I-55/70/64 near East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-061-23	NHPPAW0X(045)	82-1L-1	FAI 55 FAI 70 FAI 64	Electrical	8-00890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

128-76T20 Highways - Executed

0.5 miles of resurfacing on Boul Avenue from IL 161 to IL 159 in Swansea.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-101-23	N/A	131RS-3	FAU 9293	Pavement	0-02178-8007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

129-76T29 Highways - Executed

1 mile of patching and resurfacing on IL 111 from the CSX Railroad bridge to Collinsville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-104-23	N/A	(6-2)RS-3,6-23RS-2,54-2RS-3	FAP 582	Pavement	8-00996-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

130-76T32 Highways - Executed

0.7 miles of patching and resurfacing on IL 161 from 0.3 miles west of Red Fox Road to 0.1 miles east of Church Steeple Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-089-23	N/A	(127,128)RS-3,PP	FAP 805	Pavement	0-02178-8014 8-82620-1024

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	10.00	0.00	No

131-76T34 Highways - Executed

Patching and resurfacing on Collinsville Road/9th Street/Fairmont Avenue from 0.1 miles west of Rose Lake Road in East St. Louis to east of Exchange Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-095-23	N/A	29-RS-3, 28-RS-4	FAU 9213 FAU 9128	Pavement	8-00997-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	10.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

132-76T40 Highways - Executed

Bridge painting on US 50 under Schumacher Road, 5 miles east of Trenton (SN 014-0050), and on IL 127 over Flat Branch Creek, 8.1 miles north of Carlyle (SN 014 0063).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-158-24	NHPP-STP2LRS (437)	14-12HB-P, 112BR-2-P	FAP 327 FAP 42	Miscellaneous Bridges	0-01377-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	8.00	0.00	No

133-76T41 Highways - Executed

Bridge painting on the structure carrying I-64 westbound over NS Railroad, 0.3 miles east of IL 161 and on the structure carrying IL 127 over Locust Creek, 5.5 miles south of Nashville. (SN 082-0195 and SN 095-0065)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Washington	C-98-076-24	NHPPN7ZC(190)	82-8P,9BP	FAI 64 FAP 42	Bridges Miscellaneous	0-01377-8003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	10.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

134-76T42 Highways - Executed

Bridge painting on the structure carrying IL 267 over Apple Creek, 8.6 miles north of Greenfield and the structure carrying IL 267 over Lick Creek, 6.6 miles north of Greenfield. (SN 031-0015 and SN 031-0016)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-078-24	STP82MQ(815)	3P	FAP 010	Miscellaneous Bridges	0-01377-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	9.00	0.00	No	

135-76T45 Highways - Executed

Video detection system replacement at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-043-24	N/A	DIST 8 TS 2024-1	VARIOUS	Electrical	0-02178-8026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

136-76T46 Highways - Executed

Bridge repair on Little Mary-s Covered Bridge (SN 079-9000) on IL 150, 4 miles northeast of Chester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-049-24	N/A	119-1BR-1	UNMARKED	Electrical Miscellaneous Bridges	8-00978-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

137-76T51 Highways - Executed

Demolition of buildings along Old IL 3 (South Main Street) near Imbs Station Road in Dupo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-066-24	N/A	82DM	FAI 255	Miscellaneous	8-88880-0324

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	12.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

138-76T53 Highways - Executed

Traffic signal modernization at various locations: St. Clair Ave. and 37th/38th Street; Foley Drive/70th Street and W. Main Street; 74th Street and Foley Drive; IL 159 and IL 13/158; IL 15 and 74th Street; IL 161 and Frank Scott Parkway in Belleville; IL 3 and Pontoon Road in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-058-24	N/A	DIST 8 TS MODERNIZATION 2024-3	VARIOUS	Electrical	0-02178-8028

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

139-76T54 Highways - Executed

Bridge approach roadway on IL 255 and US 67 at various locations: IL 255 over Humbert Road (SN 060-0309), UP and KCS Railroad (SN 060-0311), and over IL 111/IL 267 (SN 060-0331); US 67 over IL 255 (SN 060-0332) and over Piasa Creek (SN 042-0027).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey Madison	C-98-067-24	N/A	60-(14,15,16)RS	FAP 310	Bridges Pavement	8-00986-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	4.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

140-76T55 Highways - Executed

Lighting and traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-068-24	N/A	DIST 8 LTS 2024-2	VARIOUS	Electrical	8-00987-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2025			0.00	0.00	No	

141-76T59 Highways - Executed

8.1 miles of resurfacing on IL 15 from 0.1 miles east of Gardner Street in Nashville to the US 51 West Junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-093-24	STPK4MN(071)	(8,9)RS-3, 10-1RS-2	FAP 817	Pavement	8-00817-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	12.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

142-76T60 Highways - Executed

8 miles of ultra-thin bonded wearing surface on IL 3 from 0.1 miles north of Roots Road to 0.1 miles south of Elmer and Edna Kipp Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-094-24	NHPPSKS3(675)	(74-1,75,75-1)RS-4	FAP 312	Pavement Miscellaneous	8-00882-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	9.00	0.00	No

143-76T61 Highways - Executed

3.4 miles of resurfacing on IL 127 from Masonic Drive to Conservation Drive, south of Nashville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-095-24	NHPPIT11(618)	9-1RS-4	FAP 42	Pavement	8-00819-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	8.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

144-76T64 Highways - Executed

Pump replacement at the Bowman Pump Station in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-098-24	N/A	82-1-PS-8	FAI 70	Electrical Miscellaneous	8-82930-2410
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

145-76T65 Highways - Executed

6.6 miles of overlay on IL 140 from 0.2 miles west of IL 159 to 0.1 miles west of Park Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-099-24	NHPP350M(711)	(133,134,135)RS-5	FAP 785	Pavement	8-00903-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

146-78825 Highways - Executed

Slope stabilization and resurfacing on IL 127 approximately 0.5 miles south of Tomcat Hill Lane, south of Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-102-20	STP34FV(000)	12SLP-1	FAS 1909	Earthwork Pavement Miscellaneous	9-00892-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2025		10	3.00	0.00	No

147-78920 Highways - Executed

Joint reconstruction with strip seals, base course widening, bridge deck, approach slab and structure repair, deck scarification and microsilica overlay on SN 030-0020 carrying IL 1 over Lawler Ditch and SN 030-0021 carrying IL 1 over Saline River southeast of Equality.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-026-22	HBFPPAAT(046)	D9 BRIDGE OVERLAY 2023-2	FAP 782	Bridges	9-00714-2341

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

148-78999 Highways - Executed

Removal and replacement of 2 box culverts: SN 097-7066 carrying US45 over an unnamed ditch, north of Norris City and SN 033-7020 carrying IL242 over an unnamed ditch, south of Belle Prairie City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton White	C-99-046-23	HBFPKCU7(326)	109CR-1;102CR-1	FAP 328 FAP 776	Bridges	9-00474-0000 9-00496-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

149-78A06 Highways - Executed

Microsilica deck overlay, joint replacement and bridge deck patching on SN 100-0037 carrying IL 148 over Middle Wolf Creek, 1 mile north of I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-055-23	HBFP82F(069)	(41-B)BDR-1	FAP 726	Bridges	9-00714-2411
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

150-78A08 Highways - Executed

Bridge repairs of SN 041-0062 on IL 142 over I-64, 1.5 miles southeast of Mt. Vernon and bridge repairs of SN 033-0038 on IL 14 over Sullivan Creek, 1.5 miles northeast of Macedonia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Hamilton	C-99-057-23	NHPP-HBFPMSZV (505)	D9 BRIDGE OVERLAY 2023-9	FAI 64 FAP 853	Bridges	9-00714-2412 9-00714-2414

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	5.00	0.00	No

151-78A10 Highways - Executed

Bridge deck overlay on SN 041-0099 carrying IL 142 over Rock Branch, 1.4 miles southeast of Belle Rive; and bridge deck overlay on SN 041-0048 carrying IL 142 over Rocky Branch Tributary, 1.4 miles southeast of Belle Rive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-059-23	HBFPCEMX(301)	D9 BRIDGE OVERLAY 2023-10	FAP 849	Bridges	9-00714-2413

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

152-78A19 Highways - Executed

2.2 miles of resurfacing on IL 13 from Sinclair Street to IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-071-23	NHPPQ0QR(252)	(1X-1)RS-5	FAP 331	Pavement	9-00937-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

153-78A21 Highways - Executed

10.9 miles of HMA surface removal, resurfacing, HMA shoulders, patching, rumble strips and guardrail improvements on IL 4 from IL 150 to Keller Street, west of the Ava.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Perry	C-99-073-23	STP-HSIPFG6J(862)	(112,113,114)RS-3	FAP 686	Pavement	9-00710-2450 9-00838-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	4.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

154-78A22 Highways - Executed

Structural repair of concrete, pier cap encasement and replacement of seismic restrainer cables on piers 7-15 on SN 077-0002 carrying I-57 over Old US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-077-23	STPKXAN(300)	D9 BRIDGE REPAIR 2024-1	FAI 57	Bridges	0-01293-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

155-78A36 Highways - Executed

0.94 miles of patching on IL 149 from Grimsby Road to 1 mile east of the truck climbing lane near Kinkaid Creek in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-043-24	N/A	101PP-1	FAP 331	Pavement Miscellaneous	0-02178-9003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

156-78A60 Highways - Executed

Traffic signal detection at 2 intersection: 1) IL 13 at New Era; 2) IL 13 at Sycamore/Emerald.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-085-24	N/A	D9 TRAFFIC SIGNAL 2024-2	FAP 331	Electrical	0-02178-9012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

157-78A61 Highways - Executed

Patching of the ramps and parking lots at the eastbound and westbound Goshen Road Rest Areas on I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-086-24	N/A	(41-9)RA(PP-1)	FAI 64	Pavement Miscellaneous	0-02178-9013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

158-78A62 Highways - Executed

9.8 miles of patching on I-57 from 2.5 miles south of IL 154 to Atchison Creek, south of Bonnie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Franklin	C-99-087-24	N/A	D9 PATCH 2024-1	FAI 57	Pavement Miscellaneous	0-02178-9014 9-01047-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

159-85757 Local Roads - Executed

HMA resurfacing with aggregate shoulders on Indian Road from the Bureau County Line to Van Petten Road, and on Van Petten Road from the Whiteside County Line to Indian Head Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-040-24	RC5M(386)	23-00355-00-RS	FAS 188 CH 34	Pavement	2-10677-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

160-85759 Local Roads - Executed

Resuracing Hahnaman Road from Yorktown Road to Tampico Village Limits, and Yorktown Road from Hahnaman Road to Osage Road, and Yorktown Road to 0.2 mile east of Yorktown Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-067-23	PPNT(861)	22-00261-00-RS	CH 12 FAS 199	Pavement	2-10652-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	5.00	0.00	No

161-87791 Local Roads - Executed

Rehabilitate the bridge carrying CH 34V over the Mazon Ricer, 0.7 mile north of I-55, and replace the bridge carrying FAS 272 over an Unnamed Creek 3 miles southwest of Mazon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-005-23	9LHD(112)	19-00178-00-BR	CH 34V FAU 272	Bridges	3-10683-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	10.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

162-87792 Local Roads - Executed

Replace 3 structures on Grand Ridge Road over Hog Run, Bills Run and Waupecan Creek, located between LaSalle Road and Verona Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-006-23	ZH0P(871)	19-00174-00-BR	FAS 272	Bridges	3-10664-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	12.00	0.00	No	

163-87815 Local Roads - Executed

Replace the bridge carrying TR 312 over the Tributary to Masters Creek, 4 miles west of LaMolle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-002-24	7VPH(466)	07-12125-00-BR	TR 312	Bridges	3-10736-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

164-87820 Local Roads - Executed

Replace existng structure with a three-span RC slab bridge with HMA approach, aggregate and HMA shoulders, and guardrail improvements on CH 3 over Broughton Creek, one mile north of Campus.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-007-24	YV6Z(343)	20-00199-04-BR	FAS 343	Bridges	3-10697-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	10.00	0.00	No	

165-87824 Local Roads - Executed

Resurface CH 8 from east city limits of Walnut to 2600 Avenue/CH 22, and from the Lee County line to IL 92.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-011-24	QX6(721)	20-00274-00-RS	FAS 188	Pavement	3-10686-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

166-87826 Local Roads - Executed

HMA resurfacing and shoulders on Chicago Road from the Lee County line to Shabbona Road, on Rollo Road from Chicago Road to Suydam Road, and on Suydam Road from Rool Road to the LaSalle County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-013-24	C10B(326)	20-00274-00-RS	FAS 177 FAS 174S	Pavement	0-01746-3004 3-10737-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

167-87829 Local Roads - Executed

Resurfacing CH 3 from the Iroquois County line to CH 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-016-24	000R(893)	19-00068-03-RS	FAS 1320	Pavement	3-10694-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

168-87831 Local Roads - Executed

HMA Resurfacing with Cold-In-Place Recycling, aggregate base course widening, and aggregate shoulders on CH 6 rom 20000N Road to CH 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-018-24	9P1Q(781)	20-00146-04-RS	FAS 346	Pavement	3-10696-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

169-87847 Local Roads - Executed

Resurfacing CH 2 from the Somonauk South City Limits to US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-079-24	JNBS(680)	21-00392-01-RS	FAS 258	Pavement	0-00108-3002 3-10815-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

170-89827 Local Roads - Executed

HMA resurfacing with ADA improvements, drainage improvements and pavement markings on West Carl Sandburg Drive from Henderson Street to Broad Street in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-023-22	R7CK(617)	21-00700-13-RS (GALESBURG)	FAU 6782	Pavement	4-10709-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

171-89831 Local Roads - Executed

Construct 4" wide HMA Shoulders with Rumble Strips and pavement markings on Smithville Road to Lancaster Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-016-23	N9LY(312)	22-00056-00-SP	FAS 388A	Pavement	0-00108-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

172-90392 Highways - Executed

2.94 miles designed overlay from Catlin/Indianola Rd to 0.3 mile west of US 150 in Westville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-016-22	STP19X8(002)	40(W,RS)	FAS 508 FAU 7015	Pavement	5-04470-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	5.00	0.00	No

173-93818 Local Roads - Executed

HMA resurfacing with Curb and Gutter, sidewalks, storm sewers, lighting, signage and streetscape improvements on West State Street from Church Street to Sandy Street in Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-043-24	A6US(085)	17-00126-01-RS (JACKSONVILLE)	FAU 8171	Pavement	0-00914-6004 6-10951-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			140	3.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

174-95931 Local Roads - Executed

Replace existing structure with a Three-Span PPC Deck Beam Bridge with HMA Approach on Applegate Road over Eagle Branch, 4 miles southeast of Chauncey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-121-22	XCNX(049)	20-00130-00-BR	FAS 806	Bridges	7-10939-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

175-95934 Local Roads - Executed

Replace existing structure with a single-span PPC deck beam bridge with HMA approach and guardrails on Cumberland Road over Embarras River Overflow, 0.5 miles west of Greenup.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-14	XXRX(514)	10-00075-00-BR	FAS 657	Bridges	7-10573-0000 7-10573-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

176-95949 Local Roads - Executed

Reconstruction of Calhoun Lane from IL 130 to east city limits of Calhoun.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-094-23	XDPC(892)	21-00129-00-FP	FAS 2803	Pavement	7-10994-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

177-95954 Local Roads - Executed

Sidewalk constrution on Christy Avenue from North Railroad Street to Cedar Street, and Locust Street from May Street to Christy Avenue in Sumner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-036-24	ZHS0(406)	22-00005-00-SW (SUMNER)	FAS 807 MS 3000	Miscellaneous	0-02009-7006 7-11043-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

178-95955 Local Roads - Executed

HMA resurfacing with pavement patching, aggregate wedge shoulders and driveway improvements on North Broadway Street from North 12th Street to North 9th Street in Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-097-23	N/A	21-00063-00-RS (SHELBYVILLE)	FAS 650A	Pavement	7-10969-0000 7-10969-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

179-97823 Local Roads - Executed

Replace existing structure with a three-span PPC deck beam structure on H-Pile supported abutments, individual concrete encased H-pile piers with approach roadways on Kline Road over Flat Creek, one mile northwest of Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-019-23	6ZQT(622)	19-11004-00-BR	TR 46	Bridges	8-10737-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	8.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

180-97828 Local Roads - Executed

HMA resurfacing with sidewalk ramps on Beaumont Avenue from North 3rd Street to IL 140 in Greenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-032-25	RVB6(597)	22-00044-01-RS (GREENVIEW)	FAU 9827	Pavement	8-10778-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

181-99717 Local Roads - Executed

PCC shared-use path with drainage improvements, signage and ADA ramps along IL 13 from West Murphysboro Road to Wood Road in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-009-22	CBXR(949)	21-00147-00-BT (CARBONDALE)	FAP 331	Miscellaneous	0-00914-9005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	5.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

182-62380 Highways - Executed

Location 1: FAU 354 (Richards Street) at Hickory Creek North of I-80 (SN 099- 0123) 1,835 Feet (0.35 Mile) project which includes reconstruction and widening of the bridge superstructure, pavement reconstruction, noise barriers, drainage, signing, lighting, and traffic signals in the City of Joliet and Joliet Township in Will County. Location feet 2: FAI 80 (I-80) over Des Plaine River (099-0056 EB and 099-0057 WB) 782 feet (0.15 Mile) project which includes structural steel repairs in the City of Joliet and Joliet Township in Will Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-030-02	HBFP-NHPP09EG (812)	99-4B-2-BR	FAU 354	Bridges	1-71498-0000 1-71498-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2025		10	20.00	0.00	No	

183-62P50 Highways - Executed

(4,470-Ft) Corridor improvement, traffic signal modernization/ replacement and ADA improvements project on IL Route 43 (Harlem Avenue) and includes the intersections of 78th St., 79th St., 83rd St., 84th St., 87th St., 88th St./ Southfield Shopping Center Dr., and 90th St. in the Village of Bridgeview in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-001-22	HSIPCFUA(265)	2021-134-TS&SW	FAP 348	Electrical	1-79742-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	18.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

184-62R65 Highways - Executed

The improvement consists of cleaning and painting existing steel on various structures located in Villages of Hodgkins and Summit in Cook County. Location 1 (SN: 016-0004, 0005, 0006, and 0007) in Village of Hodgkins, Location 2 (016-0012 and 0013) in Village of Summit, and Location 3 (SN: 016-0014 and 0015) Village of Summit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-215-22	NHPP2AXN(365)	FAI 55 22 PB	FAI 55	Bridges	1-79997-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	0.00	0.00	No	

185-62R69 Highways - Executed

(2.07-Mile) SMART Overlay on 183rd Street from Oak Park Ave to IL 50 (Cicero Ave). This project is located in the City of Country Club Hills, the Village of Tinley Park and unincorporated Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-219-22	STPFHVY(566)	FAU 1622 22 RESURFACE	FAU 1622	Pavement	1-80222-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	17.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

186-62T45 Highways - Executed

This is a bridge preservation project of (SN 045-2015); Galena Blvd. over Blackberry Creek. Scope of work includes bridge deck scarification and latex overlay, full depth deck patching, approach slab repair and drainage adjustments. The project is located within the City of Aurora in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-352-22	HBFPDKWF(324)	FAU 1521 22 BJ	FAU 1521	Bridges	1-81081-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

187-62U73 Highways - Active

(2,000-Ft) Traffic Signal Modernization and Intersection Improvements located at IL 83 (Kingery Highway) and Bluff Rd. in the Downers Grove Township, DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-130-23	HSIP1RP5(547)	FAP 344 23 TSM	FAP 344	Electrical	1-80111-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	14.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

188-72122 **Highways - Withdrawn**

1.7 miles of pavement reconstruction, milling and resurfacing, sidewalk ramp improvements and accessible pedestrian traffic signals on Dirksen Parkway from 0.1 miles south of Peoria Road to north of Northfield Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-22				Pavement	6-60138-0000 6-60138-0100 6-60138-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	Pending	Pending	No

189-72715 **Highways - Deleted**

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02179-6006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

190-72M82 Highways - Executed

1 mile of standard overlay, concrete curb and gutter ADA improvements and traffic signal upgrades on Business 55 / 6th Street in Springfield from north of Myrtle Street to Stanford Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-104-21	NHPP01F5(661)	109Z(RS-3, SW, TS-2)	FAP 666	Pavement	6-00877-0000 6-00877-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	6.00	0.00	No

191-76L11 **Highways - Withdrawn**

11.5 miles of resurfacing and ADA improvements on IL 37 from Cherry Street in Kinmundy to Madison Street in Salem.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-159-18				Pavement	8-00380-0000 8-00380-1000 8-08800-3120

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

192-62L16 Highways - Executed

7.3 miles of Standard Overlay, Milled Rumble Strips and drainage improvements on IL 173 in the Villages of Hebron and Alden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-234-20	NHPPWNBU(352)	2020-044-RS&SW	FAP 303	Pavement	1-79512-0000 1-79512-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	15.00	0.00	No	

193-62L31 Highways - Executed

(1,560-Ft) Bridge structural repairs, bridge deck overlay removal and replacement, joint replacement, and bridge drainage repairs, for the Ohio St. Bascule Bridge over the North Branch Chicago River, and the west and east approach bridges, in the City of Chicago, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-249-20	HIBR4849(127)	2020-143-BR&BJR	FAP 383	Bridges	1-79999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	10/31/2025		10	10.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

194-62M25 Highways - Executed

(8.47-Mile) Standard Overlay, Milled Rumble Strips, Drainage Improvements on IL 173 (Kenosha St) from Greenwood Rd to Madison Ave. This project is in the Villages of Richmond, Spring Grove and in Unincorporated Hebron, Richmond and Burton Townships in McHenry and Lake Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry Lake	C-91-349-20	NHPPHU7W(271)	2020-187-SW&RS	FAP 303	Pavement	1-79512-1000 1-79512-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	13.00	0.00	No	

195-62M37 Highways - Executed

(1014-Ft) The proposed improvement consists of bridge deck overlay and joint repair of the structure located at IL 83 (Kingery Highway) over I-88, Dupage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-364-20	NHPPARPW(718)	2020-182-BR	FAP 344	Bridges	1-88882-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

196-62P05 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint repair of the structure located at Forest Avenue over Des Plaines River in the Village of Riverside, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-208-21	HBFP13DY(941)	2021-067-BDR&BJR	FAU 1472	Bridges	1-79988-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/09/2024			6.00	0.00	No	

197-62V97 Highways - Executed

This improvement is located at the IDOT Oakbrook Maintenance yard at 17W125 Butterfield Road, Villa Park, IL. Scope of work includes pavement removal, Catch Basins PCC reconstruction, placement of subbase granular material, HMA asphalt pavement, PCC pavement, and thermoplastic pavement marking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-083-24	N/A	2023 OB YARD PARKING	FAU 3545	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

198-72893 Highways - Executed

Earthwork, drainage improvements, HMA shoulders, guardrail, high-tension cable median barrier, bridge deck repairs (SN 084-0018 and 084-0019), and bridge deck microsilica concrete overlay of SN 084-0019 on I-55 at the Sangamon River, 2.2 miles south of I-55 BUS at the Sherman Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-049-24		(84-2BR-1)SR,BDR	FAI 55	Bridges Miscellaneous	6-00200-0310 6-00200-0320
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024		5	8.00	0.00	No	

199-76P58 **Highways - Withdrawn**

2.2 miles of resurfacing and ADA improvements on Beltline Road from IL 157 to IL 159 in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-101-21				Pavement	8-00619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

200-46639 Highways - Executed

Removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-020-24	N/A	D2 GRDRL DELIN MAINT INT 24-20	VARIOUS	Miscellaneous	0-00644-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			0.00	0.00	No	

201-46641 Highways - Executed

Removing and replacing damaged raised reflective pavement markers or lenses throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-022-24	N/A	D6 REFLECTOR REPL 24-22	VARIOUS	Miscellaneous	0-01837-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

202-46642 Highways - Executed

Placing various widths of preformed plastic and modified urethane pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-001-25	N/A	D2 HT PVMNT MRK RPR 25-01	VARIOUS	Miscellaneous	0-01477-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			0.00	0.00	No	

203-46645 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-002-25	N/A	D2 REFLECTOR REPL 25-02	VARIOUS	Miscellaneous	0-01837-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

204-61D34 Local Roads - Executed

Pavement widening and reconstruction; includes resurfacing, traffic signals and lightings at the intersection of Bell Road and 143rd Street in Homer Glen.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-446-12	AJKB(163)	12-00147-11-CH	FAP 356 FAU 1600	Pavement	1-11024-0032 1-22643-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/05/2027		15	24.00	0.00	No	

205-61H34 Local Roads - Executed

New roadway construction to extend 143rd Street from IL 59 to IL 126. Includes; construction of a new bridge over the DuPage River, culvert extensions, retaining walls, traffic signals and lighting in Plainfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-431-08	NI5S(589)	06-00040-00-FP (PLAINFIELD)	FAU 380	Pavement	1-20871-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/17/2026		10	25.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

206-61J08 Local Roads - Executed

Construct a single-lane elliptical roundabout at the intersection of Cedar Road and Haven Avenue in New Lenox. Includes full-depth HMA Pavement, curb and gutter, sidewalk, lighting, and landscaping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-245-22	Z2P2(492)	19-00043-00-CH (NEW LENOX)	FAU 369	Pavement	1-22599-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	24.00	0.00	No	

207-61J14 Local Roads - Executed

Replace existing structure with a single-span PPC bulb t-beam superstructure with concrete deck, HMA pavement, retaining wall, HMA multi-use path, storm sewers, sidewalks, ADA improvements, Guardrail, curb and gutter, and signage on Warrenville Road over the East Branch of the DuPage River in Lisle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-175-15	26XM(359)	14-00124-04-BR	FAU 1479	Bridges	1-21841-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	24.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

208-61J93 **Local Roads - Withdrawn**

Pavement reconstruction, construction of a multi-use patch, replace two bridges , curb and gutter, storm sewer, traffic signals, lighting and landscaping on Randall Road from Acman Road to Acorn Lane/Polaris Drive in Lake in the Hills and Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-214-23	YJ7X(870)	06-00329-02-PW	FAP 336	Pavement	0-00914-1023 1-22625-0000 1-22625-0010 1-22625-0020 1-22625-0030

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			280	Pending	Pending	No

209-61K34 **Local Roads - Executed**

Pavement reconstruction on FAU 160 (Sprucewood Ln.) from Rolling Ridge Lane to Lake Shore Drive, continuing on Lake Shore from Sprucewood Lane to Beck Road in Lindenhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-131-23	B33M(363)	18-00032-01-PV (LINDENHURST)	FAU 160	Pavement	1-22564-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			155	25.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

210-61K35 Local Roads - Executed

Roadway widening, reconstruction, resurfacing and traffic signals at the intersection of Three Oaks Road and Lutter Drive/Sands Road in Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-147-23	XDV1(861)	22-00134-00-TL (CRYSTAL LAKE)	FAU 4051	Pavement	1-22690-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	22.00	0.00	No	

211-64S65 Highways - Executed

Bridge repair, deck repair, joint replacement on SN 098-0033, carrying US 30 over Elkhorn Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-132-23	N/A	(110BR-1)BR	FAS 1197	Bridges	0-02178-2011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

212-64T15 Highways - Executed

8.8 miles of patching, milling, and resurfacing on Freeport Rd from West Sterling Rd to East Lynn Blvd in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside Ogle	C-92-053-24	STPMYTU(568)	(115RS)RS	M 5585 FAS 2194 FAS 189	Pavement	2-03891-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	4.00	0.00	No

213-70B07 Highways - Executed

6.16 miles of designed overlay and culvert repair; Georgetown/Indianola Rd to south of Catlin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-074-20	STP5EVK(773)	(5,79,72)RS-1&(34)RS- 2&85-1	FAS 506	Pavement	5-05860-0000 5-05860-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	7.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

214-72M79 Highways - Executed

1.9 miles of resurfacing and culvert improvements on IL 97 south of Petersburg, from 0.1 miles north of North Shore Drive to 0.3 miles north of Boy Scout Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-050-21	STP5M55(054)	101RS-12,CLV,I-1	FAP 34	Pavement	6-00691-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	8.00	0.00	No	

215-87794 Local Roads - Executed

Replace the bridge carrying CH 40 over a tributary to Possum Trot Ditch, 3.5 miles south of Sheldon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-008-23	62LM(754)	22-00118-01-BR	FAS 323	Bridges	3-10667-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	12.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

216-89835 Local Roads - Executed

Reconstruct the intersecion of Pioneer Parkway and University Street in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-045-23	NMGI(915)	20-00387-00-PV (PEORIA)	FAU 6643	Pavement	4-10688-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2025			4.00	0.00	No	

217-95947 Local Roads - Executed

Sidewalk construction on various routes within Neoga.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-030-22	N/A	21-00008-01-SW (NEOGA)	VARIOUS	Miscellaneous	0-00914-7007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	5.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

218-95951 Local Roads - Executed

Replace an existing culvert with a trip-cell cast-in-place box culvert to carry CH 10 over Jonathan Creek, .3 mile east of Cadwell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-035-24	04P1(736)	21-00081-01-DR	FAS 660	Bridges	0-00108-7001 7-11044-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2024			5.00	0.00	No	

219-95956 Local Roads - Executed

Resurfacing on Poor Farm Road from Friendsville Avenue to IL 1, north of Mount Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-099-23	8XIX(355)	21-00087-00-RS	FAU 8661 CH 10	Pavement	7-10970-0000 7-10970-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

220-95957 Local Roads - Executed

HMA Resurfacing with aggregate shoulders and pavement markings on CH 3 from the West Corporate Limits of West Salem to the Wabash County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-074-23	A9JI(752)	21-00071-00-RS	FAS 800	Pavement	7-10962-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

221-97807 Local Roads - Executed

Construct a PCC Shared Use Path adjacent to IL 157 with concrete curb and gutter, driveway, drainage structures, retaining walls, traffic signal modifications, pavement markings and signage from the MCT Nature Trail to Levis Road in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-037-23	NNMW(576)	21-00111-03-BT (EDWARDSVILLE)	FAP 592	Miscellaneous	0-00914-8001 8-10837-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	18.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

222-60P75 Highways - Executed

(1.62-Mile) Proposed improvement includes widening and reconstruction of IL Route 56 (Butterfield Road) from West of I-355 to Arboretum Drive including Bridge repairs, multi-use path, traffic signals and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-612-11	NHPP9EGU(245)	(56&57)R-4	FAP 870 FAP 365	Pavement	1-76978-0000 1-76978-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	16.00	0.00	No	

223-62P06 Highways - Executed

(1157-Ft) The proposed improvement consists of culvert repair of the structure located at I-55 at stream (0.9 Mi E. of Cass Ave) in Downers Grove Township, DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-195-21	N/A	2021-068-CR	FAI 55	Bridges	1-79123-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	12.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

224-62P12 Highways - Executed

(2,500-FT) The proposed improvement consist of a bridge deck overlay and joint replacement of IL59/ Sutton Road located over I-90. The project is located in the Village of Hoffman Estates, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-204-21	NHPPZA91(642)	2021-075-BDR&BJR	FAP 338	Bridges	1-80001-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	15.00	0.00	No	

225-62U81 Highways - Executed

(1.14-Mile) This improvement consists of pavement patching, hot-mix asphalt surface removal, resurfacing with binder and surface course and sidewalk ramps improvements. Located in the Villages of Winnetka in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-144-23	N/A	CH 0092 23 OVERLAY	CH 92W	Pavement	1-79438-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

226-62W06 Highways - Executed

Parking lot improvement project consists of full depth removal of existing HMA pavement and replacement, PCC pavement replacement/patching, drainage, lighting relocation. Location of Work: IDOT District 1 Emergency Traffic Patrol (ETP) facility at 3501 South Normal Avenue within the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-101-24	N/A	2023 ETP YARD PARKING	MS 2236A	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/19/2024		5	0.00	0.00	No	

227-68H26 Highways - Executed

Crack and joint sealing on various routes in various counties in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-003-23	NHPP-STP498D (999)	D4 CRACK & JOINT SEALING 2024	VARIOUS	Pavement	4-02024-2204 4-02024-2206 4-02024-2207 4-02024-2208 4-02024-2210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

228-62U70 Highways - Rejected

This contract consists of nighttime sweeping along various expressways in District 1.

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

229-62W28 Highways - Active

The improvement consists of the litter picking and debris removal, graffiti cleaning, and posting security at graffiti cleaning locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-121-24	N/A	2023 VAR GRAFFITI/LITTER	VARIOUS	Miscellaneous	1-81330-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

230-66P20 Highways - Active

Repair and maintain traffic signal, flashing beacons, and roadway lighting in Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-071-24	N/A	D3 LIGHTING REPAIR 2024-3	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

231-62T51 Highways - Active

This project consists of Traffic Signal Modernization and ADA Improvements of at the intersection of IL 1 (Halsted St.) and IL 83 (147th St.) in the city of Harvey in Cook County. Project length is 1,332 ft (0.25 mile)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-360-22	HSIPW34X(107)	FAU 3730 22 SIGNALS	FAU 3730	Electrical	1-79904-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

232-62U75 Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-166-23	N/A	2023 EXPRESS DAY SWEEP	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

233-62W17 Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-111-24	N/A	2023 VAR SWEEPING	VARIOUS	Miscellaneous	1-81332-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2024			0.00	0.00	No	

234-74562 Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

01A-DK065 Aeronautics - Executed

Replace Perimeter Fencing, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	DeKalb	DKB 5118 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		57		4.00	0.00	No

02A-SC071 Aeronautics - Awarded

Terminal Apron Expansion - Project 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	St. Clair	BLV 5101 MIDAMERICA ST. LOUIS	3170146TBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		146		15.00	0.00	No

03A-WI061 **Aeronautics - Rejected**

Taxiway A and B Rehabilitation

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

04A-VE058 Aeronautics - Executed

Realign Taxiway A Phase 2: Taxiway A2 and the connecting Taxiway A to Runway 16/34

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 5110 VERMILION REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		157		12.00	0.00	No

05A-FA009 Aeronautics - Executed

Airfield Pavement Maintenance and Pavement Markings

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Wayne	FWC 5127 FAIRFIELD MUNICIPAL	317SBGPTBD	Pavement Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		19		4.00	0.00	No

06A-BN020 Aeronautics - Rejected

Replace Runway and Taxiway Lights, Windcone, and REILS

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

07A-WA080 Aeronautics - Executed

Rehabilitate Main Automobile Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Lake	UGN 5119 WAUKEGAN NATIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		27		10.00	0.00	No

08A-MA034 Aeronautics - Executed

Rehabilitate Runway 13/31

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Marshall	C75 5071 MARSHALL COUNTY	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		80		13.00	0.00	No

09A-WA076 **Aeronautics - Rejected**

Construct Wildlife Fencing - Phase 5 (Northwest Area)

Letting Summary Report

Letting Date: April 26, 2024 Volume 027, No. 012

Current Date: June 01, 2026

10A-HA031 Aeronautics - Executed

Remark Runway 6-24, Runway 14-32, Partial Parallel Taxiway and Taxiway Connectors

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
5 / 9	Saline	HSB 5094 HARRISBURG- RALEIGH	317SBGPTBD	Miscellaneous	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		24		0.00	0.00	No				
