

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

001-46618 Highways - Executed

Pavement marking rehabilitation throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-003-24	N/A	D7 HT PVMNT MRK RPR 24-04	VARIOUS	Miscellaneous	0-01477-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2024			0.00	0.00	No	

01X-72K47 Highways - Active (Review and Inspection)

Bridge replacement on US 67 over the Illinois River in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler Cass	C-96-073-18	NHPPI0ZG(818)	(86B-1, 87C)R	FAP 310	Bridges	6-00236-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		30	5.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

002-46632 Highways - Executed

This work consists of removing and replacing raised reflective pavement markers and reflectors on F.A.I Route 80 (1-80) in Bureau, LaSalle and_Grundy Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-013-24	N/A	D3 REFLECTOR REPL 24-13	FAI 80	Miscellaneous	0-01837-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2024			0.00	0.00	No	

003-46633 Highways - Executed

This work consists of removing and replacing raised reflective pavement markers and reflectors in Livingston, Grundy, Kankakee, Iroquois and Ford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-014-24	N/A	D3 REFLECTOR REPL 24-14	VARIOUS	Miscellaneous	0-01837-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

004-46634 Highways - Executed

This work consists of removing and replacing raised reflective pavement markers and reflectors in Livingston, Iroquois, and Ford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-015-24	N/A	D3 REFLECTOR REPL 24-15	VARIOUS	Miscellaneous	0-01837-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2024			0.00	0.00	No	

005-61H30 Local Roads - Executed

Sidewalk replacement, ADA ramps, pedestrian traffic signals, lighting, and landscaping along Cicero Avenue from 143rd Street to the Calumet Sag Channel in Crestwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-160-15	L3J5(621)	14-00033-00-SP (CRESTWOOD)	FAP 350	Miscellaneous	1-21722-0000 1-21722-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024		5	22.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

006-61J66 Local Roads - Executed

Construction of a Shared-Use Path on 22nd Street from Finley Road to Meyers Road in Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-198-22	163V(210)	22-00162-00-BT (LOMBARD)	FAU 1452	Miscellaneous	1-22594-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	17.00	0.00	No	

007-61J68 Local Roads - Rejected

HMA Resurfacing with culvert replacement, and aggregate shoulders on Riverside Drive from Johnburtg Road to Running Brook Farm Boulevard in Johnsburg.

008-61J72 Local Roads - Executed

Resurfacing Edgewater Drive from Pulaski Road to Village Drive, and Village Drive from Edgewater to Briar Lane in Hazel Crest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-162-23	8RCG(039)	23-00095-00-RS (HAZEL CREST)	FAU 1681	Pavement	1-22598-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	21.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

009-61J75 Local Roads - Executed

Resurfacing Conde Street from Joliet Street to IL 59 in West Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-101-23	KWJF(379)	22-00087-00-RS (WEST CHICAGO)	MUN 4080A	Pavement	1-22561-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2024		10	19.00	0.00	No	

010-61J76 Local Roads - Executed

Resurfacing Lorraine Road from Hill Avenue to IL 38 in Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-074-23	IQU3(739)	22-00127-00-RS (WHEATON)	FAU 2575	Pavement	1-22597-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

011-62D82 Highways - Executed

(3.47-Mile) I-94 at Lake Ave, Tower Rd, Dundee Rd interchanges. Replace light towers with poles, LED luminaries, foundations, conduits/cables, restorations. Located in Villages of Northbrook, Northfield and Wilmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-105-17	HSIPFZAB(086)	2016-071L	FAI 94	Electrical	0-00819-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2025		5	0.00	0.00	No	

012-62P11 Highways - Executed

(395-Ft) Bridge repair of IL 53 (Ruby St) over Desplains River consist of mechanical repairs including refurbishing operating machinery, replacing trunnion bearing bolts, and the cleaning and painting of all span drive and trunnion assemblies in the City of Joliet, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-200-21	NHPPWX1F(924)	2021-074-BR&BP	FAP 112	Bridges	1-02960-6000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		20	0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

013-62R27 Highways - Executed

The project consists of the reconstruction of I-80 mainline pavement from west of Houbolt Road to west of Joliet Junction Trail. The work also includes the superstructure replacement and widening of the EB/WB I-80 bridges over Houbolt Road and partial reconstruction of the entrance and exit ramps at the I-80 and Houbolt Road interchange. Other work includes drainage system improvements, signing, lighting, traffic signals, ITS improvements, and noise abatement walls. The project is located in the City of Joliet and Joliet Township in Will County. Gross and Net Length: 10,800 ft (2.045 mi.).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-114-22	NHPPT8V5(526)	FAI 80 21 STRUCTURE 6	FAI 80	Pavement	1-77247-6200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		10	18.00	0.00	No	

014-62T08 Highways - Executed

This is a Bridge Preservation Project: bridge repair, joint replace/ repair and deck overlay on bridge carrying IL 60 (Townline Rd) over Des Plaines River. Located in the Villages of Vernon Hills and Mettawa in Lake County. The gross and net length is 0.39-miles (2,043-feet).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-286-22	NHPP2M6Y(155)	FAP 0335 22 BJ2	FAP 335	Bridges	1-81067-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	11.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

015-62T09 Highways - Executed

Length: 1106.9 ft (0.21 mi); Bridge Preservation Project: consist of bridge deck and approach slab repair, bridge deck scarification, placement of bridge deck latex concrete overlay, construction of hot-mix asphalt butt joint, hot- mix asphalt overlay of approach slab, curb and gutter replacement, corrugated median removal, hot-mix asphalt median pavement construction, sidewalk replacement of SN 099-0284 carrying IL 59 over DuPage River in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-289-22	NHPPRHLLF(743)	FAP 0338 22 BJ	FAP 338	Bridges	1-81086-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	10.00	0.00	No	

016-62T25 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint repairs of IL 58 (Dempster Street) at I-94 (Edens Expressway) in the Village of Morton Grove and the Village of Skokie, Cook County. Total gross length= 1539 FT and net length= 361 FT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-327-22	NHPPCBCP(067)	FAP 0377 22 BJ	FAP 377	Bridges	1-81084-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	7.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

017-62T64 Highways - Executed

(7.92-Mile) FAP 324: US 14 / Division Street): Crack and Joint Sealing from North of IL 23 to Brink Street. Type of work consists of crack routing, crack filling urethane PMK. Net Length = 41,805-feet (7.92-miles) located within the City of Harvard and unincorporated McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-272-22	NHPPS7WP(609)	FAP 0305 22 RS2	FAP 305 FAP 324	Pavement	1-80967-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		5	8.00	0.00	No

018-62T71 Highways - Executed

(3.35-Mile) SMART Overlay and ADA improvements, accessible pedestrian signal additions on IL 43 (Waukegan Rd), from South of IL 22 (Half Day Road) to Lake Cook Road, located in the Villages of Deerfield and Bannockburn in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-369-22	NHPPW9P8(974)	FAU 2706 22 RS	FAU 2706	Pavement	1-80993-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	23.00	0.00	No

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

019-62U22 Highways - Executed

This is a building demolition and site clean-up project and the work to be performed consists of the complete removal of all buildings at 4 different sites. There are (2) two single family residences, (1) one industrial building and (1) one car-wash. The buildings are located along IL Route 47 and IL Route 31 within McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-033-23	NHPPFZQ2(845)	FAP 326 22 DEMO	FAP 326 FAP 336A	Miscellaneous	1-75939-1000 1-90013-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	6.00	0.00	No

020-62U32 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED of LED signal heads, traffic signal posts, installation of accessible pedestrian signals in various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-035-23	HSIPN5JL(608)	2023 TRAFFIC MAST	VARIOUS	Electrical	0-00819-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

021-62U48 Highways - Executed

I-57 from US30 to 183rd St., 3.53 miles length, replace light towers with poles LED luminaire upgrade, metal foundations, conduit and cables,. Located in Matteson and Country Club Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-064-23	HSIPSRPK(501)	2022 TRAFFIC LT	FAI 57	Electrical	0-00819-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2025		5	0.00	0.00	No	

022-62U61 Highways - Executed

The improvement consists of tree removal on various State routes within various counties in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-089-23	N/A	2022 VAR TREE REMOVAL	VARIOUS	Miscellaneous	1-81166-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2024		5	0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

023-62U92 Highways - Executed

The work to be completed under this contract consists of installing guardrail at new locations and repairing existing damaged guardrail and traffic barrier terminals on a work order basis throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-179-23	N/A	2023 VAR GUARDRAIL	VARIOUS	Miscellaneous	0-01874-1001 0-02178-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2024			0.00	0.00	No

024-62V15 Highways - Rejected

The roadside development work to be completed consists of repairing and installing landscape materials and features along expressway and arterial routes of District One.

025-62V19 Highways - Executed

Dead tree removal work along expressway and arterial routes of District One. This work includes pruning and/or removing dead, dying, diseased, and hazardous trees and limbs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-224-23	N/A	2023 VAR TREE REMOVAL	VARIOUS	Miscellaneous	1-81322-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2024			0.00	0.00	No

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

026-64S50 Highways - Executed

Bridge deck repairs carrying SN 081-0011 over Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-099-23	NHPPDYSI(478)	(81-1B)BDR	FAI 80	Bridges	2-45801-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

027-64S56 Highways - Executed

1.2 miles of pavement patching. U.S. 67: Airport Rd to 3rd Ave in Milan and Airport Rd: I-280 ramp to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-123-23	N/A	D2 PP 2024-02	FAP 310	Pavement	0-02178-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

028-64S60 Highways - Executed

1 mile of pavement patching from 52nd St. to 64th St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-127-23	N/A	D2 PP 2024-03	FAU 5788	Pavement	0-02178-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

029-64S83 Highways - Executed

Upgrade and installation of horizontal alignment signing along curves at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-151-23	HSIP2LFY(675)	D2 SG 2024-01	VARIOUS	Miscellaneous	2-20447-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

030-66N33 Highways - Executed

This project consists of 3.2 miles of shoulder widening and rumble strip installation on IL 9 from 160 ft east of Fall St in Paxton to just west of N 2300 E Rd in Ford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-065-23	HSIPAFY1(069)	(13)SFY	FAP 697	Miscellaneous	3-47470-2404
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024		15	6.00	0.00	No	

031-68804 Highways - Executed

Bridge replacement: S.N. 066-0003(Exist.), S.N. 066-0019(new),carrying US Route 67 over Pope Creek, 3.0 miles South of Viola in Mercer County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-061-08	NHPPU6W7(150)	(103)BR-1	FAP 310	Bridges	4-00098-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	4.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

032-68886 Highways - Executed

Replace structure 072-0126 carrying Airport Road over 1-474, 0.5 miles NE of the Greater Peoria Airport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-073-09	NHPPZ14H(414)	(72-3HB-4)BR	FAI 474	Bridges	4-00181-0600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			210	2.00	0.00	No	

033-68G66 Highways - Executed

Repairs 2 box culverts (headwalls, wingwalls, guardrail) 0.49 mi. E of Warren Co. Line and 0.15 mi. E of 325th St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-090-21	N/A	(140,142)CLV	FAP 665	Bridges	0-02178-4006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

034-68H73 Highways - Executed

Section D4 Interstate Delineators 2024; Replace flexible delineators along interstates at various locations in Woodford, Tazewell, Peoria and Knox Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-076-23	HSIP8S4T(893)	D4 INTERSTATE DELINEATORS 2024	VARIOUS	Miscellaneous	4-02124-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

035-68H74 Highways - Executed

Remove and replace guardrail and end sections.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Putnam Tazewell	C-94-077-23	HSIPPDSS(788)	(8;1)GR	FAP 653 FAS 2463	Miscellaneous	4-02124-0002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

036-68H75 Highways - Executed

Building demolition at three locations between Cedar Street and Ravine Street in East Peoria, Tazewell County. 607 S. Main St. (Parcel #4ABL008), 627 S. Main St. (Parcel #4ABL005) and 711 S. Main St. (Parcel #4ABL002).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-079-23	N/A	11DM	FAP 669 FAP 673	Miscellaneous	4-00052-0045
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

037-68H76 Highways - Executed

Replacement of pedestrian push buttons with APS push buttons at various locations in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-080-23	HSIPVNFP(063)	D4 ADA PUSHBUTTONS 2024	VARIOUS	Electrical	0-00819-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

038-70G26 Highways - Executed

Lighting upgrades at 14 rural intersections throughout District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-071-22	HSIPD5CK(950)	HSIP 2023-1	VARIOUS	Electrical	5-91986-2202
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	0.00	0.00	No	

039-70G86 Highways - Executed

3.06 miles of patching on Elliott St in Paris; at various locations between 2100th Rd and 1800th Rd South of Chrisman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-070-23	N/A	D5 CM PATCHING 2024-2	FAP 332	Pavement	0-02178-5008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

040-72716 Highways - Executed

Smart overlay on IL 9 from 0.10 miles south to 0.10 miles north of the Toledo and Peoria West Railroad viaduct.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-088-23	N/A	118RS-3	FAP 685	Pavement	0-02178-6015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

041-72718 Highways - Executed

Bituminous surface treatment at the Carlinville and Springfield Maintenance Yards.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Macoupin	C-96-090-23	N/A	D6 MG-PARKING LOT 2023-1	FAU 8282 TR 804	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

042-72F26 **Highways - Withdrawn**

Culvert replacement on IL 96 over a ditch, 1 mile north of Kochs Lane, north of Qunicy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-041-12				Bridges	6-00506-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

043-72H57 **Highways - Withdrawn**

Hydro-scarification, microsilica concrete overlay, expansion joint replacement and steel repairs on SN 034-0062 carrying US 136 over the Mississippi River from Hamilton, IL to Keokuk, IA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-032-15				Bridges	0-01293-6001 6-00484-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	Pending	Pending	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

044-72K83 **Highways - Withdrawn**

Culvert replacement on IL 104 at Little Panther Creek, 1.9 miles west of IL 4 (SN 084-7061).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-003-19				Bridges	6-00856-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

045-74359 **Highways - Executed**

Bridge replacement of SN 051-0007 carrying IL 1 over Indian Creek, 2 miles south of Lawrenceville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-037-09	NHPPUUKC(234)	(15B2)BR	FAP 332	Bridges	7-50267-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	3.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

046-74702 Highways - Executed

Bridge work, pavement patching, HMA and concrete surface removal, HMA resurfacing, detector loops, inlet adjustments, curb and gutter repairs, ADA ramps, and pavement markings on US 36 from IL 48 to Church Street in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-003-15	NHPP-HSIP-STP7NZN(434)	(13Z,13Z-1)RS-3	FAP 323 FAU 7404	Pavement	7-51350-0000 7-51350-0500 7-76910-8714

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			135	5.00	0.00	No

047-74828 Highways - Executed

Overlay with ADA, signal and intersection improvements on US 51 from 0.1 miles north of Forsyth Road to I-72 in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-022-18	NHPP-HSIPX3V5(856)	50(R-1,R-2)RS-2,N-1	FAP 322	Pavement	7-51015-0000 7-76910-8711

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			125	3.00	0.00	No

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

048-74978 Highways - Executed

0.8 miles of HMA resurfacing and ADA work on Main Street in Clay City from N 1st Street to US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-060-20	STP9G51(955)	(10Z)RS-2	FAP 828	Pavement	7-51014-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

049-74B37 Highways - Withdrawn

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-105-22				Bridges	0-01293-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

050-74C27 Highways - Executed

Tree removal on I-70 eastbound from station 60+90 to 653+57 and on US 40 from County Road 700E to County Road 2275E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-077-23	N/A	D7 TREE REMOVAL 2023-4	FAI 70 FAS 1707	Miscellaneous	0-02178-7013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/01/2024			0.00	0.00	No

051-74C38 Highways - Active

Emulsion tank installation at the Olney Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-110-23	N/A	D7 EMULSION TANK 2024	OLNEY MAINT YARD	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

052-76F88 **Highways - Withdrawn**

Superstructure replacement on the north Southern Illinois University - Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-292-18	HBFPMMU3(619)	BI	FAU 8885	Bridges	8-89347-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	Pending	Pending	No	

053-76P57 **Highways - Executed**

1.6 miles of resurfacing on Market Street / IL 156 in Waterloo from 0.1 miles north of Plaza Drive to IL 156 South Junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-093-21	N/A	68RS-5	FAU 9320 FAP 829	Pavement	8-00855-0000 8-00855-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	12.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

054-76R55 Highways - Executed

Repair and maintenance of electrical equipment at various pump stations at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-130-22	N/A	DIST 8 ELECTRICAL 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2025			0.00	0.00	No	

055-76R56 Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-131-22	N/A	266BR-1-I-8	FAP 304	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

056-76R57 Highways - Executed

Well treatment at various locations in East St. Louis and Venice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-132-22	N/A	DIST 8 DEEP WELLS 2024-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

057-76R64 Highways - Executed

Bridge joint replacement and repair on SN 014-0015 carrying IL 127 over NS Railroad, 0.2 miles north of IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-139-22	N/A	BHF-42(65)BJR	FAP 42A	Bridges	0-02178-8006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

058-76T05 Highways - Executed

Tree removal in various locations throughout Calhoun and Greene Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun Greene	C-98-072-23	N/A	DIST 8 TR 2023-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2024			20.00	0.00	No	

059-78924 Highways - Executed

Resurfacing on US 45 from Belgrade Road to the Ohio River bridge in Brookport. Also includes ADA improvements on US 45 at 2nd Street and US 45 at 3rd Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-030-22	STPBBWC(159)	6R(RS-2)	FAS 961	Pavement	9-00608-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

060-78928 Highways - Executed

2.6 miles of patching, HMA surface removal, resurfacing and shoulder work on US 51 from a butt joint near Raven Road, north of Tamaroa, to a butt joint near the Washington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-034-22	STP-HSIPQRDM (215)	7RS-4	FAP 322	Pavement	9-00581-0000 9-00710-2430
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

061-78970 Highways - Executed

2.6 miles of HMA surface removal and resurfacing on IL 146 / IL 127 from the Jonesboro Square to the IL 146 and IL 127 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-013-23	NHPP414M(839)	104RS-7	FAP 885	Pavement	9-00602-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

062-78A03 Highways - Executed

Bridge deck sealing of various structures in Franklin, Hamilton and White Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-053-23	STP6JRY(569)	D9 DECK SEAL 2023-3	VARIOUS	Bridges	9-00711-2400 9-00711-2401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

063-91635 Local Roads - Executed

Shoulder widening, grading and shaping ditches, Cold-in-place recycling, HMA resurfacing, HMA and aggregate shoulders, extend box culverts, pipe culverts, and pavement markings and signing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-007-24	A3HK(750)	20-00453-00-SP	FAS 528	Pavement	0-00108-5001 5-10497-0000 5-10497-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/02/2024		10	6.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

064-95923 Local Roads - Executed

Replace existing structure with a single-cell concrete box culvert to carry 1550 N. Road over Skillet Fork Tributary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-074-22	NHWH(008)	20-18113-00-BR	TR 259	Bridges	7-10946-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

065-95938 Local Roads - Executed

Resurfacing Lexington Avenue from IL 1 to 12th Street with sidewalk improvements at 4 intersections on 12th Street in Lawrenceville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-059-23	TBIH(781)	22-00048-00-RS (LAWRENCEVILLE)	FAU 1130	Pavement	7-11011-0000 7-11011-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

066-95942 Local Roads - Executed

Replace existing structure with a single span prestressed precast concrete deck beam bridge to carry 1400 North Road over Wilborn Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-068-22	R959(857)	04-06129-00-BR	TR 107	Bridges	7-10886-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

067-99709 Local Roads - Executed

HMA resurfacing and shoulders on Royalton Road from US 51 to the Franklin County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-037-21	97DT(995)	20-00183-00-RS	FAS 869	Pavement	9-10655-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

068-99714 Local Roads - Executed

HMA overlay with HMA and Aggregate Shoulders, drainage improvements and signage on Richview Road from East Pleasant Road to North Shiloh Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-007-23	3RK5(479)	21-00226-00-RS	FAS 826	Pavement	0-00108-9003 9-10676-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

069-61J39 Local Roads - Executed

Traffic signal modernization, roadway widening, and sidewalk construction at the intersection of Milwaukee Avenue and Zenith Drive/Castilian Court in Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-061-23	B939(349)	21-00203-00-TL (GLENVIEW)	FAP 374	Electrical	0-00914-1008 1-22549-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	22.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

070-62R29 Highways - Executed

14,465 feet (2.74 mile) project which includes widening and reconstruction of mainline I-80 from Rowell Ave. to Gougar Rd., reconstruction and traffic signal modernization at Briggs St ramps, lighting, noise abatement walls, and ITS in Joliet Township and the Village of New Lenox in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-116-22	NHPPCW1X(704)	FAI 80 21 STRUCTURE 8	FAI 80	Bridges	1-77247-6000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	24.00	0.00	No	

071-62U70 Highways - Active

This contract consists of nighttime sweeping along various expressways in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-107-23	N/A	2022 VAR SWEEPING NIGHT	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

072-72B88 **Highways - Withdrawn**

1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL IL 29 to west of Price Street, east of Mason City. , 1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL 29 to west of Price Street, east of Mason City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-051-08				Pavement	6-00274-0000 6-00274-0200 6-00274-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			155	Pending	Pending	No

073-89767 **Local Roads - Executed**

Conversion of Jefferson Avenue and Adams Street to Two-Way Traffic, from Walnut Street to Fayette Street in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-021-21	1CDZ(284)	18-00377-00-SP (PEORIA)	FAU 6673 FAU 6674	Pavement	0-00108-4001 4-10741-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			3.00	0.00	No

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

074-62U36 Highways - Executed

This is a bridge painting and lighting replacement of various structures along I-90/94 Westbound at Grand Ave, At Green St, at Hubbard St, at Kinzie St, and at Wayman St. Improvement is located in the City of Chicago in Cook County. Gross Length= Net Length= 2,112 Ft (0.40 Mile).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-050-23	NHPPEHG7(288)	FAI 94 22 BRIDGE PAINTING	FAI 90 FAI 94	Bridges	1-80290-1000 1-80291-1000 1-80292-1000 1-81118-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2025		10	4.00	0.00	No

075-76J97 Highways - Executed

0.29 miles; Bridge replacement over Lunte Creek, 3.6 miles west of IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-326-18	COVDD8HZ(671)	7BR-1	FAP 817	Bridges	8-00267-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/24/2024		5	15.00	0.00	No

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

076-76M43 Highways - Executed

Culvert repairs on SN 042-2417 carrying Old US 67 over a Tributary to Little Piasa Creek, 0.1 miles north of New Delhi Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-074-19	COVDQPK0(446)	259CR-1	FAP 355	Bridges	8-00686-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	19.00	0.00	No	

077-64R45 Highways - Executed

Removal of dead trees along State maintained routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-046-22	N/A	D2 TR 2022-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

01A-VE056 Aeronautics - Executed

Rehabilitate Airport Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 5045 VERMILION REGIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		6.00	0.00	No

02A-VE057 Aeronautics - Active

Upgrade Airport Perimeter Fence

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 5046 VERMILION REGIONAL	N/A	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		4.00	0.00	No

03A-LE056 **Aeronautics - Rejected**

Install Airport Security Fencing

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

04A-WI060 Aeronautics - Executed

Extend Fixed Base Operator Access Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
5 / 9	Williamson	MWA 5048 VETERANS AIRPORT OF SO. IL.	N/A	Pavement	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		91		9.00	0.00	No				

05A-UN063 Aeronautics - Awarded

New Runway 4 and 22 FAA PAPIs - Phase 2 Paving

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
3 / 5	Champaign	CMI 5112 UNIVERSITY OF ILLINOIS-WILLARD	3170016TBD	Pavement	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		20		3.00	0.00	No				

06A-ED021 Aeronautics - Rejected

Replace Runway 9/27 Pulse Light Approach Slope Indicator (PLASI) with a Precision Approach Path Indicator (PAPI)

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: September 18, 2024

07A-SR096 Aeronautics - Executed

Reconstruct bituminous T-hangar taxilane pavements adjacent to the fuel farm area. (TH/2, TH/3, TH/3-1)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Madison	ALN 4965 ST. LOUIS REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		35		2.00	0.00	No

08A-SD062 **Aeronautics - Rejected**

Reconstruct Access Road: Curtiss Steinberg Drive, Phase 2

09A-WH017 Aeronautics - Executed

Rehabilitate Airport Entrance Road and Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Whiteside	SQI 5049 WHITESIDE COUNTY	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		35		4.00	0.00	No
