

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

001-64P11 Highways - Executed

Patching, Resurf. and ADA improvements on IL 84 from Duke Creek North of Hanover to Southeast of Garfield Street in Hanover.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-030-22	NHPPBL2K(120)	(103,104) RS-1	FAP 308	Pavement	2-30107-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

01X-78057 Highways - Active (Review and Inspection)

Removal and replacement of SN 097-0003 and SN 097-0004 carrying I-64 over the Wabash River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-041-08				Bridges	9-77740-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2028			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

002-64R56 Highways - Executed

Lighting at I-88 SE of Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-066-22	NHPPY3T(983)	ILU 2023-1	FAI 39	Electrical	2-24630-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

003-64S42 Highways - Executed

Bridge washing of 6 structures over the Rock River in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-113-23	NHPPU9DN(444)	D2 BC 2024-06	VARIOUS	Bridges	0-01293-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

004-64S46 Highways - Executed

Bridge washing of 5 structures over the Rock River in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry Rock Island	C-92-117-23	STP4EC5(895)	D2 BC 2024-11	VARIOUS	Bridges	0-01293-2007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

005-64S47 Highways - Executed

Bridge washing of 8 structures in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-118-23	STPM12H(030)	D2 BC 2024-14	VARIOUS	Bridges	0-01293-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

006-64S52 Highways - Executed

Bridge deck sealer applied to 36 structures in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-119-23	HBFPUD7R(602)	D2 BDS 2024-01	VARIOUS	Bridges	2-93012-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

007-64S57 Highways - Executed

1.5 Miles of inlet repairs along IL 26 in Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-124-23	N/A	D2 DR 2024-01	FAP 316	Miscellaneous	0-02178-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

008-64S91 Highways - Executed

Cleaning and painting of structural steel on 3 structures, SN 081-0125 carrying IL 92 over I-88, 8.0 miles east of Silvis, SN 081-0131 carrying 94th Avenue over I-88, 0.1 mile west of Hillsdale and SN 098-0065 carrying IL 78 over I-88, 2.0 miles west of Lyndon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-007-24	NHPP3B47(166)	(161-1HB-4,161-1HB-7) (195-2HB)	FAI 88	Bridges	0-01377-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

009-64S96 Highways - Executed

Various routes on-call guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-013-24	N/A	D2 GR 2024	VARIOUS	Miscellaneous	0-01874-2002 0-02178-2016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/08/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

010-64S97 Highways - Executed

4 Miles of aggregate shoulder improvement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-015-24	N/A	KSR	FAP 754	Miscellaneous	0-02178-2018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

011-64S98 Highways - Executed

Various routes, turf repair.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-014-24	N/A	D2 RTR 2024	VARIOUS	Miscellaneous	0-02178-2017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/08/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

012-66967 Highways - Executed

This job is located on FAP 587 (IL 92) from 0.1 mile east of IL 40 to WCL Walnut City, for a length of 4.36 miles. The work consists of HMA milling and resurfacing, culvert replacement, ditch cleaning, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-115-09	STPG06(260)	135 RS-5 & 137 RS-4	FAP 587	Pavement	3-09206-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	8.00	0.00	No	

013-66E40 Highways - Executed

This project is located on FAI 57 (I-57) at SN 038-0076 (Onarga Interchange). The work consists of replacing the bridge deck on SN 038-0076, HMA milling and resurfacing, interchange lighting replacement, pavement marking, and raised reflective markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-053-23	HBFP7EM(517)	(38-7HB-2)D	FAI 57	Bridges	3-38076-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	10.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

014-66L53 Highways - Executed

This project is located on FAP 68 (IL 23) 0.6 mile south of US 30 at SN 019-2538. The work consists of removing and replacing SN 019-2538 with SN 019-2562, HMA milling and resurfacing, pavement marking, and raised reflective markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-055-23	HBFP75L1(492)	30CR-2538	FAP 68	Bridges	3-19023-2538
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	9.00	0.00	No	

015-66N34 Highways - Executed

This project consists of 5.8 miles of shoulder widening and rumble strip installation on IL 17 from E 11th Rd in LaSalle County to IL 23 in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Livingston	C-93-067-23	HSIPJ37D(945)	(108)SFY	FAP 649	Miscellaneous	3-47470-2501
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

016-66N48 Highways - Executed

This work is located on the I-80 and IL 47 Interchange Ramps in Morris. This work consists of pavement patching and related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-084-23	N/A	(32-3)K,PP-1	FAI 80	Pavement	0-02178-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

017-66N59 Highways - Executed

This work is located on the I-80 and IL 178 interchange Structure No. 050-0248 at the north abutment bridge approach pavement connectors, northbound and southbound lanes. This work consists of pavement removal and replacement, PCC shoulder removal and replacement, drainage inlet box removal and replacement, concrete median removal and replacement, approach slab repair and other related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-095-23	N/A	(50-3)PCC,SR,DR	FAI 80	Pavement	0-02178-3014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

018-66N94 Highways - Executed

This work is located on US Route 45 beginning at the Champaign County Line (L.M. 0.00) and ending at Green Street in Paxton (L.M. 3.28). This project consists of Class B pavement Patching and other related work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-039-24	N/A	(31X)PP-2	FAS 1522	Pavement	0-02178-3015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

019-66P05 Highways - Executed

This project is located along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford counties. The work consists of weed spraying to aid in weed control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-048-24	N/A	2024-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02069-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/20/2024		5	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

020-70871 Highways - Executed

0.17 Mi Complete structure replacement over Intermittent stream 0.5 miles East of Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-087-18	NHPPI8GB(473)	28BR-1	FAP 317	Bridges	5-42810-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

021-70G87 Highways - Executed

Patching on US 136-At I 57 and ICRR for net length 171 ft.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-071-23	N/A	D5 CM PATCHING 2024-3	FAP 709	Pavement	0-02178-5009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

022-70H00 Highways - Executed

The project is to replace Millerbernd light poles with new aluminum poles and LED lights on existing foundations at the interchanges of 1-74 with Lincoln Ave and US 45 (Cunningham Ave) in Champaign, IL in Champaign County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-023-24	NHPPKR3C(491)	HMLT2024-1	FAI 74	Electrical	0-02086-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

023-70H03 Highways - Executed

567.5 miles of spraying, approx. 2004 acres on state ROW along US 51 and interstate routes including interchanges in Champaign, Dewitt, McLean, Piatt, and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-026-24	N/A	D5 WEED SPRAYING 2024-1	VARIOUS	Miscellaneous	0-02069-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2024		5	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

024-72036 Highways - Executed

6.7 miles of crack and joint sealing on I-55 / I-72 from 0.2 miles north of Southwind Road to 0.6 miles north of I-72, east of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-060-23	NHPPGJ6H(966)	(84-3-1,2)CJS	FAI 55	Pavement	6-01477-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

025-72122 Highways - Withdrawn

1.7 miles of pavement reconstruction, milling and resurfacing, sidewalk ramp improvements and accessible pedestrian traffic signals on Dirksen Parkway from 0.1 miles south of Peoria Road to north of Northfield Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-22				Pavement	6-60138-0000 6-60138-0100 6-60138-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

026-72272 Highways - Executed

11.5 miles of cape seal on pavement, fog seal on shoulders, grinding, pavement markers and striping on US 136 from County Road 2800 East to 6th Street in San Jose.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-044-23	NHPP6Q5H(814)	(123,124,H)Q	FAP 315	Pavement Miscellaneous	6-01481-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	8.00	0.00	No

027-72283 Highways - Executed

0.14 miles of landscaping on US 67 / Bluff Road northwest of Bluffs Ditch, 1.8 miles northwest of IL 100.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-087-23	NHPP9CIL(563)	87L	FAP 310	Landscaping Miscellaneous	6-01073-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/01/2026			0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

028-72289 Highways - Executed

8.6 miles of microsurfacing with fog sealing of shoulders on I-172 from 0.2 miles north of the Pike County line to 0.4 miles north of the IL 96 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-046-23	NHPP1D9H(542)	1-3RS-2, 1-4RS-1, 1-5RS-3	FAI 172	Pavement	6-01479-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	10.00	0.00	No	

029-72293 Highways - Executed

4.7 miles of cape seal with fog seal on shoulders on IL 124 from IL 123 to Andrew Road Junction, west of Sherman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-047-23	STP4RDW(716)	(B,N,O-15D) Q	FAS 618	Pavement Miscellaneous	6-01493-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

030-72715 **Highways - Deleted**

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02178-6017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

031-72720 **Highways - Executed**

Painting two bridges: 1) Emden Road over I-155, 1 mile south of US 136; 2) US 136 over West Fork of Sugar Creek, 6.5 miles east of I-155. (SN 054-0078 and SN 054-0026)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-018-24		D6 BRIDGE PAINTING 2024-1	FAI 155 FAP 315	Bridges Miscellaneous	0-01377-6003 0-01377-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

032-72723 Highways - Executed

Patching at various location on I-55 in Macoupin and Montgomery Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery Macoupin	C-96-021-24	N/A	D6 PATCHING 2024-2	FAI 55	Pavement Miscellaneous	0-02178-6020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

033-72728 Highways - Executed

Concrete beam end repairs and other miscellaneous bridge repairs on 8 bridges on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-032-24	N/A	D6 BRIDGE REPAIR 2024	VARIOUS	Bridges	0-02178-6027
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

034-74A09 Highways - Executed

Superstructure and abutment replacement on SN 051-0022 and SN 051-0023 carrying US 50 over Township Road 262, 2.4 miles east of Airport Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-097-20	HBFPWNN1(241)	(51-24HB-1)BR	FAP 327	Bridges	7-79220-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	3.00	0.00	No	

035-74B27 Highways - Executed

Bridge joint repairs, concrete deck overlay, HMA shoulders and resurfacing at SN 018-0058 carrying IL 130 over Hurricane Creek, approximately 3.5 miles north of Greenup.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-095-22	HBFP3Ezs(269)	D7 BRIDGE REPAIRS 2024-1	FAP 116	Bridges	7-52835-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

036-74B28 Highways - Executed

Bridge deck overlay, bridge joint replacement / repair and bridge approach work on SN 058-0113 and 058-0114 carrying US 51 over Stevens Creek, 0.2 miles north of Emery Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-096-22	NHPPGJQW(738)	D7 BRIDGE REPAIRS 2024-2	FAP 322	Bridges	7-52836-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	3.00	0.00	No	

037-74B40 Highways - Executed

Bridge deck overlay and bridge joint replacement/repairs on SN 096-0011 carrying IL 15 over a stream, 1 mile west of County Highway 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-109-22	NHPPR692(793)	D7 BRIDGE REPAIRS 2024-11	FAP 823	Bridges	7-52833-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

038-76H49 Highways - Active

Replacement of SN 060-0347 carrying IL 111 southbound over Cahokia Canal, 0.24 miles north of I-55/70. Project also includes maintenance of the northbound structure, SN 060-0244.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-037-24	HBFPK915(853)	6-23B-I	FAP 582	Bridges	8-88040-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	13.00	0.00	No	

039-76P16 Highways - Deleted

Widening and resurfacing of IL 16 at the Otterville Road/Grafton Lane intersection to provide dedicated left turn lanes and improved turning radii.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-052-21				Miscellaneous	0-00819-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

040-76R91 Highways - Executed

New platform scales and patching at the Maryville Weight Station on westbound I-55 / I-70 approximately 1 mile west of Maryville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-059-23	NHPPNA1C(638)	60-8WS-1	FAI 55 FAI 70	Miscellaneous	0-00752-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	7.00	0.00	No

041-76T25 Highways - Executed

24.2 miles of patching on I-57 / US 50 from 0.7 miles north of IL 161 to the Fayette County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-099-23	N/A	61-(1,1-1,1-2,2,3,3-1,4,5,5-1,	FAI 57	Pavement	0-02178-8012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	11.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

042-76T30 Highways - Executed

1.7 miles of patching on US 67 from Ponderosa Lane to 6th Street in Carrollton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-102-23	N/A	(53,54,55)PP	FAS 743	Miscellaneous Pavement	0-02178-8018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

043-78830 Highways - Executed

Replacement of SN 033-0004 with a triple reinforced concrete box culvert on IL 14 over Bear Creek, 9 miles east of the Franklin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-013-21	HBFPVPR6(289)	9B-1	FAP 853	Bridges	9-79780-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	13.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

044-78916 **Highways - Deleted**

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boulevard Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-018-22	N/A			Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

045-78A18 **Highways - Executed**

10.2 miles of resurfacing on IL 13 westbound lanes from the Saline County line to Crab Orchard Creek in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-070-23	NHPPMY3X(397)	(6-1)RS-3(6-3,6-2,7-1,7-3)RS-2	FAP 331	Pavement	9-00953-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

046-78A23 Highways - Executed

20.2 miles of centerline joint repair and microsurfacing of a 2- wide strip along the centerline on the northbound and southbound lanes of I-57 from Perks Road, 1.2 miles south of the Union County line, to the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski Alexander	C-99-015-24	NHPPQ9JA(804)	D9 PAVT PRESERVATION 2024- 1	FAI 57	Pavement	9-01032-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

047-78A48 Highways - Executed

Weed spraying for broadleaf weeds along I-57 and I-24 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-056-24	N/A	D9 WEED SPRAY 2024 -1	FAI 24 FAI 57	Miscellaneous	0-02069-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

048-61J70 Local Roads - Executed

HMA resurfacing, patching, driveway replacement, curb and gutter, sidewalks, drainage and utility structure adjustments, pavement markings, signage, traffic signal ADA improvements and all other necessary work on Bernice Road from Torrence Avenue to Wentwork Avenue in the Village of Lansing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-134-23	37LZ(304)	23-00178-00-RS (LANSING)	FAU 1683	Pavement	1-22621-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	23.00	0.00	No

049-61J82 Local Roads - Executed

Sidewalk reconstruction and traffic signal modifications at the intersection of Central Avenue and Hickory Street in Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-215-23	91Y3(332)	21-00142-00-TL (HIGHLAND PARK)	FAU 1256	Miscellaneous	0-00108-1009 1-22626-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

050-61J95 Local Roads - Executed

Resurfacing Central Avenue from Thomdale Avenue to Foster Avenue in Wood Dale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-178-21	3ZNV(018)	20-00052-00-RS (WOOD DALE)	MUN 1034	Pavement	1-22457-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

051-61J96 Local Roads - Executed

Resurfacing Bull Valley Road from Curran Road to Crystal Lake Road in McHenry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-213-22	DDGD(509)	21-00091-00-RS CITY OF MCHENRY	FAU 3860	Pavement	1-22566-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	18.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

052-61J97 Local Roads - Executed

Resurfacing on St. Francis Road from US 45 to 88th Avenue in Frankfort

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-192-23	AH7P(516)	22-00056-00-RS (FRANKFORT)	FAU 3752	Pavement	1-22622-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	16.00	0.00	No	

053-61J98 Local Roads - Executed

HMA resurfacing with aggregate shoulders on Winn Road from IL 173 to Main Street in Spring Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-138-22	ZBWA(049)	21-00018-00-RS (SPRING GROVE)	FAU 157	Pavement	1-22462-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

054-61K02 Local Roads - Executed

Roadway reconstruction on Janes Avenue from 7th Street to Spring Street in Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-191-22	7ZQG(301)	19-00084-00-FP (WOODRIDGE)	FAU 2588	Pavement	1-22570-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	23.00	0.00	No	

055-61K05 Local Roads - Executed

HMA resurfacing, widening, storm sewers, drainage structures, PCC sidewalks, HMA multi-use patch, and traffic signal improvements at the intersection of Wadsworth Road and Lewis Avenue in Waukegan and Beach Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-126-18	T3Z4(674)	13-00055-06-WR	FAU 1209	Pavement	1-11024-0024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	23.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

056-62H58 Highways - Executed

Parking lot improvement. Full depth removal and replacement of existing pavement. Location: Movable Bridge Maintenance Yard (105 Bridge Street) in the City of Joliet, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-268-19	N/A	2018-118-RS	FAU 0297A	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	11.00	0.00	No	

057-62K60 Highways - Executed

2,408 feet (0.456 mile) bridge replacement of US 12/20/45 (La Grange Road) at IL 171 (Archer Ave/19th Street), SN 016-0518, in the Village of Willow Springs, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-167-20	NHPPFQTG(842)	2019-187-B	FAP 330	Bridges	1-76637-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	23.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

058-62M52 Highways - Executed

1,185-feet (0.22-mile) Bridge rehabilitation project includes deck scarification, latex concrete overlay, joint replacement and approach slab repairs on Roosevelt Road over I-90/94 (Dan Ryan Expressway) (SN 016-0478) within the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-382-20	NHPP2T3W(364)	2020-166-BR	FAI 94	Bridges	1-80595-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	20.00	0.00	No	

059-68H68 Highways - Executed

2.8 Miles of resurfacing and chip seal on Lincoln Ave. and Howett St. from Griswold St. to Adams St. in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-066-23	N/A	(10)RS-8	FAP 669	Pavement	4-07220-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

060-68H94 Highways - Executed

Bridge expansion joint replacement and installation of new steel diaphragms. IL 100; 0.1 mile south of Enion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-013-24	N/A	(109G-BR)BRR	FAP 612	Bridges	0-02178-4010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

061-72H58 Highways - Executed

5.7 miles of standard overlay and ADA improvements on IL 101 from 0.2 miles west of Freeman Mine Road to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-033-15	STPJV8W(605)	121RS-4	FAP 713	Pavement	6-60117-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

062-85746 Local Roads - Executed

HMA resurfacing with aggregate and HMA shoulders on CH 14 from 99th Street to 190th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-081-23	N/A	23-00393-00-RS	FAS 206	Pavement	2-10642-0000 2-10642-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

063-85748 Local Roads - Executed

Replace existing structure with single span PPC deck beam structure on concrete abutments, with reconstruction of aggregate approaches and riprap placement on Babler Road over a tributary to Brush Creek, 2 miles southeast of Orangeville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-018-24	HYNE(852)	21-01132-00-BR	TR 59	Bridges	2-10659-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

064-85749 Local Roads - Executed

Cold-In-Place Recycling on River Road from IL 75 to Rock City Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-054-23	5SZ7(521)	22-00185-13-PP	FAS 58	Pavement	2-10644-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

065-91626 Local Roads - Executed

PCC pavement removal and HMA resurfacing with HMA shoulders, aggregate shoulders, and driveway replacment on Revere Road from Madison Street to south of IL 10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-002-24	4RJL(930)	20-00044-05-RS	FAU 7315 FAS 1492	Pavement	5-10515-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

066-93750 Local Roads - Executed

Removal of existing timber bridge carrying Lincoln Prairie Trail over Flat Branch and construction of a prefabricated pedestrian truss superstructure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-215-17	N/A	16-00054-00-BR (PANA)	LINCOLN PRAIRIE TRAIL	Bridges	0-00914-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	5.00	0.00	No

067-93813 Local Roads - Executed

Removal and replacement of PPC deck beams of four span structure with stone riprap, and guardrail replacement on CH 20 over Sugar Creek, 2 miles east of Union.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-102-21	GNPZ(167)	19-00088-01-BR	CH 20	Bridges	6-10848-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	5.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

068-97803 Local Roads - Executed

Resurfacing Market Place from east of Commerce Drive to west of Lanaghan Drive in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-009-21	QRKF(608)	17-00042-02-RS (FAIRVIEW HGHTS)	FAU 9326	Pavement	8-10672-0000 8-10672-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	20.00	0.00	No	

069-97808 Local Roads - Rejected

Resurfacing on Longacre Drive from Union Hill Road to IL 159 in Fairview Heights.

070-97818 Local Roads - Executed

HMA resurfacing with patching, incidental resurfacing at sideroads and entrances, and aggregate shoulders on CH 8 from IL 161 to 0.30 mile north of I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-033-24	OJNH(764)	21-00108-00-RS	FAS 785	Pavement	8-10776-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

071-99723 Local Roads - Executed

HMA overlay with aggregate wedge shoulders, entrance and sideroad improvements, guardrail replacement, patching, and pavement marking on Belknap Road, from East Main Street to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-004-24	7YLY(091)	22-00072-00-RS	FAS 928	Pavement	9-10697-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

072-62T87 Highways - Executed

(1.03-Mile) SMART Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramp improvements, pavement markings, installation of APS FAP 368: Pulaski Rd, from Columbus Ave to US 12 (95th St) in the cities of Hometown and Chicago, and the Villages of Evergreen Park and Oaklawn in Cook Co

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-322-22	NHPP4STD(087)	FAP 0368 22 RS	FAP 368	Pavement	1-80978-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

073-62U80 Highways - Executed

This project consists of a standard overlay includes pavement resurfacing, Class D patching, pavement marking installation, and ADA improvements on Central St. from Ashland Ave. to Asbury Ave. in the City of Evanston in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-143-23	STP1163(391)	FAU 1301 23 OVERLAY	FAU 1301	Pavement	1-75356-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

074-62V01 Highways - Executed

This contract consists of debris and litter cleaning along I-190/90/94 (Kennedy Expwy) from US-12/45 (Mannheim Rd) to Congress Parkway in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-187-23	N/A	FAI 90/190 23 K LITTER	FAI 90 FAI 94 FAI 190	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	02/28/2025			0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

075-62V04 Highways - Executed

The work to be completed under this contract consists of the pickup, removal and disposal of debris/litter on a work order basis on I-80 from I-355 to the Kendall County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-190-23	N/A	FAI 80 23 NL LITTER	FAI 80	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/28/2025			0.00	0.00	No	

076-62V05 Highways - Executed

This contract consists of debris and litter cleaning along I-90/94 (Dan Ryan Expwy) from Congress Pkwy to I-57/I-94 (Bishop Ford Expwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-191-23	N/A	FAI 94 23 DR LITTER	FAI 90 FAI 94	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/28/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

077-62V11 **Highways - Withdrawn**

The proposed improvement consists of deck overlay and joint repair of structure carrying 1-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile). , The proposed improvement consists of deck overlay and joint repair of structures carrying I-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-212-23				Bridges	1-71397-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

078-62W08 **Highways - Executed**

This contract consists of debris and litter cleaning along I-55 (Stevenson Expwy) from Lake Shore Dr to IL-43 (Harlem Ave)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-103-24	N/A	FAI 55 23 LITTER 3	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/28/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

079-62W43 Highways - Executed

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-141-24	N/A	2023-921-SG,GM	VARIOUS	Miscellaneous	0-02178-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/08/2025			0.00	0.00	No	

080-72722 Highways - Executed

Patching at various locations on I-55 and I-72 in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-020-24	N/A	D6 PATCHING 2024-1	FAI 55 FAI 72	Miscellaneous Pavement	0-02178-6019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

081-76L82 Highways - Executed

Bridge deck sealing on SN 060-0345 carrying I-270 over Chain of Rocks Canal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-050-23	NHPPJQTF(361)	60-1B-BDS-2	FAI 270	Bridges	8-00598-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2024			8.00	0.00	No	

082-62U69 Highways - Executed

This contract consists of arterial routes sweeping in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-106-23	N/A	2022 VAR SWEEPING LAKE	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

083-61J67 Local Roads - Executed

Construction of prefabricated steel truss pedestrian bridge over IL 59 in Streamwood with HMA multi use path, elevated boardwalk and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-104-22	GZVA(457)	21-00067-00-BR (STREAMWOOD)	MULTI-USE PATH OVERPASS	Bridges	0-00914-1003 0-05151-1003 1-22595-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	17.00	0.00	No

084-61J68 Local Roads - Executed

HMA Resurfacing with culvert replacement and aggregate shoulders on Riverside Drive from Johnsburg Road to Running Brook Farm Boulevard in Johnsburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-078-22	6YP7(599)	20-00016-00-RS (JOHNSBURG)	FAU 156	Pavement	1-22453-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	18.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

085-61J73 Local Roads - Executed

HMA resurfacing with patching, bike path, pedestrian push buttons, ADA ramps, and landscaping on Wilke Road from US 14 to IL 62 in Arlington Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-043-23	VI8E(538)	22-00217-00-RS (ARLINGTON HTS)	FAU 2633 FAU 2634	Pavement	1-11024-0026 1-22552-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	22.00	0.00	No	

086-61K08 Local Roads - Executed

HMA resurfacing with ADA improvements, curb and gutter, multi-use path, landscaping, patching drainage adjustments, and striping on Illinois Avenue from Quentin Road to Plum Grove Road in Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-098-24	FNQ7(511)	22-00112-00-RS (PALANTINE)	MUN 4480	Pavement	1-22620-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/09/2024		10	20.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

087-61K09 Local Roads - Executed

Resurfacing Central Road from Westgate Road to Wolf Road in Mount Prospect.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-216-23	I64C(918)	23-00178-00-RS (MT. PROSPECT)	FAU 1300	Pavement	1-22623-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	19.00	0.00	No	

088-66K67 Highways - Executed

This project includes milling and resurfacing (design overlay), structure repairs, pavement marking and minor drainage improvements on I-55 from 1.2 miles northeast of IL 47 near Dwight to the Gardner interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-106-22	NHPP5WZI(166)	(32-2)RS,BRR	FAI 55	Pavement	3-05532-0030 3-05532-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	8.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

089-66M09 Highways - Executed

This job is located on FAP 798 (IL-115), approximately 5.6 miles south of US-24 in Ford County, (SN 027-2507); box culvert replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-071-23	STPCLXF(571)	(108)CR-2507	FAP 798	Bridges	3-27115-2507
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2024			7.00	0.00	No	

090-66N91 Highways - Executed

This project is located at 3 structures; SN 053-0119 carrying CH 26 over I-55, 0.5 miles north of Chenoa, SN's 053-0128 and 053-0129 carrying NB and SB I-55 over the Vermillion River 1.5 miles north of IL 116. This work consists of cleaning and painting all structural steel components of the bridges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-036-24	NHPPHDLL(169)	53(6HB-2,5B-1)BP-2	FAI 55	Bridges	0-01377-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

091-66P07 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas hereinafter described as the areas to be cleaned in Grundy and Kankakee Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Grundy	C-93-052-24	N/A	LITTER REMOVAL 2024-01	VARIOUS	Miscellaneous	3-64720-2401

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/15/2024			0.00	0.00	No

092-78A04 Highways - Executed

Painting of 10 bridges in various counties of District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-054-23	STPGIR9(368)	D9 BRIDGE PAINT 2023-2	VARIOUS	Miscellaneous Bridges	0-01377-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			170	0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

093-78A49 Highways - Executed

Weed spraying along I-57 and I-24 for Johnson Grass in various counties within District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-057-24	N/A	D9 WEED SPRAY 2024 -2	FAI 57 FAI 24	Miscellaneous	0-02069-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/07/2024			0.00	0.00	No

094-85747 Local Roads - Executed

Resurfacing 31st Avenue from IL 92 to US 67 in Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-017-20	SDP3(434)	19-00197-00-RS (ROCK ISLAND)	FAU 5783	Pavement	2-10582-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	2.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

095-87822 Local Roads - Executed

Replace the bridge carrying TR 24 over Mole Creek, 4 miles southeast of Long Point.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-009-24	0WKF(381)	11-14106-03-BR	TR 24	Bridges	3-10432-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

096-89828 Local Roads - Executed

Construction of a shared-use path on SE 6th Street from SE 6th Avenue to SE 8th Avenue, and on SE 8th Avenue from SE 3rd Street to SE 6th Street in Aledo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-044-22	PQCT(066)	22-00044-00-BT (ALEDO)	MS 2550 MS 7570	Pavement	0-00914-4005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

097-95933 Local Roads - Rejected

Replace the bridge carrying TR 93 over Business Creek, 4 miles north of Oblong.

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

098-99725 Local Roads - Executed

HMA resurfacing with HMA shoulders, aggregate wedge shoulders, shoulder rumble strips, pavement markings, and raised pavement markings on Epworth Road from the east corporate limits of Carmi to 1300 W. Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-060-18	SMD8(451)	18-00127-00-RS	FAS 887	Pavement	9-10585-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	7.00	0.00	No	

099-62T58 Highways - Executed

(3.0-Mile) SMART Overlay and ADA Improvements on US 6 / IL 83 Torrence Ave. This project is located in Calumet City and Lansing in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-312-22		FAP 0358 22 RS	FAP 358	Pavement	1-80984-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	20.00	0.00	No	

100-62U68 **Highways - Rejected**

This contract consists of arterial routes sweeping in McHenry and Kane counties

101-62U70 **Highways - Rejected**

This contract consists of nighttime sweeping along various expressways in District 1.

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

102-62U75 Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-166-23	N/A	2023 EXPRESS DAY SWEEP	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

103-62W19 Highways - Rejected

This contract consists of arterial road sweeping in DuPage County.

104-62W35 Highways - Active

This contract consists of arterial road sweeping in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-133-24	N/A	2023-SWP-002(W)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

105-62W36 Highways - Executed

This contract consists of arterial road sweeping in north Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-134-24	N/A	2023-SWP-003(NC)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

106-62W37 Highways - Executed

This contract consists of arterial road sweeping in south Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-135-24	N/A	2023-SWP-004(SC)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

107-72616 Highways - Executed

Washing six major river bridges on various routes in various counties in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-027-24		D6 BRIDGE CLEANING 2024	VARIOUS	Bridges Miscellaneous	0-01293-6002 0-01293-6003 0-01293-6004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

108-74761 Highways - Executed

6.8 miles of resurfacing, ADA upgrades, culvert replacement, aggregate shoulders and patching on US 45 from 0.1 miles north of Vandalia Road in Louisville to 0.3 miles south of US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-054-16	NHPP-STP7B3G (473)	(5,6)RS-1	FAP 328 FAU 8535	Pavement	7-50385-4000 7-50385-4500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	2.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

109-74B32 Highways - Executed

Installation of strip seal expansion joints, bridge deck scarification, deck patching, bridge deck fly ash or ground granulated blast furnace slag concrete overlay and diamond grinding on SN 093-0001 carrying IL 1 over Raccoon Creek, south of the Lawrence County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-100-22	NHPPMIC5(135)	D7 BRIDGE REPAIRS 2024-6	FAP 332	Bridges	7-52829-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

110-74B65 Highways - Executed

Centerline milled rumble strips and pavement marking on IL 250 from US 50, west of Noble, to North Avenue in Olney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-008-23	HSIPWD7A(769)	D7 RUMBLE STRIPS 2024-1	FAS 1720	Miscellaneous	7-76910-8730
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

111-76H41 **Highways - Withdrawn**

2 miles of new construction on IL 158 from IL 161 to IL 177, including new SN 082-0276.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-115-20				Bridges Pavement	8-00479-0000 8-00479-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			200	Pending	Pending	No	

112-60R49 **Highways - Deleted**

3,360 ft. (0.64 mi.) along IL 43, and 2,970 ft. (0.5 6 mi.) along 95th Street, interchange reconstruction and bridge rehabilitation and repair, in Bridgeview, Oak Lawn, and Chicago Ridge, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-12	N/A			Bridges	1-75983-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		15	Pending	Pending	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

113-61J53 Local Roads - Executed

Sidewalk construction, drainage improvements, and traffic signal modifications on Wolf Road from Palatine Frontage Road to Edward Road/Metra Station in Prospect Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-171-22	KHCX(417)	19-00054-00-SW (PROSPECT HGHTS)	FAU 2692	Pavement	0-00914-1004 1-11024-0003 1-22596-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	17.00	0.00	No

114-64S84 Highways - Executed

270' OF CULVERT LINING. US 20 UNDER MERIDIAN RD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-016-24	N/A	1CR	FAP 301	Miscellaneous Pavement	0-02178-2015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

115-68D83 Highways - Executed

Bridge Preservation to Structure Nos. 048-0007 and 048-0008 carrying 1-74 over the BNSF RR in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-084-17	NHPP44SN(770)	48[(26VB)BY,BY-1]BRR	FAI 74	Bridges	4-09445-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	4.00	0.00	No	

116-68H90 Highways - Executed

REMOVAL AND REPLACEMENT OF GUARDRAION DAMAGED BY MOTORISTS THOUGHOUT DISTRICT 4. (MCHD)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-009-24	N/A	D4 GUARDRAIL REPAIRS 2024-MCHD	VARIOUS	Miscellaneous	0-01874-4001 0-02178-4015 4-01600-2316
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

117-68104 Highways - Executed

TREE REMOVAL AS REQUIRED IN VARIOUS LOCATIONS THROUGHOUT DISTRICT 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-023-24	N/A	D4 TREE REMOVAL 2024	VARIOUS	Miscellaneous	0-02069-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/01/2025			0.00	0.00	No	

118-70B89 Highways - Executed

5.174 MI, 3P Policy-Designed Overlay, New Shoulders Milled Rumble Strip, 1800th St. E of Paris to Indiana State Line / Culvert Replacement, at Vermilion Rd. INT 3.9 MI E of Paris ECL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-036-16	STP-HSIP- HBFP9E57(510)	101RS-5 & 101CR	FAP 91	Pavement	5-53163-0000 5-53163-0100 5-91986-2201
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	4.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

119-74A85 **Highways - Withdrawn**

Culvert removal and precast concrete culvert placement at 5 entrance locations on TR 183A (East 1000th Avenue) in Palestine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-185-21	N/A			Miscellaneous Pavement	0-02178-7014

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	Pending	Pending	No

120-89809 Local Roads - Executed

HMA resurfacing with storm sewers, driveway and sidewalk improvements, utility adjustments and seeding along Johnson Street to Harmony Lane and on Grant Street at the intersection with Harmony Lane in Macomb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-042-21	11SC(152)	19-00155-00-PV (MACOMB)	FAU 6926	Pavement	4-10646-0000 4-10646-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			190	3.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

121-89829 Local Roads - Executed

Replace existing pavement with PCC pavement, curb and gutter, sidewalks, ADA Ramps, storm sewer, step replacement, and concrete retaining walls on Adams Street from Charles Street to Johnson Street in Macomb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-045-22	51CI(766)	21-00151-00-SW (MACOMB)	FAU 6915	Miscellaneous	0-00914-4001 4-10740-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	1.00	0.00	No	

122-95936 Local Roads - Executed

replace the bridge carrying TR 35A over West Fork of Coon Creek, 3 miles southwest of Dundas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-069-22	3BML(437)	08-09133-00-BR	TR 35A	Bridges	7-10883-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

123-97820 Local Roads - Executed

HMA Asphalt shoulders with rumble strips, guardrail and terminals, pipe culverts and ditch grading on Green Street Road from Brewery Hill Road to Farthing Rd. Project includes the replacement of the outside deck beam on the structure over Crooked Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-042-22	FU6M(069)	20-00144-00-SP	FAU 8591 FAS 792 FAS 1793	Pavement	0-00108-8002 8-10840-0000 8-10840-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	18.00	0.00	No

124-97824 Local Roads - Executed

Resurfacing Johnson Road from Wabash Avenue to Edgewood Avenue in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-003-23	9GJ1(090)	19-00197-02-RS (GRANITE CITY)	FAU 9083	Pavement	8-10733-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	20.00	0.00	No

125-97826 **Local Roads - Rejected**

HMA resurfacing with sidewalks, driveways, curb and gutter on Keebler Road from Sher Nan Drive to West Main Street in Maryville

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

126-99715 Local Roads - Executed

Resurfacing on Bassett Road from Peters Creek Road to IL 146

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-012-24	Z2B5(507)	23-00048-00-RS	FAS 1934	Pavement	9-10695-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

127-99719 Local Roads - Executed

Replace a concrete ford low water crossing with a bridge to carry TR 52 over an unnamed stream located 2.4 miles south of Karbers Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-049-23	NVXL(197)	19-01167-00-BR	TR 52	Bridges	9-10713-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

128-99721 Local Roads - Executed

35.36 miles of bituminous surface treatment on various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-070-22	YMXF(037)	20-00116-00-PP	VARIOUS	Pavement	9-10690-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

129-99722 Local Roads - Executed

HMA Resurfacing with aggregate shoulders on Galatia Road from Cedar Point Road to IL 34

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-001-20	1MVA(120)	19-00162-00-RS	FAS 881	Pavement	9-10639-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

130-62T14 Highways - Executed

(1300-Ft) Bridge deck overlay and joint repairs of Roosevelt Road at IHB Railroad and Gardner Road and resurfacing of Roosevelt Road from W. of 25th Avenue to E. of IHB Railroad located in the Village of Broadview and the Village of Westchester, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-300-22	NHPP-STPH4D0 (269)	FAP 0347 22 BJ	FAP 347	Bridges	1-81077-0000 1-81171-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	17.00	0.00	No	

131-68H78 Highways - Executed

Bridge washing of nine (9) bridges in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-083-23	STPCEMF(858)	D4 BRIDGE WASHING 2024	VARIOUS	Bridges	0-01293-4002 0-01293-4003 4-01600-2401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

132-46638 Highways - Active

Pavement marking replacement at various locations in St. Clair County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-092-24	N/A	D8 HT PVMNT MRK RPR 24-19	VARIOUS	Miscellaneous	0-01477-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024			0.00	0.00	No	

133-46933 Highways - Executed

Resurfacing main and secondary park roads and parking lots, as well as culvert and bridge replacement, signage and lighting at the Stephen A. Forbes Recreation Area in Marion County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-30-003-23	N/A	FORBES 2022	INTERNAL IDNR PARK ROAD	Bridges	0-00968-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

134-62R40 Highways - Executed

(803-Ft) Curve correction project consists of earth excavation, removal and construction of a pipe culvert and drainages structure, pavement removal and full-depth HMA pavement, located along I-55 North Frontage Road at Cass Avenue in the City of Darien in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-163-22	STPR5ZA(715)	FR 55 2021 RS	FAI 55	Pavement	1-81022-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/23/2024			0.00	0.00	No	

135-62R89 Highways - Executed

The project consists of the reconstruction of I-80 mainline pavement from west of Joliet Junction Trail to Wheeler Avenue. The work also includes reconstruction of the I-80 EB Bridge over Joliet Junction Trail, the I-80 WB Bridge over Joliet Junction Trail, I-80 EB Bridge over Midland Avenue, and the I-80 WB Bridge over Midland Avenue. Other work includes drainage system improvements, signing, lighting, temporary traffic signals, ITS improvements, and noise abatement walls. The project is in the Village of Rockdale, City of Joliet, Troy Township, and Joliet Township in Will County. Gross and Net Length 11,650 ft (2.206 Mi.).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-258-22	NHPPHPFI(749)	FAI 80 22BR 2	FAI 80	Bridges	1-77247-3600 1-77247-6210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		10	22.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

136-62T44 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint repairs of 31st Street over I-90/94 located in the City of Chicago, Cook County. Total gross length= 860 FT (0.16 Mile) and net length= 630 FT (0.11 Mile).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-351-22	HBFP7MHW(001)	FAU 1465 22 BJ	FAU 1465	Bridges	1-81074-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2024		5	13.00	0.00	No	

137-62U97 Highways - Rejected

This contract consists of debris and litter cleaning along I-290 and IL-110 (Eisenhower Expwy) from Austin Blvd. to Wells Street.

138-62V26 Highways - Executed

This improvement consists of cleaning and painting existing steel structures (016-0364) at US 14 (Caldwell Ave.) Over I-94 (Edens Expwy) in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-005-24	NHPPEII4(576)	FAP 341 23 BP	FAI 94	Bridges	0-01377-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

139-62V27 Highways - Executed

This project consists of a full bridge painting of the structure (099-0139) carrying US 52 (Jefferson St.) over I-55 in the Village of Shorewood and City of Joliet in Will County and zone painting of structure (099-0274) carrying IL 7 (West 9th St.) over EJanE Railroad in the City of Lockport in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-006-24	NHPPMKEK(583)	FAP 607/351 23 BP	FAP 607 FAP 351	Bridges	0-01377-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

140-70855 Highways - Withdrawn

3P Policy, Designed Overlay, ADA Improvements, Traffic Improvements and Traffic Signal Replacement in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-026-10				Pavement	5-53913-0000 5-53913-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			140	Pending	Pending	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

141-72791 Highways - Executed

6.6 miles of milling and resurfacing on I-55, from 1.7 miles north of Elkhart to 1.3 miles south of Business Loop 55. Also includes deck replacement of SN 054-0039 at Broadwell and resurfacing of 800th Avenue from Old US 66 to 1100th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-046-22	NHPP6E4G(695)	54-(1RS5,2RS3,2HB-D- I1)	FAI 55	Pavement Bridges	6-00365-0100 6-01475-0000 6-01475-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	6.00	0.00	No

142-72B88 Highways - Executed

1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL IL 29 to west of Price Street, east of Mason City. , 1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL 29 to west of Price Street, east of Mason City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-051-08	STP7JGA(211)	(4Z)R,SW; (4RS- 6,101RS-4)CR	FAP 717	Pavement	6-00274-0000 6-00274-0200 6-00274-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			155	5.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

143-72M79 **Highways - Withdrawn**

1.9 miles of resurfacing and culvert improvements on IL 97 south of Petersburg, from 0.1 miles north of North Shore Drive to 0.3 miles north of Boy Scout Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-050-21				Pavement	6-00691-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

144-72M82 **Highways - Withdrawn**

1 mile of standard overlay, concrete curb and gutter ADA improvements and traffic signal upgrades on Business 55 / 6th Street in Springfield from north of Myrtle Street to Stanford Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-104-21				Pavement	6-00877-0000 6-00877-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

145-74562 **Highways - Withdrawn**

Replacement of SN 012-0018 carrying US 40 over North Fork Embarras River, 0.6 miles west of Washington Street in Martinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-039-12	HBFP878Z(533)	(CX-B)B	FAS 1707	Bridges	7-50887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	Pending	Pending	No	

146-76F88 **Highways - Rejected**

Superstructure replacement on the north Southern Illinois University - Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

147-76M81 **Highways - Executed**

6.5 miles of designed overlay with ADA improvements on IL 13 / IL 153 from IL 4 to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-022-20	STP-NHPP59Q0 (491)	(22,101X,101)RS-3	FAP 103 FAP 682	Pavement	8-00362-0000 8-00362-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	15.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

148-46640 Highways - Executed

This work consists of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-021-24	N/A	D2 REFLECTOR REPL 24-21	VARIOUS	Miscellaneous	0-01837-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024			0.00	0.00	No

149-61H98 Local Roads - Executed

Pavement widening and reconstruction, storm sewer, sidewalk replacment, curb and gutter replacement, concrete box culvert, pavement markings, traffic signals, and water main replacement on IL 7 from Lincoln Street to Summit Drive in Lockport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-078-21	QJVK(783)	18-00084-00-WR (LOCKPORT)	FAP 351	Pavement	1-22372-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/25/2025		10	23.00	0.00	No

150-61J74 Local Roads - Rejected

Sidewalk replacement with curb and gutter, pavement marking, signage, and landscaping along various routes in the Village of Niles.

151-61K06 Local Roads - Rejected

Pavement widening, full-depth HMA reconstruction, storm sewer, sidewalk replacement, curb and gutter Replacement, guardrail and roadway lighting on Irving Park Road from Schaumburg Road to IL 59 in Streamwood.

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

152-64P41 **Highways - Rejected**

Cold Milling, Pavement Patching, and Hot-Mix Asphalt Resurfacing on IL 40 from 0.4 mile north of I-88 to IL 92.

153-66N21 Highways - Active

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-051-23	N/A	D3 LIGHTING REPAIR 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

154-68D48 Highways - Executed

New bridge deck on SN 072-0032 carrying IL 78 over I-74, 4.5 miles west of Brimfield, deck replacement and miscellaneous repairs to SN 048-0035 carrying CH 18 over I-74, 3 miles east of Spoon River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Knox	C-94-027-17	NHPPTRH1(055)	[(72-30;48-29)HB-1] BRR	FAI 74	Bridges	4-00176-0000 4-09475-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	3.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

155-89756 Local Roads - Executed

Replace the superstructure for the bridge carrying CH6 over Henderson Creek, 3 miles north of Alexis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-024-19	HF33(993)	18-00113-00-BR	CH 6	Bridges	4-10637-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

156-91619 Local Roads - Active

fulldepth pavement reconstruction, pipe underdrains, storm sewer, sidewalks, curb and gutter, signing, traffic signals, and lighting on West College Avenue from US 150/Rivian Motorway to west of the Norfolk Southern Railroad in Normal. Project includes reconstruction of the US 150, West College intersection to include a right turn lane onto West College Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-004-23	HTPY(283)	20-00271-00-PV (NORMAL)	FAU 6352	Pavement	0-00230-5001 0-01746-5003 5-10495-0000 5-10495-0010 5-10495-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			8.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

157-62V10 Highways - Executed

(1.68-Mile) Designed Overlay consist of Hot-Mix Asphalt Resurfacing, Class D Pavement Patching, Grading and Shaping Ditches, Curb and Gutter Removal and Replacement on New Avenue from IL 171 (State Street) to Long Run Creek. This project is located in the City of Lockport in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-211-23	STP2AG6(012)	FAU 361 23 OVERLAY	FAU 361	Pavement	1-79290-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	14.00	0.00	No	

158-97817 Local Roads - Executed

PCC sidewalk from the Boul Avenue Trailhead Entrance to the intersection of Boul Avenue and IL 159 in Swansea.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-034-23	1NK6(170)	21-00038-01-BT (SWANSEA)	FAU 9293	Pavement	0-05151-8002 8-10838-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	20.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

159-97769 Local Roads - Executed

HMA resurfacing with concrete curb and gutter, storm sewers, and signage on Sugar Loaf Road from west of Hone Lane to IL 157 in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-363-14	IIGG(990)	14-00101-00-PV (COLLINSVILLE)	MUN 800B	Pavement	8-10563-0000 8-10563-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	16.00	0.00	No

160-64S31 Highways - Executed

Deck repair, joint replacement, deck overlay and other miscellaneous repairs carrying SN's 098-0092, 098-0093 and 098-0094 over Elkhorn Creek, 0.3 mile south of Moline Road and SN's 098-0077 and 098-0078 over I-88, 5.1 miles west of IL 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-062-23	HBFP-NHPPHCHT (087)	(195-3B,195-3HB)BDR	FAI 88 FAP 309	Bridges	2-20508-0000 2-30073-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

161-64S53 Highways - Executed

Bridge deck sealer applied to 18 structures in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-120-23	STPDM71(186)	D2 BDS 2024-02	VARIOUS	Bridges	2-93012-2000 2-93012-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

162-64S54 Highways - Executed

Bridge deck sealer applied to 45 structures in JoDaviess, Stephenson and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-121-23	STPZKCX(023)	D2 BDS 2024-03	VARIOUS	Bridges	2-93012-3000 2-93012-3100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

163-76R56 Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-131-22	N/A	266BR-1-I-8	FAP 304	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2025			0.00	0.00	No	

164-64R71 Highways - Executed

2.504 Miles, Reconstruction, I-39: Harrison Ave to 0.4 miles north of Harrison Ave (Including interchange ramps) and US 20: I-39 to Mill Road; and Harrison Ave: Bell School Road to I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-092-22	NHPP6QNF(571)	(5)RS & (5&5HB)RC	FAI 39 FAP 525	Pavement	2-15970-0200 2-15970-0210 2-15970-0300 2-15970-0310
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/21/2025		30	5.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

01A-SA037 Aeronautics - Executed

Reconstruct North Airport Access Road and Install Gate

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Marion	SLO 5029 SALEM-LECKRONE	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		24		7.00	0.00	No

02A-MB035 Aeronautics - Executed

Rehabilitate Entrance Road and Automobile Parking Lot; Replace Fence and Gates

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	McDonough	MQB 5007 MACOMB MUNICIPAL	N/A	Pavement Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		68		8.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

03A-MB036 Aeronautics - Executed

Rehabilitate Parallel Taxiway, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	McDonough	MQB 5070 MACOMB MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		38		7.00	0.00	No

04A-DI035 **Aeronautics - Rejected**

Rehabilitate Runway 12/30

05A-VA022 **Aeronautics - Rejected**

Reconstruct Aircraft T-hangar Access Pavements

06A-EF010 Aeronautics - Executed

Extend Runway 11-29 and Extend Taxiway A to Runway 29

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Effingham	1H2 4982 EFFINGHAM COUNTY MEMORIAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		120		10.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

07A-RB023 Aeronautics - Executed

Construct Full Parallel Taxiway to Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Crawford	RSV 4820 CRAWFORD COUNTY	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		177		8.00	0.00	No

08A-PL018 Aeronautics - Executed

Reconstruct T-Hangar Apron Area Designated TH/2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Perry	PJY 4891 PINCKNEYVILLE-DUQUOIN	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		33		1.00	0.00	No

09A-DE084 **Aeronautics - Rejected**

Reconstruct select portions of the Airport Terminal Entrance Road

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

10A-HV008 Aeronautics - Executed

Construct T-Hangar Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Mason	910 5105 HAVANA REGIONAL	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		25		9.00	0.00	No	

11A-LE056 Aeronautics - Executed

Install Airport Security Fencing

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
1 / 1	Will	LOT 4536 LEWIS UNIVERSITY	317SBGPTBD	Fencing			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		65		13.00	0.00	No	

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

12A-VE057 Aeronautics - Executed

Upgrade Airport Perimeter Fence

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 5046 VERMILION REGIONAL	N/A	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		4.00	0.00	No

13A-CA024 Aeronautics - Executed

Rehabilitate North Airport Public Parking Lot and North Airport Roadways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Sangamon	SPI 4977 ABRAHAM LINCOLN CAPITAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		123		19.00	0.00	No

Letting Summary Report

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: June 01, 2026

14A-WA076 **Aeronautics - Withdrawn**

Construct Wildlife Fencing - Phase 5 (Northwest Area)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1				Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		52		Pending	Pending	No

15A-WA079 **Aeronautics - Executed**

Rehabilitate East Aircraft Parking Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Lake	UGN 5083 WAUKEGAN NATIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		90		6.00	0.00	No

16A-CO072 **Aeronautics - Rejected**

Reconstruct West Aircraft T-hangar Area Pavements