

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

001-46942 Highways - Executed

Oil and chip, drainage and other improvements to the roads and parking lots near and within Rend Lake State Fish and Wildlife Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-30-009-25	N/A	REND LAKE O&C	PARK ROAD	Pavement	0-00969-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	1.00	0.00	No	

002-46946 Highways - Executed

Oil and chip, drainage and other improvements to the roads, Carrier Mills Township Road and parking lots near and within Sahara Woods State Fish and Wildlife Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-30-013-25	N/A	SAHARA WOOD O&C	PARK ROAD	Pavement	0-00969-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	1.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

003-61L01 Local Roads - Executed

Resurfacing 171st Street from Dixie Highway to Wood Street in Hazel Crest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-013-25	1CWT(209)	24-00096-00-RS (HAZEL CREST)	FAU 84	Pavement	1-22754-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	11.00	0.00	No	

004-61L09 Local Roads - Executed

Traffic signal modernization at the intersection of Wolf Road and Palmer Avenue in Northlake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-147-24	UXFQ(887)	23-00101-00-TL (NORTHLAKE)	FAU 2690	Electrical	1-22652-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	16.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

005-61L10 Local Roads - Executed

PCC Sidewalk with segmental concrete block retaining wall from Freeport Drive to DuJardin Elementary Shcool. Additional work includes curb and gutter, pavement patching, storm sewer, steel railing, and fencing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-163-24	N/A	23-00080-00-SW (BLOOMINGDALE)	MUN 4050	Miscellaneous	0-02272-1030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

006-61L12 Local Roads - Executed

Resurface Main Street from US 30 to 216th Street in Matteson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-059-25	5VWT(535)	23-00068-00-RS (MATTESON)	FAU 2827	Pavement	1-22746-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	18.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

007-61L13 Local Roads - Executed

HMA resurfacing on Highpoint Drive from Discovery Park to Weber Road in Romeoville. Additional work includes Class D patches, PCC driveways, sidewalks, drainage and utility structures, and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-047-25	V1SZ(169)	24-00078-00-RS (ROMEOVILLE)	MUN 242	Pavement	1-22749-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

008-61L14 Local Roads - Executed

HMA resurfacing on Center Street from 175th Street to 171st Street in East Hazel Crest. Additional work includes Patching, HMA shoulders, Driveways, Sidewalks, an HMA Multi-use Path, Lighting, Drainage Structures, and Pavement Markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-177-23	NM5A(507)	22-00026-00-RS (E HAZEL CREST)	FAU 1049	Pavement	1-22583-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	18.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

009-61L15 Local Roads - Executed

Resurface 207th Street from IL 50 to Crawford Avenue in Matteson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-057-25	L6L2(866)	21-00067-00-RS (MATTESON)	MUN 5270	Pavement	1-22753-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

010-61L16 Local Roads - Executed

Sidewalk improvements at various intersections in Lake Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-205-23	HX47(334)	23-00099-00-SW (LAKE FOREST)	VARIOUS	Miscellaneous	0-02010-1007 1-22745-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

011-61L17 Local Roads - Executed

Resurfacing Hart Road from West of the Village limits to Round Lake Road in Round Lake

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-050-25	XXHR(939)	22-00086-00-RS (ROUND LAKE)	FAU 201	Pavement	1-22744-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/26/2025		5	15.00	0.00	No	

012-61L20 Local Roads - Executed

Resurfacing Taft Drive from east of Union Avneu to Canal Street in South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-046-25	Y7DP(186)	22-00117-00-RS (SOUTH HOLLAND)	FAU 1044	Pavement	1-22750-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

013-61L23 Local Roads - Executed

HMA Resurfacing on Hassell Road from Fairway Cout to Rosedale Lane in Hoffman Estates. Additional work includes patching, ADA Ramp, Sidewalks, Driveways, Pavement Markings, and Signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-192-24	UR81(697)	22-00112-00-RS (HOFFMANESTATES)	FAU 1100	Pavement	1-22698-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/13/2025		5	0.00	0.00	No	

014-61L26 Local Roads - Active

Resurfacing on Prairie Street from Randall Road to South 13th Street in St. Charles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-149-24	C2FM(338)	23-00118-00-RS (ST. CHARLES)	FAU 1648	Pavement	1-22659-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/08/2025		5	15.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

015-62G55 Highways - Executed

The Standard Overlay consists of pavement patching, milling of existing HMA surface, placing hot-mix asphalt leveling binder and surface course, drainage structures adjustment and cleaning, grading and shaping ditches, placement of pavement markings. Located on Illinois Route 171 (Archer Ave.) begins at Boula Ave. and extends in a northeasterly direction for 4,542.2 feet (0.86 mile) to approximately 0.1 miles southwest of I-355. The improvement is in the City of Lockport, in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-239-18	NHPP7MF7(128)	2018-036-RS-SW	FAP 577	Pavement	1-79505-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

016-62L58 Highways - Active

(1.426-Mile) This improvement consists of pavement patching, hot-mix asphalt surface removal, resurfacing with binder and surface course, sidewalk ramps improvements, curb and gutter replacement, thermoplastic pavement marking, raised reflective pavement markers. Located in the Villages of Lincolnwood and City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-277-20	STPAZ3V(926)	2020-080-RS&SW	FAU 1349	Pavement	1-79489-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	9.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

017-62N91 Highways - Executed

(3.86-Mile) Bridge Rehabilitation and Roadway Improvement along Il 53 in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-172-21	NHPP-HSIPZ450 (650)	2018-100-BR	FAP 342	Bridges	1-79433-0000 1-79433-0003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		5	0.00	0.00	No	

018-62P43 Highways - Executed

(533-Ft), Bridge Superstructure replacement, bridge abutment replacement, approach slab replacement, pier repairs, lighting, ADA improvements and traffic signal Modernization. This project is located on Leavitt Street over Interstate 290 (I-290) between the intersections of Congress Parkway and Van Buren Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-242-21	NHPPCIH0(915)	2021-120-BR	FAI 290	Bridges	1-80596-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		10	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

019-62R58 Highways - Executed

This project is located along IL 19 (Irving Park Road) from East of Wise Road to Roselle Road. The scope of work includes designed overlay, new shoulders, and ADA improvements. The gross and net length is 14,175 feet (2.68 miles). It is located in the Villages of Roselle and Schaumburg, and unincorporated Bloomingdale and Schaumburg Townships in Cook and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-209-22	NHPP-STPYJJD (457)	FAU 1321 22 RS	FAU 1321	Pavement	1-79480-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	0.00	0.00	No

020-62R73 Highways - Executed

The proposed improvement consists of culvert replacement, construction of a retaining wall, construction of shared-use path, guardrail replacement and resurfacing located on IL 68 (Dundee Road) over E. Branch of Salt Creek in the Village of Palatine, Cook County. Gross and Net length: 2430 Ft (0.46 Mile)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-228-22	NHPPN4ZL(479)	FAP 343 22 CULVERT	FAP 343A	Bridges	1-78880-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025			13.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

021-62R96 Highways - Executed

(3.16 miles) SMART Overlay consists of pavement patching) hot-mix asphalt surface removal, hot-mix asphalt resurfacing, placement of thermoplastic pavement markings and raised reflective pavement markers, on IL 173 from Northeast of Riegheimer Road to 0.2 miles south of Oak Grove Road. This project is in the City of Harvard and Alden Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-268-22	NHPP8AUC(505)	FAP 0303 22 RS2	FAP 303	Pavement	1-81019-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

022-62T31 Highways - Executed

Gross and Net Length = 3,713 feet (0.703 miles) and 341 feet (0.065 miles). Bridge Preservation Project: Deck Overlay, Joint Replacement / Repair at IL 53 over Ginko Way (Morton Arboretum) and over East Branch DuPage River. This project is located in Unincorporated DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-336-22	NHPPV2QK(631)	FAP 0870 22 BJ2	FAP 870	Bridges	1-81098-0000 1-81099-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2025		5	9.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

023-62T48 Highways - Executed

(1,119-Ft) Bridge preservation project: deck overlay, joints replacement/ repair. Improvement includes hydro scarification, latex modified concrete overlay, deck slab repair, structural repair of concrete, sawcut grooving, joint replacement, approach slab repair, concrete sealer, HMA approach butt joints, median replacement and curb and gutter replacement. Location of Work: Western venue at Thorn Creek (approx. 0.2-miles South of Sauk Trail) in the Village of Park Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-357-22	BREBIC(484)	FAU 2845 22 BJ	FAU 2845	Bridges	1-81104-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

024-62T50 Highways - Executed

(292-Ft) The proposed improvement consists of bridge deck overlay and joint repair of the structure located on IL 171 over IHB Railroad in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-359-22	BR64ZN(009)	FAU 3565 22 BJ	FAU 3565	Bridges	1-81102-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	8.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

025-62T83 Highways - Executed

(1.49-Mile) SMART Overlay consists of pavement patching) hot-mix asphalt surface removal, hot-mix asphalt resurfacing, placement of thermoplastic pavement markings and raised reflective pavement markers; Location: IL 173, from Harvard Hills Rd to SW of Righeimer Rd within the City of Harvard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-009-23	NHPPPHRP(481)	FAP 0303 22 RS 4	FAP 303	Pavement	1-81018-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

026-62U89 Highways - Executed

The proposed scope of work consists of the building demolition at various locations. Each building removal will include removal any structure above and below the ground, including the main building frames, attached and detached buildings, and facilities. It will also include the removal of fences, sidewalk and driveways, utilities and trees within the parcels limits. The project is in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-174-23	NHPP9P0L(112)	FAI 80 23 DEMO	FAI 80	Miscellaneous	1-77247-6905
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/08/2025		5	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

027-62U91 Highways - Executed

(1.61-Mile) Standard Overlay, New Shoulders improvement consisting of hot-mix asphalt surface removal, pavement patching, nominal curb and gutter replacement hot-mix asphalt resurfacing, installation of hot-mix asphalt shoulders, grading and shaping of existing aggregate shoulders, and thermoplastic pavement marking Old Skokie Road from US 41 (Skokie Highway) to the Wisconsin State Line within the Village of Wadsworth, in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-178-23	STPEKC7(738)	FAP 400 23 OVERLAY	FAP 400	Pavement	1-79871-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	14.00	0.00	No	

028-62X36 Highways - Executed

This is a milled rumble strip project. This project begins at the south of the intersection of IL Route 31 (Richmond Road) and Pioneer Drive and proceeds in a northerly direction for 5.204 miles to south of the intersection of IL 31 Tryon Grove Road and U.S. Route 12. The project is located within the Villages of Ringwood and Richmond and the Townships of Richmond and McHenry in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-023-25	HSIP71LV(949)	2024-1002-N	FAP 336	Pavement	1-81337-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

029-64N01 Highways - Executed

8.25 miles of patching, milling and resurfacing on I-88 from Elkhorn Creek to US 30. Expansion joint replacement, deck patching, concrete overlay, and miscellaneous other bridge repairs to SN's: 098-0073, 098-0074, 098-0075, 098-0076, 098-0087, and 098-0088. Demolition and removal of SN's 098-0089 and 098-0090.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-079-18	NHPP5FV7(755)	(195-3)RS & BDR	FAI 88	Pavement	2-20236-0000 2-20350-0000 2-30157-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/25/2026		15	0.00	0.00	No

030-64R02 Highways - Executed

Reconstruction of sidewalk ramps for those with disabilities at ramps deemed uncompliant, patching, milling, and resurfacing along various state routes in Dixon, Illinois. Gross Length 4,163 ft.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-080-22	NHPP-STBGSY4F (952)	D2 PP, SW & RS 2021- 1	FAP 316 FAP 567	Pavement	2-53515-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	4.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

031-64S33 Highways - Executed

Bridge repairs and joint replacement on SN 089-0030, carrying IL 73 over Indian Creek in Winslow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-063-23	HIBPAG6V(894)	(106 BR)BDR	FAS 1087	Bridges	2-22008-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

032-64S87 Highways - Executed

Traffic signals upgrade at Barstow Rd 0.6 mile northeast of IL 92 interchange in Carbon Cliff.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-013-25	NHPP0QZNC(364)	(7R-1)TS	FAP 300	Electrical	2-98961-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

033-64T20 Highways - Executed

Bridge repairs and approach and deck overlay on SN 037-0143, carrying US 6 over Mosquito Creek, 0.3 miles west of I-280.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-077-24	NIBPENNC(140)	(40BR-3)BDR	FAU 5789	Bridges	2-20309-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

034-64T81 Highways - Executed

0.5 miles of resurfacing on US 30 from IL 78 to Garden Plain Rd in Morrison

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-176-24	N/A	(17R)PP	FAP 309	Pavement	0-02179-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

035-64T91 Highways - Executed

Full bridge cleaning and painting at SN 098-0033 carrying US 30 over Elkhorn Creek 0.6 mile west of Como Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-188-24	STPJB49(030)	(110BR-1)BP	FAS 1197	Bridges	0-01378-2006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

036-64U07 Highways - Executed

Bridge washing of 11 structures along I-74 in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-008-25	N/A	D2 BC 2025-08	FAI 74	Bridges	0-01294-2011 2-21293-2025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

037-64U08 Highways - Executed

Bridge washing of SN 101-0133 and 101-0134 over the Kishwaukee River in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-009-25	N/A	D2 BC 2025-09	FAI 39	Bridges	2-26025-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

038-64U09 Highways - Executed

Bridge washing of 9 structures in Boone and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone Winnebago	C-92-010-25	N/A	D2 BC 2025-10	VARIOUS	Bridges	2-26025-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

039-64U10 Highways - Executed

Bridge washing of 9 structures in Boone and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-006-25	N/A	D2 BC 2025-11	VARIOUS	Bridges	2-26025-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

040-64U11 Highways - Executed

Bridge washing of 12 structures in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-007-25	N/A	D2 BC 2025-12	VARIOUS	Bridges	2-26025-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

041-64U25 Highways - Executed

7.931 miles of HMA milling and resurfacing on IL 64 from Chana Rd to Il 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-026-25	STPWAMD(544)	(110,111)PP&RS	FAP 17A	Pavement	2-28250-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

042-64U27 Highways - Executed

7.54 Miles Hot-Mix Asphalt pavement overlay, 0.2 Mi W of Pecatonica Rd_to 0.2 mile W of Falconer Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-030-25	NHPP6UDE(138)	(17R-1,40R-1)RS	FAP 301	Pavement	2-31021-0111
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

043-64U29 Highways - Executed

Standard overlay on IL 82 from 700N south of Cambridge to IL 17. Approximately 5.87 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-032-25	STPC6JG(876)	138PP&RS	FAP 634	Pavement	2-33025-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

044-64U30 Highways - Executed

4.63 miles of HMA milling and resurfacing on US 20 from Rees Rd to 0.4 mile west of Flansburg Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-029-25	NHPPTD3I(187)	(21,21R)RS	FAP 301	Pavement	2-97140-0610
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

045-64U31 **Highways - Withdrawn**

7.6 miles of patching, milling and resurfacing on IL 40 from Marion Ave. in Chadwick to IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-028-25				Pavement	2-97421-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

046-64U33 **Highways - Executed**

15.3 miles of milling and resurfacing on Moline Rd. from East St. in Erie to IL 78 and 3rd Ave. in Lyndon to US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-034-25	STPT6JG(544)	((12,13,14) & 105)) PP & RS	FAS 203 FAS 1197	Pavement	2-98525-0000 2-99525-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

047-66K70 Highways - Executed

350 ft of Bridge Repairs (SN 006-0097) over Green River, 1.4 MI W OF IL 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-098-24	N/A	(135B-2)BRR	FAP 587	Bridges	3-06097-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

048-66N41 Highways - Executed

Washing the entire structural steel superstructure, washing and sealing the concrete (deck surface, inside face of parapets, top surface of the abutments and piers) at Structure No. 078-0047 carrying IL Route 89 over the Illinois River approximately 0.91 mile south of US Route 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam	C-93-077-23	STPA7T0(815)	(1BR)BC-2	FAP 698	Bridges	0-01294-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		5	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

049-66N42 Highways - Executed

Washing the entire structural steel superstructure, washing and sealing the concrete (deck surface, inside face of parapets, top surface of the abutments and piers) at various structures over the Illinois River in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-078-23	STPCXKU(351)	RIVER BRIDGE WASHING 2025	VARIOUS	Bridges	0-01294-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025		5	0.00	0.00	No

050-66P13 Highways - Executed

Class B pavement patching on F.A.P. Route 796 (IL 115) beginning at Pine Street (1450E Rd.) in Piper City and ending at the Intersection of IL 115/116. Approximately 8.5 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-057-24	N/A	(5,6)PP	FAP 796	Pavement	3-77700-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

051-66P49 Highways - Executed

HMA milling and resurfacing patching, pavement marking and reflective markers on FAP 307 (IL 64), from 0.2 mile east of Airport Rd to Kane County Line in DeKalb County. Approximately 2.946 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-097-24	N/A	126RS-4	FAP 307	Pavement	3-06419-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

052-66P51 Highways - Executed

Milling and resurfacing 1.15 miles of OR 129 from Main St. to Carbon Hill Rd. in Gardner, along with the replacement of 3 culverts within the Project Bounds.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-106-24	STP8A8P(759)	(92)RS-4	OR 77B	Pavement	3-12932-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

053-66P78 Highways - Executed

Weed spraying to aid in weed control along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-132-24	N/A	2025-2 WEED SPRAY	VARIOUS	Miscellaneous	3-83400-2500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/20/2025		5	0.00	0.00	No	

054-66P84 Highways - Executed

Cleaning and painting all steel components of structure 046-0114 carrying I-57 over Minnie Creek, 4.3 miles north of the Chebanse interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-027-25	N/A	(140BR-1)BP	FAI 57	Bridges	0-01378-3008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

055-66P95 Highways - Executed

HMA milling and resurfacing on the frontage road, parallel to IL 23 on the north side of Streator, and is approximately 0.22 mile long.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-040-25	N/A	(FRONTRAGE RD)RS	FAP 68	Pavement	3-64720-2502
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

056-66R00 Highways - Active

Litter removal from the interstate highways at interchanges and rest areas throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-048-25	N/A	LITTER REMOVAL 2025-1	VARIOUS	Miscellaneous	3-77700-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

057-66R05 Highways - Executed

Replacing the 6" centerline pavement marking with 9" contrast pavement marking tape and replacing the 8" lane lines at interchange ramps on I-39 from north of Oglesby Interchange at M.M. 54 to M.M. 76.4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-053-25	N/A	CONTRAST PAVEMENT MARKING 2025	FAI 39	Miscellaneous	3-77700-0070

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2025			0.00	0.00	No

058-66R06 Highways - Executed

Contrast pavement marking of the 8" lane lines on IL 23 at Richards Rd in LaSalle County and ending at Adams St in Livingston County and also on IL 18 beginning at Second Ave and ending at Wasson St in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Livingston	C-93-054-25	N/A	CONTRAST PAVEMENT MARKING 2025	FAP 68 FAP 653	Miscellaneous	3-77700-0080

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2025			0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

059-66R29 Highways - Executed

2.3 miles HMA milling and resurfacing, patching, pavement marking, and reflective markers on SBI 7C (2775E RD), from US 6 to IL 29 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-076-25	STPU0EU(552)	(13,14)RS-1	SBI 7C FAS 1252W	Pavement	3-40007-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	8.00	0.00	No

060-66R30 Highways - Executed

HMA milling and resurfacing, patching, pavement marking and reflective markers on SBI 88 (NEW BEDFORD RD), from Main St in New Bedford to IL 40 in Bureau County. 1.74 mile gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-074-25	STPHAHU(010)	(103A)RS	SBI 88	Pavement	3-40088-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	10.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

061-66R34 Highways - Executed

HMA milling and resurfacing 2" (SMART) of the mainline, shoulder work, pavement marking, and raised reflectors on FAI 57 from 0.5 mile north of IL 116 to 1.6 miles north of CH4. 4.88 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-080-25	NHPPNBQT(564)	(38-2)RS-2	FAI 57	Pavement	3-05738-0180
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

062-68E50 Highways - Executed

Widening and resurfacing, culvert replacements, culvert repairs, drainage improvements, and guardrail upgrades on IL 180 from IL 167 to US 150 in Knox County. Approximately 10.48 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-085-18	STPE49R(365)	110RS-5;(111,112,108X -1)W,RS-3	FAS 1195	Pavement	4-40520-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

063-68F90 Highways - Executed

5.91 miles of resurfacing (PPP) project extends from 1.4 miles east of the I-180/IL 26 interchange to IL 89.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Putnam	C-94-113-20	STPC2XP(886)	(120,121)RS-3	FAP 619	Pavement	4-07820-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

064-68H31 Highways - Executed

Bridge deck sealing at various locations in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-011-23	N/A	D4 BRIDGE DECK SEALING 2025	VARIOUS	Bridges	4-00201-2501 4-00201-2502
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

065-68J17 Highways - Executed

12 miles of Cape Seal on IL 9 from the Hancock County Line to US 67 in Good Hope in McDonough County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-063-24	STPUF7Z(779)	118RS-4;119RS-5	FAP 685	Pavement	4-02024-2501
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

066-68J21 Highways - Deleted

PPP designed overlay on US 67 from north of 40th Ave and south end of BUS 67; SMART overlay on Roseville Bypass and north end of BUS 67, including IL 116 from 0.2 mile west to 0.2 mile east of US 67 west of Roseville. Approximately 6.65 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-067-24				Pavement	4-02024-2401 4-09424-0400 4-09424-0401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

067-68J27 Highways - Rejected

Installation of ITS and traffic signal equipment at various locations in District 4.

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

068-68J33 Highways - Executed

Districtwide weed spraying.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-085-24	N/A	D4 WEED SPRAYING 2025	VARIOUS	Miscellaneous	0-02070-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2025		5	0.00	0.00	No	

069-68J40 Highways - Executed

Bridge repair to SN 036-0040 including replacing expansion joints, epoxy crack injection, and patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-092-24	N/A	[(105B)BR]BRR	FAS 1412	Bridges	0-02179-4015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

070-68J86 Highways - Executed

Electrical maintenance contract (maintenance and repair D4 traffic signals, overhead lighting, and ITS facilities).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-022-25	N/A	D4 ELECTRICAL 2025	VARIOUS	Electrical	0-01324-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			0.00	0.00	No	

071-70D55 Highways - Executed

10.76 miles of pavement rehab - Designed Overlay Resurfacing (INT-3rd), underdrains, patching, paving and low speed weigh in motion scale from 0.3 mile west of TR 90 (725 E Rd) south of Carlock to I-55 north of Normal (including ramps and Carlock weigh stations).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-056-22	NHPP757G(564)	(57-18,9-1,57-5,57-19) RS	FAI 74	Pavement	0-00753-5001 0-02117-5001 5-53148-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

072-70G42 Highways - Executed

Constructing push walls and slabs at the IDOT Maintenance Facilities of Clinton, Monticello, and Fithian within Dewitt, Vermilion, and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt Vermilion DeWitt	C-95-036-23	N/A	CAP IMP 2025-1	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

073-70G76 Highways - Executed

Bridge deck sealing of 109 structures in DeWitt, Piatt, and McLean Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-045-24	N/A	FY2025 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53493-1000 5-53493-2000 5-53493-3000 5-53493-4000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

074-70H32 Highways - Executed

1.14 miles of SMART overlay on US 136 from 0.1 mile west of Lynch Spur in Danville to Indiana State Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-044-24	STP8DGJ(974)	(38)RS-3	FAP 729 FAU 7053	Pavement	5-53426-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

075-70H33 Highways - Executed

6.15 miles of microsurfacing 2 pass, 0.8 mile south of Washington St in Urbana to Madison St in Philo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-020-25	STPYWMD(360)	(200)RS-4,(201)RS-2	FAP 808	Pavement	5-53526-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	6.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

076-70H45 Highways - Executed

Bridge deck repairs to SN's 057-0127, 057-0132, and 057-0161 in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-029-25	N/A	(57-8,57-22,57-23)	BR-1 FAI 74 FAI 55	Bridges	0-02179-5010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

077-70H52 Highways - Executed

2.756 miles of Crack and Joint Sealing from Dewitt/Piatt Co Line to 1 mile E of 900E Rd W of Mansfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-043-25	NHPPEJXS(112)	(74-2)CJS	FAI 74	Pavement	5-53534-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

078-70H53 Highways - Executed

3.069 miles of Smart Resurfacing on US 51 from Tributary Long Point Creek to south of Main Street north of Clinton and north of Heritage Rd to north of Texas Church Rd south of Clinton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-038-25	NHPPXBJX(050)	(52,53,54,55,57)PP	FAP 322	Pavement	5-53537-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

079-70H55 Highways - Executed

0.063 mile PCC pavement patching under ICRR in Rantoul.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-039-25	N/A	(113)PP	FAP 709	Pavement	5-53539-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

080-72220 **Highways - Deleted**

Bridge deck replacement on SN 054-0050 and 054-0051 carrying I-155 northbound over I-55 southbound and I-155 southbound ramp over I-155 northbound, northwest of Lincoln (I-55/I-155 Interchange).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-027-23				Bridges	6-01039-0000 6-01040-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	Pending	Pending	No	

081-72255 Highways - Executed

6 miles of resurfacing with drainage improvements on IL 123 from 0.4 miles east of IL 29, east of Athens, to West Outer Road, 0.3 miles west of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-038-23	STPWYDG(545)	(B,150)RS-3	FAS 1645	Pavement	6-00203-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

082-72321 Highways - Executed

3 miles of resurfacing on IL 4 (Veterans Parkway) from 0.2 miles north of Greenbriar Drive to 0.1 miles south of Prairie Crossing Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-059-24	NHPPS7CC(754)	(3-1)RS-11	FAP 662	Pavement	6-01402-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

083-72322 Highways - Executed

Bridge deck sealing on various routes in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-061-24	N/A	D6 BDS 2025	VARIOUS	Miscellaneous Bridges	6-00652-1100 6-00652-1101
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

084-72590 Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet networks, and all peripheral equipment throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-057-25	N/A	D6 ITS 2025-1	VARIOUS	Miscellaneous Electrical	0-01324-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			0.00	0.00	No

085-72602 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-058-25	N/A	D6 LIGHTING 2025	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

086-72603 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the western half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-059-25	N/A	D6 LIGHTING 2025-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			0.00	0.00	No	

087-72608 Highways - Executed

Bridge deck patching, joint repairs, and approach repairs on SN 086-0016 and SN 086-0019 carrying Hillview Road over Sandy Creek and Little Sandy Creek in southern Scott County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-054-25	N/A	(19B-1,2) BDR,BRR,BJR	FAS 743	Bridges	0-02179-6029
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

088-72651 Highways - Executed

Bridge painting on SN 084-0145 carrying Farmingdale Road over I-72, 2.6 miles west of Wabash Avenue, west of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-024-25	NHPP7JDP(988)	(84-9-2HB-3)BP	FAI 72	Miscellaneous Bridges	0-01378-6005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

089-72652 Highways - Executed

Bridge painting on SN 001-0069 carrying OR 79 over I-172, 2.2 miles south of IL 57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-025-25	NHPP1C08(963)	(1-2HB)BP	FAI 172	Miscellaneous Bridges	0-01378-6006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

090-72736 Highways - Executed

Installation of a virtual weigh-in-motion system on eastbound I-72 from 0.6 miles west of CH 3 and proceeding for 300- to the east.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-052-24	NHPPE2CV(129)	75-4WS	FAI 72	Electrical Miscellaneous	0-02117-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	6.00	0.00	No

091-72748 Highways - Executed

Bridge deck patching on SN 054-0031 carrying IL-54 over Lake Fork Creek in southern Logan County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-079-24	N/A	(2BR)BDR	FAP 71	Bridges	0-02179-6018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

092-72749 Highways - Executed

Bridge deck patching on four bridges carrying IL 104 over Lake Sangchris west of Kinkaid. (SN 011-0019, 011-0020, 011-0021, and 011-0022)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-080-24	N/A	(142BR, BR1, BR2, 143B R)BRR	FAP 753	Bridges	0-02179-6019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

093-72759 Highways - Executed

0.3 miles of pavement reconstruction, ADA improvements and traffic signal upgrades on 5th Street (Business I-55) from Spruce Street to Ash Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-055-22		(108Z)R, SW, TS	FAP 666	Electrical Pavement	6-01500-0000 6-01500-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	5.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

094-72831 Highways - Executed

Resurfacing on IL 16 from east of Rose Lane in Shipman to 0.3 miles west of IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-039-25	N/A	114S(RS-4), 116(RS-7,BDR)	FAP 325	Pavement Bridges	6-01143-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

095-72832 Highways - Executed

4.7 miles of resurfacing on IL 97 from 0.2 miles northwest of Waring Street to the CandIM Railroad, partial width resurfacing on IL 97 from the CandIM Railroad to north of Jefferson Street and partial width resurfacing on IL 97 from the IL 97 / IL 123 Junction to 0.1 miles east of the junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-040-25	STP2NQ4(209)	1(RS-6); 3(RS-7,CLV,Y)	FAP 34 FAP 737	Pavement	6-00554-0200 6-00554-0600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

096-72D99 Highways - Executed

4.9 miles of resurfacing on Old US 36 from 0.2 miles west of Loami Bates Road to 0.7 miles south of I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-018-11	STPS3ST(196)	21RS-8, 23RS-7	FAS 1613 FAU 8012A	Pavement	6-01204-0000 6-01204-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

097-72G18 Highways - Executed

Bridge replacement of SN 001-0016 carrying IL 57 over Harkness Creek at Bluff Hall.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-033-22	NHPPZWF1(416)	42BR	FAP 502	Bridges	6-00193-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	7.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

098-74327 Highways - Executed

Replacement of SN 026-0068 carrying IL 185 over Lone Grove Branch just east of County Road 2300E, approximately 1 mile east of St. Peter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-090-08	HBIPF9K2(491)	(114)B-1	FAP 750	Bridges	7-50207-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	4.00	0.00	No	

099-74A28 Highways - Executed

Bridge superstructure replacement on SN 051-0033 carrying US 50 frontage road over Allison Ditch, 2 miles east of the Airport Road interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-118-20	HBIP884H(963)	3BR	FAP 327	Bridges	7-51002-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

100-74C45 Highways - Executed

10.2 miles of resurfacing on US 50 from 0.2 miles east of IL 250 to the Embarras River and on US 50 BUS from US 50 to IL 250/US 50 BUS in Lawrenceville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-122-23	NHPP-STPTWTZ (288)	(51-23,3-2,2-2,2Z)RS-2	FAP 327 FAS 1809	Pavement	7-52882-0000 7-52884-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

101-74C96 Highways - Executed

Patching, bridge deck overlay, bridge joint repair/replacement, bridge deck repairs on SN 026-2004 on US 45 (Banker Street) at CSXT Railroad (overhead), 0.2 miles south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-057-24	NHPPD68H(448)	(1Z-1)BJR, BDR	FAP 328A	Pavement Bridges	7-52926-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

102-74D01 Highways - Executed

Bridge painting at 4 locations in Fayette County. , Cleaning and painting 4 structures in Fayette County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-064-24	NHPPDVCN(385)	D7 BRIDGE PAINTING 2025-1	FAI 70	Miscellaneous Bridges	0-01294-7001 0-01378-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

103-74D03 Highways - Executed

Painting of 2 bridge structures: SN 058-0087 carrying Kirby Road over I-72 northeast of Decatur and SN 058-0127 carrying US 36 over IL 48 in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-066-24	NHPPSRNC(582)	D7 BRIDGE PAINTING 2025-3	FAP 323 FAI 72	Miscellaneous Bridges	0-01378-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

104-74D05 Highways - Executed

Bridge deck sealing of 93 bridge decks on various routes in Macon, Moultrie and Shelby Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-073-24	N/A	D7 BRIDGE DECK SEALING 2025-1	VARIOUS	Miscellaneous Bridges	7-50355-2025 7-50355-2125
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

105-74D33 Highways - Executed

Stiffener connection repairs on SN 026-0102 and SN 026-0103 carrying I-70 over IL 140 and the CSXT Railroad, 0.8 miles east of the Bond County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-107-24	N/A	D7 BRIDGE REPAIRS 2025-12	FAI 70	Bridges	7-52970-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

106-74D38 Highways - Executed

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-003-25	N/A	D7 BRIDGE CLEANING 2025-1	FAP 827	Bridges Miscellaneous	0-01294-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

107-76L49 Highways - Rejected

0.6 miles of chip seal / fog seal on Summerfield Road / Main Street from Old US 50 to Casad Street in Summerfield.

108-76R99 Highways - Executed

7 miles of resurfacing with bridge and ramp repairs on I-64 from 0.2 miles west of IL 157 to 0.3 miles west of Greenmount Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-073-23	NHPPBUHY(494)	82-(4,5,6,7)-1RS-2	FAI 64	Pavement Electrical Bridges	8-00843-0000 8-00843-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

109-76T06 Highways - Executed

Bridge painting on SN 082-0192 and 082-0193 carrying I-64 over IL 161 in New Baden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-039-25	NHPPA83Q(487)	82-9HB-BP	FAI 64	Miscellaneous Bridges	0-01378-8003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

110-76T83 Highways - Executed

3.51 miles of Slurry Seal on IL 3 from just north of Market Street to just north of Vandebrook Drive in Waterloo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-122-24	NHPP818C(435)	68R-1-(2,3,4)RS	FAP 312	Pavement Miscellaneous	8-01014-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	20.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

111-76T84 Highways - Executed

4 miles of microsurfacing on IL 4 from 0.2 miles south of IL 13 to 0.1 miles north of VFW Drive in Sparta.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-126-24	NHPP7YP8(610)	21RS-4	FAP 682	Pavement	8-01015-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	14.00	0.00	No	

112-76T85 Highways - Executed

5 miles of longitudinal partial depth patching on I-64 from 0.1 miles west of 15th Street to 0.2 miles west of IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-127-24	NHPP9R1Y(056)	82-(1,2,3,4)I-2	FAI 64	Pavement	8-00985-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

113-76T97 Highways - Executed

Pavement patching at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-143-24	N/A	DIST 8 PATCHING 2025-1	VARIOUS	Miscellaneous Pavement	8-89313-2500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2027			15.00	0.00	No	

114-76U15 Highways - Executed

0.8 miles of patching and resurfacing on IL 162 from 0.4 miles west of I-255 to 0.4 miles east of I-255.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-191-24	N/A	51 RS-4	FAP 586	Miscellaneous Pavement	0-02179-8005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	16.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

115-76U17 Highways - Executed

Bridge deck repairs on 5 structures carrying I-64 over various routes and railroads.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-192-24	N/A	82-(1,2)BDR	FAI 64	Bridges	0-02179-8007 0-02179-8015 0-02179-8016 0-02179-8017 0-02179-8018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

116-76U20 **Highways - Rejected**

0.7 miles of chip seal on West Delmar Avenue from State Street in Alton to IL 3 in Godfrey.

117-76U28 Highways - Executed

Resurfacing on CH 42 (Foley Drive) from IL 157 in Cahokia Heights to 0.1 miles west of Gerold Lane in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-056-25	STP2G1M(003)	169RS-2	FAU 9185	Pavement	8-00942-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	8.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

118-76U29 Highways - Executed

8 miles of patching on I-64 from 0.9 miles west of CH 11 to the Jefferson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-057-25	N/A	95-(5,6)PP-3	FAI 64	Pavement Miscellaneous	8-00971-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

119-78373 Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

120-78A38 Highways - Executed

Reconstruction of IL 1 and US 45 intersection in Norris City with improved turning radii and island crosswalks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-045-24	STPJ2PC(515)	(28-3,109,109-1,110)N-1	FAP 332 FAP 328 FAP 782	Pavement	9-00893-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	3.00	0.00	No

121-78A90 Highways - Executed

9.7 miles of resurfacing on IL 146 from Old Metropolis Road to the Pope County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-119-24	STP8VPS(141)	D9 RESURFACE 2025-1	FAP 885	Pavement	9-00845-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

122-78A91 Highways - Executed

Installing PCC shoulders, curb and gutter, earth and furnished excavation, and riprap for slope repairs on US 51 near SN 091-2001, 3.8 miles north of Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-120-24	N/A	12-1(SLP-2,SR-1,GR-1)	FAP 322	Pavement Miscellaneous Earthwork	0-02179-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

123-78B01 Highways - Executed

667' of pavement removal, installation of 10- PCC pavement and ADA ramp reconstruction on IL 1 from South Street to Mill Street in Grayville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-034-25	NHPPDSZA(003)	101N-1	FAP 332	Pavement	9-01087-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

124-85768 Local Roads - Executed

HMA Overlay with HMA Shoulders on Tower Road from Water Road to Montague Road north of Byron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-053-21	9UM3(198)	20-00332-00-RS	FAS 51	Pavement	2-10605-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

125-85775 Local Roads - Executed

Surface Profile Milling, Cold-in-Place Recycling, and HMA Resurfacing on Perry Road from IL 251 to the BNSF Railroad in Steward.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-033-24	G70K(280)	23-00356-00-RS	FAS 176	Pavement	2-10672-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

126-87738 Local Roads - Executed

Construct a single span PPC deck beam bridge to carrying 600 Avenue North over Silver Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-005-21	L3V3(662)	16-14122-00-BR	TR 3	Bridges	3-10596-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

127-87769 Local Roads - Executed

Replace the bridge carrying 100 East Road over a tributary to Little Mud Creek, 3 miles northwest of Cissna Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-004-22	UUKE(060)	17-00234-00-BR	FAS 1335	Bridges	3-10641-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

128-87850 Local Roads - Executed

Removal of the existing sub-structure, and construction of a new concrete stub abutments, bearing and joint replacement, and reconstruction of the approaches to the bridge carrying CH 31 over the Iroquois River, one mile north of Watseka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-004-25	54W8(571)	22-00149-03-BR	FAS 330	Bridges	3-10668-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

129-87853 Local Roads - Executed

Replace the bridge carrying Kelly Street over Prairie Creek, north of Bluff Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-007-25	Y66W(867)	21-00835-00-BR	MS 7730	Bridges	3-10719-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

130-87877 Local Roads - Executed

Resurfacing and Shoulder Widening on CH 4 from CH 15 to the Grundy County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-101-25	XLS1(263)	23-00405-00-WR	FAS 1355	Pavement	0-00109-3006 3-10826-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

131-89860 Local Roads - Executed

Bituminous Surface Treatment Class A-1 on various county highways in Fulton County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-053-24	Y437(022)	23-00000-00-PP	VARIOUS ROUTES	Pavement	4-10746-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/29/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

132-91640 Local Roads - Executed

Construction of an 3.9 mile Shared-use Path and parking lot along US 66 in the Village of McLean.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-001-25	N/A	23-00001-06-BT	VARIOUS	Pavement	0-02272-5005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

133-91644 Local Roads - Executed

HMA Resurfacing, Widening, Curb and Gutter, and Shoulder Rumble Strips on PJ Keller Highway (CH 8) from lake Bloomington Spillway to I-55 Overpass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-009-25	UIN2(240)	22-00046-15-RS	FAS 473	Pavement	0-00109-5001 5-10518-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

134-93826 **Local Roads - Withdrawn**

Reconstruction, Widening, and Resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-035-25				Pavement	6-00136-0106 6-10025-0000 6-10025-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			210	Pending	Pending	No

135-97793 Local Roads - Executed

Reconstruction of the IL 159 and Glen Carbon Road Intersection in Glen Carbon to create North and East Bound Right Turn Lanes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-025-21	FEXD(977)	19-00025-01-PW(GLEN CARBON)	FAP 600	Pavement	8-11025-0005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	16.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

136-97842 Local Roads - Executed

Resurface Sullivan Drive from Huntwood Drive to IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-013-26	BYIR(383)	22-00268-07-RS	FAU 9167	Pavement	8-10812-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	14.00	0.00	No	

137-76A46 Highways - Deleted

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-283-18				Pavement	8-00601-0000 8-08800-3130 8-89397-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			265	Pending	Pending	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

138-46939 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

139-64T82 Highways - Executed

Standard overlay on Airport Rd from 0.56 mile to 0.86 mile east of Rock Island - Milan Parkway. 0.6 mile gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-175-24	N/A	(33&40)-1RS	FAU 5788	Pavement	0-02179-2017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

140-66P83 Highways - Executed

Cleaning and painting all structural steel of SN 053-0160 carrying IL 17 over Prairie Creek, 1.0 mile east of IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Livingston	C-93-026-25		(108BR)BP	FAP 649	Bridges	0-01378-3007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

141-66R07 Highways - Executed

Removal and replacement of damaged or deteriorated sand module impact attenuators on various interstate routes in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Various	C-93-055-25	N/A	IMP.ATTENUATOR,SA ND MODULE REP	VARIOUS	Miscellaneous	3-77700-0120	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2026			0.00	0.00	No		

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

142-68J19 Highways - Executed

Crack and joint sealing at various locations in Peoria, Marshall, and Woodford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Woodford Marshall	C-94-065-24	NHPP-STPNL4 (835)	D4 CRACK & JOINT SEALING 2025	VARIOUS	Pavement	4-02024-2202 4-02024-2402 4-02024-2403 4-02024-2404 4-02024-2405 4-02024-2406 4-02024-2407

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	9.00	0.00	No

143-70F98 Highways - Executed

HMA surface removal and resurfacing at various locations along US 150 mainline and shoulder pavement from 125' west of Lower Terre Haute Rd in Paris ,IL to a point approximately 0.3 mile west of CNRL Railroad including the Sulphur Springs Rd and Court St intersection. 2.531 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-046-22	STPR7RX(001)	101RS-6	FAP 91 FAU 7562	Pavement	5-53464-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

144-78844 Highways - Executed

Box culvert replacement on IL 34 over Tributary of Pinhook Creek, about 0.7 miles south of the Pope County line and on IL 34 over a Ditch located 1.5 miles north of IL 146 and approximately 0.5 miles south of Eichorn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-027-21	BRG4IM(422)	3CR-1; 4CR-1	FAP 778	Bridges	9-00761-0000 9-00762-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

145-62W55 Highways - Executed

Various Expressway Routes (Daytime Sweeping) This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, Lake and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-172-24	N/A	2023-SWP-006 (AM)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

146-62X91 Highways - Executed

The work to be done under Arterial Cleaning shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand, stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish. Location is on various State maintained arterial routes located within Kane and McHenry Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-117-25	N/A	2024-SWP-009(VAR)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			0.00	0.00	No	

147-76K02 Highways - Executed

Bridge repair, approach roadway and painting on SN 082-0017 carrying I-55/70 over the CSX, KCS, NS, and TRRA Railroads and two private access roads, just east of the I-55/64/70 Tri-Level Interchange near the City of East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-062-19	NHPPY5Y0(871)	82-5VB-R-2	FAI 70	Bridges	8-00443-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			240	8.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

148-62W60 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, installation of accessible pedestrian signals with ADA compliant ramps at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-180-24	HSIPI039(578)	2023-937-N,TS	VARIOUS	Electrical	1-81352-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	11.00	0.00	No

149-62W61 Highways - Executed

This work includes replacement of existing span wire mounted traffic signals with new mast arm mounted traffic signals. installation of LED signal heads, traffic signal posts and mast arms, installation of accessible pedestrian signals, ADA ramp improvements, connection to KDOT and LCDOT centralized traffic signal systems at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-181-24	HSIPG9UR(363)	2023-940-N,TS	VARIOUS	Electrical	1-81351-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	12.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

150-62W69 **Highways - Withdrawn**

(3.37-Mile) This is a standard overlay and ADA improvement. This project consists of pavement patching, hot-mix asphalt pavement removal and replacement combination curb and gutter removal and replacement, ADA pedestrian ramp improvements, thermoplastic pavement marking, sidewalk removal and replacement. This improvement is on FAU 2503: IL-25, US 30 (Aurora Avenue) within the City of Aurora in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-203-24				Pavement	1-81349-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

151-62W73 Highways - Active

(2.89-Mile) Standard and Designed Overlay with ADA improvements on Green Bay Road from Scott Avenue to Kenilworth Avenue located in the Villages of Kenilworth, Winnetka and Glencoe within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-208-24	STP34NK(011)	2024-951-RS, SW	FAU 2744	Pavement	1-79439-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	13.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

152-62W87 Highways - Active

(9.76-Mile) Standard Overlay, Bridge Deck Overlay, Bridge Repair, Bridge Superstructure Replacement, Sign Structures, Lighting, and ITS. Location of Work: I-94 (Bishop Ford Freeway) from West of Martin Luther King Dr to US 6 (159th St) within the Cities of Chicago and Calumet and the Villages of Burnham Riverdale, South Holland and Dolton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-249-24	NHPP2B1H(072)	(42-B-11-1)	BR, BJR 24 FAI 94	Pavement	1-70428-5000 1-70428-5010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	0.00	0.00	No	

153-62X21 Highways - Executed

This is a bridge painting project consists of cleaning and painting designated steel surfaces. Location #1: IL-58 (Dempster St) over I-94 (Edens Expwy) Village of Skokie in Cook County SN: 016-0943. Location #2: Clavey Rd over US-41 (Edens) City of Highland Park in Lake County SN: 049-0165. Location #3: Tower Rd over I-94/US-41 (Edens) Village of Northfield in Cook County SN: 016-0815.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-006-25	N/A	(263-1212.1-15D)	BP VARIOUS	Bridges	0-01378-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

154-62X76 Highways - Executed

The work to be done under Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish. This work is located on I-55 Expressway from ILL 43 (Harlem Ave) to Reed Road in Cook, DuPage, and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will DuPage Cook	C-91-088-25	N/A	2024-1036-I	FAI 55	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			0.00	0.00	No

155-62X77 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish. This work is located on I-94 (Bishop Ford Expwy) from Dan Ryan Expwy to I-80 in Cook County, on IL-394 from I-80 to IL 1 (Dixie Hwy) in Cook and Will Counties, on Stony Island Ave from I-94 to US 12 (95th St) and on 103rd St from Cottage Groove to Stony Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-089-25	N/A	2024-1035-I	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

156-62X79 Highways - Executed

The work to be done under Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish located on I-94 (Edens Expwy) / US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy) in Cook and Lake Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-091-25	N/A	2024-1034-I	FAI 94 FAP 346	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2025			0.00	0.00	No

157-61G79 Local Roads - Deleted

Widening of the North Aurora Road underpass, and construction of railroad bridges to carry the Wisconsin Central, Burlington Northern, and Santa Fe Railways in Naperville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-424-19				Bridges	1-22359-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			340	Pending	Pending	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

158-61L02 Local Roads - Executed

Construct an HMA Multi-Use Path in Home Glen, from Coachman Lane to Heatherwood Drive. Includes HMA Pavement removal, sidewalks, ADA ramps, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-038-24	N/A	20-00019-00-BT (HOMER GLEN)	HERO'S TRAIL	Pavement	0-02272-1022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/29/2025		5	10.00	0.00	No	

159-61L25 Local Roads - Executed

Roadway, pedestrian, and street improvements on Sterling Avenue from Central Drive to Flossmoor Road in Flossmoor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-065-25	ZZR2(010)	19-00051-00-CH (FLOSSMOOR)	MUN 1052	Pavement	0-02272-1032 1-22748-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2025		15	18.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

160-61L27 Local Roads - Executed

HMA resurfacing of Stroy Avenue from 186th Street to Thornton-Lansing Road in Lansing. Includes patching, driveways, curb and gutter, sidewalks, drainage improvements, pavement markings, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-063-25	D74F(960)	24-00179-00-RS (LANSING)	FAU 2933	Pavement	1-22752-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	13.00	0.00	No

161-62N33 Highways - Rejected

(16.7-Mile) Changeable Message Signs, Signal Timing/Progression, Signing (New), Surveillance, Traffic Signal Modernization and ADA improvements. Located on IL 64 (North Avenue) from Smith / Kautz Rd to York St in the Cities of St. Charles West Chicago, and Elmhurst, and in the Villages of Carol Stream, Glendale Heights, Lombard, Addison, and Villa Park in DuPage County.

162-62X95 Highways - Executed

Weed Spraying within various areas in District 1 and IDOT District 1 maintenance yards: Alsip, Oakbrook, Gurnee, and Northbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-138-25	N/A	2024-1054-WSP	VARIOUS	Miscellaneous	0-02179-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

163-64R26 **Highways - Deleted**

632' of bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-003-22	N/A			Bridges	0-02179-2012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

164-68F43 **Highways - Deleted**

Designed overlay on US 34 from 0.1 mile west of 20th St to east of US 67 in Monmouth in Warren County. 7.09 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-053-20				Pavement	4-09417-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

165-87861 Local Roads - Executed

HMA resurfacing with HMA and Aggregate shoulders on County Highway 51 from Old Chicago Road to the City of Marseilles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-015-25	7QPM(510)	19-00383-00-WR	FAU 6024 FAS 1277	Pavement	0-00109-3005 3-10695-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

166-87875 Local Roads - Executed

Reconstruction of Main Street between BNSF Railroad and Knights Road in Sandwich. Work includes fulldepth pavement reclamation, PCC and HMA Pavement, sidewalks, curb and gutter, and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-097-25	SW3W(266)	23-00049-00-PV (SANDWICH)	FAU 5413	Pavement	3-10829-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/13/2026			5.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

167-87878 Local Roads - Executed

Resurfacing and shoulder widening on CH 4 from IL 71 to CH 15.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-102-25	UTVB(418)	23-00405-01-WR	FAS 1355	Pavement	0-00109-3007 3-10774-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

168-87879 Local Roads - Executed

HMA resurfacing of Iowa Avenue, Proter Street, and Bronson Street from Main Street to Johnson Street in Streator. Includes Curb and Gutter, sidewalks, and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-104-25	F1V0(932)	24-00107-00-PV (STREATOR)	FAU 6168	Pavement	0-01747-3003 3-10827-0000 3-10827-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	5.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

169-89818 Local Roads - Executed

Reconstruction of Camp Street and Riverside Drive intersection in East Peoria. Work includes PCC pavement, HMA overlay, asphalt shoulders, curb and gutter, storm sewer, and traffic signals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-008-22	QL9Q(459)	19-00171-00-RP (EAST PEORIA)	FAU 6713	Pavement	4-10666-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	8.00	0.00	No

170-91628 Local Roads - Executed

Sidewalk construction and replacement, traffic improvements at various locations in Colfax.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-011-23	ZDLL(024)	23-00018-00-BT (COLFAX)	VARIOUS	Miscellaneous	0-02010-5002 5-10545-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/17/2025			2.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

171-95971 Local Roads - Executed

Reconstruction of Randolph Street from west of Shelby Avenue to Sunset Drive in Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-041-24	51J1(746)	22-00072-00-PV (VANDALIA)	FAU 8417	Pavement	7-11019-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

172-97854 Local Roads - Executed

HMA resurfacing with HMA shoulders on Otterville Road from Main Street in Otterville to IL 3 in Jersey County. Includes rumble strips, drainage improvements, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-026-26	G471(029)	22-00024-04-SP	FAS 749	Pavement	0-00109-8003 8-10816-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	13.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

173-97855 Local Roads - Executed

Resurfacing Kingsbury Drive from North 17th Street to Kenwood Drive, Kenwood Drive to Gilbert Street, and Gilbert Street from Kenwood to Kinsella Avenue in Swansea.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-017-25	3RLN(886)	21-00039-00-RS (SWANSEA)	FAU 9264	Pavement	8-10800-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	17.00	0.00	No

174-97856 Local Roads - Executed

Construction of a Shared-Use Path along Glen Carbon Road from Lakewood Drive to Oakdale Lake Drive in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-121-23	N/A	23-00032-01-BT (GLEN CARBON)	FAU 8896	Pavement	0-02272-8002 8-10881-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	15.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

175-61J84 Local Roads - Executed

Reconstruct IL 38 from Fox River Bridge to Kirk Road in Geneva.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-373-13	04JQ(635)	05-00102-00-PV (GENEVA)	FAP 347	Pavement	0-05152-1011 1-22246-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2027		10	0.00	0.00	No	

176-61K89 Local Roads - Executed

Roadway Reconstruction at the intersection of John Humphrey Drive and 143rd Street in Orland Park. Includes drainage improvements, installation of a pile supported embankment system, replacement of the wearing surface on the existing dry land bridge, traffic signal modernization and interconnection, and lighting improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-261-24	F6GB(348)	16-00078-00-CH (ORLAND PARK)	MUN 2520	Pavement	1-22727-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	20.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

177-61L05 Local Roads - Executed

Resurfacing, PCC base course, decorative PCC sidewalk, granite cobble curb, brick paver banding, and crosswalks, decorative lighting, and landscaping on Deerpath Road from Oakwood Avenue to Western Avenue in Lake Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-278-24	2DMV(695)	19-00093-00-SW (LAKE FOREST)	FAU 1245	Pavement	0-02272-1023 1-22734-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	19.00	0.00	No	

178-62X90 Highways - Executed

The work to be done under Arterial Cleaning shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand, stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish located on various State maintained arterial routes located within the county of Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-116-25	N/A	2024-SWP-008(VAR)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

179-66M57 Highways - Executed

HMA milling and resurfacing (designed overlay), culvert replacement, pavement marking, ditch cleaning and raised reflective markers on IL 72 beginning at IL-23 (N) and ends at Kane County Line; HMA milling and resurfacing (standard overlay), pavement marking, and raised reflective markers on IL 23 beginning at IL 72 and ends at the McHenry County line. 7.183 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-080-22	NHPPPI20(511)	(128)RS-5 & (25)RS-5	FAP 557 FAP 324	Pavement	3-02319-0130 3-07219-0040

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

180-66P96 Highways - Active

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-041-25	N/A	D3 LIGHTING REPAIR 2025-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

181-66P99 Highways - Active

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-044-25	N/A	D3 LIGHTING REPAIR 2025-4	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2027			0.00	0.00	No	

182-66R09 Highways - Executed

Excavating and grading existing shoulders and placing aggregate shoulders on OR 66 from IL Route 116 to E. 1600 Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-057-25	N/A	(12,13)G,SR	FAS 294	Bridges	3-77700-0140
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

183-70991 **Highways - Withdrawn**

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-16				Pavement	5-52999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2026		10	Pending	Pending	No	

184-85765 **Local Roads - Executed**

Construction of a PCC shared-use path with curb and gutter, earth shoulders, drainage structures, storm sewer, and more along 10th Street from Avenue of the Cities to Crosstown Avenue in Silvis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-042-22	IGD7(354)	20-00052-00-BT (SILVIS)	FAU 5856	Miscellaneous	0-02272-2001 0-05152-2001 2-10615-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	1.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

185-87866 Local Roads - Executed

Reconstruct the intersection of Glidden Road and Baseline Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-011-24	4WAK(615)	20-00272-00-SP	FAS 95	Pavement	0-00109-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	7.00	0.00	No	

186-87876 Local Roads - Executed

Construct a PCC Shared-use path with a pedestrian bridge over Il 125. This project is located south of Wenzel Road in the City of Peru.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-100-25	N/A	23-00073-00-BT (PERU)	SHARED USE PATH	Bridges	0-02272-3003 3-10828-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	7.00	0.00	No	

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

187-62W63 Highways - Executed

This is a parking lot resurfacing improvement includes pavement removal, drainage structure adjustment, placement of subbase material, HMA binder course HMA surface course, Portland cement concrete, thermoplastic pavement markings. Located in the IDOT Hillside Maintenance Yard at, 4160 May St., Hillside, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-183-24	N/A	2023-943-I	MS 3019	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

188-87852 Local Roads - Executed

Rehabilitate the bridge carrying Walnut Street over the IC Railroad, 0.9 miles east of IL 71.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-006-25	4J4M(719)	20-00821-00-BR	FAU 6093	Bridges	3-10718-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

01A-SH030 **Aeronautics - Rejected**

Airfield Lighting Rehabilitation: MIRLs, PAPIs, REILs

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

02A-UN065 Aeronautics - Executed

Rehabilitate General Aviation Aprons

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	CMI 5043 UNIVERSITY OF ILLINOIS-WILLARD	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		54		3.00	0.00	No

03A-SO085 Aeronautics - Executed

Expand Southeast Aircraft Parking Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jackson	MDH 5036 SOUTHERN ILLINOIS	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		49		7.00	0.00	No

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

04A-SO086 Aeronautics - Active

T-Hangar Taxilanes Pavement Maintenance

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jackson	MDH 5176 SOUTHERN ILLINOIS	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		7.00	0.00	No

05A-IL035 Aeronautics - Rejected

Rehabilitate Runway 7/25 (Patching)

06A-ED022 Aeronautics - Executed

Install Primary Windcone on Airfield and Supplemental Windcones on Each Runway End

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Edgar	PRG 5189 EDGAR COUNTY	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		0.00	0.00	No

07A-VA024 Aeronautics - Rejected

Airfield Pavement Maintenance

Letting Summary Report

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: June 02, 2026

08A-IL034 Aeronautics - Executed

Rehabilitate General Aviation T-Hangar Pavement

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	LaSalle	VYS 5067 ILLINOIS VALLEY REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		9.00	0.00	No
