

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

001-46607 Highways - Executed

This project is located on various highways, freeways and expressways throughout District 3. This work consists of repairing various widths of pavement marking including lines, letters, numbers and symbols.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-017-23	N/A	D 3 HT PVMNT MRK RPR 23-17	VARIOUS	Miscellaneous	0-01476-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/30/2024			0.00	0.00	No

002-46608 Highways - Executed

This project is located on various highways, freeways and expressways throughout District 3. This work consists of removing and replacing raised reflective pavement markers and reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-018-23	N/A	D 3 REFLECTOR REPL 23-18	VARIOUS	Miscellaneous	0-01826-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/30/2023			0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

003-46609 Highways - Executed

This project is located on various highways, freeways and expressways in the following counties in District 3. Livingston, Grundy, Kankakee, Iroquois, and Ford. This work consists of removing and replacing raised reflective pavement markers and reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-019-23	N/A	D 3 REFLECTOR REPL 23-19	VARIOUS	Miscellaneous	0-01826-3002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/30/2023			0.00	0.00	No

004-46613 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-021-23	N/A	D 2 REFLECTOR REPL 23-21	VARIOUS	Miscellaneous	0-01826-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	10/31/2023			0.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

005-62N62 Highways - Executed

(1.22-Mile) Smart Overlay and ADA Improvements on IL 56 (Butterfield Road) from Church Road to DuPage County Line in the City of Aurora in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-135-21	NHPPN84M(597)	2021-040-RS	FAP 365	Pavement	1-80870-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	19.00	0.00	No		

006-62N73 Highways - Executed

(1.31-Mile) Smart Overlay and ADA Improvements on Dixie Hwy from 149th Street to 159th Street in the City of Harvey, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-146-21	NHPPIJ0H(401)	2021-046-RS	FAP 370	Pavement	1-80849-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	22.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

007-62T98 Highways - Executed

(172.9-Ft) The proposed improvement consists of partial removal and replacement of culvert located on IL 60 at the Ditch (West of Peterson Road) in the Village of Round Lake, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-328-22	N/A	FAP 0535 22 HW	FAP 535	Bridges	0-02177-1015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

008-62U00 Highways - Executed

(291-Ft) Proposed improvement consists of bridge girder repair of the structure located on I-55 at BNSF RR in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-315-22	N/A	FAI 55 22 BNSF RR	FAI 55	Bridges	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

009-62U49 Highways - Executed

(1,932-Ft) Bridge Preservation Project: bridge repair, joint replace/ repair and deck sealing on bridge carrying 127th Street over Railroads (Metra) (0.5 miles west of I-57). Located in the City of Blue Island in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-065-23	NHPP5UNY(318)	FAP 344 22 BR	FAP 344	Bridges	0-01292-1006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	16.00	0.00	No

010-62U55 Highways - Executed

This contract consists of debris and litter cleaning along I-55 from I-355 to IL-43 (Harlem Ave).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-087-23	N/A	FAI 55 22 LITTER 2	FAI 55	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		05/31/2024			0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

011-62U56 Highways - Executed

This contract consists of debris and litter cleaning along I-55 from I-355 to Reed Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-088-23	N/A	FAI 55 22 LITTER 3	FAI 55	Miscellaneous	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	05/31/2024			0.00	0.00	No		

012-64P85 Highways - Executed

Bridge deck overlay and repairs on SN's 081-0122, 081-0123, 081-0128, 081-0129, 081-0134 and 081-0135.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-033-21	NHPPERIQ(194)	(161-1B-1,2&161-1HB-9)BDR	FAI 88	Bridges	2-20295-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

013-64R45 Highways - Rejected

Removal of dead trees along State maintained routes.

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

014-64S01 Highways - Executed

10.6miles pavement patching from IL 72 (E) in Byron to Beltline Road South of Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-121-22	N/A	D2 PP 2023-03	FAS 742	Pavement	0-02177-2005
	Winnebago						0-02177-2007
							0-02177-2008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

015-64S04 Highways - Withdrawn

Bridge joint replacement and misc bridge repairs carrying SN 098-0065 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-123-22	N/A			Bridges	0-02177-2010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

016-64S23 Highways - Executed

SN 098-0034 Bridge Deck Grinding over the Rock River 1.5 MI W of Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-039-23	N/A	(110BR)BR	FAS 1198	Bridges	2-22102-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

017-66F93 Highways - Executed

This project is located at the I-55 and IL 17 interchange, beginning at Sta. 32+90 and ending at Sta. 66+40, for a total of 0.63 miles, and includes the removal of SN 053-0014 and replacement with SN 053-0193. Other work includes HMA milling and resurfacing, pavement marking and raised reflective pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-098-22	HIBRIU1X(141)	(53-1HB)BR	FAI 55	Bridges	3-53114-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	8.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

018-66M19 Highways - Executed

This project consists of 8.0 miles of shoulder widening and rumble strip installation on IL 49 from 725 ft south of E 1200N Rd to just south of E 2000N Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-036-22	HSIPBZ8(659)	(135,136)SFY	FAP 840	Miscellaneous	3-47470-2206
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	8.00	0.00	No

019-66M33 Highways - Executed

This project is located in LaSalle county, on I-80 over Fox River, 2.5 mile east of IL 23, Latex Overlay and bridge deck repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-099-22	NHPP1HU2(760)	[(50-4)BR]BR	FAI 80	Bridges	3-50231-0000 3-50232-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	6.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

020-66M42 Highways - Executed

This work is located on FAP Route 840 (IL 49) beginning at the intersection of IL 49 and IL 24 (L.M. 0.00) and ending at the Vermilion County Line (L.M. 21.50) This work consists of Class B pavement patching and related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-067-22	N/A	(136,135,123)PP	FAP 840	Pavement	0-02177-3013	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

021-66M69 Highways - Executed

This project is located on county highway 13 over I-80, 0.45 mi west of the I-80 and I-39 interchange, and 6th Road over I-80, 0.57 mi east of the I-80 and I-39 interchange, in LaSalle county. Latex overlay, Bridge deck repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-093-22	NHPPKP9C(983)	[(50-2)BR-10,BR-13] BJR,BDR	FAI 80	Bridges	3-50093-0000 3-50125-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	10.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

022-66M70 Highways - Executed

Bridge Approach removal and replacement, resurfacing, guardrail removal, and re-installation and pavement marking on IL 26 over Big Bureau Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-094-22	N/A	(116 BR)I	FAP 316	Bridges	3-64720-2301
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	7.00	0.00	No

023-66M75 Highways - Executed

Bridge Repairs at SN 053-0027, 2.5 mi. east of IL 23 and SN 053-0167, 2.8 mi. east of IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-102-22	N/A	((108BR-2,108BR-3) BRR	FAP 649	Bridges	0-02177-3009 0-02177-3012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	11.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

024-66N14 Highways - Executed

Milling, resurfacing at the Gibson City Maintenance Facility located at 401 S. Illinois Dr. just east of Gibson City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #		
2 / 3	Ford	C-93-035-23	N/A	(915S)RS,MG	S. ILLINOIS DRIVE	Pavement	N/A		
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification	
45		No		No		No	No	N/A	
Pre-Bid Meeting		Completion Date		Calendar Days		Working Days	DBE %	VBP %	Prequalification Waiver
No						30	0.00	0.00	No

025-66N20 Highways - Executed

Repair and maintain Traffic signal, Flashing beacons and Roadway lighting in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-050-23	N/A	D3 LIGHTING REPAIR 2023-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2025			0.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

026-66N21 Highways - Withdrawn

Repairing and maintaining traffic signals, flashing beacons, and roadway lighting in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-051-23	N/A	D3 LIGHTING REPAIR 2023-2	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

027-68G37 Highways - Executed

Microsurface (1-Pass) on US 34 along Biggsville Bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-058-21	NHPPNVE0(902)	(6-1,7-2)	FAP 313	Pavement	4-02024-2112
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

028-68H13 Highways - Executed

Centerline joint repair on IL 8/US 150 (Washington/Camp Streets) from east of Main Street to east of Rosedale Street in East Peoria in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-051-22	N/A	50-I-2;(36,37)I-4	FAP 399	Pavement	0-02177-4011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

029-68H57 Highways - Executed

Installation of fiber optic cable within existing conduit along US 150 (War Memorial Drive) from IL 29 interchange to Koerner/Trigger Road in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-040-23	N/A	D4 ITS SYSTEM 2023-2	FAP 317A FAU 6675	Miscellaneous Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

030-70840 Highways - Executed

8.231 miles, 3P Policy Standard Overlay, Cold Milling, Guardrail, Culvert Replacement, ADA Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-022-11	NHPPJF6C(825)	48RS-6&(48Z-2)RS-3& (48X-3)CR	FAP 332	Pavement	5-53968-0000 5-53968-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	6.00	0.00	No

031-70992 Highways - Executed

9.63 Miles of Designed Overlay ADA Improvements from ILL 48 to Cerro Gordo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Piatt	C-95-017-21	STPPRA7(805)	(10,M-15D,27,205,206) RS-2	FAP 760	Pavement	5-53001-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	5.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

032-70996 Highways - Executed

4.992 miles of resurfacing (3P) standard overlay, DeWitt County Line to WCL of Mansfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-052-12	STPZ86G(391)	(10,11)RS-3	FAS 1517	Pavement	5-53005-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	6.00	0.00	No

033-70A58 Highways - Executed

2.23 Mi, Standard Overlay ADA Improvements, Clearwater Ave to Old Route 66 in Bloomington/Normal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-009-14	NHPPFFGA(192)	(2)RS-5	FAP 704	Pavement	5-53043-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	6.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

034-70E29 Highways - Executed

West Parking Lot Resurfacing with ADA Improvements, Paris Headquarters Complex.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-010-20	N/A	D5 PARKING LOT 2023 -1	PARIS HQ PARKING LOT	Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	3.00	0.00	No

035-70E86 Highways - Executed

Resurfacing (3P) Standard Overlay of F.A.P. 693 (ILL 9) from 0.4 Mi E of ILL 165 to Arrowsmith Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-070-21	STP6RR5(530)	(21,22)RS-4	FAP 693	Pavement	5-53374-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	6.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

036-70F30 Highways - Executed

7.281 Miles of Micro-Surfacing 1 Pass and Crack and Joint Sealing on US 24 from Mclean St. in Gridley to 0.4 mile West of 1-55 at Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-061-22	NHPP40NW(644)	(28)RS-5&(29,30)RS-3	FAP 317	Pavement	5-53262-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	3.00	0.00	No

037-70F46 Highways - Executed

Length N/A, Patching Parking Improvement Drainage, Champaign Complex.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-056-21	N/A	CHAMPAIGN IMP 2023 -1	DIST 5 STORAGE FACILITY	Miscellaneous Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	3.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

038-70G08 Highways - Executed

2.615 Miles of Interstate Smart Overlay on I-74 from 0.4 Mile North of I-55 Business to 0.3 Mile East of US 51 at Bloomington and 1-55 Business from I-55 to 0.4 Mile North.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-060-22	NHPP1DSY(203)	(57-7)RS-3,(57-20)RS-4	FAI 74A	Pavement	5-53448-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	7.00	0.00	No

039-70G19 Highways - Executed

Class A Patching (Special) on 1-74 in DeWitt and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt DeWitt	C-95-033-23	N/A	D5 CM PATCH 2023-1	FAI 74	Pavement	0-02177-5008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

040-70G21 Highways - Executed

9.452 miles of patching on US 51 from IL 54 in Clinton to the McLean County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-030-23	N/A	CM2023-5010	FAP 322	Pavement	0-02177-5010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

041-70G22 Highways - Executed

0.587 miles, patching, Prospect Ave to State St in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-037-23	N/A	(32)I	FAP 804	Pavement	0-02177-5011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

042-70G23 Highways - Executed

0.375 Mile of Standard Overlay from Salt Fork River to Main Street in Sidney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-023-23	N/A	(89-15)I	FAS 516	Pavement	0-02177-5012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	4.00	0.00	No		

043-72706 Highways - Executed

Patching on I-55 at the IL 10 overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-069-23	N/A	54-4PP	FAI 55	Pavement Miscellaneous	0-02177-6027
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

044-72G00 Highways - Executed

8.1 miles of overlay, parking lanes, guardrail replacement, drainage improvements and AD improvements on IL 61 and IL 101 from IL 94 in Bowen through Augusta to the Schuyler County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-033-13	STPVPAK(372)	(102RS-10, 119RS-3) SW,I	FAP 713	Pavement	6-00427-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	9.00	0.00	No

045-72M82 Highways - Withdrawn

1 mile of standard overlay, concrete curb and gutter, ADA improvements and traffic signal improvements on 6th Street from north of Stanford Avenue to Myrtle Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-104-21				Pavement	6-00877-0000 6-00877-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	Pending	Pending	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

046-72N03 Highways - Executed

5.3 miles of cold milling, designed overlay and drainage improvements on IL 54 from 0.2 miles east of Prairie School Road to the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-129-21	STPTJPM(349)	1RS-4	FAP 71	Pavement	6-00900-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	8.00	0.00	No

047-74974 Highways - Executed

12.4 miles of resurfacing and new shoulders on IL 1 from 1350 North to 0.3 miles north of the Crawford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-056-20	NHPP-HSIP2Q66 (160)	(1,25,24,23)RS-4	FAP 332	Pavement	7-50938-0000 7-76910-8727
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	7.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

048-74A85 Highways - Withdrawn

Culvert removal and precast concrete culvert placement at 5 entrance locations on TR 183A (East 1000th Avenue) in Palestine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-185-21	N/A			Pavement Miscellaneous	0-02177-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

049-74A93 Highways - Executed

8.8 miles of crack and joint sealing from the Marion County line to the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay Fayette	C-97-022-22	NHPPK4DE(399)	D7 CRACK SEALING 2023-3	FAI 57	Pavement	7-52797-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

050-74B22 Highways - Executed

8.6 miles of resurfacing on IL 133 from IL 32 at Lovington to the Douglas County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-087-22	STP1AVQ(632)	119RS-3	FAP 749	Pavement	7-52812-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	5.00	0.00	No

051-74B24 Highways - Executed

3.7 miles of crack and joint sealing on I-57 from the Cumberland County line to 0.5 miles west of US 45 at Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-089-22	NHPP7FBM(602)	D7 CRACK SEALING 2023-5	FAI 57	Pavement	7-52827-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

052-74B36 Highways - Executed

Bridge painting on SN 058-0091 on I-72 at the Argenta interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Macon	C-97-104-22	NHPPZVI3(050)	D7 BRIDGE PAINTING 2023-1	FAI 72	Bridges	0-01292-7002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	0.00	0.00	No		

053-74B44 Highways - Executed

Tree removal on IL 33 from 0.5 miles north of US 50 to 0.5 miles south of US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Lawrence	C-97-114-22	N/A	D7 TREE REMOVAL 2023-2	FAP 781	Miscellaneous	0-02177-7011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

054-74B50 Highways - Rejected

7.9 miles of longitudinal joint repair on I-72 from US 36 to US 51.

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

055-74B69 Highways - Executed

Removal of dead trees along I-70 and US 40 in Cumberland County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Cumberland	C-97-013-23	N/A	D7 TREE REMOVAL 2023-3	FAI 70	Miscellaneous	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	04/01/2024			0.00	0.00	No		

056-74B84 Highways - Executed

Fence replacement at the Decatur Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-031-23	N/A	D7 FENCING 2023-1	FAU 7424	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

057-74C06 Highways - Executed

Guardrail repair at specific locations due to motorist damage and on call repair of guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	C-97-055-23	N/A	D7 GUARDRAIL	2023-2 VAROIUS	Miscellaneous	0-02177-7014	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/30/2023			0.00	0.00	No		

058-76K86 Highways - Executed

Deck sealing on the Martin Luther King Bridge (SN 082-6001) carrying Illinois Avenue over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-080-21	NHPPP8TY(397)	1-BR, BDS-3	FAP 799	Bridges	8-00296-2000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	5.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

059-76M82 Highways - Executed

1.7 miles of resurfacing and ADA improvements on IL 111 from 0.1 miles south of Pontoon Road to 0.1 miles south of Horseshoe Lake Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-023-20	STPWRLK(249)	(6-1,6-2)RS-3	FAP 582	Pavement	8-00519-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	20.00	0.00	No		

060-76M83 Highways - Executed

4.6 miles of resurfacing, ADA improvements and intersection improvements on IL 157 from St. Louis Street to South University Drive in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-024-20	NHPP-STP6043(538)	(65,65-1)RS-5	FAP 592	Pavement	8-00696-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	10.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

061-76P65 Highways - Withdrawn

1.5 miles of resurfacing and ADA improvements on US 50 from 0.1 miles west of Schantz Road to Anne Avenue in O-Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-103-21				Pavement	8-00826-0000 8-00826-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

062-76R60 Highways - Executed

Applying oil and chip at various maintenance yards in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-135-22	N/A	DIST 8 SEAL COAT 2023-1	VARIOUS	Pavement	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

063-76R63 Highways - Executed

Bridge joint repair and replacement on SN 060-0077 carrying US 40 over Silver Creek, 1.6 miles west of IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-138-22	N/A	T-2BJR	FAP 793	Bridges	0-02177-8006 8-00970-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	8.00	0.00	No

064-76R64 Highways - Withdrawn

Bridge joint replacement and repair on SN 014-0015 carrying IL 127 over NS Railroad, 0.2 miles north of IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-139-22	N/A			Bridges	0-02177-8007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	Pending	Pending	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

065-76R72 Highways - Executed

1.3 miles of partial and full depth patching on IL 16 from Mounds Street in Jerseyville to 1.3 miles east of Mounds Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-147-22	N/A	(57,113)PP	FAP 325	Pavement	0-02177-8016
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	9.00	0.00		No

066-76R75 Highways - Executed

Resurfacing and patching on Pocahontas Avenue / Freys Meadow from Pokey Road to 1 mile west of Pokey Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-150-22	N/A	(3-2)RS-1,3(1,2)RS-2	FAS 766 FAI 70	Pavement	0-02177-8019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	12.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

067-76R76 Highways - Executed

0.8 miles of patching and resurfacing along Collins Street/Huey Road/County Highway 4 from US 50 to 0.2 miles south of Sherman Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-151-22	N/A	25RS-2	FAS 788	Pavement	0-02177-8020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	9.00	0.00	No

068-76R90 Highways - Executed

19.6 miles of intermittent pavement patching on I-55 and its connecting ramps from I-270 to the Macoupin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-053-23	N/A	60-(1,2,3)PP	FAI 55	Pavement	0-02177-8024	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	14.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

069-78824 Highways - Executed

Embankment stabilization on IL 146, 0.3 miles west of the Pope County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-101-20	N/A	111SLP-1	FAP 885	Pavement	0-02177-9017
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	3.00	0.00	No

070-78918 Highways - Executed

Superstructure repairs on SN 100-0072 carrying IL 37 over Crab Orchard Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-020-22	N/A	D9 BRIDGE REPAIR 2022-6	FAS 2887	Bridges	9-00926-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

071-78921 Highways - Executed

Approach slab repair, HMA widening and waterproofing with HMA overlay on SN 091-0068 carrying IL 127 over Clear Creek south of Alto Pass; approximately 0.16 miles south of Brown Section Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-027-22	HBFPV5XT(350)	D9 BRIDGE OVERLAY 2023-3	FAS 1909	Bridges	9-00714-2322

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

072-78939 Highways - Executed

Bridge deck overlay on SN 044-0012 carrying IL 37 over an abandoned railroad, 0.2 miles south of Cypress and bridge deck overlay on SN 039-0057 carrying IL 149 over Little Muddy River, 2 miles east of Desoto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Johnson	C-99-045-22	COVD-HBFPJLFA (906)	D9 BRIDGE OVERLAY 2023-5	FAP 726 FAP 873	Bridges	9-00714-2321 9-00714-2343

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

073-78968 Highways - Executed

Bridge superstructure repair on SN 064-0029 carrying US 45 over I-24, 3.5 miles east of Metropolis and bridge joint repair on SN 044-0051 carrying Central Hill Road over I-24, 1.8 miles north of the Massac County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson Massac	C-99-011-23	N/A	D9 BRIDGE REPAIR 2023-1	FAI 24	Bridges	0-02177-9009 0-02177-9011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	0.00	0.00	No

074-78984 Highways - Executed

Upgrading the traffic signal communication systems at 8 signalized intersections on IL 1 / IL 14 in Carmi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	White	C-99-029-23	N/A	(3X,4-2B,3)TS-5	FAP 332	Electrical	0-02177-9013	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

075-78991 Highways - Executed

Placement of riprap on the fore slope of the east roadside ditch on IL 242 at Blairesville Road, approximately 3.3 miles north of McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-038-23	N/A	102DR-1	FAP 776	Pavement	0-02177-9007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

076-78993 Highways - Executed

Patching and ADA improvements on US 51 (Washington Avenue) at 14th Street in Cairo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-040-23	N/A	(138Z)T-1	FAP 14	Pavement	0-02177-9004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

077-61J22 Local Roads - Executed

Resurfacing Harger Road from Spring Road to the Westbound I-88 Ramp in Oak Brook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-196-22	JG5E(926)	22-00053-00-RS (OAKBROOK)	FAU 1446	Pavement	1-22532-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	13.00	0.00	No		

078-61J27 Local Roads - Executed

Resurfacing Covington Drive from Schick Road to Brighton Drive; Brighton Drive from Covington Drive to Army Trail Road; Comden Drive from Covington Drive to Gazy Avenue; Fox Court from Covington Drive to Gary Avenue; all in Bloomingdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-239-22	XJBL(596)	20-00072-00-RS (BLOOMINGDALE)	VARIOUS	Pavement	1-22529-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	22.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

079-61J34 Local Roads - Executed

Resurfacing Devon Avenue from west of Spruce Avenue to East of Busse Road in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-170-22	7BDM(852)	21-00075-00-RS(ELK GROVE VILL)	FAU 1346	Pavement	1-22456-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/29/2023		5	23.00	0.00	No	

080-61J37 Local Roads - Executed

Resurfacing, patching, sidewalks and sod restoration along 71st Street from the west corporate limits to Dunham road in Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-030-22	SG9I(319)	21-00116-00-RS (DOWNERS GROVE)	FAU 1533	Pavement	1-22442-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	21.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

081-61J41 Local Roads - Executed

Resurfacing Woodward Avenue from the south village limits to 63rd Street in Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-028-22	PW1X(274)	21-00115-00-RS (DOWNERS GROVE)	FAU 2593	Pavement	1-22441-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	23.00	0.00	No		

082-61J43 Local Roads - Executed

Superstructure replacement with substructure repairs, with concrete approach slabs on Parkview Drive over Addison Creek and on Palmer Avenue over Addison Creek in Northlake

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-003-23	JUC2(911)	20-00098-00-BR (NORTHLAKE)	MUN 4070 MUN 3000	Bridges	1-22420-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

083-61J46 Local Roads - Executed

Resurfacing on Concord Drive from Gordon Road to Galena Road in Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kendall	C-91-073-23	HWEB(787)	22-00059-00-RS (MONTGOMERY)	FAU 3789	Pavement	1-22531-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	18.00	0.00	No		

084-61J47 Local Roads - Executed

Resurfacing, patching, sidewalks, curb and gutter along Norris Road from the north corporate limits to the south corporate limits of Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-072-23	SW8G(363)	22-00032-00-RS (SUGAR GROVE)	FAU 2303	Pavement	1-22534-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	20.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

085-61J50 Local Roads - Executed

Resurfacing, patching, sidewalks, curb and gutter, and landscaping along Edgelawn Drive from Garfield Avenue to Jericho Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-069-23	XRYN(578)	22-00355-00-RS (AURORA)	FAU 2504	Pavement	1-22535-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	16.00	0.00	No		

086-61J51 Local Roads - Executed

Traffic signal modernization, ADA improvements, and pavement markings on Walkup Road/Crystal Lake Road from Bull Valley to Hillside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-079-20	YNA2(285)	19-00511-00-SP	FAU 85	Electrical	0-00107-1007 1-22530-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	12.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

087-61J56 Local Roads - Executed

Resurfacing Burlington Avenue from the west village limit to Prospect Avenue in Clarendon Hills

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-094-23	0ANQ(463)	22-00050-00-RS CLARENDON HILLS	FAU 1488	Pavement	1-22528-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	21.00	0.00	No		

088-74C18 Highways - Rejected

Repairing, replacing, servicing and maintaining various electrical systems throughout District 7.

089-76R41 Highways - Rejected

1.5 miles of pavement patching with ultra-thin bonded wearing course on IL 161 from Beech Street to Pleasant Avenue.

090-78992 Highways - Executed

Deck sealing on various bridges in Jackson, Perry and Jefferson Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-039-23	N/A	D9 DECK SEAL 2023-2	VARIOUS	Miscellaneous Bridges	9-00711-2300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	0.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

091-85740 Local Roads - Executed

Resurfacing 7th Street from 12th Avenue to 16th Avenue in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-015-20	2L77(943)	19-00269-00-RS (MOLINE)	FAU 5827	Pavement	2-10580-0000 2-10580-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

092-87797 Local Roads - Executed

HMA overlay with aggregate shoulders on CH 8 from CH 12 to US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-010-23	5T7Q(011)	19-00270-00-RS	FAS 188	Pavement	3-10682-0000 3-10682-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

093-91621 Local Roads - Executed

Resurfacing, Base course widening, concrete curb and gutter and rumble strips on CH 18 from State Street in Donvers to US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-001-24	ME06(896)	20-00038-06-RS	FAS 471	Pavement	0-00107-5003 0-01745-5002 5-10498-0000 5-10498-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	5.00	0.00	No

094-91629 Local Roads - Executed

Sidewalk replacement, ADA Ramps, Drainage improvements, on Moultsie Street from South Washington to Piatt Steet and at the intersection of IL 105/Wing Street in Bement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-012-23	TE3H(293)	22-00103-00-SW (BEMENT)	VARIOUS	Miscellaneous	0-01756-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	08/12/2023		5	0.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

095-93801 Local Roads - Executed

Replace the bridge carrying CH 12 over Mallard Creek, 5 miles south of Warsaw.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-091-21	KQRJ(008)	21-00138-00-BR	FAS 1600	Bridges	6-10884-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	6.00	0.00	No

096-93802 Local Roads - Executed

Resurfacing CH 11 from north of W2100th Avenue to south of SN 001-3303.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-054-21	HE8U(578)	19-00017-06-FP	FAS 1589	Pavement	6-10865-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	5.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

097-95928 Local Roads - Executed

Replace the bridge carrying TR 178 over Steve Branch of Shobonier.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Fayette	C-97-003-22	EDEX(677)	19-05125-00-BR	TR 178	Bridges	7-10878-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	8.00	0.00	No		

098-95930 Local Roads - Executed

Resurfacing IL 161 Extension from the Marion County line to CH 12.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Wayne	C-97-073-23	TPW(352)	21-00129-00-RS	FAS 795	Pavement	7-10988-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	3.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

099-95932 Local Roads - Executed

Replace existing pipe culverts with a single span precast deck beam bridge to carry 220 East Road over a tributary to Muddy Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-066-22	8PVT(973)	19-00125-00-BR	FAS 694	Bridges	7-10902-0000 7-10902-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	8.00	0.00	No

100-97782 Local Roads - Executed

Replace existing structure with a single span precast, prestressed concrete deck beam bridge with approach to carry Hoover Road over Archie Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-010-22	L008(774)	18-11122-00-BR	TR 56	Bridges	8-10714-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	18.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

101-97798 Local Roads - Executed

Construct a shared-use path along Centerville Road from Main Street to Ferkel Street to Cherry in Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-032-23	60QW(896)	21-00057-00-BT	UNK 0000	Pavement	0-05150-8004 8-10835-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	20.00	0.00	No

102-99691 Local Roads - Executed

Resurfacing with HMA shoulders, Aggregate Shoulders, Signage, and Guardrail upgrades along Pyatt-Cutler Road from Union school Road to IL 131127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-528-12	V0Z7(747)	11-00136-00-RS	FAS 864	Pavement	0-00107-9006 9-10450-0000 9-10450-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	4.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

103-74B46 Highways - Executed

Patching and partial width resurfacing at 2 locations: 1) IL 105 from 0.1 miles east of 26th Street to Bender Drive in Decatur; 2) IL 121 at the Garfield overpass in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-116-22	N/A	D7 PATCHING 2023-2	FAP 741 FAP 320	Miscellaneous Pavement	0-02177-7005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	4.00	0.00	No

104-68F26 Highways - Executed

Shoulder reconstruction and slope stabilization along US 24, 0.7 mile North of IL 9 in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-023-20	N/A	(46)SR,SLP	FAP 317	Miscellaneous	0-02177-4017
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	3.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

105-70E17 Highways - Executed

10.67 Miles of Designed Overlay Resurfacing from Logan Co. Line to 1.8 Miles S. of Shirley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-065-20	NHPPUR44(821)	57(8,9,10)RS-2	FAI 55	Pavement	5-53315-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	4.00	0.00	No	

106-66M45 Highways - Executed

This work is located on FAS Route 340 (IL 115) beginning at the intersection of IL 115 and IL 54 in Roberts (Log Mile 0.00) and ending at the intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B pavement patching and related construction work. , This work is located on FAP Route 340 (IL 115) beginning at the Intersection of IL 115 and IL 54 (L.M. 0.00) and ending at the Intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B Pavement patching and other related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Ford	C-93-071-22	N/A	(109,110)PP	FAS 340	Pavement	0-02177-3014	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

107-62U46 Highways - Executed

Trombone Mast Arm Replacement at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-062-23	STPD0QW(194)	2022 VAR TSM 2	VARIOUS	Electrical	0-01495-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

108-62P67 Highways - Executed

(1,300-Ft) Improvement consists of the full replacement of the existing bridge along River Road over I-80 in Troy Township in Will County, IL. Work includes pavement reconstruction, shoulder reconstruction, guardrail replacement, retaining wall construction, construction of a multi-use path, and traffic control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-034-22		2021-151-B	FAI 80	Pavement Bridges	1-74997-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024		10	21.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

109-64S14 Highways - Executed

Bridge painting on SN's 089-0050, 089-0061 and 089-0044.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-010-23	STP-NHPPPGUX (661)	((177-4HB-3)(177-4HB-4)(177-2H	VARIOUS	Bridges	0-01376-2005 0-01376-2006 0-01376-2007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

110-74A94 Highways - Executed

Routing and sealing cracks at the centerline and edge of pavement on I-57 from the Effingham County line to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-023-22	NHPPRT7I(624)	D7 CRACK SEALING	FAI 57	Pavement	7-52799-0000
	Shelby			2023-4			7-52800-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

111-62U37 Highways - Executed

This improvement consists of bridge painting of structure 099-9904 on US 6/ US 52 (McDonough St) over the Des Plaines River in the city of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-051-23	N/A	FAU 313 22 BP	FAU 313	Bridges	0-01292-1007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	0.00	0.00		No

112-62U52 Highways - Executed

This contract consists of debris and litter cleaning along I-80 from I-294 (Tri-State Tollway) to I-355.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-068-23	N/A	FAI 80 22 LITTER	FAI 80	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		05/31/2024			0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

113-62R93 Highways - Executed

(1.20-Mile) Designed Overlay, ADA Improvements project on IL 7/ 53, 0.1-Mile N. of Caton Farm Road to IL 7 (Theodore St) and Bridge deck overlay, expansion joints repair/ replace) on IL 7/ 53 at Rock Run Creek Tributary, located in the Cities of Crest Hill and Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-263-22		FAP 0112 11 BJ	FAP 112	Bridges	1-78473-0000
						Pavement	1-81060-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	21.00	0.00	No

114-74B54 Highways - Executed

Bridge painting at various locations in Clark and Wabash Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash Clark	C-97-126-22		D7 BRIDGE PAINTING 2023-2	VARIOUS	Painting Bridges	0-01376-7001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

115-61J33 Local Roads - Executed

Resurfacing Batavia Road from east of the CN Railroad tracks to IL 159 in Warrenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-134-22	D75Y(626)	21-00041-00-RS (WARRENVILLE)	FAU 3553	Pavement	1-22445-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	23.00	0.00	No		

116-61J48 Local Roads - Executed

Remove and replace the bridge carrying 19th/Broadway Avenue over Silver Creek. Includes HMA approach pavement, curb and gutter, ADA improvements, storm sewer, and traffic signal improvements in Melrose Park

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-138-17	70P8(911)	16-00131-00-BR (MELROSE PARK)	FAU 2406	Bridges	1-22018-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/15/2023		10	23.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

117-61J55 Local Roads - Executed

Curb and gutter, sidewalks, ADA ramps, pavement widening, shared path construction and parkway restoration on various routes in Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-305-09	7FF8(480)	09-00176-00-BT (ELGIN)	VARIOUS	Pavement	1-11023-0035	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	20.00	0.00	No		

118-62N86 Highways - Executed

Spot improvements at 4 (four) distinct locations. Includes: Drainage Improvements.: ditch grading and shaping/ regrading, culvert replacement, proposed V-shape gutters etc. 1) 175th St: Western Ave to Dixmoor Ave in the Village of Homewood, Cook County 2) Dixie Hwy: S. of Heather Rd to Birch Rd in the Village of Homewood, Cook Co. 3) IL 113: W. of West River Rd, Unincorporated Custer Township, Will County. 4) IL 53 at Joann Ln, Village of Woodridge, DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-159-21	N/A	2021-055-DR	VARIOUS	Miscellaneous Pavement	1-80400-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	18.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

119-64P59 Highways - Executed

ADA Improvements from 2nd Avenue to 5th Avenue in Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-041-22	STPLTDU(457)	D2 SW 2020-2	FAP 599	Miscellaneous	2-53514-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	2.00	0.00	No		

120-64P93 Highways - Executed

Intersection Reconstruction of IL 40 at Science Ridge Road North of Sterling into a modern roundabout.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Whiteside	C-92-049-22		8N	FAP 646	Pavement	2-20446-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No				2.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

121-66J65 Highways - Executed

9.49 miles of designed overlay with bridge repairs from the Henry county Line to IL 40 on Interstate 80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-090-22		(06-1,06-2)	RS-4,BRR FAI 80	Pavement Bridges	3-08006-0120
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2025		15	6.00	0.00	No

122-68666 Highways - Executed

Replace structures carrying IL 89 over Clear Creek ESN 078-0025 (PSN 078-2011) and Clear Creek Tributary ESN 078-0024 (PSN 078-2012)Û, 1.4 and 2.8 miles north of IL 18 in Putnam County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Putnam	C-94-103-20	HBFPDHF2(477)	(122)BR,BR-1	FAP 698	Bridges	4-00150-0300 4-00150-0900
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	5.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

123-68E54 Highways - Executed

Headwall removal and replacement, culvert ext., and slope repair at 3 locations along IL 41 from S of Avon to N of Capp Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-090-18		(12)CLV,SLP	FAP 574	Miscellaneous Pavement	4-02919-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2023		15	9.00	0.00	No

124-68F79 Highways - Executed

1.3 miles of resurfacing with ADA improvements on IL 29 from N. of Truitt Avenue to S. of Cloverdale Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-101-20	NHPPNCUJ(195)	8RS-9,SW	FAP 318	Pavement	4-07219-0400
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

125-70944 Highways - Executed

6.085 Miles, 3P Policy Standard Overlay, ADA Improvements from Maplewood Dr_in Rantoul to E of Main St in Gifford. Bridge deck overlay at E Branch Salt Fork River 3 miles east of Rantoul ECL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-052-21	HBFP-STPJPZU (954)	(113)RS-7	FAP 709	Pavement	5-52975-0000 5-52975-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	6.00	0.00	No

126-74842 Highways - Executed

Bridge deck replacement on SN 012-0052 carrying I-70 over Mill Creek, 5.5 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-064-18	NHPPNGQS(464)	(12-51B)BR-2	FAI 70	Bridges	7-50996-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	2.00	0.00		No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

127-74B55 Highways - Executed

Bridge painting at various locations in Macon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-127-22		D7 BRIDGE PAINTING 2023-3	FAI 72 FAP 322A	Painting Bridges	0-01376-7002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				175	0.00	0.00	No

128-74B56 Highways - Executed

Bridge painting at various locations in Fayette and Effingham Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette Effingham	C-97-128-22	STP0JY1(348)	D7 BRIDGE PAINTING 2023-4	FAI 70 FAS 2793	Bridges	0-01376-7003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

129-76M81 Highways - Withdrawn

6.5 miles of designed overlay with ADA improvements on IL 13 / IL 153 from IL 4 to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-022-20				Pavement	8-00362-0000 8-00362-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				145	Pending	Pending	No

130-85734 Local Roads - Executed

Replace the bridge carrying Dixon Avenue over Howland Creek, 2/6 miles east of Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Whiteside	C-92-043-20		17-00228-00-BR	FAU 5560	Bridges	2-10576-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes			75	2.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

131-85742 Local Roads - Executed

Remove existing structure and replace with a single span PPC deck beam bridge with HMA approach, and traffic barrier terminals on Cedarville Road over a Branch of Brown Creek, 3 miles southeast of Dakota.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-052-22	ZGTR(549)	21-00191-00-BR	FAS 60	Bridges	2-10619-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	0.00	0.00		No

132-87793 Local Roads - Executed

Remove existing structure and replace with a single span PPC deck beam bridge with aggregate approach on 1100 E Road over Branch of Prairie Creek, 2.9 miles southeast of Ashkum.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-007-23	YM2X(032)	19-00078-02-BR	CH 42	Bridges	3-10665-0000 3-10665-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	6.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

133-87836 Local Roads - Deleted

Resurface Chartres Street Raccuglia Drive to 24th Street in La Salle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-024-24				Pavement	3-10780-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

134-95912 Local Roads - Executed

Remove and replace two structures carrying Reas Bridge Road over lake Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-006-22	A2HA(541)	12-00251-00-BR	FAU 7355	Bridges	7-10673-0000 7-10673-0010 7-10673-0020 7-10673-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			300	4.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

135-97787 Local Roads - Executed

Reconstruction of clay Street from North Main Street to North Dewey Street in Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-004-21	WWA3(248)	17-00031-01-PV (TROY)	MUN 1070	Pavement	8-10667-0000 8-10667-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	20.00	0.00	No

136-97795 Local Roads - Executed

HMA resurfacing with ADA improvements on Lebanon Avenue from F Street to IL 161 in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-003-21	ET62(727)	17-00169-02-RS (BELLVILLE)	FAU 9266	Pavement	8-10670-0000 8-10670-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	20.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

137-97802 Local Roads - Executed

HMA resurfacing with reflective crack control treatment on CH 10 from IL 153 to the east corporate limits of Elkton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Washington	C-98-020-24	XBH0(837)	20-00096-00-RS	FAS 836	Pavement	8-10767-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	8.00	0.00	No		

138-72403 Highways - Executed

Construction of a new parking lot and internal access road at the new IDOT District 6 Facility and Central Office Headquarters in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-012-23	N/A	HANLEY PARKING 2023	FAP 663	Pavement Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/31/2023		50	4.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

139-46925 Highways - Executed

Bituminous surface treatment on existing roads and parking lots in Burning Star State Fish and Wildlife Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-30-003-21	N/A	BURNING STAR 2022	PARK ROAD -BURNING STAR NO 5	Pavement	0-00842-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	1.00	0.00	No

140-60N11 Highways - Executed

(1.86-Mile) Roadway reconstruction and realignment; building removal and site clearing; installation of a new traffic signal; drainage improvement; cul-de- sac both north and south legs of Ivanhoe Road (existing IL 83); new signage and pavement markings; and aesthetic landscaping to IL 83 from IL 120 to IL 137 and at Atkinson Road, located in Lake County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-237-11		3Y-R	FAP 866	Pavement Electrical	1-75972-0000 1-75972-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		10	23.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

141-64P63 Highways - Deleted

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-005-21				Bridges	2-46100-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

142-64S13 Highways - Executed

Bridge painting on SN's 081-0121, 081-0007 and 081-0008.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-009-23	NHPPHKWA(388)	(161-1HB-1)BP & (81-3B-1)BP	FAI 88 FAI280/74	Bridges	0-01376-2002 0-01376-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

143-64S48 Highways - Executed

Intermittent Resurfacing on IL 92 from Turkey Hollow Rd. to IL 192.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-094-23	N/A	(292 & 092)RS	FAP 599	Pavement	2-07692-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	2.00	0.00	No

144-68G52 Highways - Executed

Bridge deck sealing at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-073-21	STPGIMV(024)	D4 BRIDGE DECK SEALING 2023	VARIOUS	Bridges	4-00201-2301 4-00201-2302
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

145-72111 Highways - Executed

Painting SN 084-0143 carrying Link Road over I-72, 1.2 miles east of the New Berlin interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-021-23		(84-9-2HB-1)BP	FAI 72	Bridges Painting	0-01376-6005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

146-74B37 Highways - Withdrawn

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-105-22				Miscellaneous Bridges	0-01292-7001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	Pending	Pending	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

147-76J97 Highways - Deleted

0.29 miles; Bridge replacement over Lunte Creek, 3.6 miles west of IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-326-18				Bridges	8-00267-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/22/2023		5	Pending	Pending	No	

148-76L29 Highways - Withdrawn

2.8 miles of ADA improvements on IL 161 from Beech Street to Pleasant Avenue in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-177-18	NHPP-STPF8N1 (360)	(7Z-2, 8Z-2)SW-1	FAP 805	Miscellaneous	8-00480-2030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	20.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

149-76N16 Highways - Withdrawn

Bridge repairs, flood wall work and pavement reconstruction on IL 111 over Cahokia Diversion Channel (SN 060-0121), 3 miles north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-056-20				Miscellaneous	8-00576-0000
						Bridges	8-00576-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023		20	Pending	Pending	No	

150-76N43 Highways - Withdrawn

Intersection reconstruction and ADA upgrades on IL 3 at 20th Street in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-095-20				Pavement	8-00703-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2023		10	Pending	Pending	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

151-61H93 Local Roads - Executed

Pavement reconstruction and streetscape improvements on Main Street from Maple Avenue to Hinman Avenue in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-123-22	QLBY(269)	19-00283-00-PV (EVANSTON)	FAU 1329	Pavement	0-00913-1025 0-00913-1026 1-22520-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2023		10	18.00	0.00	No

152-61J39 Local Roads - Rejected

Traffic signal modernization, roadway widening, and sidewalk construction at the intersection of Milwaukee Avenue and Zenith Drive/Castilian Court in Glenview.

153-85739 Local Roads - Executed

Resurfacing, guardrail replacement, grading and shaping ditches, centerline and shoulder rumble strips, streetlighting on Belvidere Road from Main Street in Roscoe to IL 173

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-045-22		21-00689-00-SP	FAU 9884	Miscellaneous Pavement	0-00107-2001 2-10622-0000 2-10622-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	5.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

154-87814 Local Roads - Executed

Resurfacing CH 10 from the Ford County line to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-001-24	N117(942)	19-00154-01-RS	FAS 335	Pavement	3-10693-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	6.00	0.00	No

155-89805 Local Roads - Executed

Roadway extension of Freedom Parkway from east of IL 8 to Cummings Lane in Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-028-21	ZNU6(153)	20-00128-02-PV (WASHINGTON)	FAU 6745	Pavement	4-10689-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			170	2.00	0.00	No		

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

156-95929 Local Roads - Executed

Replace the bridge carrying TR 78 over Raccoon Creek, 4 miles southwest of Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-106-22	6Z2T(482)	19-02130-00-BR	TR 78	Bridges	7-10885-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	8.00	0.00	No

157-97747 Local Roads - Executed

Intersection reconstruction to add two right turn lanes at IL 3 in Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #			
5 / 8	St. Clair	C-98-014-20	3U65(903)	15-00015-00-PV (SAUGET)	MS 1060	Pavement	8-10747-0000 8-10747-0010 8-11023-0006			
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification	
45		No		No		No		No	N/A	
Pre-Bid Meeting		Completion Date		Calendar Days		Working Days		DBE %	VBP %	Prequalification Waiver
No						55		20.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

158-99681 Local Roads - Executed

Replace existing structure with a single-span PPC Deck Beam Bridge with Aggregate approaches on Tuller Road over a drainage ditch 1.6 miels south of Carrier Mills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-002-20	Z9V4(580)	19-00163-00-BR	CH 16	Bridges	9-10632-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	6.00	0.00		No

159-99695 Local Roads - Executed

PCC Pavement, Curb and Gutter, sidewalk replacement, concrete median, decorative lighting, and landscaping on Park Avenue from Adams Street to Herrin Street in Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-001-23	P35D(843)	18-00071-00-MS (HERRIN)	FAP 726	Pavement	0-00913-9006 0-00913-9007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				135	12.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

160-68G38 Highways - Executed

Bridge deck overlay to 088-0021 and 088-0022-0022 carrying IL 93 over West and East Fork Spoon River west of Bradford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Stark	C-94-059-21	HBFP4APJ(600)	106[(B)BR;(B)BR-1] BDR	FAS 1194	Bridges	4-08821-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	2.00	0.00	No		

161-68H00 Highways - Executed

Landscaping I-74 in the City of Peoria. , Landscaping on I-74 in the City of Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-034-22	N/A	72(8,9,9-1)LS-14	FAI 74	Miscellaneous	0-02177-4008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2023			0.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

162-72G06 Highways - Executed

Bridge replacement on IL 29 over a drainage ditch approximately 1.8 miles northwest of Pana (SN 011-0013).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-039-13	NHPPG4AD(478)	2B-2	FAP 75	Bridges	6-00422-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	6.00	0.00	No

163-70G28 Highways - Executed

Bridge Joint Repair/Repair Miscellaneous Over US-150 and Norfolk S. RR and FAS 2495 North of Farmer City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-016-23	NHPPPQCZ(886)	MBPM 2023-1	FAI 74	Bridges	0-01292-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	3.00	0.00	No

164-72136 Highways - Rejected

Bridge deck microsilica overlay on 4 structures on I-72 east of the Illinois River (SN 086-0040, 086-0041, 086-0042 and 086-0043).

165-72A75 Highways - Rejected

5.1 miles of overlay on I-55 from 0.5 miles north of I-72 (Clearlake Avenue) to 0.5 miles north of Sangamon Avenue and 1.2 miles of resurfacing on IL 54 (Sangamon Avenue) from 0.3 miles west of I-55 to 0.1 miles east of Colt Road in Springfield.

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

166-87807 Local Roads - Withdrawn

Resurface Chartres Street from 24th Street to Pershing Road in LaSalle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-019-23	A583(027)	22-00084-00-RS CITY OF LASALLE	FAU 6104	Pavement	3-10734-0000 3-10734-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

01A-DK063 Aeronautics - Executed

Remove and replace a portion of the aircraft parking apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
2 / 3	DeKalb	DKB 4924 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
90	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		47		7.00	0.00	No	

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

02A-DU090 Aeronautics - Executed

Airport Perimeter Road Resurfacing - W. Tower Road. and DuPage Drive

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 4979 DUPAGE	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		22		7.00	0.00	No

03A-TR013 Aeronautics - Executed

Modify Aircraft Hangar Area Drainage

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Carroll	SFY 4966 TRI-TOWNSHIP	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		50		8.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

04A-TI001 Aeronautics - Executed

Helistop Aircraft Pavement Improvements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Cook	TF8 5050 TINLEY PARK HELISTOP	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		81		8.00	0.00	No

05A-RA018 Aeronautics - Executed

Rehabilitate Runway 18-36

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	TIP 4959 RANTOUL NATIONAL AVIATION CENT	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		54		12.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

06A-QI066 Aeronautics - Executed

Reconstruct Runway 4/22 (Construction: Phase 4)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Adams	UIN 5051 QUINCY REGIONAL	3170085TBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		201		16.00	0.00	No

07A-DU091 Aeronautics - Executed

Construct New Automobile Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 4980 DUPAGE	N/A	Pavement Earthwork		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		85		7.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

08A-MO007 Aeronautics - Executed

Construct new entrance road and parking lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Warren	C66 5009 MONMOUTH MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		18		7.00	0.00	No

09A-DU092 Aeronautics - Rejected

Reconfiguration of Taxiway E between Runway 15-33 and Taxiway B

10A-DI034 Aeronautics - Executed

Rehabilitate Airport Access Road and Auto Parking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Lee	C73 4978 DIXON MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		24		4.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

11A-PA065 Aeronautics - Executed

Expand Airport East Quadrant General Aviation Aircraft Parking Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Cook	PWK 4795 CHICAGO EXECUTIVE	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		53		11.00	0.00	No

12A-ED020 Aeronautics - Executed

Rehabilitate Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Edgar	PRG 4968 EDGAR COUNTY	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		16		8.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

13A-FL034 Aeronautics - Executed

Maintain and Remark Runway 3-21 and other Airfield Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Clay	FOA 4928 FLORA MUNICIPAL	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		25		0.00	0.00	No

14A-MV067 Aeronautics - Executed

Replace Medium Intensity Taxiway Lights (MITL) on all taxiways on the airfield

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jefferson	MVN 4950 MT. VERNON	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		120		3.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

15A-MV068 Aeronautics - Executed

Replace High Intensity Runway Lights (HIRL) on primary runway and replace Medium Intensity Runway Lights (MIRL) on crosswind runway

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jefferson	MVN 4951 MT. VERNON	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		85		1.00	0.00	No

16A-GR012 Aeronautics - Executed

Replace existing weather observation equipment with AWOS-II equipment

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Bond	GRE 4879 GREENVILLE	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		9.00	0.00	No

Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: January 02, 2026

17A-JA040 Aeronautics - Executed

Replace Medium Intensity Lights on Runway 13/31 and 4/22, All Taxiways, and Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Morgan	IJX 4880 JACKSONVILLE MUNICIPAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		119		0.00	0.00	No

18A-CI008 Aeronautics - Executed

Install 8' Class E Fence and Gates, Phase 4

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Alexander	CIR 4788 CAIRO REGIONAL	317SBGPTBD	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		162		15.00	0.00	No