

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

01X-68E44 Highways - Active (Review and Inspection)

Painting, deck replacement, and repairs to the westbound McClugage Bridge (SN 090-0115) carrying US 150 over the Illinois River and painting, deck replacement, and repairs to SN 02-0168 carrying westbound US 150 over IL29/ NE Adams St. 1.29 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Tazewell | C-94-079-18 | | | | Bridges | 4-00174-0060 |
| | Peoria | | | | | | 4-00174-0500 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/19/2027 | | 35 | 0.00 | 0.00 | No |

001-46657 Highways - Executed

Removal and replacement of existing interstate guide signs and logo signs, including the transfer of the business service signs, at various locations on I-70 from Exit 119 to Exit 154.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Various | M-60-017-25 | N/A | D7 SIGN MAINTENANCE 25-14 | FAI 70 | Miscellaneous | 0-01463-7001 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 04/01/2026 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

002-46659 Highways - Executed

Placing various widths of Preformed Plastic and Modified Urethane pavement marking lines, letters, and symbols within the limits specified on each individual work order within District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|------------------------------|---------|-----------------------|--------------|
| 2 / 2 | Various | M-60-001-26 | N/A | D2 HT PVMNT MRK RPR 26-01 | VARIOUS | Miscellaneous | 0-01478-2001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 11/30/2026 | | | 0.00 | 0.00 | No |

003-46660 Highways - Executed

Removing and replacing reflectors, removing damaged raised reflective pavement marker castings, and placing new raised reflective pavement marker castings within the limits shown on each individual work order within District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------------------|---------|-----------------------|--------------|
| 2 / 2 | Various | M-60-002-26 | N/A | D2 REFLECTOR REPL 26-02 | VARIOUS | Miscellaneous | 0-01838-2001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 10/31/2026 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

004-46662 Highways - Executed

Removing and replacing raised reflective pavement markers and reflectors in Bureau, Grundy, Kendall, LaSalle, and Putnam Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | Various | M-60-019-25 | N/A | D3 REFLECTOR REPL 25-16 | VARIOUS | Miscellaneous | 0-01838-3003 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 09/30/2026 | | | 0.00 | 0.00 | No |

005-46663 Highways - Executed

Removing and replacing raised reflective pavement markers and reflectors_on various highways in Ford, Iroquois, Kankakee, and Livingston Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|----------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | Various | M-60-020-25 | N/A | D3 REFLECTOR REPL 25-17 | VARIOUS | Miscellaneous | 0-01838-3004 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 09/30/2026 | | | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

006-46666 Highways - Executed

Maintenance of signs and delineators along state maintained routes in District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Various | M-60-024-25 | N/A | D2 DELIN MAINT INT 26-04 | VARIOUS | Miscellaneous | 0-01463-2001 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/30/2026 | | | 0.00 | 0.00 | No | | |

007-46940 Highways - Executed

Roadway and parking lot improvements (HMA resurfacing, removal and replacement of existing parking lot, drainage improvements, ADA sidewalk, and pavement marking and other work) within the_Goose Lake Prairie State Natural Area in Grundy County. 1.4 miles gross length internal park roads.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Grundy | C-30-001-25 | N/A | GLP 2025 | PARK ROADS | Pavement | 0-00969-3001 |
| | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 90 | 3.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

008-46945 Highways - Executed

HMA resurfacing of roadway and parking areas, striping of parking areas, culvert replacements, sign replacements, aggregate resurfacing of camp sites and hunting lots, guardrail replacement, dump station reconstruction, site lighting replacements, installation of electric vehicle charging stations, and other miscellaneous improvement items at the Walnut Point State Park (IDNR) in Douglas County. 5.1 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------|---------------|---------------------------|--------------|
| 3 / 5 | Douglas | C-30-012-25 | N/A | WALNUT POINT 2025 | PARK ROADS | Miscellaneous Pavement | 0-00969-5001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 80 | 4.00 | 0.00 | No |

009-61G79 Local Roads - Executed

Widening the North Aurora road underpass and construction of railroad Bridges to carry WCL and BNSF Railways over North Aurora Road in Naperville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------------------|----------|-----------------------|--------------|
| 1 / 1 | DuPage | C-91-424-19 | XUXZ(984) | 06-00133-00-BR (NAPERVILLE) | FAU 1509 | Bridges | 1-22359-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 340 | 25.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

010-61K19 Local Roads - Active

HMA resurfacing on Landmeier Road from Lively Boulevard to Cambridge Drive in Grove Village. Includes; patching, curb and gutter, storm sewer, sidewalks, traffic signal relocation, and ADA improvements.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-148-23 | RTQ0(408) | 22-00078-00-RS (ELK GROVE) | FAU 1333 | Pavement | 1-22633-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 09/26/2025 | | 5 | 14.00 | 0.00 | No | | |

011-61K44 Local Roads - Executed

Construct an HMA shared-use path with pedestrian bridge and two boardwalks from 265th street to the south end of the existing trail south of Burville Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|------------------------------------|-----------------------|------------------------------|
| 1 / 1 | Will | C-91-176-24 | L7MD(600) | 20-F3000-06-BT | PLUM CREEK GREENWAY TRAIL | Pavement | 0-05152-1001 1-22708-0000 |
| | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | No | No | | No | No | | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 85 | 23.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

012-61K61 Local Roads - Executed

Construction of three 7'X 5' precast concrete box culverts to carry Woodcreek Drive over Lily Cache Lane Tributary in Bollingbrook. Includes; lighting, HMA Pavement, curb and gutter, and sidewalks.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-513-11 | WGMD(988) | 10-00055-00-BR (BOLINGBROOK) | MUN 1147 | Bridges | 1-21168-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 18.00 | 0.00 | No | | |

013-61K95 Local Roads - Executed

HMA resurfacing on Lombard Rod from Army Trail Boulevard to Lake Street in Addison. Includes; ADA improvements, storm sewers, and Landscaping.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-217-24 | SNZ5(530) | 24-00113-00-RS (ADDISON) | FAU 2604 | Pavement | 1-22755-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

014-61K96 Local Roads - Deleted

HMA resurfacing and shoulder widening of Saunders Road from Duffy Lane to Riverwoods Road in Riverwoods.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-241-24 | | | | Pavement | 1-22739-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 85 | Pending | Pending | No | |

015-61L06 Local Roads - Executed

Construct a shared-use path and roadway reconstruction at various locations in Park Forest.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1 | Cook | C-91-056-25 | N/A | 20-00106-00-PV (PARK FOREST) | VARIOUS | Pavement | 0-02272-1046 1-22763-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 150 | 22.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

016-61L29 Local Roads - Active

HMA resurfacing on Fairfield Way between Lake Street and Bloomingdale Road in Bloomingdale. Includes; Patching, curb and gutter, and frame and grate adjustments.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-086-25 | KV4P(458) | 20-00073-00-RS (BLOOMINGDALE) | MUN 1020 | Pavement | 1-22747-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 50 | 0.00 | 0.00 | No | | |

017-61L31 Local Roads - Executed

Resurfacing, curb and gutter, and sidewalk replacement on Sheridan Road from Washington Street to south of Liberty Street in Waukegan.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Lake | C-91-096-25 | 06WW(152) | 22-00247-00-RS (WAUKEGAN) | FAU 2736 | Pavement | 1-22760-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 15.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

018-61L32 Local Roads - Executed

Resurfcing, curb and gutter, and sidewalk replacement on Galilee Avenue from 21st Street to 33rd Street in Zion.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------|-----------------------|-------------------------|
| 1 / 1 | Lake | C-91-230-23 | LHWM(001) | 22-00094-00-RS (ZION) | FAU 2740 | Pavement | 1-22674-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 15.00 | 0.00 | No |

019-61L33 Local Roads - Executed

Resurfacing on Shermer Road from Golf road to East Lake Avenue in Glenview. Includes; patching, curb and gutter, and ADA improvements.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-168-25 | DD5S(371) | 24-00214-00-RS (GLENVIEW) | FAU 2770 | Pavement | 1-22759-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 09/12/2025 | | 15 | 22.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

020-61L41 Local Roads - Executed

Sidewalk removal and replacement on various routes in Evanston.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|------------------------------|--|
| 1 / 1 | Cook | C-91-148-24 | XF0D(103) | 23-0297-00-SW (EVANSTON) | VARIOUS | Miscellaneous | 0-02010-1009 1-22761-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 40 | 0.00 | 0.00 | No | | |

021-62J72 Highways - Executed

(5,107-Ft) Designed Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements, detector loops replacement, pavement markings. Located along ILL 31/ ILL 56 (State Street) from I-88 to North River Road within the Village of North Aurora

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Kane | C-91-036-20 | NHPP1YZV(792) | 2019-114RS&SW | FAP 365 | Pavement | 1-80186-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

022-62J79 Highways - Executed

IL 64: Gross Length (5.53 miles), Net Length = (5.05 miles) Frontage Rd: (500 feet) Designed Overlay, Drainage and ADA Improvements. The project is located within the City of Northlake, Villages of Melrose Park, River Forest, Stone Park, River Grove and Elmwood Park in Cook County, Illinois.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|--|
| 1 / 1 | Cook | C-91-023-20 | NHPP4NTV(036) | 2019-107-RS&SW | FAP 307 | Pavement | 1-80057-0000 1-80057-1000 1-80057-2000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2026 | | 5 | 0.00 | 0.00 | No | |

023-62R02 Highways - Executed

This is a curb ramp for sidewalk ADA improvements, HMA surface removal and overlay, sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments, placement of pavement markings. This work is located on various State maintained arterial routes within Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------|
| 1 / 1 | Cook | C-91-074-22 | N/A | 2021-181-SW | VARIOUS | Pavement | 1-78752-0461 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 7.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

024-62R62 Highways - Executed

(1,239-Ft) Bridge Replacement Project for Michigan City Rd., bridge over I-94 (SN 016-1068) and reconstruction of a new bridge (SN 016-8320 and a new concrete retaining wall, underpass lighting at two locations and High Mast Lighting Towers (HMLT) modifications within I-94 corridor in Cook County, Village of Dolton, IL

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------------|--------|-----------------------|--------------|
| 1 / 1 | Cook | C-91-205-22 | NHPPGZ34(587) | FAI 94 22 STRUCTURE 2 | FAI 94 | Bridges | 1-79979-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 10/31/2026 | | 10 | 14.00 | 0.00 | No |

025-62T20 Highways - Executed

(1.37-Mile) Smart Overlay and pedestrian ramp (ADA) consists of hot-mix asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, concrete sidewalk removal replacement, resurfacing with hot-mix asphalt surface course, thermoplastic pavement markings. Located in the Village of Midlothian and City of Oak Forest in Bremen Township in Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------|---------|-----------------------|--------------|
| 1 / 1 | Cook | C-91-308-22 | NHPPWIU7(540) | FAP 0350 22 RS | FAP 350 | Pavement | 1-80995-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 60 | 10.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

026-62T27 Highways - Executed

(3,073-Ft) Bridge repairs on (S.N.099-0292), includes bridge deck scarification latex concrete overlay, joint reconstruction, bearings and substructures repair repairs and bearing painting. The roadway work encompasses concrete scarification, butt joints, asphalt overlay, removal and replacement of the median, and curb and gutter, reconstruction of a catch basin and adjustment of inlets. Located along IL 171 (N. State St.) over Fiddymont Creek in the City of Lockport in Will County, Illinois.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-330-22 | NHPPRMPQ(697) | FAP 0577 22 BJ | FAP 577 | Bridges | 1-81107-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 0.00 | 0.00 | No | | |

027-62V35 Highways - Active

(4857.6-Ft) Smart overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt surface course, placement of thermoplastic pavement markings. Located on Illinois Route FAP 112, IL 53 (Independence Blvd), it begins N of University Pkwy and ends at Renwick Rd. in the City of Lockport in Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-015-24 | NHPPUHUC(765) | FAP 0112 23 SMART | FAP 112 | Pavement | 1-80974-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 8.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

028-62V36 Highways - Executed

(3.59-Mile) Smart Overlay and ADA improvements consists of asphalt surface removal, pavement patching, resurfacing with polymerized asphalt surface course drainage structures adjustment and cleaning, thermoplastic pavement markings, sidewalk curb ramps, accessible pedestrian signal (APS). Located within the municipal limits of the Village of Oak Lawn, Village of Alsip, and City of Chicago, in Cook County, IL.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-016-24 | NHPPQUU3(962) | FAP 0350 23 SMART | FAP 350 | Pavement | 1-81006-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 105 | 16.00 | 0.00 | No | | |

029-62V37 Highways - Executed

(2.08-Mile). Smart HMA surface removal and overlay, pavement widening, ADA curb ramp improvements, APS improvements, pavement widening, pavement markings, This project is located along IL 64 (Main Street) and begins just west of 13th Avenue and extends in an easterly direction to Kautz Road/Smith Road. This project is located within the City of St. Charles in Kane County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Kane | C-91-017-24 | NHPPBH2V(316) | FAP 0307 23 SMART | FAP 307 | Pavement | 1-80981-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 80 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

030-62V38 Highways - Executed

(2.07-Mile) Pavement Patching, hot-mix asphalt surface removal and resurfacing, pavement patching, aggregate wedge shoulder and thermoplastic pavement marking. This improvement is in Village of Old Mill Creek and Unincorporated Lake Villa and Antioch Township in Lake County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Lake | C-91-018-24 | NHPPBN14(122) | FAP 0344 23 SMART | FAP 344 | Pavement | 1-80998-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 0.00 | 0.00 | No | | |

031-62V41 Highways - Executed

(3,705-Ft) Pavement patching, asphalt pavement removal and replacement, combination curb and gutter removal and replacement, thermoplastic pavement marking. This project in the Village of Arlington Heights, Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-021-24 | NHPPFYJV(201) | FAP 0344 23 SMART2 | FAP 344 | Pavement | 1-81003-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 9.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

032-62V53 Highways - Executed

(2,646-Ft) Standard Overlay consists of pavement patching, hot-mix asphalt surface removal, hot-mix asphalt surface and level binder resurfacing, shoulder and centerline rumble strips, placement of thermoplastic pavement markings on US 20 (Grant Highway) from 0.2 Miles Southeast of Harmony Road to Getty Road in Coral Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | McHenry | C-91-036-24 | NHPPAZW1(947) | FAP 525 23 SMART | FAP 525 | Pavement | 1-80977-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | Yes | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

033-62V54 Highways - Active

(3,000-Ft) SMART Overlay, ADA Improvements HMA surface removal and resurfacing, sidewalk removal, pavement markings, combination curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments and pedestrian ramp. Located on US 41 (Skokie Blvd) from South of Old Glenview Road to North of Golf Road within the Villages of Skokie.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-037-24 | NHPPX3TL(656) | FAP 0350 23 SMART1 | FAP 350 | Pavement | 1-80982-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 11.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

034-62V56 Highways - Executed

(2.70-Mile) Standard and Designed Overlay, ADA Improvements Accessible pedestrian signal additions, pavement marking restriping. Project located on IL 171 (Archer Avenue) from South of Ogden Avenue to West of Harlem Avenue, in the Villages of Summit, McCook, and Lyons in Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-042-24 | NHPPT687(197) | FAP 0372 23 SMART | FAP 372 | Pavement | 1-80879-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 12.00 | 0.00 | No |

035-62V61 Highways - Executed

(2.55-Mile) Standard Overlay and ADA sidewalk ramp improvement, pavement patching, milling of HMA surface, placing HMA surface course and HMA binder course, drainage structures adjustment and cleaning, pavement markings, ramp improvements located on Pulaski Rd. / Crawford Ave. from S. of 123rd St to 103rd St. in the Villages of Oak Lawn, Alsip and the City of Chicago in Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-047-24 | STPLIPA(365) | FAU 3778 23 OVERLAY | FAU 3778 | Pavement | 1-79104-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 8.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

036-62V75 Highways - Executed

(2.80-Mile) SMART Overlay, Traffic Signal Modernization and ADA Ramp Improvements hot-mix asphalt surface removal, placement of hot mix surface course, pedestrian ramp improvements, pavement patching, placement of pavement markings. Location: IL 59 (Fox Lake Rd) from IL 173 to Highwoods Dr within the Village of Antioch.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 1 / 1 | Lake | C-91-061-24 | NHPPE2LY(860) | FAP 0104 23 SMART | FAP 104 | Pavement | 1-81010-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 12.00 | 0.00 | No |

037-62V85 Highways - Active

(4.87- Mile) SMART Overlay, ADA including HMA surface course replacement. Pavement patching and curb and gutter removal and replacement. Curb ramps for sidewalks (ADA) improvements. Drainage structures adjustment and cleaning. New pavement markings and raised reflective pavement markers. Pedestrian signals improvements (APS), detector loops replacement. Location: IL 72 (Higgins Road) from I-290 (Eisenhower Expwy) going East to Northwest of Landmeier Road, within the Villages of Schaumburg and Elk Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-071-24 | NHPP8SP4(014) | FAP 0341 23 SMART | FAP 341 | Pavement | 1-81015-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/31/2026 | | | 14.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

038-62V86 Highways - Executed

(1.929-Mile) SMART Overlay, ADA Improvements: Removing and replace (HMA) surface course, pavement patching and curb removal and replacement, curb ramps, drainage structures adjustment and cleaning, pavement markings, raised reflective pavement markers. Pedestrian signals improvements (APS), detector loops replacement located on IL 53 (Lincoln Avenue), from North of 61st Street to 75th Street in the Villages of Woodridge and Lisle in DuPage County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-072-24 | NHPPKB3C(766) | FAP 0870 23 SMART | FAP 870 | Pavement | 1-81004-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 0.00 | 0.00 | No | | |

039-62V87 Highways - Executed

(1.43-Mile) SMART Overlay and ADA improvement consisting of hot-mix asphalt surface removal, pavement patching, curb and gutter replacement, curb ramps for sidewalks (ADA) improvements, hot-mix asphalt resurfacing, and thermoplastic pavement markings on Western Avenue from south of Broadway Street to Interstate 57 within the City of Blue Island and the Villages of Posen and Dixmoor.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-073-24 | NHPPG2DR(523) | FAP 0370 23 SMART 2 | FAP 370 | Pavement | 1-80996-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 11.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

040-62V89 Highways - Executed

(1.27-Mile) SMART Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements, detector loops replacement, pavement markings. Located along IL 72 (Higgins Road) from Audubon Street to Lexington Drive within the Villages of Hoffman Estates and Schaumburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-075-24 | NHPPHGI5(827) | FAP 0341 23 SMART2 | FAP 341 | Pavement | 1-80971-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 15.00 | 0.00 | No | | |

041-62W50 Highways - Executed

(1.08-miles) SMART Overlay, curb ramps for sidewalks (ADA) Improvements, asphalt surface removal, pavement patching, new asphalt surface, curb and gutter removal and replacement, sidewalk removal and replacement, pavement markings, raised reflective pavement markers. Location: IL 53 West Frontage Road from US 12 (Rand Rd) to Anderson Drive, located within the Village of Palatine.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-154-24 | N/A | 2023-928-RS,SW | FAP 342 | Pavement | 1-78956-0000 1-78956-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 8.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

042-62W56 Highways - Active

The work under Full Expressway Nighttime Cleaning Cycle and Supplement Sweeping includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|-------|
| 1 / 1 | Various | C-91-173-24 | N/A | 2023-SWP-005 (PM) | VARIOUS | Miscellaneous | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 12/31/2026 | | | 0.00 | 0.00 | No | |

043-62W59 Highways - Executed

Trombone Mast Arms replacement project including new traffic signal heads, pedestrian traffic signal heads, accessible pedestrian signals, traffic signal posts, conduits, electric cable, and handholes installations at various locations in District 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-179-24 | HSIPBH5J(668) | 2023-938-N, TS | VARIOUS | Electrical | 1-81353-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

044-62X20 Highways - Executed

(627-Ft) Bridge Painting project consisting of cleaning and painting steel surfaces. The project is located at the structure No. 1 (SN. 016-1062) carrying I-94 eastbound to I-55 southbound over Archer Avenue/BNSF and ICC RR in the City of Chicago in Cook County, and structure No. 2 (SN. 099-0198) carrying Maple Road Over I-80 in the Village of Mokena in Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------|-----------------|-----------------------------|---------------------------|-------------------|-----------------------|-------------------------|
| 1 / 1 | Will Cook | C-91-005-25 | | (1717.6-1P) BP 24 | FAI 94 FAI 180 | Bridges | 0-01378-1001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 0.00 | 0.00 | No |

045-62X22 Highways - Executed

This is a bridge painting project includes cleaning and painting steel surfaces as designated on the plans. LOCATION #1: New Avenue over Long Run Creek Overflow City of Lockport in Will County (SN: 099-0299). LOCATION #2: US 45 over Hickory Creek Village of Frankfort in Will County (SN: 099-0293). LOCATION #3: IL 43 (Harlem Ave.) over I-80 Village of Tinley Park in Cook County (SN: 016-0325).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook Will | C-91-007-25 | N/A | (104-B) BP 24 | VARIOUS | Bridges | 0-01378-1003 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

046-62X25 Highways - Executed

Partial replacement of the bridge deck thin polymer overlay, partial depth bridge deck repair, cleaning and resealing of relief joints. This project is located at bridge SN 016-0254 on FAP route 345 (US Rte 20) over IL Route 59 and at bridge SN 016-2786 on FAP route 305 (Palatine Rd) over IL Route 21/US 45 Milwaukee Ave in Cook County, Illinois.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------|--------------------|-----------------------|--------------|
| 1 / 1 | Cook | C-91-010-25 | N/A | (7HB-K (86) BR-24 | FAP 345 FAP 305 | Bridges | 0-02179-1010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 0.00 | 0.00 | No |

047-62X27 Highways - Executed

Replacement of the bridge joint sealers, partial depth approach slab repair, concrete curb repair, concrete parapet repair, replacement of curved bridge fence. This project is located at bridge SN 016-0243 on FAP route 374 (IL Rte 21) over Union Pacific Railroad and at bridge SN 016-0309 on FAP route 348 (IL Rte 43) over Interstate 90 and CTA in Cook County, Illinois.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|------------------|--------------------|-----------------------|--------------|
| 1 / 1 | Cook | C-91-014-25 | N/A | (60B&C-NRM)BR 24 | FAP 374 FAP 348 | Bridges | 0-02179-1016 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

048-62X32 Highways - Executed

(3.38-Mile) Standard and Designed Overlay, ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, detector loops replacement, pavement markings and collateral work. Location 1) Sheridan Road (Naval Station G Street to Moffett Road), Location 2) Scranton Avenue (Green Bay Road to Sheridan Road, both located in the Village of Lake Bluff.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------------|----------------------|-----------------------|--------------|
| 1 / 1 | Lake | C-91-019-25 | STP42HV(154) | 2024-998-SW, RS | FAU 2744 FAU 1238 | Pavement | 1-79564-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 75 | 11.00 | 0.00 | No |

049-62X39 Highways - Executed

(126-Ft) Surface Removal and HMA Overlay including guardrail and terminal removal and reinstallation, preformed joint seal removal and replacement, crack routing and filling, pavement markings. Located at the west approach of (S.N. 049-0221) on IL 120 (Belvidere Road) over I-94 in the Village of Libertyville in Lake County, and at the south approach of (S.N. 049-0209) on U.S. 41 (Skokie Highway) over IL 132 (Grand Avenue) in the Village of Gurnee in Lake County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------------------|--------------------|-----------------------|--------------|
| 1 / 1 | Lake | C-91-026-25 | N/A | (125-HB(1&2)R-1) B 24 | FAP 333 FAP 346 | Pavement | 0-02179-1011 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

050-62X40 Highways - Executed

The improvement consists of structural repair of concrete on the existing piers abutments. This improvement consists of 8 locations: (1) location is at I-57 at Wentworth Avenue (SN 016-2028) City of Chicago. (2) location is at I-57 at Union Pacific Railroad (SN 016-0071) City of Chicago (3) location is at I-57 at RR Bike Path (SN 016-0070) City of Chicago. (4) location is at I-57 at 107th Street (SN 016-2031) City of Chicago. (5) location is at I-57 at Throop Street (SN 016-2032) City of Chicago. (6) location is at I-57 at 115th Street (SN 016-2037) City of Chicago. (7) location I-57 at 119th Street (SN 016-0904) in Chicago and Calumet Park. (8) location is at I-57 at 125th Street (SN 016-2034) Village of Calumet Park. All within Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-028-25 | N/A | (068-2323.3-CF) BR, I 24 | FAI 57 | Bridges | 0-02179-1012 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 50 | 0.00 | 0.00 | No | | |

051-62X48 Highways - Executed

(1.24- Mile) Pavement Grinding project including pavement grooving, remove and replace curb and gutter, pavement markings, concrete class B patching. IL 31 (Western Algonquin Bypass) at South Main Street to North Main Street in the Village of Algonquin within McHenry County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | McHenry | C-91-037-25 | HSIPRFC9(879) | 2024-1007-RS | FAU 3887 | Pavement | 1-81414-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 12.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

052-62X85 Highways - Executed

(1.19-Mile) Pavement Patching includes asphalt surface removal, resurfacing asphalt binder and surface course, aggregate wedge shoulders, grading and shaping shoulders, pavement markings, raised reflective pavement marker. This project is located along I-55 West Frontage Road from South of Stripmine Road to IL 113 (Division Street) in the City of Wilmington and the Village of Diamond in Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|--------|-------------------------|------------------|
| 1 / 1 | Will | C-91-111-25 | STP9NPL(918) | 2024-1044-RS | FAI 55 | Pavement | 1-81644-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 0.00 | 0.00 | No | |

053-62X92 Highways - Executed

The work to be completed under this contract consists of installing fence and gates at new locations and repairing existing damaged pedestrian barrier on a work order basis. This work is located on various State maintained arterial and expressway routes within the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------|
| 1 / 1 | Various | C-91-118-25 | N/A | 2024-1051-I | VARIOUS | Miscellaneous | 0-02179-1002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/30/2026 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

054-62X93 Highways - Executed

The work on this improvement consists of modernizing bridge lift gates at structures carrying McDonough Street and Brandon Street over the Des Plaines River. This improvement has 2 locations: the first locations is at McDonough Street (SN: 099-9904) over the Des Plaines River and the second location is at Brandon Street (SN: 099-9903) over the Des Plaines River in Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|--------------------|-------------------------|------------------|
| 1 / 1 | Will | C-91-119-25 | N/A | (1981-082B-I) BR 24 | FAU 313 FAU 341 | Bridges | 0-02179-1008 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 0.00 | 0.00 | No | |

055-64B40 Highways - Withdrawn

4.07 miles of reconstruction of US 20 from 0.2 mile west of Logemann Rd to Rush St in Stockton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Jo Daviess | C-92-050-13 | | | | Pavement | 2-97140-0300 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/25/2026 | | 15 | Pending | Pending | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

056-64N76 Highways - Executed

Intersection reconstruction including culvert replacement on US 6 and Green Riv River Rd/Osco Rd 0.3 mi W to 0.5 mi E of Osco Rd. 1,500 gross feet.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------------------|-----------------------|-------------------------|
| 2 / 2 | Henry | C-92-100-23 | HSIP-STP806H(468) | (2,3)R | FAU 5789 FAS 226 | Pavement | 2-20268-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | | 1.00 | 0.00 | No |

057-64N98 Highways - Executed

Reconstruction of the IL 38/I-39 Interchange including replacement of 2 traffic signals, construction of 1 new signal, and new roadway lighting. The project extends on IL 38 from Dement Rd east 2,150 ft.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-------------------|------------------------|------------------------------|
| 2 / 2 | Ogle | C-92-042-23 | CRD3P0(364) | 141-1HBR-3&(9,10)R-3 | FAI 39 FAP 567 | Pavement Electrical | 2-20430-0100 2-20430-0107 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/25/2027 | | 15 | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

058-64T78 Highways - Executed

1.72 miles of longitudinal joint repair along US Bus 20 420' west of Mill Rd. to Rockford College Entrance Dr.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Winnebago | C-92-179-24 | N/A | D2 CJS 2025-02 | FAP 517 | Pavement | 0-02179-2005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

059-64T87 Highways - Executed

Bridge cleaning and painting of SN 098-0095, carrying IL 84 over Johnson Creek, 2.5 miles north of IL 136 and partial bridge cleaning painting of SN 098-0096, carrying IL 84 over BNSF RR, 2 miles south of Carroll County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Whiteside | C-92-191-24 | NHPPTL49(711) | (107(B-1&VB-1))BP | FAP 308 | Bridges | 0-01378-2001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 35 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

060-64U13 Highways - Executed

LED lighting and coupling replacement on existing poles at the interchange of I-90/IL 75, IL 251 at Rockton Rd., and I-90 Welcome Center in Winnebago County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Various | C-92-011-25 | N/A | D2 LIGHTING 2025 | VARIOUS | Electrical | 0-02179-2015 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 0.00 | 0.00 | No | | |

061-64U31 Highways - Executed

7.6 miles of patching, milling and resurfacing on IL 40 from Marion Ave. in Chadwick to IL 78.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Carroll | C-92-028-25 | CR7L2F(589) | (3,4) RS | FAP 646 | Pavement | 2-97421-0010 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

062-66M48 Highways - Executed

Replacing the deck and approaches, abutment conversion to semi-integral abutments, substructure repairs, slope wall replacement, roadway resurfacing, guardrail replacement as needed, a private driveway reconstruction, and pavement marking on FAP 646 (IL 40) on the south side of Buda at SN 006-0138 carrying FAP 646 over the Burlington Northern Santa Fe Railroad.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Bureau | C-93-105-24 | BRAJ0R(455) | 122V-BR1 | FAP 646 | Bridges | 3-06138-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/14/2025 | | 20 | 8.00 | 0.00 | No |

063-66M99 Highways - Executed

Milling and resurfacing (Standard Overlay) and ADA improvement on US 24 from the Mclean Co line to 0.3 mi E of 7th St in Fairbury City, 4.32 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Livingston | C-93-025-23 | NHPPNN3F(925) | (26,26A)RS,SW | FAP 317 | Pavement | 3-02453-0030 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 65 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

064-66N61 Highways - Executed

Installation of a flashing red beacon at each of the stop controlled approaches to the intersection of IL 115 and S 7000 W Rd (Lehigh RD), and installation of a flashing yellow beacon at each of the advanced intersection warning signs adjacent to IL 115.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Kankakee | C-93-097-23 | HSIP94YU(547) | (102)SFY | FAS 1323 | Electrical | 3-47470-2407 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

065-66P37 Highways - Executed

Bridge repairs including paved shoulder replacement, expansion joint replacement, bearing replacement, PPC I-Beam Repairs, approach slab repairs, deck patching and other related construction items at dual Structures, 053-0007 EB and 053-0008 WB carrying O.R. 66 over the Vermilion River, 0.55 miles south of IL Route 23 in Pontiac.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 3 | Livingston | C-93-088-24 | N/A | (11-X-1-BR-1, 11X-1-BR)BRR | FAP 673 | Bridges | 0-02179-3009 0-02179-3010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 75 | 8.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

066-66P48 Highways - Executed

Routing and filling the cracks along the centerline, as well as any significant transverse cracks, and pavement markings along various routes in Livingston County. 45.61 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|------------|-----------------|-----------------------------|-----------------------------|---------------------------|-----------------------|--|-------------------------|
| 2 / 3 | Livingston | C-93-022-25 | NHPP-STP5GJW (220) | D3 CRACK SEALING 2025-06 | VARIOUS | Pavement | 3-02453-0050 3-04753-0050 3-06653-0030 3-11653-0090 | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | | 40 | 0.00 | 0.00 | | No |

067-66P73 Highways - Executed

Furnishing and installing Butterfly Dynamic Message Signs on I-80 in Grundy County at M.M. 108.5 and M.M. 119.5. 1.663 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Grundy | C-93-129-24 | N/A | D3 OVD MESSAGE SG - 2024 | FAI 80 | Miscellaneous | 0-01324-3001 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 125 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

068-66P89 Highways - Executed

Removing existing inlets, storm sewer, installing inlets, paved ditch, guardrail removal and replacement, pipe drains, pipe underdrains, grading and shaping ditches and other related construction items on IL 26 from the intersection with 1950 Ave North and ending at the City County Park Rd entrance north of Princeton. 1.1 mile gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Bureau | C-93-035-25 | N/A | (116)DR,T | FAP 316 | Miscellaneous | 0-02179-3012 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 6.00 | 0.00 | No |

069-66R11 Highways - Executed

Aggregate Wedge Shoulder, Type B along I 39 at LaSalle county extending from Marshall County Line (M.M. 40.32) to Lee County Line (M.M. 76.85) and includes exit and entrance ramps at the IL 18, Tonica, IL 71, IL 251, Oglesby Spur, US 6, US 52 and US 34 Interchanges, 36.5 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-058-25 | N/A | 50(1-8)G,SR | FAI 39 | Pavement | 3-77700-0150 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

070-66R12 Highways - Executed

Pavement patching along I-80 in LaSalle and Grundy counties extending from east of Illinois 23 interchange (M.M.90) to Grundy county line (M.M.103), LaSalle County Line (M.M.103) to Seneca interchange (M.M.105), Brisbon interchange Grundy county, and Minooka interchange (Ridge Rd), 15 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|-------------------|-------------|-------------------|----------------------|--------|-----------------------|--------------|
| 2 / 3 | LaSalle Grundy | C-93-059-25 | N/A | 50(4-6)PP, 32(1,2)PP | FAI 80 | Pavement | 3-77700-0160 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 25 | 0.00 | 0.00 | No |

071-66R13 Highways - Executed

Pavement patching along F.A.P. Route 326 extending from IL Route 47/71 intersection (L.M. 0.00) to IL Route 47/US 34 Intersection (L.M. 2.80), 2.8 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------|---------|-----------------------|--------------|
| 2 / 3 | Kendall | C-93-060-25 | N/A | (108, 109)PP | FAP 326 | Pavement | 3-77700-0170 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 20 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

072-66R14 Highways - Executed

Roadway resurfacing along IL 47 in Kendall county and extends from Sta6811 +72.00 to STA 6852+22.00, 0.757 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Kendall | C-93-061-25 | N/A | (109)RS-6 | FAP 326 | Pavement | 3-77700-0180 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 10.00 | 0.00 | No |

073-66R15 Highways - Executed

Furnishing and placing Aggregate Wedge Shoulders, Type B adjacent to existing mainline pavement or stabilized shoulders along IL 23 and US 34 in LaSalle County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-------------------|-----------------------------|---------------------------|-----------------------|------------------------------|-------------------------|--------------|--|
| 2 / 3 | LaSalle DeKalb | C-93-062-25 | N/A | (3R,16R,20)G,SR | FAP 587 FAP 68 FAP 591 | Pavement | 3-77700-0190 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

074-66R16 Highways - Executed

4 miles Centerline Crack Sealing beginning at 0.3 Mi South of N. 40th Rd and ends at 1.3 MI. South of US Route 34.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | LaSalle | C-93-063-25 | N/A | (3R)CJS | FAP 68 | Pavement | 3-77700-0200 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

075-66R17 Highways - Executed

Class B pavement patching and other related construction items on US Route 24 beginning at the east ramps of I-57 Interchange and ends at the US 24/45 intersection.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Iroquois | C-93-064-25 | N/A | (36)PP | FAP 317 | Pavement | 3-77700-0210 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

076-66R19 Highways - Executed

Milling, resurfacing, aggregate shoulders, rumble strips, pavement marking, raised reflective pavement markers, and other related construction items on IL Route 89 beginning at the north approach pavement of SN 006-0178 and ending at Cleveland St in Ladd. It also includes the adjacent I-80 Frontage Rd beginning at IL 89 intersection and ends at the Ladd Maintenance facility.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|---------|-----------------------|------------------------------|
| 2 / 3 | Bureau | C-93-066-25 | STP0HLS(903) | (102, FRONTAGE RD.) RS-5 | FAP 698 | Pavement | 3-77700-0230 3-77700-0240 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 7.00 | 0.00 | No |

077-66R26 Highways - Executed

Over 70,000 feet of pavement marking in various locations in District 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-------------------|-----------------|-----------------------------|--------------------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | Kendall Grundy | C-93-073-25 | N/A | CONTRAST PAVEMENT MARKING 2025 | VARIOUS | Miscellaneous | 3-77700-0290 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/03/2025 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

078-66R28 Highways - Executed

CMP culvert entrance removal and replacement with a Precast Concrete Box Culvert on IL 116 0.61 miles east of F.A.I Route 55. At commercial entrance (Walmart Dr).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Livingston | C-93-075-75 | N/A | (112X)CLV-1 | FAP 673 | Bridges | 3-77700-0300 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

079-66R31 Highways - Executed

Milling and resurfacing (Designed Overlay), patching, _pavement marking and raised reflectors on FAS 298 from IL 47 in Dwight to IL 53 in Gardner, for a total of 8.1 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|-----------------|-----------------------------|----------------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Livingston Grundy | C-93-077-25 | STP79F4(271) | (7X-3,7R-2,6R-2)RS-1 & 92RS-3 | FAS 298 SBI 4 | Pavement | 3-06632-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 55 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

080-66R33 Highways - Executed

Milling and resurfacing 1 1/2" (SMART), patching, aggregate shoulders, pavement marking, and raised reflectors on FAP 332 (IL 1) from Will County Line to IL 17, 3.91 miles total.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Kankakee | C-93-079-25 | NHPPAVI6(022) | (7R)RS-2 | FAP 332 | Pavement | 3-00146-0050 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

081-66R35 Highways - Executed

8.84 miles milling and SMART resurfacing from 0.5 miles south of Larry Power Road to Will County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Kankakee | C-93-081-25 | NHPPVDSU(246) | (46-1,2)RS-4 | FAI 57 | Pavement | 3-05746-0080 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 100 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

082-66R36 Highways - Executed

Milling and resurfacing 2" on I 80 from 1.4 miles east of the Bureau County Line to 0.1 miles east of IL 351. Additional work includes shoulder improvement and ramp resurfacing at IL 251, 2.4 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-082-25 | NHPPG6S6(865) | ((06&50-8),50-2)RS | FAI 80 | Pavement | 3-08050-0060 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 5.00 | 0.00 | No |

083-68A65 Highways - Executed

Resurfacing IL 9 from 350 feet east of Dillion Creek to East Street in Tazewell County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Tazewell | C-94-008-12 | NHPPB5LT(281) | 118RS-8,W-2 | FAP 693 | Pavement | 4-20670-0300 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 130 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

084-68F43 Highways - Executed

Designed overlay on US 34 from 0.1 mile west of 20th St to east of US 67 in Monmouth in Warren County. 7.09 miles gross.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-----------------------|---------------------------|---------|-------------------------|------------------|
| 3 / 4 | Warren | C-94-053-20 | NHPP-STPT92H (473) | 4RS-5 | FAP 313 | Pavement | 4-09417-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 0.00 | 0.00 | No | |

085-68G11 Highways - Executed

4.69 Miles, Cold-in-place recycling on Carman Rd from US 34 to North of CH 7.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------------------|
| 3 / 4 | Henderson | C-94-018-21 | CR-HSIPYYWB(065) | 113RS-4;115RS-5 | FAP 522 | Pavement | 4-02125-0011 4-03620-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 6.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

086-68G27 Highways - Executed

Bridge repairs to SN 090-0030 carrying IL 8/IL 116 over the Illinois River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Tazewell | C-94-048-21 | BREVKY(103) | (103-I-8)BR | FAP 669 | Bridges | 4-09021-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 120 | 1.00 | 0.00 | No |

087-68H42 Highways - Executed

Designed overlay along US 67 and IL 135 in Mercer and Warren Counties (>7 miles gross) and bridge preservation to SN 066-0016 carrying US 67 over Tom's Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Mercer | C-94-024-23 | NHPP-STPENRZ (023) | 101RS-5;(102X)RS-2; (102-B)BRR | FAP 310 | Pavement | 4-03024-2520 |
| | Warren | | | | FAS 222 | Bridges | 4-06617-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 80 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

088-68H82 Highways - Executed

PCC patching on EB I-74, patching on WB I-74 ramp to Morton Ave, pavement jacking on WB I-74 at US 150. 2.56 miles gross.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Tazewell | C-94-001-24 | N/A | 90[14PP;(15-1)PP-1] | FAI 74 | Pavement | 0-02179-4002 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 4.00 | 0.00 | No | | |

089-68J18 Highways - Executed

Resurfacing of US24/IL 9 from Kingston Mines to W of IL 9 (E). 5.78 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 4 | Peoria | C-94-064-24 | NHPP3AHI(863) | 45RS-8;(46-1)RS-10 | FAP 317 | Pavement | 4-07222-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 140 | 1.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

090-68J21 Highways - Executed

PPP designed overlay on US 67 from north of 40th Ave and south end of BUS 67; SMART overlay on Roseville Bypass and north end of BUS 67, including IL 116 from 0.2 mile west to 0.2 mile east of US 67 west of Roseville. Approximately 6.65 miles gross length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-----------------------|---------------------------|--------------------|-------------------------|--|
| 3 / 4 | Warren | C-94-067-24 | NHPP-STPJ25D (889) | 35RS-5;36RS-4;139RS- 7 | FAP 310 FAP 665 | Pavement | 4-02024-2401 4-09424-0400 4-09424-0401 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 75 | 1.00 | 0.00 | No | |

091-68J36 Highways - Executed

Districtwide pavement marking restoration.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|------------------------------|---------|-------------------------|------------------|
| 3 / 4 | Various | C-94-088-24 | N/A | D4 PAVEMENT MARKINGS 2025 | VARIOUS | Miscellaneous | 0-02179-4011 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

092-68K08 Highways - Executed

Replacing natural gas to electric generator along with concrete pad at Operations Peoria West Yard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Peoria | C-94-046-25 | N/A | D4 OPS GENERATOR REPLACE 2025 | FAU 6675 | Electrical | 0-02097-4001 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

093-64P28 Highways - Withdrawn

0.78 mile of patching, resurfacing, ADA and signals on IL 70 from Safford Rd to Glenwood Ave in Rockford.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Winnebago | C-92-044-23 | | | | Pavement | 2-30138-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 55 | Pending | Pending | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

094-70991 Highways - Executed

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 5 | Champaign | C-95-032-16 | NHPPH89S(430) | 25RS-6 | FAP 804 | Pavement | 5-52999-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/01/2026 | | 10 | 3.00 | 0.00 | No | |

095-70F21 Highways - Withdrawn

3P Policy, Designed Overlay, ADA improvements, curb and gutter, and traffic signal replacement on IL 9 from west of Towanda Ave to Carnahan Dr east of Bloomington; and on Hershey Rd from Lamont Dr to Castleton Dr in Bloomington. Gross length of 2.189 mi.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 5 | McLean | A-95-001-25 | | | | Pavement | 5-53387-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 220 | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

096-70G71 Highways - Executed

Bridge deck overlay and other repairs to SN's 092-0058 and 092-0196.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|--------------------|-----------------------|-------------------------|
| 3 / 5 | Vermilion | C-95-045-23 | STPWRFR(704) | (121)BR-1,(114)BR-1 | FAP 840 FAP 709 | Bridges | 5-53491-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 110 | 0.00 | 0.00 | No |

097-70H36 Highways - Executed

Traffic signal modernization and ADA improvements at the intersection of FAP 709 (US 136) with Murray Rd in Rantoul Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-----------------------------|-------------------------|
| 3 / 5 | Champaign | C-95-021-25 | HSIPS96N(203) | 113N | FAP 709 | Electrical Miscellaneous | 0-00820-5001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 40 | 2.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

098-70H39 Highways - Executed

1.62 miles SMART overlay project, NB and SB ramps at Towanda Interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | McLean | C-95-024-25 | NHPPIF9E(820) | (57-3 & 57-3B)RS | FAI 55 | Pavement | 5-53541-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

099-70H42 Highways - Executed

9.72 miles of patching from Piatt County Line to Duncan Rd and ramps at Prairieview Rd in Mahomet.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | Champaign | C-95-026-25 | N/A | D5 CM PATCHING 2025-3 | FAI 74 | Pavement | 0-02179-5007 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

100-70H43 Highways - Executed

Bridge deck overlay at Saline Branch Ditch east of Leverette; at Fountain Creek 0.2 mi south 4300 North north of East Lynn.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Champaign Vermilion | C-95-027-25 | N/A | (86BR)BR-1,(Z-1)BR-2 | FAS 502 FAS 331 | Bridges | 0-02179-5008 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 2.00 | 0.00 | No |

101-70H47 Highways - Executed

Bridge Painting of 4 Structure locations on various routes in Mclean, Douglas, Dewitt and Piatt Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 3 / 5 | Various | C-95-031-25 | N/A | D5 BRIDGE PAINTING 2025-2 | VARIOUS | Bridges | 0-01378-5002 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 65 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

102-70H50 Highways - Executed

Bridge deck repairs, IL-54 over Salt Creek SN 020-0020.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | DeWitt | C-95-037-25 | STP6396(770) | MBPM 2025-1 | FAP 71 | Bridges | 0-01294-5001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 2.00 | 0.00 | No |

103-70H54 Highways - Executed

Patching FAI 57 (I 57) at the I-72 interchange in Champaign, 1.705 miles gross.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Champaign | C-95-040-25 | N/A | (10-33,33)PP | FAI 57 | Pavement | 5-53542-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

104-70H56 Highways - Executed

3.81 miles of microsurfacing joint repair 1 mile east of 900E Rd to 1.3 miles west of Champaign County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Piatt | C-95-042-25 | NHPPY5DJ(830) | (74-3)I | FAI 74 | Pavement | 5-53538-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 2.00 | 0.00 | No |

105-72040 Highways - Executed

1.9 miles of patching, HMA surface removal, HMA overlay, curb and gutter replacement and sidewalk ramp improvements on 9th Street (Peoria Road) from north of Madison Street to south of Sangamon Avenue.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Sangamon | C-96-082-22 | | (SPZ,27)RS-7 | FAP 666A | Pavement | 6-02007-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 8.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

106-72220 Highways - Executed

Bridge deck replacement on SN 054-0050 and 054-0051 carrying I-155 northbound over I-55 southbound and I-155 southbound ramp over I-155 northbound, northwest of Lincoln (I-55/I-155 Interchange).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6 | Logan | C-96-027-23 | NHPPRAUK(103) | (54-4HB)D | FAI 155 | Bridges | 6-01039-0000 6-01040-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 125 | 8.00 | 0.00 | No |

107-72940 Highways - Active

Bridge approach dip corrections on 11 structures on various routes in District 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-------------------------|------------------|
| 4 / 6 | Various | C-96-064-25 | N/A | D6 BRIDGE REPAIR 2025 | VARIOUS | Bridges | 0-02179-6030 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

108-62V73 Highways - Executed

(2.90-Mile) Smart Overlay project consists of asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, resurfacing with asphalt binder course and asphalt surface course, pavement markings This project located on Illinois Route 68 (Dundee Rd) begins at Kane County Line and ends at IL 62 (Algonquin Rd) located within the Village of Barrington Hills in Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-059-24 | NHPP6LX9(253) | FAP 0343 23 SMART | FAP 343 | Pavement | 1-80863-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 9.00 | 0.00 | No | | |

109-74759 Highways - Executed

Pavement patching, hot-mix asphalt surface removal and resurfacing, ADA improvements and Signal improvements on IL 16 from IL 121 to just east of Swords Drive in Mattoon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7 | Coles | C-97-052-16 | NHPP-HSIPZ0M6 (528) | 50ZRS-4 | FAP 325 | Pavement | 7-50894-0000 7-76910-8720 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 120 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

110-74893 Highways - Withdrawn

Reconstruction of the I-70 and IL 128 interchange at Altamont including HMA surface removal, resurfacing, underdrains, earth and borrow excavation, shoulders, guardrail, box culvert extension, removal of 4 bridges and construction of 2 bridges.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|---|--------------|--|
| 4 / 7 | Effingham | C-97-020-19 | | | | Pavement Electrical Bridges Miscellaneous Earthwork | 7-50215-5700 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 400 | Pending | Pending | No | | |

111-74A01 Highways - Executed

Bridge superstructure replacement on SN 012-0006 and SN 012-0007 carrying I-70 over East Little Creek, 2.5 miles east of IL 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Clark | C-97-086-20 | NHPPM0S5(918) | (12-53B-1)BR-1 | FAI 70 | Bridges | 7-52718-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 195 | 4.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

112-74A26 Highways - Executed

Patching, shoulder work, resurfacing, longitudinal joint sealant, bridge deck overlay, bridge joint replacement/repairs and flashing beacon on IL 130 from the Jasper County line to 0.4 miles north of Mack Avenue in Olney.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-------------------------------|---------|-----------------------|------------------------------|
| 4 / 7 | Richland | C-97-116-20 | STP-HSIPSLPY(581) | 12RS-5,(121,122,123Z) RS-4 | FAP 116 | Pavement Bridges | 7-51025-0000 7-76910-8736 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 120 | 0.00 | 0.00 | No |

113-74B64 Highways - Executed

6.1 miles of new shoulders and safety improvements on Dietrich Blacktop from north of Willow Avenue in Montrose to 1100the Avenue north of Dietrich.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|---------------------------|------------------|
| 4 / 7 | Effingham | C-97-007-23 | HSIPT863(130) | D7 HMA SAFETY SHLD 2024-2 | FAP 828 | Miscellaneous Pavement | 7-76910-8729 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

114-74C44 Highways - Executed

11.3 miles of resurfacing, shoulder work and patching on IL 33 from the Effingham County line to west of West End Avenue in Newton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Jasper | C-97-121-23 | STPH2FS(699) | (5,6)RS-3 | FAP 95 | Pavement | 7-52881-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 3.00 | 0.00 | No |

115-74C46 Highways - Executed

2 miles of resurfacing, aggregate wedge shoulders and pavement patching on St. Francisville Spur from IL 1 to west of Hayes Road in St. Francisville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Lawrence | C-97-123-23 | STPH23J(607) | (101,101Z) RS-1 | FAS 805 | Pavement | 7-52883-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 3.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

116-74C48 Highways - Executed

20.9 miles of crack and joint sealing on southbound I-57 from the Clay County line to I-70 and on northbound I-57 from the Little Wabash River to I-70.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|----------------------------|--------|-----------------------|-------------------------|
| 4 / 7 | Effingham | C-97-125-23 | NHPP3GH7(234) | D7 CRACK SEALING 2025-1 | FAI 57 | Pavement | 7-52888-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 0.00 | 0.00 | No |

117-74C50 Highways - Executed

7.5 miles of cape seal on US 45 from the Cumberland County line to 5th Street in Neoga and from 9th Street in Neoga to 0.3 miles south of IL 121.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|----------|-----------------------|-------------------------|
| 4 / 7 | Cumberland | C-97-127-23 | STP1JST(428) | D7 CAPE SEAL 2025-1 | FAS 1652 | Pavement | 7-52885-0000 |
| | | | | | FAP 824 | Miscellaneous | 7-52886-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

118-74D27 Highways - Executed

Patching on I-70 from the Bond County line to 0.2 miles east of US 51 and from just east of TR 342 (Brownstown Road) to 1 mile east of TR 342 (Brownstown Road).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|---------------------------|-------------------------|
| 4 / 7 | Fayette | C-97-101-24 | N/A | D7 PATCHING 2025-2 | FAI 70 | Pavement Miscellaneous | 0-02179-7004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

119-74D28 Highways - Executed

2 miles of patching on US 45 (South Banker Street) from Fayette Avenue to Jaycee Avenue in Effingham.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|----------|---------------------------|-------------------------|
| 4 / 7 | Effingham | C-97-102-24 | N/A | D7 PATCHING 2025-3 | FAP 328A | Pavement Miscellaneous | 0-02179-7006 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

120-74D30 Highways - Executed

Tree removal and trimming on IL 130 from Ste. Marie Spur (600th Avenue) to Cove Lane in Olney.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|----------------|-----------------------------|---------------------------|---------|-------------------------|------------------|
| 4 / 7 | Richland Jasper | C-97-104-24 | N/A | D7 TREE REMOVAL 2025-1 | FAP 116 | Miscellaneous | 0-02179-7009 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 0.00 | 0.00 | No | |

121-74D44 Highways - Executed

Repairing, replacing, servicing and maintaining electrical systems throughout District 7.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------------|---------|-----------------------|-------------------------|
| 4 / 7 | Various | C-97-016-25 | N/A | D7 ELECTRICAL REPAIRS 2025-1 | VARIOUS | Electrical | 0-01324-7002 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 06/30/2026 | | | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

122-76A46 Highways - Deleted

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|--|
| 5 / 8 | Madison | C-98-283-18 | | | | Pavement | 8-00601-0000 8-08800-3130 8-89397-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 275 | Pending | Pending | | No |

123-76J62 Highways - Executed

4.5 miles of resurfacing, patching and guardrail updates on IL 158/US 50 from US 50 in O-Fallon to IL 161.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|-------------------|-------------------------|------------------|
| 5 / 8 | St. Clair | C-98-068-25 | NHPPYJ3I(137) | (31,410,410-1)RS-4,(82-7K)RS-1 | FAP 674 FAI 64 | Pavement | 8-01022-1000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

124-76N05 Highways - Executed

8.4 miles of resurfacing on IL 4 from IL 15 to IL 13.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-045-20 | STPKK6F(145) | (47,113)RS-4 | FAP 680 | Pavement | 8-00610-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 65 | 7.00 | 0.00 | | No |

125-76R78 Highways - Rejected

Modernization of 16 traffic signals along IL 159 from the intersection of Ludwig/Salem Avenue to the intersection of IL 161/N. Belt West Road. Limits of this project also includes I-64 from IL 159 westward to milepost 10.8.

126-76T07 Highways - Executed

Bridge painting on I-55 under Goshen Road (SN 060-0178).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|--------------------------|-------------------------|
| 5 / 8 | Madison | C-98-080-25 | NHPP6LEC(470) | 60-1HB1-BP | FAI 55 | Bridges Miscellaneous | 0-01378-8004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

127-76T43 Highways - Active

Electrical repairs at the Joe Page Bridge in Hardin. , Electrical repairs on the Joe Page Bridge in Hardin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 8 | Greene | C-98-042-24 | N/A | (4,5)l | FAP 304 | Electrical | 8-00975-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 130 | 7.00 | 0.00 | No | |

128-76T79 Highways - Executed

Lighting and traffic signal modernization at various locations throughout District 8.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------------|---------|-----------------------|-------------------------|
| 5 / 8 | Various | C-98-114-24 | N/A | D8 LTS MODERNIZATION 2025-1 | VARIOUS | Electrical | 8-00874-1000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 09/30/2026 | | | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

129-76U16 Highways - Executed

Bridge joint replacement and repairs, bridge deck overlay and repairs on SN 042-0014 carrying IL 100 over Elsayh Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | Jersey | C-98-184-24 | N/A | 401-2B(BJR,BDS,BDR) -1 | FAP 304 | Bridges | 0-02179-8006 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 8.00 | 0.00 | No | | |

130-76U18 Highways - Executed

Bridge joint replacements, deck repairs and deck overlay on SN 082-0271 carrying US 50 over Summerfield Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-189-24 | N/A | (82-11HB)BJR,BDR | FAP 327 | Bridges | 0-02179-8008 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 50 | 20.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

131-76U26 Highways - Executed

6.5 miles of resurfacing on IL 3 (Main Street) from Northgate Industrial Drive to the McKinley Bridge approach.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------------------|---------------------------|-------------------------|
| 5 / 8 | Madison | C-98-054-25 | N/A | (103,104)RS-2,119RS-1 | FAP 002 FAU 9105 | Pavement Miscellaneous | 8-01028-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 120 | 5.00 | 0.00 | No |

132-76U27 Highways - Executed

1.3 miles of resurfacing with guardrail upgrades on IL 143 from Kendall Drive to 0.1 miles west of Oasis Drive.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|---------------------------|-------------------------|
| 5 / 8 | Madison | C-98-055-25 | NHPP1PKY(698) | 125RS-6 | FAP 789 | Pavement Miscellaneous | 8-01030-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

133-76U30 Highways - Executed

Bridge deck overlay and joint replacement on SN 082-0323 and 082-0325 carrying I-70 ramps over I-55/64 and the KCS Railroad in East St. Louis.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 8 | St. Clair | C-98-059-25 | NHPPT230(819) | 82-1-B-1BJR-2 | FAI 70 | Bridges | 8-01024-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | | 0.00 | 0.00 | No | |

134-76U31 Highways - Executed

7 miles of resurfacing on IL 4 from south of Cornmill Road to the northern city limits of Fayetteville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-062-25 | STPVVYG(649) | 52RS-3 | FAP 678 | Pavement | 8-00375-2000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 80 | 6.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

135-78147 Highways - Executed

Removal and replacement of SN 030-0019 carrying IL 1 over Crawford Creek, approximately 1 mile northwest of Ridgeway.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Gallatin | C-99-001-10 | BRU0AZ(332) | 111(B-1) | FAP 782 | Bridges | 9-00262-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 120 | 4.00 | 0.00 | | No |

136-78373 Highways - Executed

3.6 miles of roadway reconstruction including adding lanes, reconstruction of 4 bridges and intersection reconstruction on IL 13 from Spillway Road to Shawnee Trail.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|-------------------------------|---------------------------|-----------------------|--|
| 5 / 9 | Williamson | C-99-045-13 | BR-NHPP3BX2(535) | (1-4)R-5,RS-2,B-1,B-2,B-3,B-4 | FAP 331 | Pavement | 9-00475-1100 9-00475-1200 9-00475-2000 9-00475-2100 9-01028-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/01/2028 | | 10 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

137-78833 Highways - Executed

Bridge replacement on US 45 over Lost Creek, approximately 9.3 miles south of the Wayne County line. (SN 097-0023)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 9 | White | C-99-016-21 | BR1AJR(270) | 105B-3 | FAP 328 | Bridges | 9-00236-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 100 | 6.00 | 0.00 | No | |

138-78894 Highways - Executed

3.4 miles of resurfacing on IL 145 from north of the Pope County line to IL 34.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 9 | Saline | C-99-093-21 | STPAFJW(299) | 51RS-2 | FAP 132 | Pavement | 9-00370-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

139-78973 Highways - Executed

Bridge painting on SN 002-0022 carrying IL 57 over the Mississippi River in Cairo.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------------|-------------------------|
| 5 / 9 | Alexander | C-99-017-23 | | (02-1B-1)BP-1 | FAI 57 | Miscellaneous Bridges | 9-00409-2400 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/01/2028 | | | 0.00 | 0.00 | No |

140-78A56 Highways - Executed

Partial single box culvert replacement on US 45 just east of 4th Street in the City of Eldorado.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|--------------------------|-------------------------|
| 5 / 9 | Saline | C-99-080-24 | | 31CLV-1 | FAP 332 | Miscellaneous Bridges | 9-00869-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 55 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

141-78A80 Highways - Executed

11.8 miles of resurfacing, patching, and cleanout and marking of existing pipe underdrains on I-57 / US 51 from Pulaski Road to Perks Road. Also includes bridge deck overlay and repair work on SN 077-0007 and SN 077-0008.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------------------|--------|-----------------------|--|
| 5 / 9 | Pulaski | C-99-107-24 | NHPPYWWM(315) | 77(1,1-1,1-2,1-3,2,2-1,3)RS-3 | FAI 57 | Bridges Pavement | 9-00876-0000 9-00901-0000 9-00951-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 165 | 0.00 | 0.00 | No |

142-78A89 Highways - Executed

14 miles of resurfacing and ADA ramp upgrades on IL 1 and Old IL 13 in Omaha.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------|--------------------|-----------------------|------------------------------|
| 5 / 9 | Gallatin | C-99-118-24 | STP3V7W(537) | D9 HMA RES FY25-2 | FAP 782 SBI 13A | Pavement | 9-00851-0000 9-00902-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 95 | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

143-78A99 Highways - Executed

5.5 miles of resurfacing on IL 13 from Lindale Road to the Gallatin County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 9 | Saline | C-99-032-25 | NHPPMRW3(988) | 9RS-4 | FAP 331 | Pavement | 9-00612-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 0.00 | 0.00 | No | | |

144-78B07 Highways - Executed

4.7 miles of resurfacing on IL 3 from Twente Crossing Road, 1.5 miles north of Olive Branch, to the UP Railroad in Thebes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 9 | Alexander | C-99-041-25 | STPCGWQ(505) | (134,135)RS-3 | FAP 14 | Pavement | 9-01069-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 3.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

145-78B08 Highways - Executed

3.5 miles of HMA resurfacing on IL 37 from County Road 1500N outside of Mt. Vernon to SN 041-0039 carrying IL 37 over the Norfolk Southern Railroad.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 9 | Jefferson | C-99-042-25 | STPXHET(240) | 110RS-5 | FAS 2826 | Pavement | 9-00451-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 0.00 | 0.00 | No | |

146-78B09 Highways - Executed

2.4 miles of HMA removal, pavement overlay, shoulder work and guardrail improvements on US 45 beginning 0.7 miles southwest of the Saline/Gallatin County line and proceeding northeast 2.4 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------------------|-----------------|-----------------------------|-------------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Saline Gallatin White | C-99-043-25 | NHPPRV5G(847) | (29,29X,30,100,101-2) RS-2 | FAP 332 | Pavement | 9-00975-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 4.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

147-78B10 Highways - Executed

1.5 miles of resurfacing and patching on Moellers Road from IL 13 to Pittsburg Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Williamson | C-99-044-25 | N/A | (6,6-1)RS-3 | FAP 331 | Pavement | 9-00674-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 20 | 5.00 | 0.00 | | No |

148-78B11 Highways - Executed

0.8 miles of resurfacing on IL 15 in Mt. Vernon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Jefferson | C-99-045-25 | NHPPCXSK(961) | (13,13Z)RS-5 | FAP 821 | Pavement | 9-01086-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

149-78B12 Highways - Executed

3.2 miles of HMA surface removal, HMA surfacing and patching on Old IL 13 from the east city limits of Carterville to IL 148.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 9 | Williamson | C-99-046-25 | STP3IE4(579) | 1RS-2 | FAS 909 | Pavement | 9-00597-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 3.00 | 0.00 | No | | |

150-78B14 Highways - Executed

5.7 miles of HMA surface removal, resurfacing, patching and shoulder work on IL 184 from IL 14 in Mulkeytown to IL 149 north of Royalton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Franklin | C-99-048-25 | STP6G7F(611) | 116RS-3 | FAS 1973 | Pavement | 9-00961-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 35 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

151-78B15 Highways - Executed

15.1 miles of milling and resurfacing on IL 146 from the Pope County line to IL 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 5 / 9 | Hardin | C-99-049-25 | STPSLZP(560) | (7A,111A,111X,112A) -5 | RSFAP 885 | Pavement | 9-00938-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 2.00 | 0.00 | No | | |

152-78B17 Highways - Executed

Patching on I-57 from the Mississippi River Bridge near Cairo to 1 mile north of Mounds Road interchange in both lanes (13.3 miles) and from 1 mile north of Mounds Road interchange to Pulaski Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|----------------|-----------------------------|---------------------------|--------|---------------------------|-------------------------|
| 5 / 9 | Pulaski Alexander | C-99-054-25 | NHPPG1B5(766) | D9 PATCH 2025-1 | FAI 57 | Pavement Miscellaneous | 9-01092-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 45 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

153-78B25 Highways - Executed

6.5 miles of patching on US 51 from IL 154 to 2.5 miles south of the Washington County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|---------------------------|-------------------------|
| 5 / 9 | Perry | C-99-066-25 | N/A | (5,6,7)PP-1 | FAP 322 | Pavement Miscellaneous | 0-02179-9014 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 25 | 0.00 | 0.00 | | No |

154-85776 Local Roads - Executed

Removal and replacement of guardrail and terminals on various routes in Stephenson County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Stephenson | C-92-085-23 | YHM4(780) | 22-00192-00-GR | VARIOUS | Miscellaneous | 0-00109-2001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

155-85777 Local Roads - Executed

Resurfacing on Fenton Road 0.8 mile south of Garden Plain Road to Black Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Whiteside | C-92-051-23 | 28XT(733) | 22-00260-00-RS | FAS 197 | Pavement | 2-10647-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 0.00 | 0.00 | No | | |

156-87862 Local Roads - Executed

HMA resurfacing with aggregate shoulders on various county highways in Livingston County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 3 | Livingston | C-93-016-25 | 6F7S(297) | 21-00229-00-RS | VARIOUS | Pavement | 3-10721-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

157-87880 Local Roads - Executed

Replace sidewalks and ADA ramp improvements along Cleveland street from Peru Avenue to Summit Avenue in Ladd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------|-----------------------|------------------------------|
| 2 / 3 | Bureau | C-93-108-25 | MI53(319) | 24-00024-00-SW (LADD) | MUN 1060 | Miscellaneous | 0-02010-3007 3-10830-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 7.00 | 0.00 | No |

158-91650 Local Roads - Executed

HMA shoulders with rumble strips on Perrysville Road from Brewer Road to the Indiana State Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Vermilion | C-95-016-25 | XSEK(251) | 23-00226-00-SP | FAS 503 | Pavement | 0-00109-5002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

159-91654 Local Roads - Executed

Sidewalk replacement along Jefferson Street and Walnut Street in Westville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 5 | Vermilion | C-95-036-25 | G00H(221) | 24-0027-00-SW (WESTVILLE) | VARIOUS | Miscellaneous | 0-02010-5004 5-10546-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 1.00 | 0.00 | No |

160-93826 Local Roads - Withdrawn

Reconstruction, Widening, and Resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|--|
| 4 / 6 | Logan | C-96-035-25 | | | | Pavement | 6-00136-0106 6-10025-0000 6-10025-0010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 210 | Pending | Pending | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

161-93829 Local Roads - Executed

Construct a single-span PPC deck beam bridge to carry TR 424B over Blue Creek in Pike County. Includes; Aggregate roadway reconstruction and channel excavation.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------|---------------------------|-----------------------|-------------------------|
| 4 / 6 | Pike | C-96-002-24 | R32N(845) | 22-16119-00-BR | SBI 36 TR 424B | Bridges | 6-10952-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 6.00 | 0.00 | No |

162-93830 Local Roads - Executed

HMA resurfacing on South 18th Street from Harrison Street to Ohio Street in Quincy. Includes; sidewalks and ADA improvements.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Adams | C-96-015-25 | H17J(501) | 21-00340-00-RS (QUINCY) | FAU 7824 | Pavement | 6-10903-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 5.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

163-95972 Local Roads - Executed

HMA resurfacing on N 300 Street from 475 N to the Effingham/Fayetteville county line. Includes; aggregate shoulders, and pavement markings.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------------------|
| 4 / 7 | Effingham | C-97-086-23 | GJJE(976) | 20-00099-00-RS | FAS 711 | Pavement | 0-01747-7003 7-10917-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 3.00 | 0.00 | No | |

164-95975 Local Roads - Executed

Resurfacing on Madison Avenue from 7th Street to 18th Street in Charleston.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|--------------------------------|----------|-------------------------|------------------|
| 4 / 7 | Coles | C-97-011-25 | BNNB(542) | 24-00126-00-RS (CHARLESTON) | FAU 7620 | Pavement | 7-11052-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/08/2025 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

165-99727 Local Roads - Executed

HMA resurfacing on South Wall Street from East park Street to East Main Street in Carbondale. Includes; ADA improvements and Storm Sewers.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|----------|-----------------------|-------------------------|
| 5 / 9 | Jackson | C-99-051-23 | GYCU(798) | 23-00160-00-RS (CARBONDALE) | FAU 9724 | Pavement | 0-00109-9008 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 55 | 10.00 | 0.00 | No |

166-61K26 Local Roads - Executed

Replace the bridge carrying TR 2110 over the CN Railroad, 0.5 mile north of Bowes Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Kane | C-91-020-18 | ZU0Q(834) | 17-12082-01-BR | TR 2110 | Bridges | 1-22085-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 130 | 21.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

167-61K79 Local Roads - Executed

Construct HMA bike paths at various locations in Carol Stream.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|----------------------------------|---------|-----------------------|------------------------------|
| 1 / 1 | DuPage | C-91-166-17 | REJB(596) | 17-00064-00-BT (CAROL STREAM) | VARIOUS | Pavement | 0-02272-1040 1-22037-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 15.00 | 0.00 | No |

168-61L22 Local Roads - Executed

HMA resurfacing on North Avenue from Oak Avenue to Lake Street in Bartlett. Includes patching, sidewalks, and curb and gutter.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-146-23 | IJ41(587) | 16-00089-00-RS (BARTLETT) | FAU 1345 | Pavement | 1-22645-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 08/01/2025 | | 5 | 15.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

169-62W69 Highways - Executed

(3.37-Mile) This is a standard overlay and ADA improvement. This project consists of pavement patching, hot-mix asphalt pavement removal and replacement combination curb and gutter removal and replacement, ADA pedestrian ramp improvements, thermoplastic pavement marking, sidewalk removal and replacement. This improvement is on FAU 2503: IL-25, US 30 (Aurora Avenue) within the City of Aurora in Kane County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Kane | C-91-203-24 | NHPP-STPKUYP (061) | 2024-950-RS | FAU 2503 | Pavement | 1-81349-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 70 | 0.00 | 0.00 | No | | |

170-62X94 Highways - Executed

(2.25-Mile) Roadway Reconstruction including construction of three roundabouts at Lake Street, McConnell Road and Judd Street/Irving Ave., water main, sanitary and storm sewer replacement, lighting, signing, retaining walls, ADA improvements and a building demolition from US 14 to IL 120 in the City of Woodstock and Woodstock Fire Rescue District within McHenry County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------|---------------------------|-----------------------|--|
| 1 / 1 | McHenry | C-91-120-25 | NHPP-ITEPBKZI (697) | 2024-1052-N,C,SW,FL | FAP 326 | Pavement | 0-02272-1047 1-90013-1000 1-90013-1001 1-90013-1100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2028 | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

171-66295 Highways - Withdrawn

Railroad Separation Structure Replacement at (SN 032-9906) and Bridge Repair at (SN 032-0065) in Grundy County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--|
| 2 / 3 | Grundy | C-93-125-02 | | | | Bridges | 3-32065-0000 3-39030-0200 3-39030-0202 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 180 | Pending | Pending | No | |

172-85773 Local Roads - Executed

Replace the bridge carrying Brooklyn Road over Willow Creek, 0.5 mile north of US 30.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Lee | C-92-032-23 | 7ZX7(897) | 22-00351-00-BR | FAS 179 | Bridges | 2-10640-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 09/15/2025 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

173-85778 Local Roads - Executed

Extension of two industrial rail spurs from east of Steward Street to south of Ritchie Road in Rochelle. Includes; concrete paving, precast concrete box culverts, storm sewers, and landscaping.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Ogle | C-92-010-24 | 9WN2(669) | 23-00118-00-RP (ROCHELLE) | FAU 5450 | Pavement | 2-10662-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 65 | 0.00 | 0.00 | No | | |

174-87881 Local Roads - Executed

Sidewalk removal and replacement at various locations in Mendota.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 3 | LaSalle | C-93-109-25 | IE6Q(423) | 24-00064-00-SW (MENDOTA) | VARIOUS | Miscellaneous | 0-02010-3009 3-10831-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 35 | 6.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

175-89868 Local Roads - Executed

Construct a shared-use path along 9th Avenue from 6th Street to 4th Street in Aledo. Includes; Curb and gutter, storm sewer, HMA Patching, and PCC entrances.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Mercer | C-94-040-24 | N/A | 23-00049-00-BT (ALED0) | MS 7420 | Pavement | 0-02272-4004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/01/2025 | | | 2.00 | 0.00 | No |

176-95940 Local Roads - Executed

Construct a PCC Bike path with a single-span prefabricated pedestrian structure along IL 16 in Shelbyville. Includes; ADA ramps, drainage improvements, signage, and traffic signal improvements.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Shelby | C-97-019-22 | N/A | 21-00060-01-BT (SHELBYVILLE) | FAP 325 | Miscellaneous | 0-02272-7007 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 110 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

177-95969 Local Roads - Executed

Sidewalk replacement on 7th Street from Oak Street to Mulberry Street, and on Mulberry Street from 6th St. to Michigan Avenue in Marshall.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7 | Clark | C-97-147-23 | T5LZ(108) | 22-00061-00-SW (MARSHALL) | VARIOUS | Miscellaneous | 0-02010-7005 7-11049-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 6.00 | 0.00 | No |

178-95976 Local Roads - Executed

Cold-in-place recycling with HMA surface and binder on CH 3 from Findlay to the Moultrie County line. Includes aggregate shoulders and pavement markings.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Shelby | C-97-018-25 | 3GPK(596) | 23-00296-00-RS | FAS 642 | Pavement | 7-11051-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 4.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

179-95977 Local Roads - Executed

Construct a shared-use path along Harryland Road from Sundance Drive to North Baltimore Avenue in Mt. Zion.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Macon | C-97-016-23 | N/A | 18-00032-00-BT (MT. ZION) | FAU 7405 | Miscellaneous | 0-02272-7005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 07/18/2025 | | | 0.00 | 0.00 | No |

180-95978 Local Roads - Executed

Construct multi-use paths at various locations in Forsyth.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Macon | C-97-095-24 | N/A | 18-00010-00-BT (FORSYTH) | VARIOUS | Pavement | 0-02272-7003 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 7.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

181-97839 Local Roads - Executed

HMA resurfacing on Esic Drive from University Drive to IL 157 in Edwardsville. Includes; ADA improvements, storm sewer, and signage.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | Madison | C-98-007-25 | UZDE(320) | 21-00115-00-RS (EDWARDSVILLE) | FAU 8903 | Pavement | 8-10785-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | Yes | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 17.00 | 0.00 | No | | |

182-97857 Local Roads - Executed

Resurface CH 12 from CH 10 to New Marigold Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Washington | C-98-019-24 | HLL1(832) | 20-00097-00-RS | CH 12 | Pavement | 8-10873-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 25 | 8.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

183-97858 Local Roads - Executed

Construct PCC sidewalk with ADA improvements in the East Wood Subdivision in Greenville. Includes; Utility relocations, driveways, and curb and gutter.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|---------|-----------------------|------------------------------|
| 5 / 8 | Bond | C-98-069-25 | 9PVS(886) | 24-00046-01-SW (GREENVILLE) | VARIOUS | Miscellaneous | 0-02010-8002 8-10885-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 17.00 | 0.00 | No |

184-97861 Local Roads - Executed

Resurfacing on Aviston Road from Old US Highway 50 to IL 161.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Clinton | C-98-029-25 | E0I9(669) | 21-00109-00-RS | FAS 785 | Pavement | 8-10779-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 6.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

185-64T76 Highways - Executed

Various routes on-call guardrail.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2 | Various | C-92-178-24 | N/A | D2 GR 2025 | VARIOUS | Miscellaneous | 0-01894-2001 0-02179-2013 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/12/2026 | | | 0.00 | 0.00 | No |

186-64T79 Highways - Executed

Pavement patching along IL 38 from Franklin Grove to Ashton (9.22 miles gross length).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Lee | C-92-181-24 | N/A | (12R)PP | FAP 567 | Pavement | 0-02179-2004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | Yes | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

187-64T85 Highways - Executed

0.10 mile HSIP improvements (pavement remarking) at IL 251 intersection.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Ogle | C-92-186-24 | HSIP802C(677) | (111&123)STY | FAP 17A | Miscellaneous | 2-20545-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

188-64T89 Highways - Executed

Bridge cleaning and painting at SN's 098-0061 and 0062, carrying I-88 over BN RR 1.7 miles west of IL 78.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Whiteside | C-92-190-24 | NHPPRGTM(384) | (195-1VB)BP | FAI 88 | Bridges | 0-01378-2003 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 30 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

189-64T92 Highways - Executed

bridge cleaning and painting at SN's 089-0058 and 089-0059 carrying US 20 over Silver Creek, 0.5 miles east of Springfield Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Stephenson | C-92-195-24 | N/A | (177-4B-2)BDS&BP | FAP 301 | Bridges | 0-01378-2004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

190-64U23 Highways - Executed

9 miles of patching, milling, and resurfacing on IL 73 from Hickory Terrace in Lena to Wisconsin State Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Stephenson | C-92-024-25 | STP5Q37(434) | 106 PP&RS | FAS 1087 | Pavement | 2-21027-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 70 | 3.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

191-64U32 Highways - Executed

2.34 miles of HMA milling and resurfacing on US 6 from IL 78 in Annawan to 0.3 miles west of Bureau County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Henry | C-92-027-25 | STPW12L(602) | (6,7)PP-RS | FAS 1247 | Pavement | 2-98280-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 2.00 | 0.00 | No |

192-66A85 Highways - Executed

HMA milling and resurfacing (designed overlay), culvert replacement, pavement marking, ditch cleaning and raised reflective markers on FAS 1317 (IL 113) from the Will County Line to Edgewater Dr in Limestone, 6.14 miles gross.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Kankakee | C-93-042-11 | STPG-STPASUJ (619) | (109,110)RS-3 | FAS 1317 | Pavement | 3-11346-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 50 | 7.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

193-66P47 Highways - Executed

6.77 miles of crack and joint sealing on FAS 301 from IL-47_to Mary Ave in Coal City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 2 / 3 | Grundy | C-93-021-25 | STPSFZP(080) | D3 CRACK SEALING 2025-05 | FAS 301 | Pavement | 3-11332-0070 |
| | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

194-61L18 Local Roads - Executed

HMA roadway reconstruction and construction of a shared-use path from Washington Street to IL 176 on Prospect Street and on IL 176 from Prospect Street east for 600 feet, in the city of Marengo. Includes; storm sewer and parkway restoration.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|---------------------------|-----------------------|--|
| 1 / 1 | McHenry | C-91-181-21 | Y7YU(173) | 21-00029-00-PV (MARENGO) | FAU 4087 FAP 533 | Pavement | 0-01747-1001 0-02010-1008 0-02272-1034 1-22461-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 95 | 18.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

195-68J27 Highways - Executed

Installation of ITS and traffic signal equipment at various locations in District 4.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-------------------------|------------------|
| 3 / 4 | Various | C-94-079-24 | N/A | D4 ELECTRICAL 2024 | VARIOUS | Electrical | N/A |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 0.00 | 0.00 | No | |

196-85774 Local Roads - Executed

Pavement reconstruction, sidewalks, storm sewer, curb and gutter, traffic signals, lighting, and landscaping on 15 Avenue from 6th Street to 13th Street in East Moline.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Rock Island | A-92-003-23 | VI5U(891) | 22-00159-00-PV, 22-00159-01-PV | FAU 5757 | Pavement | 2-10641-0010 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 11/20/2026 | | 10 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

197-89780 Local Roads - Executed

Pavement reconstruction on West Harlem Avenue from US 34 to North Main Street in Monmouth.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Warren | C-94-047-20 | HKJU(774) | 17-00081-01-RP (MONMOUTH) | FAU 6852 | Pavement | 4-10625-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 110 | 0.00 | 0.00 | No | | |

198-89802 Local Roads - Executed

HMA resurfacing and construction of a Multi-use path along Detroit Avenue in Morton. Includes; sidewalks, pedestrian signals, ADA ramps, and curb and gutter.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 4 | Tazewell | C-94-022-21 | E2J2(937) | 20-00130-00-RS (MORTON) | FAU 6727 | Pavement | 0-05152-4001 4-10686-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/14/2025 | | 5 | 4.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

199-89852 Local Roads - Executed

Sidewalk construction at various locations in the City of Washington.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|---------|-----------------------|------------------------------|
| 3 / 4 | Tazewell | C-94-027-24 | 5WM1(086) | 22-00130-00-SW (WASHINGTON) | VARIOUS | Miscellaneous | 0-02010-4003 4-10772-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 2.00 | 0.00 | No |

200-97852 Local Roads - Executed

Pavement reconstruction and widening on Hollow Avenue from 0.1 mile west of Waggoner Avenue to 0.1 mile west of North Hickory Street in Jerseyville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8 | Jersey | C-98-033-25 | 507A(538) | 22-00040-01-PV (JERSEYVILLE) | FAU 8803 | Pavement | 8-10777-0000 8-10777-0010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 140 | 10.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

201-97862 Local Roads - Executed

Pavement reconstruction, sidewalk, curb and gutter on Pierce Lane from north of Stamper Lane to Stamper lane in Godfrey.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | Madison | C-98-011-23 | AG7E(912) | 19-00001-05-PV (GODFREY) | FAU 8985 | Pavement | 8-10732-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 90 | 18.00 | 0.00 | No | | |

202-64U34 Highways - Executed

Bridge cleaning and painting at SN 089-0066 carrying IL 73 over Cedar Creek, 0.1 miles south of Cross St in Winslow.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Stephenson | C-92-051-25 | N/A | (106BR)BDS&BP | FAS 1087 | Bridges | 0-01378-2008 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | QP-1 & QP-2 | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

203-74564 Highways - Withdrawn

Complete superstructure and substructure replacement of SN 015-0068 which carries 900N over Riley Creek, 0.3 mile west of Charleston. Includes; guardrail and resurfacing done under a full road closure.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Coles | C-97-041-12 | | | | Bridges | 7-50889-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 70 | Pending | Pending | No |

204-62N33 Highways - Executed

(16.7-Mile) Changeable Message Signs, Signal Timing/Progression, Signing (New), Surveillance, Traffic Signal Modernization and ADA improvements. Located on IL 64 (North Avenue) from Smith / Kautz Rd to York St in the Cities of St. Charles West Chicago, and Elmhurst, and in the Villages of Carol Stream, Glendale Heights, Lombard, Addison, and Villa Park in DuPage County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-101-21 | CMAQ-NHPP2JSY (870) | 2020-263-SUR,SW&TS | FAP 307 | Electrical | 1-79935-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/31/2027 | | 5 | 9.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

205-62W87 Highways - Executed

(9.76-Mile) Standard Overlay, Bridge Deck Overlay, Bridge Repair, Bridge Superstructure Replacement, Sign Structures, Lighting, and ITS. Location of Work: I-94 (Bishop Ford Freeway) from West of Martin Luther King Dr to US 6 (159th St) within the Cities of Chicago and Calumet and the Villages of Burnham Riverdale, South Holland and Dolton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|------------------------|--------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-249-24 | NHPP2B1H(072) | (42-B-11-1) BR, BJR 24 | FAI 94 | Pavement | 1-70428-5000 1-70428-5010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 11/12/2027 | | 10 | 0.00 | 0.00 | No |

206-66P96 Highways - Rejected

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Grundy County.

207-66P98 Highways - Withdrawn

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services along various routes in Ford, Iroquois, and Livingston Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------|--------|-----------------------|-------|
| 2 / 3 | Various | C-93-043-25 | N/A | | | Electrical | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No | 06/30/2027 | | | Pending | Pending | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

208-66P99 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Kankakee County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|--|
| 2 / 3 | Kankakee | C-93-044-25 | N/A | D3 LIGHTING REPAIR 2025-4 | VARIOUS | Electrical | N/A | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/30/2027 | | | 0.00 | 0.00 | No | | |

209-66R00 Highways - Executed

Litter removal from the interstate highways at interchanges and rest areas throughout District 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Various | C-93-048-25 | N/A | LITTER REMOVAL 2025-1 | VARIOUS | Miscellaneous | 3-77700-0020 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 09/30/2025 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

210-76L49 Highways - Executed

0.6 miles of chip seal / fog seal on Summerfield Road / Main Street from Old US 50 to Casad Street in Summerfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-180-24 | N/A | 110Q | FAS 845 | Pavement | 0-02179-8003 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 8.00 | 0.00 | No |

211-76U20 Highways - Rejected

0.7 miles of chip seal on West Delmar Avenue from State Street in Alton to IL 3 in Godfrey.

01A-TA008 Aeronautics - Active

Rehabilitate Runway 9/27

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | | |
|-----------------|-----------------|--------------------------------|---------------------------|-----------------------|------------------|-------------------------|--|
| 4 / 6 | Christian | TAZ 5040 TAYLORVILLE MUNICIPAL | N/A | Pavement | | | |
| | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 90 | No | No | No | No | N/A | | |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| Yes | | 39 | | 6.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

02A-SR098 Aeronautics - Active

Reconstruct Taxiway B

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 8 | Madison | ALN 5173 ST. LOUIS REGIONAL | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 58 | | 0.00 | 0.00 | No |

03A-SP026 Aeronautics - Active

Remark Runway 18/36

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 8 | Randolph | SAR 5184 SPARTA COMMUNITY AIRPORT | 317SBGP171/184 | Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 14 | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

04A-SD064 Aeronautics - Active

Relocate/Reconstruct Taxiway B, Phase 3: Construct from Taxiway B5 to B7 and B1 Intersection

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|--------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 8 | St. Clair | CPS 5078 ST. LOUIS DOWNTOWN | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 237 | | 0.00 | 0.00 | No |

05A-VE059 Aeronautics - Active

Realign Taxiway A, Phase 3

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|--------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 3 / 5 | Vermilion | DNV 5169 VERMILION REGIONAL | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| Yes | | 159 | | 10.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

06A-DU094 Aeronautics - Active

Reconstruct Powis Road Apron

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 1 / 1 | DuPage | DPA 5200 DUPAGE AIRPORT | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 63 | | 6.00 | 0.00 | No |

07A-JO028 Aeronautics - Active

Airfield Marking and Maintenance

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 1 / 1 | Will | JOT 5154 JOLIET REGIONAL | 317SBGPTBD | Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 21 | | 11.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

08A-RB022 Aeronautics - Active

Install LED Precision Approach Path Indicator (PAPI) System and Associated Electrical Improvements of Duct, Structures, Cabling, and Vault Work

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 4 / 7 | Crawford | RSV 5062 CRAWFORD COUNTY | 317SBGPTBD | Electrical | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 22 | | 0.00 | 0.00 | No |

09A-WA076 Aeronautics - Rejected

Construct Wildlife Fencing - Phase 5 (Northwest Area)

10A-DI036 Aeronautics - Active

Replace Automated Weather Observation System

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|----------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 2 | Lee | C73 5197 DIXON MUNICIPAL AIRPORT | 317SBGPTBD | Electrical | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 14 | | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

11A-FL036 Aeronautics - Active

Replace Taxiway Lighting and Airport Rotating Beacon

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 4 / 7 | Clay | FOA 5191 FLORA AIRPORT | 317SBGPTBD | Electrical | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 53 | | 4.00 | 0.00 | No |

12A-GA012 Aeronautics - Active

Rehabilitate Auto Parking Lots and Access Road

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|--------------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 3 / 4 | Knox | GBG 4988 GALESBURG MUNICIPAL AIRPORT | N/A | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 30 | | 4.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

13A-KA053 Aeronautics - Active

Obstruction Removal, Phase 1: Runway 4/22 7:1 Sideslopes

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 3 | Kankakee | IKK 4932 GREATER KANKAKEE AIRPORT | 317SBGPTBD | Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10 | | 0.00 | 0.00 | No |

14A-QU025 Aeronautics - Active

Realign the General Aviation Entrance Road

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|----------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 2 | Rock Island | MLI 5023 QUAD CITY INTERNATIONAL | N/A | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 168 | | 12.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

15A-PL019 Aeronautics - Active

Rehabilitation of Runway 18/36 and Taxiway

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|--|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 9 | Perry | PJY 5115 PINCKNEYVILLE-DUQUOIN AIRPORT | 317SBGP220/TBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 67 | | 0.00 | 0.00 | No |

16A-PO021 Aeronautics - Active

Reconstruct T-Hangar Pavements

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|------------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 3 | Livingston | PNT 5182 PONTIAC MUNICIPAL AIRPORT | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 17 | | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: August 24, 2025

17A-SO086 Aeronautics - Active

T-Hangar Taxilanes Pavement Maintenance

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 9 | Jackson | MDH 5176 SOUTHERN ILLINOIS | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 30 | | 7.00 | 0.00 | No |

18A-VA024 Aeronautics - Active

Airfield Pavement Maintenance

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 4 / 7 | Fayette | VLA 4967 VANDALIA MUNICIPAL | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 31 | | 2.00 | 0.00 | No |
