



Notice of Award for Emergency Purchases

Emergency Purchase Number: EA18-08

Office/Division: Office of Highways - District 2

Address: 819 Depot Ave
Dixon, IL 61021

Chief Procurement Officer: Bill Grunloh

Vendor: William Charles Construction Company

Address: 833 Featherstone Rode
Rockford, IL 61107

Estimated Cost: \$1,000,000.00 Final Cost: _____

This expenditure is justified as:

- An emergency involving public health.
- An emergency involving public safety.
- Necessary to protect State property from further loss or damage.
- Necessary to prevent or minimize serious disruption in State services.
- Necessary to insure integrity of State records.
- Quick purchase as provided by Section 20-30 (d) of the Illinois Procurement Code.

The conditions and circumstances requiring this emergency expenditure are:

As a result of a winter with extreme freeze/thaw cycles and excessive moisture, the pavement joints on I-39/US 20 between Alpine Road and Harrison Road, EB and WB, in Winnebago County are deteriorating at a rate that is beyond the scope of repairing with temporary cold patch material. A more permanent temporary fix is required and the required work is beyond the capabilities of our maintenance crews. Milling and resurfacing of all of the pavement joints at this location is required. Not performing this work would pose a significant threat to the motoring public. We expect to have to mill 15,406 sy of joints, place around 3450 tons of surface course and remove and replace raised pavement markers and pavement marking. This location has received numerous claims (55 since Feb 1) and is dangerous for the motoring public with the large drop-offs and any additional heavy rains will cause more deterioration to the pavement.

William Charles Construction Co. is the contractor chosen to perform the emergency work on this project based on the low bid they provided as well as our confidence in their ability to perform the work quickly and capably.

Rock Roads, William Charles and Martin Excavating were all contacted prior to offering the opportunity to bid to determine their availability to complete the work and all were offered the opportunity to bid on this project.

Rock Roads returned a bid of \$855,108.83 and has a bituminous plant in proximity to the project.

William Charles Construction Co. returned a bid of \$710,148.18 and has a bituminous plant proximity to the project.

Martin Excavating returned a bid of \$864,382.74 and has a bituminous plant in proximity to the project.

EMERGENCY PURCHASE AFFIDAVIT

Reference # EA18-08

Chief Procurement Officer (CPO) making a procurement under Illinois Procurement Code (30 ILCS 500/20-30) shall file affidavit with Procurement Policy Board and Auditor General within 10 days.

Agency: Illinois Department of Transportation Division: Office of Highways - Project Implementation - District 2
Address: 819 Depot Ave
City: Dixon State: IL Zip: 61021
Vendor: William Charles Construction Company, LLC
Address: 833 Featherstone Road
City: Rockford State: IL Zip: 61107
State of Illinois)
County of Lee : SS)

I, Kevin Marchek, being duly sworn, solemnly swear and affirm that I am Region Two Engineer

I have authorized the emergency procurement in accordance with standards as established by law and rule in fulfillment of the emergency purchase affidavit provisions of Illinois Procurement Code [30 ILCS 500/20-30] as follows.

- Involved threat to public health or public safety.
Immediate expenditure is necessary for repairs to State property to protect against further loss of or damage
To prevent or minimize serious disruption in critical State services that affect health, safety, or collection of substantial State revenues
To insure integrity of State records
Quick purchase as provided by Section 20-30 (d) of the Illinois Procurement Code

The conditions and circumstances requiring this emergency purchase, including reason for selection of the particular contractor are:

As a result of a winter with extreme freeze/thaw cycles and excessive moisture, the pavement joints on I-39/US 20 between Alpine Road and Harrison Road, EB and WB, in Winnebago County are deteriorating at a rate that is beyond the scope of repairing with temporary cold patch material. A more permanent temporary fix is required and the required work is beyond the capabilities of our maintenance crews. Milling and resurfacing of all of the pavement joints at this location is required. Not performing this work would pose a significant threat to the motoring public. We expect to have to mill 15,406 sy of joints, place around 3450 tons of surface course and remove and replace raised pavement markers and pavement marking. This location has received numerous claims (55 since Feb 1) and is dangerous for the motoring public with the large drop-offs (continued on the next page)

(Continue on next page if necessary)

Expected Start Date: 3/9/2018 Expected End Date: 6/6/2018

Extension of previous emergency purchase: No

Term of emergency procurement shall not exceed 90 days. Contract may be extended beyond 90 days if CPO determines additional time is necessary, however, prior to execution of extension, CPO must hold a public hearing and provide written description.

Contract Amount: \$ Actual or \$1,000,000 Estimated.

*When only an estimate of cost is available, the actual cost shall be reported immediately after it is determined.

I am duly authorized to make this affidavit. I know and understand the contents of this affidavit and all statements herein are true and correct. This affidavit is made pursuant to and in fulfillment of the requirements of Illinois Procurement Code [30 ILCS 500/20-30].

Signature of Affiant

Subscribed and sworn before me this 9th day of March 2018.

Peggy M. Kingry Notary Public



My Commission expires: April 5, 2020

Approved: Callen Caton 3/9/18 Chief Procurement Officer/State Purchasing Officer Date

Section 20-30 Emergency purchase

(a) Conditions for use. In accordance with standards set by rule, a purchasing agency may make emergency procurements without competitive sealed bidding or prior notice when there exists a threat to public health or public safety, or when immediate expenditure is necessary for repairs to State property in order to protect against further loss of or damage to State property, to prevent or minimize serious disruption in critical State services that affect health, safety, or collection of substantial State revenues, or to ensure the integrity of State records; provided, however, that the term of the term of the emergency purchase shall be limited to the time reasonably needed for a competitive procurement, not to exceed 90 days. A contract may be extended beyond 90 days if the chief procurement officer determines additional time is necessary and that the contract scope and duration are limited to the emergency. Prior to the execution of the extension, the chief procurement officer must hold a public hearing and provide written justification for all emergency contracts. Members of the public may present testimony. Emergency procurements shall be made with as much competition as is practicable under the circumstances. A written description of the basis for the emergency and reasons for the selection of the particular contractor shall be included in the contract file.

(b) Notice. Notice of all emergency procurements shall be provided to the Procurement Policy Board and published in the online electronic Bulletin no later than 3 business days after the contract is awarded. Notice of intent to extend an emergency contract shall be provided to the Procurement Policy Board and published in the online electronic Bulletin at least 14 days before the public hearing. Notice shall include at least a description of the need for the emergency purchase, the contractor, and if applicable, the date, time and location of the public hearing. A copy of this notice and all documents provided at the hearing shall be included in the subsequent Procurement Bulletin. Before the next appropriate volume of the Illinois Procurement Bulletin, the purchasing agency shall publish in the Illinois Procurement Bulletin a copy of each written description and reasons and the total cost of each emergency procurement made during the previous month. When only an estimate of the total cost is known at the time of publication, the estimate shall be identified as an estimate and published. When the actual total cost is determined, it shall also be published in like manner before the 10th day of the next succeeding month.

(c) Affidavits. A chief procurement officer making a procurement under this Section shall file affidavits with the Procurement Policy Board and the Auditor General within 10 days after the procurement setting forth the amount expended, the name of the contractor involved, and the conditions and circumstances requiring the emergency procurement. When only an estimate of the cost is available within 10 days after the procurement, the actual cost shall be reported immediately after it is determined. At the end of each fiscal quarter, the Auditor General shall file with the Legislative Audit Commission and the Governor a complete listing of all emergency procurements reported during that fiscal quarter. The Legislative Audit Commission shall review the emergency procurements so reported and, in its annual reports, advise the General Assembly of procurements that appear to constitute an abuse of this Section.

(d) Quick purchases. The chief procurement officer may promulgate rules extending the circumstances by which a purchasing agency may make purchases under this Section, including but not limited to the procurement of items available at a discount for a limited period of time. (Source: P.A. 90-572, eff. date - See Sec. 99-5.)

(For continuation if necessary)

Reference # EA18-08

and any additional heavy rains will cause more deterioration to the pavement.

William Charles Construction Co. is the contractor chosen to perform the emergency work on this project based on the low bid they provided as well as our confidence in their ability to perform the work quickly and capably.

Rock Roads, William Charles and Martin Excavating were all contacted prior to offering the opportunity to bid to determine their availability to complete the work and all were offered the opportunity to bid on this project.

Rock Roads returned a bid of \$855,108.83 and has a bituminous plant in proximity to the project.

William Charles Construction Co. returned a bid of \$710,148.18 and has a bituminous plant proximity to the project.

Martin Excavating returned a bid of \$864,382.74 and has a bituminous plant in proximity to the project.