Rapid Setting Concrete 2019-49
Addendum #2
Cancelation of Solicitation
March 11, 2019

· [bookmark: _GoBack]Addendum two is to cancel the solicitation for Rapid Setting Concrete, 2019-49.  Specifications will be revised and the solicitation will be reissued in the near future.

