Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

001-46474 Highways - Executed

Place various widths of modified urethane, thermoplastic and hot-spray thermoplastic pavement marking line, letter and symbols as specified by individual work orders.

Reg / Dist C	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
1/1 V	/arious	M-60-022-18	N/A	D 1 H-T F RPR 18-3	PVMNT MRK 36	VARIOUS	Miscellaneous	0-01584-1004
Award Period	d Mento	r Protégé H	ot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	١	No		No		No	N/A
Pre-Bid Meet	ing Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver

\_\_\_\_

11/30/2018

**Highways - Deleted** 

No

002-60K72

Pavement removal, south approach superstructure and substructure removal and replacement, guardrail removal, sidewalk and curb removal, pier and abutment removal beginning approximately 325 feet north of the intersection of Western Avenue and Des Plaines Street and extending north over Broadway Street, Canal Street, the Cal-Sag Channel and over the Metra tracks.

0.00

0.00

No

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	Cook		C-91-581-10	)				Bridges	1-70203-0000
Award Peri	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small No	Business Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 1/2019	Calendar Days	Working 10	j Days	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

003-60T44 Highways - Executed

Rehabilitation of bridge SN 016-1014 carrying IL 50 (Cicero Avenue) over I-57 in the City of Country Club Hills.

Reg / Dist	Count	ties State Job #	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook C-91-356-12 NHPPA0EP(762) 0909-1015HB-BR FAI 57 Bridges  d Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Progra  No No No No	Bridges	1-74645-0100					
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				120		19.00	0.00	No

004-60T75 Highways - Deleted

Reconstruction of 7,200 feet of US 45 and 3,200 feet of Grass Lake Road in the Villages of Lindenhurst and Old Mill Creek.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Lake		C-91-424,12	N/A				Pavement	1-90024-0100
Award Per	riod	<b>Mentor</b> No	Ū	Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me	eetina		pletion Date		Working		DBE %		Prequalification Waiver
No			5/2019	- a	10	,, , ,	Pending		No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

005-60V22 Highways - Executed

Remove three cell cast-in-place box culvert SN:016-1036 and replace with a slab bridge to carry US 12/45 over Addison Creek in the Village of Stone Park.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1/1	Cook	1	C-91-529-12	NHPPZQVB(017)	464-B		FAP 330	Bridges	1-75901-0100
Award Peri	iod	<b>Mentor F</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	•	pletion Date /2018	Calendar Days	<b>Working</b> 10	•	<b>BE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

006-60X51 Highways - Executed

Remove and replace the bridge carrying westbound US 12 over southbound IL 59 in the village of Fox Lake.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1 La	ake	C-91-116-14	NHPP70E2(038)	106-2HB	3-B	FAP 334	Bridges	1-77870-0000
Award Period	<b>Mento</b> r No	· ·	Hot Mix Asphalt-Small	l Batch	Small Busi	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti		npletion Date		Working		DBE %	VBP %	Prequalification Waiver
No	J	5/2018	Calelidal Days	5		20.00	0.00	No No

007-62A93 Highways - Rejected

Landscaping along FAI Route 55 (Stevenson Expressway) from just east of FAI Route I-94 (Dan Ryan Expressway) near Prairie Avenue to US 41 (Lake Shore Drive), in the city of Chicago.

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

008-62A95 Highways - Executed

Culvert replacement on US Route 45/52, approximately 1.4 miles south of US Route 52 in unincorporated Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1/1	Will	C-91-356-15	NHPPD31K(490)	2015-038	3B	FAP 330	Bridges	1-78870-0000
Award Perio	d Mentoi	· Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	,	Yes		No		No	N/A
Pre-Bid Mee	ting Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				60	2	1.00	0.00	No

009-62B45 Highways - Deleted

Shoulder widening, milled rumble strips and guardrail replacement on US 52 from Spencer Road to US 45 in the village of Manhattan and unincorporated Will County.

Reg / Dist Cou	inties	<b>State Job #</b> C-91-045-16	Federal Project #	Section :	#	Routes	Major Work Categories Pavement	PPS# N/A
Award Period 45	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meetin</b> No	g Con	npletion Date	Calendar Days	Working 75	•	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

010-62B99 Highways - Executed

Removal of the existing superstructure at Old Willow Road over the Des Plaines River, substructure modification and construction of a new pedestrian truss superstructure.

Reg / Dist	Counties	s State Job #	Federal Project #	Section :	# Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-210-16	STP15YZ(817)	142A-B	TR 9250	Bridges	1-71414-0000
Award Peri	iod <b>M</b>	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Business Initiative No	J	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completion Date	Calendar Days	<b>Working</b> 65	<b>Days DBE %</b> 4.00		<b>Prequalification Waiver</b> No

011-62C95 Highways - Executed

Resurfacing and pedestrian ramps on Cicero Avenue from Chicago, Central and Pacific Railroad to Congress Parkway in the city of Chicago and the township of Cicero.

Reg / Dist	Count	ties State Jo	b #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook	C-91-41	3-16	NHPPAKRA(156)	50 & 57R	RS-1	FAP 350	Pavement	1-79475-0000
Award Perio	od	Mentor Protégé		Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45		No		No		No	١	lo	N/A
Pre-Bid Me	eting	Completion [	ate	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					80	18.	00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

012-62F04 Highways - Executed

Embankment stabilization along both sides of US 45 between I-80 and the METRA Railroad.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Will C-91-203-17 NHPP5JAW(527) 104-SLP-T FAP 330 Miscellaneous 1-79922-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 21.00 0.00 No

013-62F33 Highways - Executed

Bridge deck repairs on the structure carrying IL 58 over Poplar Creek in Hanover Township.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-283-17 N/A 109-I-BR FAU 1320 Bridges 0-01624-1018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 13.00 0.00 No

014-62F40 Highways - Rejected

Replace the existing Programmable Logic Controllers for the Kennedy Expressway Reversible Lane Control system.

015-62F70 Highways - Rejected

Pavement grooving of existing PCC pavement on Kennedy Expressway from south of Kimball Avenue to north of Addison Street in the city of Chicago.

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

016-62F89 Highways - Executed

Tree removal in various locations in various counties in District 1.

Reg / Dist	Counti	es	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1 / 1	Various	3	C-91-068-18	N/A	2017-052	DTR	VARIOUS	Miscellaneous	1-80023-0000
Award Peri		<b>Mentor</b> I No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines Yes	s Initiative Tar No		QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2019	Calendar Days	<b>Working</b> 10	Days DBI			Prequalification Waiver

017-62F93 Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Monee, Peotone and the city of Joliet.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	<b>Major Work Categories</b>	PPS#
1 / 1 Wi	l	C-91-087-18	NHPP-STPCDFR (332)	2017-056	ôBP	VARIOUS	Bridges	0-01624-1008
<b>Award Period</b>	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	rget Market Program (	QP Certification
45	No		No		No	No	(	QP-1 & QP-2
Pre-Bid Meetir	g Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				100	4.0	00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

018-62F94 Highways - Deleted

Fabrication and delivery of structural steel, bearings and modular joints for construction of the bridges carrying eastbound I-80 over Richards Street, Hickory Creek, Burlington Northern Santa Fe Railroad/Gardner Road, Wisconsin Central Railroad/Rowell Avenue and westbound I-80 over Richards Street.

Reg / Dist C	<b>Counties</b> Vill	State Job # C-91-091-18	Federal Project #	Section :	#	Routes	Major Work Categories Bridges	s PPS# N/A
Award Period			Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	G	QP Certification
45	No		No		No		No	N/A
<b>Pre-Bid Meeti</b> No	J	npletion Date 15/2019	Calendar Days	Working	Days	<b>DBE</b> % Pending		<b>Prequalification Waiver</b> No

019-62F96 Highways - Executed

Mowing the medians and roadsides of expressways and access controlled arterial routes in District One.

<b>Reg / Dist</b> 1 / 1	<b>Count</b> Variou		<b>State Job #</b> C-91-098-18	Federal Project # N/A	<b>Section</b> 2017-05		Routes VARIOUS	Major Work Categories Miscellaneous	<b>PPS #</b> 0-01624-1021
Award Period	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No	ess Initiative		<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 1/2018	Calendar Days	Working	•	BE % 0.00		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

020-62F97 Highways - Executed

Mowing the medians and roadsides of expressways and access controlled arterial routes in District One.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	IS	C-91-097-18	N/A	2017-058	31	VARIOUS	Miscellaneous	0-01624-1020
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		npletion Date 1/2018	Calendar Days	Working	•	<b>BE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

021-62G05 Highways - Executed

Remove and replace signs along various expressways and arterial routes in various counties.

Reg / Dist Cou		<b>te Job #</b> 1-109-18	•	<b>Section</b> # 2017-062		Routes VARIOUS	Major Work Categories Miscellaneous	<b>PPS #</b> 0-01624-1022
Award Period 45	<b>Mentor Prot</b> No	tégé H	ot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	· ·	QP Certification N/A
<b>Pre-Bid Meeting</b> No	<b>Completi</b> 06/07/201		Calendar Days	Working	Days DB 0.0	<b>E %</b> 0		Prequalification Waiver

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

022-62G09 Highways - Executed

Weed control at various locations throughout District 1.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Various C-91-134-18 N/A 2017-066I VARIOUS Miscellaneous 0-02063-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2018 10.00 0.00 No

023-66H76 Highways - Executed

Clean and paint bridge SN 038-0132 carrying CR 1100 North over I-57, 4.67 miles south of the Onarga interchange.

Reg / Dist Counties	State Job # Federal Pro	oject # Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------	-------------------	--------	-----------------------------

2/3 Iroquois C-93-013-18 NHPPEKK4(363) (38-7HB)BP FAI 57 Bridges 0-01514-3003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

024-66H80 Highways - Deleted

Clean and paint bridge SN 019-0012 carrying IL-64 over the Kishwaukee River, 1.5 miles west of IL 23 near Sycamore.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	# Routes	Major Work Catego	ories PPS#
2/3 De	eKalb	C-93-017-1	8			Bridges	0-01514-3007
Award Period	<b>Mento</b> r No	Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiat	tive Target Market Program	QP Certification N/A
Pre-Bid Meeti	ng Con	npletion Date	e Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver

No 20 Pending Pending No

025-66H82 Highways - Executed

Clean and paint bridge SN 006-0138 carrying IL 40 over BNSF Railway, 2.7 miles south of US 6/34

Reg / Dist	Countie	s State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Bureau	C-93-019-18	STPZWXQ(814)	(122VB-F	R)BP	FAP 646	Bridges	0-01514-3009
Award Perio	od M	lentor Protégé I	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification
45	N	0 0	No		No	N	0	QP-1 & QP-2
Pre-Bid Med	eting	<b>Completion Date</b>	Calendar Days	Working	Days DBI	E %	VBP %	Prequalification Waiver
No				20	0.00	)	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

026-66H95 Highways - Executed

Centerline crack and joint sealing on I-80 from 0.7 mile east of I-180 to west of IL 89.

Reg / Dist 2 / 3	<b>Counties</b> Bureau		Federal Project # 3 NHPPH058(253)	Section # D3 CRAC 2	# CK SEAL 2018-	<b>Routes</b> FAI 80	Major Work Categories Pavement	<b>PPS #</b> 0-02023-3002
Award Per 45	ri <b>od Ment</b> o No	or Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busines No			<b>QP Certification</b> N/A
Pre-Bid Me	eeting Co	ompletion Date	Calendar Days	Working	Days DB	<b>E</b> %	VBP %	Prequalification Waiver
No				15	0.00	)	0.00	No
027-66H96 Centerline	J	ys - Executed nt sealing on I-8	30 from the Fox River B	ridge, north	n of Ottawa to w	est of CH 15	interchange north of Marseill	es.
Reg / Dist	Counties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-034-18	NHPPFN6V(073)	D3 CRAC	CK SEAL 2018-	FAI 80	Pavement	0-02023-3003

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

028-66H97 Highways - Executed

Microsurfacing along centerline on northbound and southbound lanes of I-57 from 0.6 mile north of IL 116 to north of Clifton.

Reg / Dist	Counties	s State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3 I	Iroquois	C-93-035-18	\ /	D3 MICR REPAIR	ROSURF JT 2018-1	FAI 57	Pavement	0-02023-3004
Award Perio	od M N	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	ting	Completion Date	Calendar Days	Working 15	•	<b>DBE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

029-66H98 Highways - Deleted

Microsurfacing along centerline on northbound and southbound lanes of I-57 from north of IL 50 interchange to the Will County line.

Reg / Dist Cour 2 / 3 Kank		ate Job # -93-036-18	Federal Project #	Section i	#	Routes	Major Work Categories Pavement	PPS # 0-02023-3005
<b>Award Period</b> 45	<b>Mentor Pro</b> No	•	Iot Mix Asphalt-Small Io	Batch	<b>Small Busi</b> No		J	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Comple	etion Date	•	<b>Working</b> 25	•	OBE % Pending		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

030-66J03 Highways - Executed

Intermittent class A patching on I-39 from I-80 to 0.3 mile south of Lee County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2/3 (50-5,6,7,8)PP LaSalle C-93-047-18 N/A FAI 39 3-03950-0050 Pavement

**Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification** 

45 No No No No N/A

**Pre-Bid Meeting Working Days Prequalification Waiver** Completion Date **Calendar Days** DBE % VBP %

No 20 0.00 0.00 No

031-68339 Highways - Executed

7.52 miles of resurfacing and bridge rehabilitation on US 34/IL 110 from west of Cameron Road to IL Route 164.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3/4 C-94-035-03 NHPPQBQZ(237) 94(16,16-1,17)RS, 48 FAP 313 Pavement 4-00102-0000 Warren

(17,18)RS Knox 4-00102-0010

**Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period** Mentor Protégé **QP** Certification

45 No No No No N/A

**Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

No 90 2.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

032-68887 Highways - Executed

Bridge rehabilitation to structure numbers: 072-0127, 072-0128, 072-0129, 072-0130, 072-0131 and 072-0132.

<b>Reg / Dist</b> 3 / 4	<b>Coun</b> Peoria			Federal Project # NHPPCT03(838)	Section 72-4(HB, R	# HVB-1,HVB)B	Routes FAI 474 FAP 317	<b>Major Work Categorie</b> Bridges	4-00181-0700 4-00181-0800 4-00181-0900
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Con	npletion Date	Calendar Days	Working	Days Di	3E %	VBP %	Prequalification Waiver
No		11/1	5/2019	_		0.0	00	0.00	No
Patching,		_		vements and signal upg	rades on l		t Corrington	Ave. to Pennsylavania Ave. ii  Major Work Categorie	
3 / 4	Peoria			NHPP56YG(953)	(43-1-CS		FAP 646	Pavement	4-00020-0500
Award Per	riod	Montor		Hot Mix Asphalt-Small	•	•		Target Market Program	QP Certification
45	iiou	No	•	No	Daton	No No	IIIIII (176	No	N/A
Pre-Bid M	eeting	Con	npletion Date	Calendar Days	Working	Days Di	3E %	VBP %	Prequalification Waiver
No					80	3.0	00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

034-68D16 Highways - Executed

Resurfacing on I-74 from Washington St. to Muller Road, from Morton Ave. to Mainstreet, from Sterling Ave. to the Union Pacific Railroad structure. Also, resurfacing on I-474 Roadway A and B in Peoria.

3 / 4 Tazew Peoria		6 NHPPB0VX(431)	90(14,15)	RS-4;72 FAI 74	D	4 00040 4405
Poorio			( ), - /	13-4,12 FAI 14	Pavement	4-00012-1435
reuna	1		(1K),6ÙRS	-2 FAI 474		4-00090-0350
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Small		Small Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date	e Calendar Days	Working I	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
3 / 4	McDonough	C-94-009-18	NHPPSKW1(917)	(33,109,18,102)RS-5;	FAP 315	Pavement	0-02023-4001
	Fulton			(101)RS-4	FAP 317		0-02023-4003

0-02023-4005 0-02023-4007

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Ba	atch Small Busine	ss Initiative Target Marke	t Program QP Certification
45	No	No	No	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	te Calendar Days Wo	<b>0</b>	<b>VBP %</b> 0.00 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

036-68E04 Highways - Executed

31 miles of crack and joint sealing on US 150, IL 26 and I-155.

Reg / Dist	t Count Tazew Putnal Peoria	vell C-94 m	<b>e Job #</b> -022-18	Federal Project # N/A	<b>Section #</b> (110-114) CJS	<b>#</b> ; 1-2; 106-107)	Routes FAS 2402 FAS 2370 FAI 155	Major Work Categories Pavement	o-01624-4014
Award Pe 45	eriod	Mentor Prote	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		0	<b>QP Certification</b> N/A
Pre-Bid M No	leeting	Completi	on Date	Calendar Days	Working 20	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No
037-68E06	6 H	Highways - Exe		t in Peoria to the Illinois	River.				
Landscap	ping alon	ig I-74 from Ell	is Stree	till i cona to the illinois					
Landscap					Section #	#	Routes	Major Work Categories	s PPS#
		ties State		Federal Project #	Section #	# 10,(9,9-1)LS-9(		Major Work Categories Miscellaneous	<b>PPS #</b> 0-01624-4015
Reg / Dist	t Count	ties State	e <b>Job #</b> -024-18 e <b>gé</b>	Federal Project #	Section # 72- 8LS-1 Batch	10,(9,9-1)LS-9(	ÙFAI 74	Miscellaneous  Target Market Program	

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

038-70A10 Highways - Executed

1.508 miles of resurfacing on US 45 (Cunningham Ave.) from University Avenue to north of I-74 in Urbana. Includes ADA ramp reconstruction and construction of a shared-use path from Kenyon Road to Napleton Way.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3/5	Cham	ıpaign	C-95-038-12	NHPP74T6(949)	,	RS-3 & (28X-1)	FAP 800	Pavement	5-52995-0000
					RS-6				5-52995-0200
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	!	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	j Days DE	BE %	VBP %	Prequalification Waiver
No		11/0	1/2018		12	3.0	0	0.00	No

039-70C72 Highways - Executed

Bridge deck sealing along various routes in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	Champaign	C-95-037-18	N/A	FY2018 BRIDGE DECK	VARIOUS	Bridges	5-53211-0000
	McLean			SEALING			
	DeWitt						
Award Peri	od Mentor	Protégé H	lot Mix Asphalt-Small	Batch Small Busines	ss Initiative Ta	rget Market Program (	QP Certification

45	No	No	Yes		No	J	N/A
<b>Pre-Bid Meeting</b> No	Completion Date	Calendar Days	<b>Working Days</b> 60	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

040-70C80 Hig	hways -	Deleted
---------------	---------	---------

Replacing light towers with new LED highway lighting at seven intersections along US 51.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categori	es PPS#
3 / 5	McLea	ın	C-95-020-18					Electrical	5-91986-1605
	DeWitt	t							
Award Perio	od	Mentor	Protégé I	Hot Mix Asphalt-Sma	II Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45		No	ı	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					110		Pending	Pending	No

041-72C16	Highways - Executed
-----------	---------------------

3 miles of resurfacing on IL 4 from the northern city limits of Auburn to 0.1 mile south of IL 104, and on IL 104 from 0.2 mile west of IL 4 to east of Sangamon Street in Auburn. Includes intersection reconstruction and parking improvement.

Reg / Dist Co	unties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
4 / 6 Sa	ngamon	C-96-090-08	STPMZTC(794)	(C)RS-10	),N(139,140)	FAP 662	Earthwork	6-00468-0000
				RS-4,I-1		FAP 753	Electrical	6-00536-0000
							Pavement	6-60090-0000
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetii	ıg Cor	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				85	9.	00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

042-72K26 Highways - Executed

7 miles of crack and joint sealing on I-72 from east of Hull to west of Barry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 6 Pike C-96-017-18 NHPPI0BI(848) (75-2 & 75-3) CJS FAI 72 Pavement 0-02023-6002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

043-72K27 Highways - Executed

8.7 miles of microsurfacing and centerline pavement markings on I-172 from north of IL 96 to US 24.

Reg / Dist	Counties	State Joh #	Federal Proiect #	Section #	Routes	Major Work Categories PPS #
ived / Dist	Counties	State Jub #	I GUGIAI FIOJECL #	Section #	เงินแซิง	IVIAIOI VVOIR CALEGORIES FFS #

4 / 6 Adams C-96-019-18 NHPP96DS(208) (1-5 & 1-6) CJS FAI 172 Pavement 0-02023-6003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 4.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

044-72K38 Highways - Executed

Clean and paint bridge SN 011-0010 carrying IL 29 over IL 48 near Taylorville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categori	es PPS#
4 / 6	Christi	ian	C-96-036-18	STPIEBV(901)	(4)BP		FAP 75	Bridges	0-01514-6005
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		0.00	0.00	No

045-74823 Highways - Executed

Routing, cleaning and sealing all longitudinal joints in the PCC pavement of I-57/70 from the Little Wabash River bridge to the 4th Street overpass in Effingham; includes all ramps throughout the project area.

<b>Reg / Dist</b> 4 / 7	<b>Count</b> Effingh		# Federal Project # 8 NHPPOVME(796)	D7 CRAC 2018-1	# CK SEALING	Routes FAI 57 FAI 70	Major Work Categorie Pavement	o-02023-7001
Award Peri		<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	all Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completion Dat	te Calendar Days	Working 30	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

046-76D23 Highways - Executed

Resurfacing and bridge repair on I-70 from west of Sugar Loaf Road to the Burlington Northern Railroad.

Reg / Dist	Count	ties Sta	ate Job#	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/8	Bond	C-9	98-215-18	NHPPXPV5(974)	3-(2,3,4)F	RS-1	FAI 70	Pavement	8-00253-0000
Award Peri 45	iod	<b>Mentor Pro</b> No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No	ss Initiative T N	0	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Complet 11/30/20	etion Date 018		Working 30	Days DB 22.	<b>E %</b> 00		<b>Prequalification Waiver</b> No

047-76L38 Highways - Executed

Painting three bridges; SN 014-0055, US 50 at Frogtown Road, 6 miles west of Carlyle, SN 014-0056, US 50 at Flat Branch Road, 1.5 miles west of Carlyle, SN 014-0061 US 50 at the Kaskaskia River in Carlyle.

<b>Reg / Dist</b> 5 / 8	<b>Coun</b> Clinto			Federal Project # NHPP8R51(080)	Section 14-14HE		Routes FAP 327	<b>Major Work Catego</b> l Bridges	ries PPS# 0-01514-8001
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Sma</b> No	ll Batch	Small E No	Business Initiative	<b>Target Market Program</b> No	QP Certification QP-1 & QP-2
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 80	g Days	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

048-76L39 Highways - Executed

Paint bridge SN 060-0055 and 060-0056 on I-270 1.3 miles west of I-55.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
E / O	Madiaan	C 00 402 40 NILIDDNEDT/400\	60 EDD 1	EAL 270	Dridge	0.04544.00

5 / 8 Madison C-98-193-18 NHPPNERT(180) 60-5BP-1 FAI 270 Bridges 0-01514-8002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/05/2018 7 0.00 0.00 No

049-76L42 Highways - Executed

Paint bridge SN 082-0203 at the Poplar Street Complex in East St. Louis: The structure carries NB IL 3 traffic to EB I-55/64 collector/distributor and Illinois Central Railroad.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-195-18 NHPPX17C(615)	82-3HVB-2-BP	FAP 312	Bridges	0-01288-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 50 0.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

050-78149 Highways - Executed

Removal and replacement of bridge SN 041-0036 carrying IL 37 over Atchison Creek, 8 miles south of IL 148.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
5/9	Jeffers	son	C-99-003-10	STPHLMQ(103)	2B-2		FAS 2826	Bridges	9-00171-0000
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification
45		No	ľ	No		No	N	0	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					130	13.0	00	0.00	No

051-78264 Highways - Executed

Replace two single span structures with multiple barrel reinforced concrete box culverts on IL 141 2 miles west of New Haven (SN 097-0064 and SN 097-0029).

<b>Reg / Dist</b> Cour 5 / 9 White		Federal Project # 1 STPEIUW(830)	<b>Section #</b> 101B-3;101	Routes B-4 FAP 877	<b>Major Work Categories</b> Bridges	9-00237-0000 9-00427-0000
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	I Batch Sr		J	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date	e Calendar Days	Working Da 120	<b>DBE %</b> 15.00		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

052-78557 Highways - Executed

Full depth pavement replacement and ADA sidewalk upgrades at the intersection of IL 146 and Main Street in the City of Anna.

Reg / Dist	Counties	s State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Union	C-99-008-17	NHPPP8K6(172)	(104,13)	N-1	FAP 885	Pavement	9-00683-0000
Award Peri	iod Me	entor Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	0	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				15	0.	00	0.00	No

053-78579 Highways - Executed

Bridge repairs on SN 083-0048 and approach correction repairs on SN 083-0062 just north of Harrisburg.

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

054-72J84 Highways - Executed

Sealing decks and parapets of 124 structures at various locations in Logan and Sangamon Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 6	Sangamon Logan	C-96-048-17	N/A	D6 BDGE SEALING	_	VARIOUS	Bridges	6-00652-0400
Award Peri	od Mentor	Protégé ł	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	rget Market Program (	QP Certification

45	No 1	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

**055-72K11** Highways - Executed

Field tile replacement on IL 121 0.3 miles west of 4th Street in Latham.

Reg/Dist C	<b>Counties</b> .ogan	<b>State Job #</b> C-96-075-17	Federal Project # ' N/A	<b>Section</b> (134) I-4		Routes FAP 320	Major Work Categories Miscellaneous	o-01624-6001
Award Period 45	d Mento No	· ·	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Busi</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meet</b> No	ting Co	mpletion Date	Calendar Days	<b>Working</b> 15		<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

056-72K23 Highways - Executed

Birtuminous surface treatment A-1 and A-2 on I-55 frontage roads at five locations: 1)from 0.8 mile south of Elkhart to Kennedy Road in Elkhart; 2) from Kennedy Road to Governor Oglesby Street in ELhart; 3) from Governor Oglesby Street to just south of CR 1300 N; 4) Elkhart West Frontage Road from Governor Oglesby Street to 0.25 miles north; 5)Elkhart West Frontage Road from CR 700 N to 1.148 miles north.

Reg / Dist Co	unties Stat	te Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6 Log	an C-9	6-015-18	N/A	(23)Q-4,(	(24)Q &	FAS 1771	Pavement	0-01624-6013
				ELKHART FT RDS		FAS 566		0-01624-6014
						FAS 1771A	<b>\</b>	
						VARIOUS		
Award Period	Mentor Prot	tégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	g Complet	ion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				15		5.00	0.00	No

057-72K39 Highways - Executed

Bituminous surface treatment at 2 locations; 1) I-55 Frontage Road from south of Sudduth Road in Sherman to IL 123; 2) I-55 Frontage Road from STuttle Road to the Logan County line.

•	<b>Counties</b> Sangamon	<b>State Job #</b> C-96-037-18	Federal Project # N/A	<b>Section #</b> (84-1-2) (		Routes FAI 55 5	Major Work Categoric Pavement	es PPS # 0-01624-6018
<b>Award Perio</b> 45	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No		Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	ting Con	npletion Date	Calendar Days	<b>Working</b> 15	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

058-74816 Highways - Executed

Cumberland

4/7

**Award Period** 

Install a four foot hot-mix asphalt shoulder with rumble strips and a two foot aggregate shoulder on US 40 from IL 130 in Greenup to West Main Street in Casey.

Reg / Dist Counties Major Work Categories PPS # State Job # Federal Project # Section # Routes

D7 SAFETY SHLD

C-97-004-18 HSIP0HWR(156) 2018-3 Clark

> Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification**

FAS 1707

Pavement

7-76910-1503

45 No No N/A No No

**Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

No 30 2.00 0.00 No

059-76J29 Highways - Rejected

6.5 miles of shoulder resurfacting and rumble strips on I-255 from the Mississippi River to IL 3 in Dupo.

060-76L04 Highways - Executed

Replace steel beam guardrail and terminal end sections at various locations.

Major Work Categories PPS# Reg / Dist Counties State Job # Federal Project # Section # Routes

5/8 Various C-98-188-18 HSIPMPLB(837) **DIST 8 GUARDRAIL VARIOUS** Miscellaneous 8-08800-2510

2018-2

**Award Period** Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification** 

No 45 No No No N/A

**Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

60 0.00 0.00 No No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

061-98820 Highways - Executed

2.5 miles of milling, resurfacing, culvert replacement, full depth HMA shoulders, earthwork, guardrails and tree removal on IL 37 from Wastena Street south of Benton to Yellow Banks Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categor	ies PPS#
5/9	Frank	lin	C-99-071-03	HSIP-STP8TL9(832)	11R-1		FAS 2887	Pavement	9-02200-2710
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	<b>Prequalification Waiver</b>
No					125	10.	00	0.00	No

062-46488 Highways - Executed

Repairing or replacing damaged sign components, furnishing and installing new signs and supports or replacing damaged overhead sign structure components and end supports at various locations as described in individual work orders.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Variou	S	M-60-027-18		STWDE MAINT 1	FRWY SIGN 8-51	VARIOUS	Miscellaneous	0-01574-0001
<b>Award Perio</b> 45	od	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		3	QP Certification N/A
<b>Pre-Bid Me</b> No	eting		pletion Date 0/2021	Calendar Days	Working	Days DE	<b>BE %</b> 00		Prequalification Waiver No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

063-46489 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and installing new pavement marker at various locations throughout District 9.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	ies PPS#
5 / 9 Va	arious	M-60-028-18	8 N/A	D-9 REF		VARIOUS	Miscellaneous	0-01594-9001
<b>Award Period</b> 45	<b>Mentor</b> No	Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meetir</b> No	•	npletion Date 1/2018	e Calendar Days	Working	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
064-61E27	Local Ro	ads - Execute	ed					
Lighting, lands	scaping and	sidewalk imp	rovements along Norhtv	vest Highw	ay from To	ouhy Avenue to V	Vashington Avenue in the ci	ty of Park Ridge.

Lighting, is	anusca	ping and	sidewaik iiripi	overnerits along North	westriigin	way iloili rouriy	Avenue to v	vasilington Avende in the cit	ly of Fark Muge.
Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1	Cook		C-91-092-18	JGE4(887)	10-0014	9-01-LS (PARK	FAU 3524	Pavement	0-01728-1029
					RIDGE)				1-22094-0000
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			-	•	70	15.	00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

065-61E41 Local Roads - Executed

Resurfacing on Austin Avenue from 111th Street to 107th Street in the Village of Chicago Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-401-16	1P5V(081)	16-00055-00-RS	AUSTIN	Pavement	1-21959-0000

(CHICAGO RIDGE) AVENUE

(CHICAGO RIDGE) AVENUE

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 14.00 0.00 No

066-61E50 Local Roads - Executed

Resurfacing, sidewalks and pavement markings on various routes in the Village of Orland Hills.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Cook C-91-267-14 3ZL7(104) 14-00025-00-RS VARIOUS Pavement 1-21719-0000

(ORLAND HILLS)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 18.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

067-64L93 Highways - Executed

Deck patching, joint replacement and structural steel repairs on bridge SN 081-0106 carrying I-280 over the Mississippi River, southwest of Rock Island.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Rock	Island	C-92-002-17	STPCXUR(056)	(81-1B)B	RR	FAI 280	Bridges	2-20082-0100
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 45	_	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

068-64M47 Highways - Executed

Pavement patching on US 30 from 0.1 mile west of Hillandale Court to Barlett Street in Morrison.

•	n <b>ties</b> eside	<b>State Job #</b> C-92-070-17	Federal Project #	Section	# ATCHING-4	Routes FAP 309	Major Work Catego	ries PPS # 2-30063-0500
Award Period			Hot Mix Asphalt-Small	, ,			Target Market Program	QP Certification
45	No	•	No		No		No	N/A
Pre-Bid Meeting	Con	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No				50	0.0	00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

069-64M56 Highways - Executed

Roadside restoration of right-of-way turf damage caused by motorists along state maintained routes.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Variou	ıs	C-92-008-18	B N/A	D2 RTR	2018	VARIOUS	Miscellaneous	0-01624-2005
Award Peri	iod	<b>Mentor</b> No	_	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days I	OBE %	VBP %	Prequalification Waiver
No		12/3	1/2018			(	0.00	0.00	No

070-64M59 Highways - Executed

Cold-in-place recycling with HMA overlay on Garden Plain Road from 0.3 mile northwest of Fenton Road to 0.6 mile west of Hillside Road.

Reg / Dist Cour	ties State Jol	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
2 / 2 White	side C-92-011	-18 N/A	D2 RS 2018-3	FAS 196	Pavement	0-01624-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Sm		usiness Initiative	Target Market Program	QP Certification
45	No	Yes	No		No	N/A
Pre-Bid Meeting	Completion D	ate Calendar Days	<b>Working Days</b>	DBE %	VBP %	Prequalification Waiver
No			15	2.00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011 Current Date: October 25, 2025

071-64M79 Highways - Executed

Cold milling and HMA resurfacing on I-39 from 0.4 mile southwest to 0.4 mile northeast of Perryville Road.

Reg / Dist Cour 2 / 2 Winn	<b>ities</b> ebago	<b>State Job #</b> C-92-033-18	Federal Project #	Section D2 RS 2		Routes FAI 39	Major Work Categori Pavement	es PPS# 0-01624-2017
Award Period	Ü		Hot Mix Asphalt-Smal				Target Market Program	QP Certification
45	No	Fiolege	Yes	i Batcii	No No	ness milialive	No	N/A
<b>Pre-Bid Meeting</b> No	Con	npletion Date	Calendar Days	Working 20	,	<b>DBE %</b> 2.00	<b>VBP</b> % 0.00	<b>Prequalification Waiver</b> No

072-64M82 Highways - Executed

"On-Call" maintenance of traffic signals, flashing beacons and roadway lighting along state maintained routes in Boone, Jo Daviess, Lee, Ogle, Stephenson and Winnebago Counties.

Reg / Dist 2 / 2	<b>Count</b> Variou		<b>State Job #</b> C-92-043-18	Federal Project # N/A	Section : D2 ELE (	# (EAST) 2018	Routes VARIOUS	Major Work Categorie Electrical	es PPS# N/A
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 0/2020	Calendar Days	Working	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

073-64M83 Highways - Executed

"On-Call" maintenance of traffic signals, flashing beacons and roadway lighting along state maintained routes in Carroll, Henry, Rock Island, and Whiteside counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
2/2	Variou	IS	C-92-044-18	N/A	D2 ELE (	WEST) 2018	VARIOUS	Electrical	N/A
Award Peri	od		_	Hot Mix Asphalt-Small	Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	<b>Prequalification Waiver</b>
No		06/30	0/2020			0	.00	0.00	No

074-66H18 Highways - Executed

4.29 miles of shoulder widening and rumble strips on IL 71 from just east of the Vermilion River in Jonesville to E 950th Road.

Reg / Dist	<b>Counties</b> LaSalle		Federal Project # HSIP0627(016)	Section # (B, L, M) SF	Routes FY FAP 627	<b>Major Work Catego</b> Pavement	ries PPS # 3-47470-1706
Award Perio	od Mento No	J	<b>Hot Mix Asphalt-Smal</b> No	<b>I Batch S</b> N	small Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Cor	npletion Date	Calendar Days	Working D 20	DBE % 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

075-70D00 Highways - Executed

52.21 miles Class A and B patches on I-74 from Carlock to NW of Bloomington, on I-55, from the county line to SW of Bloomington, and on I-55, from NE of Bloomington to the Lexington County line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3/5	McLea	an	C-95-023-18	N/A	D5 CM P 2018-1	PATCHING	G FAI 55 FAI 74	Pavement	0-01624-5008
Award Peri 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small B No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 25	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

076-70D04 Highways - Executed

29.473 miles of Class A and B patches on I-57 and I-74 in Champaign and Vermilion counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3/5	Cham	paign	C-95-027-18	N/A	D5 CM P	PATCHING	FAI 57	Pavement	0-01624-5012
	Vermil	lion			2018-5		FAI 74		
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
45 Pre-Bid Me	eeting		ا pletion Date		Working		BE %	No VBP %	N/A  Prequalification Waiver
	eeting				Working 15	Days D			

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

077-70D05 Highways - Executed

Patching from IL 49 to Paris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
iteg / Dist	Oddiilies	Glate Gob #	i caciai i loject <del>n</del>		Routes	major Work bategories 110 m

3 / 5 Edgar C-95-028-18 N/A D5 CM PATCHING FAP 749 Pavement 0-01624-5013

2018-6

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

078-72J30 Highways - Executed

Replace slab bridge SN 068-7066 carrying IL 16 over Little Creek, 0.5 mile northeast of Irving.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Montgomery C-96-068-16 NHPPU9FQ(045) (19) BR FAP 325 Bridges 6-00996-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 7.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

079-72J95 Highways - Executed

Bridge deck sealing on SN 034-0062 and SN 034-0001 on IL 136 in Hancock County and Lee County (IA)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 6 Hancock C-96-059-17 N/A (22) BRS FAP 315 Bridges 6-01122-0000

6-01123-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

080-72K46 Highways - Executed

Maintenance and repair of all ITS equipment in District 6.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Various C-96-055-18 N/A (ITS) D6 VARIOUS Electrical 0-01108-6002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2019 0.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

081-74836 Highways - Executed

Demolition of 3 buildings 1) Southwest corner of US 40 and 3rd Street in Effingham; 2) Along US 45 in Dietrich; 3) Along US 45 in Louisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
4 / 7	Clay	C-97-033-18	N/A	D7 DEMOLITION 2018-	FAP 95	Miscellaneous	7-51041-0000
	Effingham			1	FAP 328		
					FAP 328A		

45	No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days W	0 ,	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

082-76K97 Highways - Executed

Milling and bituminous surface treatment on Eldred-Hillview Road from the Greene County line to IL 100.

Reg / Dist Cou 5 / 8 Jers		# Federal Project # 18 N/A	Section # 432RS-2	Routes FAS 739	<b>Major Work Categori</b> Pavement	es PPS # 0-01624-8009
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	all Batch Smal No	l Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Da	ite Calendar Days	<b>Working Days</b> 15	<b>DBE %</b> 10.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

083-76K99 Highways - Executed

2.3 miles of resurfacing on IL 157 from 0.1 miles south of IL 15 to Lake Drive.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	PPS#
5/8	St. Cla	air	C-98-140-18	N/A	(120,130)	RS-2	FAP 592	Pavement	0-01624-8010
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	i	No		No		No I	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					20	12.	.00	0.00	No

084-76L32 Highways - Executed

5.5 miles of single-pass microsurfacing and ADA improvements along IL 100 from the Jersey County line to 0.1 mile north of State Street in Alton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Madis	on	C-98-180-18	s N/A	(402,403	,404,405)RS-3	FAP 304	Pavement	0-02023-8001
Award Per	riod		Ū	Hot Mix Asphalt-Small	Batch			3	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					25	10.	00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

085-76L33 Highways - Executed

Single pass micro-surfacing along IL 159 from 0.2 miles south of Brookhaven to 0.1 mile north of Fountain Parkway.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cla	air	C-98-181-18	N/A	(129,130	)-1)RS-3	FAP 600	Pavement	0-02023-8002
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	,	<b>BE %</b> 2.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

086-76L44 Highways - Executed

Tree removal and mitigation at various locations throughout District 8.

<b>Reg / Dist</b> Cour 5 / 8 Vario		# Federal Project # 8 N/A	Section # DIST 8 TI -1	# REE MIT 2018	Routes VARIOUS	Major Work Categories Miscellaneous	<b>PPS #</b> 0-02043-8001
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busines Yes		5	QP Certification N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	e Calendar Days	Working 35	Days DB	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

087-78459 Highways - Executed

60 feet of milling, filling and diamond grinding to correct the profile at the north levee gate on IL 146 in Golconda.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Pope		C-99-024-15	N/A	(112,7)R	S-4	FAP 885	Pavement	0-01624-9007
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

088-78493 Highways - Executed

Repairs to the navigational and aerial lighting of the structure carrying four lanes of I-57 over the Mississippi River connecting Alexander County, IL and Mississippi County, MO (SN 002-0022)

Reg / Dist Cor 5 / 9 Ale	u <b>nties</b> xander		Federal Project # NHPPGUPA(306)	<b>Section #</b> (02-1B-1)		Routes FAI 57	Major Work Categorie Electrical	9-00409-0200
<b>Award Period</b> 45	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No		Small I No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meetin</b> No	g Con	npletion Date	Calendar Days	<b>Working</b> 75	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

089-78580 Highways - Executed

**Pre-Bid Meeting** 

No

0.09 miles of pavement repair of the whitetopping and installation of radar detection equipment at IL 37 and Old IL 13.

**Completion Date** Calendar Days

<b>Reg / Dist</b> 5 / 9	<b>Counties</b> Williamsor		Federal Project # N/A	Section D9 PAVI REPAIR	EMENT	Routes FAS 2887 FAU 9629	Major Work Categorion	es PPS# 0-01624-9001
Award Per 45	riod Me No	ntor Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting	Completion Date	e Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No	_	-		15	-	0.00	0.00	No
•	navigation	ways - Executed al and aerial lighti	ng on bridge SN 064-00	35 carryin	ig four lanes	s of I-24 over the	Ohio River connecting Mass	sac County, IL and McCracken
County, K	Υ.							
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Massac	C-99-041-1	7 NHPPG4U1(940)	(64-3B)L	2	FAI 24	Electrical	9-00551-0100
Award Per	riod <b>Me</b> No	ntor Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A

DBE %

0.00

VBP %

0.00

**Working Days** 

90

**Prequalification Waiver** 

No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

091-78628 Highways - Executed

Culvert replacement across six lanes of traffic on IL 148, 1.1 miles north of IL 13 near the City of Energy (SN 100-7042).

Reg / Dist	Countie	es	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/9	Williams	son	C-99-028-18	s N/A	130CLV-	1	FAP 726	Bridges	0-01624-9018
Award Per			•	Hot Mix Asphalt-Small	Batch		Business Initiative	Target Market Program	QP Certification
45	N	No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No
092-78629	Hie	ahwavs	- Executed						

Crack routing and sealing the centerline joint on IL 127, from the Jackson/Union county line to IL 146.

Reg / Dist Cor 5 / 9 Uni		<b>State Job #</b> C-99-030-18	Federal Project # N/A	Section # D9 CRAC 2	# K SEAL 2018	Routes B- FAS 1909	<b>Major Work Categories</b> Pavement	<b>PPS #</b> 0-02023-9015
<b>Award Period</b> 45	<b>Mentor I</b> No	•	<b>Hot Mix Asphalt-Small</b> No		<b>Small Busin</b> No		9	<b>QP Certification</b> N/A
Pre-Bid Meetin No	g Com <sub>l</sub>	pletion Date	Calendar Days	<b>Working</b> 15	•	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

093-85659 Local Roads - Executed

Cold-In-Place recycling at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2/2 Stephenson C-92-041-17 A2ZK(435) 16-00185-01-PP VARIOUS Pavement 2-10522-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

094-85665 Local Roads - Executed

Resurfacing on S Chana Road from IL 64 to Flagg Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Ogle C-92-038-17 3649(433) 13-00298-00-RS FAS 88 Pavement 2-10488-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 4.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

095-85666 Local Roads - Executed

Resurfacing on Freeport Road from US 52 to Sterling Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Ogle C-92-039-17 UIVH(048) 13-00300-00-RS FAS 189 Pavement 2-10490-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 4.00 0.00 No

096-87672 Local Roads - Executed

Bridge replacement located 3.5 miles northwest of Sheffield over Smith Ditch.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Bureau C-93-045-17 XXPG(375) 13-08123-00-BR TR 60B Bridges 3-10493-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 3.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

097-91566 Local Roads - Executed

Bridge replacement on FAS Route 527 (CH 16) over East Branch Embarras River, located west of Illinois Route 130.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 5	Cham	paign	C-95-003-18	QL68(828)	15-00028	3-00-BR	FAS 527	Bridges	5-10431-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid M No	leeting		npletion Date 1/2018	Calendar Days	Working	•	DBE %	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
008 03663		ocal Por	ads Evecute	d					

098-93662 Local Roads - Executed

Replace the bridge over Big Apple Creek, Located 2 miles north of Scottville.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	PPS#
4 / 6	Масоц	ıpin	C-96-233-14	BXVI(265)	13-00098	3-00-BR	CH 38	Bridges	6-10672-0000
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification
45		No	1	No		No	No	)	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					65	7.0	0	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

099-93699 Local Roads - Executed

Removal and replacement of two structures located 4 miles southwest of Rushville at Horney Branch Creek.

	-					-		
Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
4 / 6	Schuyler	C-96-010-18	CUQI(262)		3-00-BR/16-	FAS 1581	Bridges	6-10775-0000
				00079-00	)-BK			6-10776-0000
Award Pe	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				105		6.00	0.00	No
Rea / Dist	Counties	State Joh #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
4 / 6	Morgan		6GT8(219)	05-00093		FAS 611	Pavement	0-01738-6004
								6-10235-0000
Award Pe	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				70	•	7.00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

101-93708 Local Roads - Executed

Replace bridge carrying CH 22 over Sugar Creek, 4 miles west of Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 6 Logan C-96-210-17 WG04-419 15-00081-04-BR FAS 564 Bridges 6-10735-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

102-61E23 Local Roads - Executed

Replace bridge carrying Oak Grove Road over drainage ditch, .7 mile southwest of US 14.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 McHenry C-91-151-15 AS19(155) 14-00433-00-BR TR 135 Bridges 1-21592-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/28/2018 5 16.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

103-61E37 Local Roads - Executed

resurfacing improvments on West Street from IL 38 (Roosevelt Road) to Wesley Street in the City of Wheaton.

_	Counties		Federal Project #	Section		Routes	Major Work Categori	
1 / 1	DuPage	C-91-243-17	′ 2W2M(423)	17-00116 (WHEAT		FAU 2551	Pavement	1-22093-0000
Award Pei	riod Men	or Protégé	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
<b>1</b> 5	No		Yes		No		No	N/A
Pre-Bid M	eeting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
10						14.00	0.00	No
		Roads - Execute Amboy Road o	d ver Branch of Main Ditc	h, .1 mile	east of IL	26.		
·	oridge carrying	J Amboy Road o	ver Branch of Main Ditc				Maior Work Categori	ies PPS#
Replace b		Amboy Road o	_	h, .1 mile o	#	26.  Routes  FAS 185	<b>Major Work Categor</b> i Bridges	ies PPS# 2-10527-0000
Replace b Reg / Dist	oridge carrying  Counties  Lee	Amboy Road o State Job # C-92-035-17	ver Branch of Main Ditc	<b>Section</b> : 17-00333	# 3-00-BR	Routes FAS 185	•	
Replace b	oridge carrying  Counties  Lee	State Job # C-92-035-17	ver Branch of Main Ditc  Federal Project #  ' GXDV(397)	<b>Section</b> : 17-00333	# 3-00-BR	Routes FAS 185	Bridges	2-10527-0000
Replace b Reg / Dist 2 / 2 Award Per	cridge carrying  Counties  Lee  riod Men	State Job # C-92-035-17	ver Branch of Main Ditc  Federal Project #  GXDV(397)  Hot Mix Asphalt-Small No	<b>Section</b> : 17-00333	# 3-00-BR <b>Small B</b> i No	Routes FAS 185	Bridges  Target Market Program	2-10527-0000  QP Certification

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

105-95828 Local Roads - Executed

Replace structure carrying TR 5 over Cottonwood Creek, 1 mile east of Janesville.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
4/7	Cumberland	C-97-034-13 06KM(859)	10-01125-00-BR/10-	TR 5	Bridges	7-10614-0000

11138-00-BR

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 3.00 0.00 No

106-97656 Local Roads - Executed

Resurfacing on FAS Route 841 (CH 9) from IL 158 to Douglas Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-381-14 JQP3(346) 15-00218-04-RS FAS 841 Pavement 8-10573-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 10.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

107-97659 Local Roads - Executed

Resurfacing on FAU Route 8596 (Broadway) from Pullen Blvd. to Lincoln Blvd. in the City of Centralia.

Reg / Dist	Count	ties State	e Job#	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categor	ies PPS#
5/8	Marior	n C-98	3-147-18	ZWGC(490)	15-00103 (CENTRA		FAU 8596	Pavement	8-10596-0000
Award Peri	od	Mentor Proté	égé l	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Completion	on Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					60		19.00	0.00	No

108-99595 Local Roads - Executed

Resurfacing CJ10 from .5 mile west of Cemetary Road to IL 37,

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5 / 9	Franklin	C-99-520-16	FLAP(009)	15-00185	5-00-RS	CH 19	Pavement	9-10546-0000
Award Perio	od Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45	No	I	No		No	١	No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				15	0.0	0	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

109-85667 Local Roads - Executed

Resurfacing on Emerson Road from US 30 to IL 2.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Whiteside C-92-048-17 FPDI(411) 16-00225-00-RS FAS 190 Pavement 2-10523-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 2.00 0.00 No

110-87611 Local Roads - Rejected

New sidewalk construction and replacing existing sidewalks at various locations in the Village of South Wilmington.

111-87679 Local Roads - Executed

Reconstruction of FAU 6031 (4H Road) from 370 feet west of Ashbury Way to Adams Street in the City of Ottawa.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 LaSalle C-93-052-17 VCB6(223) 13-00166-00-PV FAU 6031 Pavement 3-10489-0000

(OTTAWA)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 5.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

112-89702 Local Roads - Executed

Removal and replacement of the bridge carrying CH 3 over the South Branch of Crow Creek, 1 mile south of La Rose.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Marsh	nall	C-94-044-16	U16W(957)	16-00099	9-00-BR	CH 3	Bridges	4-10570-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	<b>Working</b> 60	-	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

113-95819 Local Roads - Executed

Bridge replacement and approach work on TR 221A over Big Creek, 1.6 miles northeast of Pierceburg.

<b>Reg / Dist</b> 4 / 7	<b>Coun</b> Crawl		<b>State Job #</b> C-97-039-05	Federal Project #	<b>Section</b> 03-0511		Routes TR 221A	<b>Major Work Categori</b> Bridges	es PPS# 7-10816-0000
Award Per	riod		Protégé	Hot Mix Asphalt-Smal	l Batch			Target Market Program	QP Certification
45 Pre-Bid Me	eeting	No <b>Com</b>	pletion Date	No  Calendar Days	Working	No <b>Days</b>	DBE %	No VBP %	N/A  Prequalification Waiver
No	J			•	50		5.00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

114-72J53 Highways - Executed

Bridge repair on SN 084-0030 carrying BL 55 over the Sangamon River and on overflow structure SN 084-01799, 0.7 and 0.9 mile north of Dirksen Parkway in Springfield.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Sanga	amon	C-96-012-17	NHPPVVVP(913)	(27) BDF	R, BJR, BRR	FAP 666	Bridges	6-01003-0000
Award Per 45	riod	<b>Mentor</b> No	_	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

115-74605 Highways - Executed

Removal and Replacement of bridge decks on SN 058-0106 and SN 058-0107 carrying US 36 over US 51 in Harristown, includes new vaulted slab pavement, HMA resurfacing and guardrail.

<b>Reg / Dist</b> 4 / 7	<b>Coun</b> Maco			Federal Project # B NHPPJ631(774)	Section (58-62H		Routes FAP 323	<b>Major Work Categor</b> Bridges	res PPS # 7-50882-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small B No	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting		npletion Date 6/2018	Calendar Days	<b>Working</b> 10	g Days	<b>DBE %</b> 2.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

116-74805 Highways - Executed

Bridge deck patching and joint replacement on SN 018-0026 carrying IL 130 over the CSX Transportation railroad, 0.5 mile south of US 40.

	Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
4 / 7 Cumb		Cumbe	nberland C-97-059-1		N/A	D7 BRIDGE REPAIRS 2018-4		FAP 116	Bridges	0-01624-7009
	Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
	45		No	I	No		No		No	N/A
	Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
	No					50	2.0	0	0.00	No

117-60X10 Highways - Executed

Interchange reconstruction of I-55 at Weber Road and roadway reconstruction of Weber Road from Normantown Road to Rodeo Drive in the municipalities of Bolingbrook and Romeoville.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1 Will	C-91-009-	14 NHPP-STPTJQZ	(99-1HB-1) R-1	FAI 55	Pavement	1-21893-1000
		(898)		FAP 856		1-77734-0000
						1-77734-0050
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	ill Batch Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Da 08/06/2021	te Calendar Days	<b>Working Days</b> 10	<b>DBE %</b> 20.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

118-61E32 Local Roads - Executed

Sidewalk and lighting improvements on FAU Route 1602 (147th Street) from Pulaski Road to Homan Avenue in the Village of Midlothian.

Re	g / Dist (	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categor	ies PPS#
1 /	1 (	Cook	C-91-244-16	BR78(203)	14-00028 (MIDLOT		FAU 1602	Miscellaneous	1-11018-0023
<b>Aw</b> 45	ard Perio	<b>d Ment</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No		<b>Small B</b> No	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre</b> No	e-Bid Mee	ting Co	ompletion Date	Calendar Days	Working 50	Days	<b>DBE %</b> 16.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
	9-61E38 esurfacing		Roads - Execute	d er Road in the Village o	f Hawthorr	n Woods			
Re	a / Dist (	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Maior Work Categor	ies PPS#

	,	_		•					
R	eg / Dist	Counties	State Job #	Federal Project #	Section #	I	Routes	Major Work Catego	ries PPS#
1	/ 1	Lake	C-91-074-18	3 UJNT(553)	17-00018-00 (HAWTHOR	D-RS RN WOODS) <sub>I</sub>	SCHWERMAN ROAD	Pavement	1-22092-0000
A	ward Perio	od Mento	or Protégé	Hot Mix Asphalt-Sma	all Batch Sn	nall Busines	s Initiative Tai	rget Market Program	QP Certification
45	5	No		No	No	)	No		N/A
P	re-Bid Me	eting Co	mpletion Date	Calendar Days	Working Da	ys DBE	: %	VBP %	Prequalification Waive
N	0				30	8 00		0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

120-61E48 Local Roads - Executed

Construction of a roundabout at 147th Street and Ravinia Avenue in the Village of Orland Park.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categori	es PPS#
1/1	Cook	1	C-91-447-12	DET3(352)	12-00069 (ORLAND		FAU 1709	Pavement	1-21365-0000
Award Peri	iod	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	oletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		09/28	/2018		5		19.00	0.00	No

121-87684 Local Roads - Executed

Resurfacing with shoulder work and pavement markings on Rich Road from Glidden Road to North 1st Street, Coltonville Road from North 1st Street to IL 23, North 1st Street at Coltonville Road, and Bethany Road from 0.3 mile west of IL 23 to IL 23, within the cities of Dekalb and Sycamore.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	<b>Major Work Categories</b>	PPS#
2/3	DeKa	lb	C-93-038-18	MKB4(332)	12-00235	5-00-RS	VARIOUS	Pavement	3-10625-0000
Award Peri	iod	<b>Mentor</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No	ss Initiative Ta	•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 3/2018	Calendar Days	Working	<b>Days DB</b> 7.00	<b>E %</b> O		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

122-89726 Local Roads - Executed

Bituminous surface treatment at various locations in Stark County.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 4	Stark	C-94-046-17	7 GUQS(929)	14-0017	6-00-PP	VARIOUS	Pavement	4-10593-0000
Award Period	od	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu	isiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	j Days	DBE %	VBP %	Prequalification Waiver
No		10/10/2018				0.00	0.00	No

123-95825 Local Roads - Executed

Replace Bridge carrying Bobwhite Road over Buck Creek, 3 miles southwest of Louisville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Clay		C-97-026-17	UR3X(855)	15-07124	4-00-BR	TR 154A	Bridges	7-10777-0000
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30		<b>3E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

124-61D22 Local Roads - Executed

Reconstruction, resurfacing, bike/ped path, rehabilitate the structure over Union Ditch and construction of pedestrian structure over Union Ditch, on St. Francis Road from 88th Avenue to 80th Avenue in the Village of Frankfort.

Reg / Dist (	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1/1	Will	C-91-137-15	B8RT(752)	10-00045	-00-WR	FAU 3752	Pavement	1-11018-0041
				(FRANKF	ORT)			1-21712-0000
Award Perio		J	Hot Mix Asphalt-Small				•	QP Certification
45	No	ľ	No		No	ľ	No 1	N/A
Pre-Bid Mee	eting C	ompletion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No				135	22	.00	0.00	No

125-61E43 Local Roads - Executed

Construction of a multi-use path along Great Western Trail from Sassafras Drive to Prince Crossing Road.

Reg / Dist Cou	nties State	Job#	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	PPS#
1/1 DuP	age C-91	-372-15	JYHN(107)	15-00275	5-00-BT	GREAT WESTERN TRAIL	Pavement	1-21915-0000
Award Period	Mentor Prote	gé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	Completion	on Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30		7.00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

126-61E49 Local Roads - Executed

Replace the bridge carrying Main Street over Crystal Creek in the Village of Algonquin.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	S PPS#
1/1	McHenry	C-91-086-18 7KH9(868)	16-00090-01-BR	MAIN ST	Bridges	1-22091-0000

(ALGONQUIN)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 17.00 0.00 No

127-87677 Local Roads - Executed

Resurfacing with median replacement, sidewalk and ADA curb ramps on Barber Green Road from Illinois Route 23 to Peace Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 DeKalb C-93-050-17 6NQM(604) 13-00184-01-WR FAU 5334 Pavement 3-10513-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/26/2018 7.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

128-89736 Local Roads - Executed

Replace the bridge carrying CH 8 over an unnamed tributary of the West Fork River, 2 miles northwest of Osceola.

Reg / Dist Cou	nties Sta	ate Job#	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4 Star	C-9	94-021-18	GKF1(618)	14-00178	-00-BR	FAS 1193	Bridges	4-10601-0000
Award Period	Mentor Pro	•	Hot Mix Asphalt-Small	Batch	Small Busines		J J	QP Certification N/A
Pre-Bid Meeting		etion Date		Working		E %	VBP %	Prequalification Waiver No

129-95823 Local Roads - Executed

Replace bridge structure carrying TR 22 over Opossum Creek, 2.8 miles east of Oconee.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Shelb	У	C-97-057-16	CJBC(416)	15-11119	9-00-BR	TR 22	Bridges	7-10795-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		0	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 50	<b>Days DE</b> 6.0	8 <b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011 Current Date: October 25, 2025

130-99594 Local Roads - Executed

Replace the bridge carrying TR 17 over Cedar Creek, 1.4 miles northeast of Alto Pass.

Reg / Dist	Count	ties :	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Union	(	C-99-524-13	JNJK(393)	12-01205	5-00-BR	TR 17	Bridges	9-10484-0000
Award Perio	od	Mentor F	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Mee	eting	Comp	oletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	0.	.00	0.00	No

131-61D29 Local Roads - Executed

Remove two bridges, and the construction of a single bridge to carry Deerpass Road over the north branch of the Kishwaukee River, 0.7 miles north of Illinois Route 176.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	МсНе	nry	C-91-747-10	0111(060)	10-00377	'-00-BR	CH 47	Bridges	1-20987-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		Target Market Program No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		pletion Date 4/2019	Calendar Days	<b>Working</b> 15	Days DB 18.	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

132-61D42 Local Roads - Executed

Intersection improvement, channelization and traffic signals on FAP Route 876 (CH 1) from Interstate 80 ramp to 170th Street in the Village of East Hazel Crest.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-458-12	UN18(903)	12-00023 HAZEL 0	3-00-WR E CREST	FAP 876	Pavement	1-21328-0000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					135	20	.00	0.00	No

133-61D47 Local Roads - Executed

Reconstruction of Weber Road from Normantown Road to 135th Street in Romeoville.

Reg / Dist C				Section		Routes	Major Work Catego	
1 / 1 V  Award Period	Vill d <b>Mento</b> i		JMYR(660) Hot Mix Asphalt-Small	14-00170 <b>Batch</b>		FAP 856 Business Initiative	Pavement  Target Market Program	1-21893-0000  QP Certification
45	No	•	No		No		No	N/A
Pre-Bid Meet No	•	npletion Date 06/2021	Calendar Days	Working 10	Days	<b>DBE %</b> 20.00	<b>VBP %</b> 0.00	Prequalification Waiver No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

134-61E15 Local Roads - Withdrawn

Reconstructin of Chicago Street from Center Street to Liberty Street, in the City of Elgin.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Kane	C-91-048-18			Pavement	1-21516-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	<b>Completion Date</b>	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
A 1	44/04/0040		4.0	D !!	D !!	N 1

No 11/01/2019 10 Pending Pending No

135-61E35 Local Roads - Executed

Resurfacing and reconstruction on Park Boulevard from IL Route 38 to Crescent Boulevard, and on Main Street from IL Route 38 to Fairview Avenue in the Village of Glen Ellyn.

Reg / Dist	Counties	State Job#	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	DuPage	C-91-215-16	9V1A(115)	16-00081-00-PV GLEN	FAU 2580	Pavement	1-21927-0000
				ELLYN	FΔII 2581		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	atch Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days W	orking Days DBE %	VBP %	Prequalification Waiver

i re-bia Meeting	Completion Date	Calcillai Days	Working Days	DDL /0	<b>▼D</b> 1 /0	i requalification wa
No	11/09/2018		10	19.00	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

136-85663 Local Roads - Executed

Replace the existing bridge with a 3-cell box culvert to carry Stagecoach Trail over the West Branch of Clear Creek, 3 miles west of Warren.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Jo Da	viess	C-92-041-14	TQLL(004)	12-0014	2-00-BR	FAS 67	Bridges	2-10461-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Con	npletion Date	Calendar Days	Working 45	, ,	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

137-87683 Local Roads - Executed

Remove and replace both piers underneath the structure carrying CH 3 over the Fox River, 0.1 miles northwest of Millington.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	LaSal	le	C-93-037-18	WZPE(199)	17-00802	2-00-BR	FAS 171	Bridges	3-10624-0000
Award Per	riod	<b>Mentor</b> No	J	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No					90	3.0	JU	0.00	No

Letting Date: March 09, 2018 Volume 021, No. 011

**Current Date: October 25, 2025** 

**Routes** 

Section #

**Working Days** 

15

Major Work Categories PPS #

138-91562 Local Roads - Deleted

State Job # Federal Project #

**Calendar Days** 

Reg / Dist Counties

**Pre-Bid Meeting** 

No

**Completion Date** 

12/14/2018

<b>ward Period</b> 5	•	<b>Hot Mix Asphalt-Smal</b> No	I Batch Sma No	all Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
re-Bid Meeting o	Completion Date	Calendar Days	Working Day	S DBE % Pending	<b>VBP</b> % Pending	<b>Prequalification Waiver</b> No
Replace the bridg	, ,			of May Street from Roo	lgers Street to Collett Stree	t, and reconstruction of Rodg
Replace the bridg Street from May S	e carrying Vorhees St Street south for 650 fee	reet over Stoney Creek		of May Street from Roo Routes	lgers Street to Collett Stree  Major Work Categor	
Replace the bridg Street from May S Reg / Dist Coun	ge carrying Vorhees St Street south for 650 fee ties State Job #	reet over Stoney Creek et in the City of Danville		Routes		
Replace the bridg Street from May S Reg / Dist Coun	ge carrying Vorhees St Street south for 650 fee ties State Job # lion C-95-014-18	reet over Stoney Creek et in the City of Danville Federal Project #	Section # 08-00330-02- (DANVILLE)	Routes PV FAU 6999	Major Work Catego	ies PPS#

DBE %

4.00

VBP %

0.00

**Prequalification Waiver** 

No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

140-95820 Local Roads - Executed

Replace the bridge carrying CR 2250 East over a tributary to Hickory Creek, located 3 miles southeast of St. Elmo.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 7	Fayette	Э	C-97-006-18	XY6D(553)	14-19126	6-00-BR	TR 508A	Bridges	7-10783-0000
Award Peri		<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No	ss Initiative T		<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	•	<b>Working</b> 25	<b>Days DB</b> 7.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

141-97651 Local Roads - Executed

Reconstruct the intersection of Milburn School Road and Old Collinsville Road in the City of O'Fallon.

Reg / Dist Cour 5 / 8 St. C		Federal Project # 2 ANNX(626)	Section # 12-00059-0 (O'FALLON	05-PV	Routes FAU 9148	Major Work Categories Pavement	<b>PPS #</b> 8-10650-0000 8-11018-0001
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> l No		Small Busines	ss Initiative Tai	9	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Date 08/10/2018	e Calendar Days	Working D	Days DBI	<b>E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

142-97663 Local Roads - Executed

Intersection improvement at Market Place and Plaza Drive in the City of Fairview Heights.

Reg / Dist Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 8 St. Cl	air C-98-362-1	4 VQW9(866)	14-0004: FAIRVIE	2-00-PV W HGHTS	FAU 9236	Pavement	8-11018-0002
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Smal	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	e Calendar Days	Working 50	,	<b>BE %</b> 2.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

01A-SR091 Aeronautics - Executed

Reconstruct T-Hangar Taxiway Pavement with PCC and Correct Drainage Issues Adjacent to the South End of the Main Ramp

Reg / Dist	Counties	IL Project #	Federal Project #	<b>Major Work Categories</b>
5/8	Madison	ALN 4587 ST. LOUIS REGIONAL	317SBGP139	Pavement
				Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Date	e Calendar Days Working 37	DBE % 4.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

**02A-LE052** Aeronautics - Executed

Rehabilitate and Expand Terminal Automobile Parking Lot

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will LOT 4630 LEWIS UNIVERSITY N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 34 12.00 0.00 No

03A-PA062 Aeronautics - Rejected

Rehabilitate East Access Road (Tower/FBO Road)

**04A-DU083** Aeronautics - Executed

Phase 1 - Pavement rehabilitation of apron areas at Echo T-Hangar

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 4557 DUPAGE 317SBGP139 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10 4.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

**05A-IL032** Aeronautics - Executed

Extend Parallel Taxiway North, Phase 1

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 LaSalle VYS 4331 ILLINOIS VALLEY 317SBGP109/111 Pavement

**REGIONAL** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 117 20.00 0.00 No

06A-VE053 Aeronautics - Rejected

Rehabilitate Taxiway D Between Runway 3 and 34

07A-EF009 Aeronautics - Rejected

Expand the East Half of the Aircraft Parking Apron

**08A-MC027** Aeronautics - Executed

Reconstruct a Portion of the Airport Entrance Road Up To the Airport Property Line

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Lawrence AJG 4621 MT. CARMEL N/A Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 36 6.00 0.00 No

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: October 25, 2025

**09A-WH012** Aeronautics - Executed

Rehabilitate Airfield Signage and Taxiway Alpha MITLs

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Whiteside SQI 4585 WHITESIDE COUNTY 317SBGP139 Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 33 3.00 0.00 No

**10A-VA020** Aeronautics - Executed

Construct T-hangar Access Taxiways

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Fayette VLA 4628 VANDALIA MUNICIPAL N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 5.00 0.00 No

11A-WA073 Aeronautics - Rejected

Rehabilitate Airport Entrance Road