

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**001-61J30** Local Roads - Executed

Replacement of existing structure with a single span steel beam structure with concrete deck and HMA approach roadways, retaining walls, curb and gutter, shared -use path, drainage improvements, pavement markings and landscaping on Geneva Road over the the west branch of the DuPage River.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-312-19                 | TZSU(571)                 | 18-00206-10-BR        | FAU 1397         | Bridges                 | 1-22141-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 145                       | 22.00                 | 0.00             | No                      |              |

**01X-78057** Highways - Executed

Removal and replacement of SN 097-0003 and SN 097-0004 carrying I-64 over the Wabash River.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories    | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|--------------------------|------------------------------|
| 5 / 9           | White           | C-99-041-08                 | HBFPSNBI(724)             | (97-2)B-5             | FAI 64           | Bridges<br>Miscellaneous | 9-77740-1000<br>9-77740-1050 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                          |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                          |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver  |                              |
| No              | 11/01/2029      |                             |                           | 11.00                 | 0.00             | No                       |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**002-61J58** Local Roads - Executed

Resurfacing Hankes Road from Deerpath Road to Galena Boulevard, and Galena Boulevard from Hankes Road to Orchard Road in Aurora.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                  | Routes               | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------------------|----------------------|-----------------------|--------------|
| 1 / 1      | Kane     | C-91-070-23 | DV0F(735)         | 22-00354-00-RS<br>(AURORA) | FAU 2299<br>FAU 1521 | Pavement              | 1-22634-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 17.00 | 0.00  | No                      |

**003-61K11** Local Roads - Executed

Resurfacing various streets within the Village of LaGrange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                    | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|------------------------------|---------|-----------------------|--------------|
| 1 / 1      | Cook     | C-91-141-22 | C16E(520)         | 20-00096-00-RS<br>(LAGRANGE) | VARIOUS | Pavement              | 1-22437-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 08/15/2024      |               | 10           | 24.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**004-61K14** Local Roads - Executed

HMA resurfacing with patching, and aggregate shoulders on Diggins Street from Lawrence Road to Front Street in Harvard.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-191-21                 | V4RE(548)                 | 21-00068-00-RS<br>(HARVARD) | FAU 0002         | Pavement                | 1-22397-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | Yes                         | No                        | No                          | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 17.00                       | 0.00             | No                      |              |

**005-61K17** Local Roads - Executed

Sidewalk Construction along Court Street from East of Eastgate Avenue to Will Center Road in Monee

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Will            | C-91-199-23                 | J6ED(234)                 | 22-00034-00-SW<br>(MONEE) | FAU 1654         | Miscellaneous           | 0-02009-1003<br>1-22636-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                        | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 30                        | 18.00                     | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**006-61K18** Local Roads - Executed

Superstructure removal and construction of tub girder superstructure with concrete slab deck and concrete substructure repair, approach slab replacement, and sidewalks on Wedgwood Drive over Addison Creek in Westchester.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-043-22                 | Q8HT(924)                 | 21-00088-00-BR<br>(WESTCHESTER) | MUN 3023         | Bridges                 | 1-22419-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                              | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 14.00                           | 0.00             | No                      |              |

**007-61K20** Local Roads - Executed

Resurfacing Old Glenview Road from Skokie Road to Wilmette Avenue in Wilmette.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-108-24                 | PRNT(503)                 | 21-00209-01-RS<br>(WILMETTE) | FAU 1077         | Pavement                | 1-22629-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 21.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**008-61K23** Local Roads - Executed

Resurfacing Church Road from Indian Trail Road to Sheffer Road, and Sheffer Road from Church Road to Ohio Street in Aurora.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes               | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|----------------------|-------------------------|--------------|
| 1 / 1           | Kane            | C-91-176-23                 | 69KP(575)                 | 23-00363-00-RS<br>(AURORA) | FAU 2513<br>MUN 1031 | Pavement                | 1-22630-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification     |                         |              |
| 45              | No              | No                          | No                        | No                         | No                   | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %                | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 14.00                      | 0.00                 | No                      |              |

**009-61K25** Local Roads - Executed

HMA resurfacing with pavement patching, recessed pavement markings, sidewalks, curb and gutter, and landscaping on Illinois Avenue from Highland Avenue to the bridge over the Fox River in Aurora.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Kane            | C-91-193-23                 | QMI8(876)                 | 23-00362-00-RS<br>(AURORA) | FAU 1517         | Pavement                | 1-22632-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 20.00                      | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**010-61K27** Local Roads - Executed

Sidewalk Construction on Calkins Drive from McCannon Street to Grove Street, West Street from Calkins Drive to Maple Street, and Grove Street from Snow St. to Maple Street in Sugar Grove.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Kane            | C-91-116-23                 | N/A                       | 20-00031-00-SW<br>(SUGAR GROVE) | VARIOUS          | Miscellaneous           | 0-00914-1024<br>1-22635-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 25                        | 0.00                            | 0.00             | No                      |                              |

**011-62R92** Highways - Executed

(1100 -Ft) (SN 049-0171) Bridge deck scarification and overlay, partial and full depth bridge deck, approach slab repair, expansion joint replacement, structural steel repair, and abutment bearing replacement, located over Metra Railroad and Rollins Rd in the Village of Fox Lake and Grant Township in Lake Co.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-262-22                 | NHPPE662(524)             | FAP 0104 22 BJ        | FAP 104          | Bridges                 | 1-81082-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 7.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**012-62R94** Highways - Executed

(5,317-Ft) SMART Overlay, ADA Improvements project along IL 53/ US 6 (Washington Street) from 200-feet South of South Chicago Street to West of Chicago Street in the City of Joliet, Will County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-265-22                 | NHPPAKG0(702)             | FAP 0112 22 RS        | FAP 112          | Pavement                | 1-80966-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 20.00                 | 0.00             | No                      |              |

**013-62T26** Highways - Executed

(3.51-Mile) Crack and Joint Sealing project along IL 132 (Grand Avenue) from 0.2-miles East of Hunt Club Road to Ferndale Street in the Village of Gurnee, Lake County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-329-22                 | N/A                       | FAP 0541 22 CJ        | FAP 541          | Pavement                | 1-81059-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**014-62T63** Highways - Executed

(3,765-Ft) SMART Overlay, ADA Improvements: HMA removal / replacement, pavement patching, curb ramps (ADA) improvements, APS installation, detector loops, pavement markings. FAP 303: US 14 / IL 173 (Division St): from Brink St. to Diggins St. and IL 173 (Diggins St): Division St. to East of Garfield Rd. located in the City of Harvard in McHenry County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-269-22                 | NHPPXGRD(728)             | FAP 0303 22 RS3       | FAP 303          | Pavement                | 1-80885-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 11.00                 | 0.00             | No                      |              |

**015-62T77** Highways - Executed

(1.45-Mile) Smart Overlay and ADA improvement; Location: FAP 341 IL72 from US 20/IL 47 to Reinking Rd in the Village of Pingree Grove and Rutland Township in Kane County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Kane            | C-91-296-22                 | NHPPHTBC(145)             | FAP 0341 22 RS        | FAP 341          | Pavement                | 1-80987-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 13.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**016-62T79** Highways - Executed

(4.64-Mile) Crack and Joint Sealing on IL 83 (Kingery Hwy) from 0.1-mile north of Ridgemoor Drive to Cook County Line. The project is located within the Villages of Burr Ridge and Willowbrook in DuPage County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-298-22                 | N/A                       | FAP 0344 22 CJ        | FAP 344          | Pavement                | 1-81036-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 0.00                  | 0.00             | No                      |              |

**017-62U95** Highways - Executed

(200-Ft) Improvement is consisting of a bridge painting of the structures (SN 016-2454 and 016-2455) carrying FAP Route 372 (IL 171) over BNSF Railroad in the Village of Summit in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-182-23                 | NHPPS2VI(525)             | FAP 372 23 BP         | FAP 372          | Bridges                 | 0-01377-1004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | QP-1 & QP-2      |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**018-62V25** Highways - Executed

This improvement is on various State maintained routes within the Villages of Lily Lake and Virgil and the City of Elgin in Kane County. This is an intermittent spot resurfacing improvement consists of asphalt surface removal and replacement, pavement markings.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #               | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-------------------------|---------|-----------------------|--------------|
| 1 / 1      | Kane     | C-91-004-24 | N/A               | 2023 VAR PAVEMENT PATCH | VARIOUS | Pavement              | 0-02178-1010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 0.00  | 0.00  | No                      |

**019-62W04** Highways - Executed

(1.2-Mile) Intermittent spot resurfacing improvement consists of partial depth removal, resurfacing with surface course, pavement marking. This improvement is on I 290 from Cicero Avenue to Central Park Avenue in the City of Chicago, Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #        | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|------------------|---------|-----------------------|--------------|
| 1 / 1      | Cook     | C-91-090-24 | N/A               | FAI 290 23 PATCH | FAI 290 | Pavement              | 1-81324-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**020-62W07** Highways - Executed

This contract consists of debris and litter cleaning along I-290/IL-53 from Lake Cook Rd to IL-83. The project length is 240 miles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|-------|
| 1 / 1           | Cook<br>DuPage  | C-91-102-24                 | N/A                       | FAI 290 23 LITTER     | FAI 290<br>FAP 342 | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A                |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |       |
| No              | 05/31/2025      |                             |                           | 0.00                  | 0.00               | No                      |       |

**021-62W17** Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-111-24                 | N/A                       | 2023 VAR SWEEPING     | VARIOUS          | Miscellaneous           | 1-81332-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 08/16/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**022-62W27** Highways - Executed

The improvement consists of the repair and installation of fence along various expressway and arterial highways in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-120-24                 | N/A                       | 2023 VAR FENCE1       | VARIOUS          | Miscellaneous           | 1-81329-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 08/16/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

**023-62W28** Highways - Rejected

This improvement consists of the litter picking and debris removal, graffiti cleaning and posting security at graffiti cleaning on the surfaces on State DOT right of way at various locations.

**024-62W53** Highways - Executed

2,863-ft (0.54-miles). Intersection improvement of US 41 at Stearns School Road widening, addition of turning lanes, resurfacing, traffic signal modernization. Project includes improvements on Stearns School Road from Notting Hill Road to US 41 located in the Village of Gurnee and unincorporated Warren Township.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-130-24                 | HSIP9AR6(773)             | 2023-917-TL           | FAP 346          | Pavement                | 1-80318-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/30/2024      |                             | 10                        | 19.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**025-64P26**      **Highways - Withdrawn**

1.5 miles of Reconstruction/HSIP Safety Funds\_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West\_ to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Jo Daviess      | C-92-077-21                 |                           |                       |                  | Pavement                | 2-20432-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 90                        | Pending               | Pending          | No                      |              |

**026-64P61**      **Highways - Executed**

Cold milling, pavement patching, ADA improvement, and hot-mix asphalt resurfacing on IL 2 from 0.2 miles south of Clifton Avenue to Pond Street in Rockford.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Winnebago       | C-92-021-23                 | NHPPWZB9(472)             | 33RS-3 & (34Y)RS-5    | FAP 742          | Pavement                | 2-20218-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 6.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**027-64S26** Highways - Executed

Bridge washing of SN 101-0133 and 101-0134 over the Kishwaukee River in Winnebago County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Winnebago       | C-92-059-23                 | NHPPKT8X(044)             | D2 BC 2024-01         | FAI 39           | Bridges                 | 2-26024-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**028-64S34** Highways - Executed

Bridge washing of 17 structures in various counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Various         | C-92-089-23                 | STP87QV(654)              | D2 BC 2024-02         | VARIOUS          | Bridges                 | 2-26024-0200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**029-64S36** Highways - Executed

Bridge washing of 9 structures in Boone and Winnebago Counties.

| Reg / Dist | Counties           | State Job # | Federal Project # | Section #     | Routes  | Major Work Categories | PPS #        |
|------------|--------------------|-------------|-------------------|---------------|---------|-----------------------|--------------|
| 2 / 2      | Winnebago<br>Boone | C-92-091-23 | STPY69D(466)      | D2 BC 2024-04 | VARIOUS | Bridges               | 2-26024-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 0.00  | 0.00  | No                      |

**030-64S62** Highways - Executed

Bridge repair, deck repair, joint replacement on SN 098-0067, carrying Yorktown Rd over I-88.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #    | Routes | Major Work Categories | PPS #        |
|------------|-----------|-------------|-------------------|--------------|--------|-----------------------|--------------|
| 2 / 2      | Whiteside | C-92-129-23 | N/A               | (195-2HVB)BR | FAI 88 | Bridges               | 0-02178-2008 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**031-64S63** Highways - Executed

Bridge repair, deck repair, joint replacement on SN 098-0082, carrying Riverdale Rd over I-88 and SN 098-0083 carrying Buell Rd over I-88.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #                  | Routes | Major Work Categories | PPS #                        |
|------------|-----------|-------------|-------------------|----------------------------|--------|-----------------------|------------------------------|
| 2 / 2      | Whiteside | C-92-130-23 | N/A               | (195-3HB-3&195-3HB2)<br>BR | FAI 88 | Bridges               | 0-02178-2009<br>0-02178-2010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 0.00  | 0.00  | No                      |

**032-64S66** Highways - Executed

Bridge repair, deck repair, joint replacement on SN 071-0022, carrying IL 2 over Mill Creek and SN 101-0087 carrying IL 70 over Drainage Ditch, 0.2 miles East of Leech Road.

| Reg / Dist | Counties          | State Job # | Federal Project # | Section #            | Routes            | Major Work Categories | PPS #                        |
|------------|-------------------|-------------|-------------------|----------------------|-------------------|-----------------------|------------------------------|
| 2 / 2      | Ogle<br>Winnebago | C-92-133-23 | N/A               | (37BR-2)&(102B-1R-1) | FAP 742<br>FAS 55 | Bridges               | 0-02178-2012<br>0-02178-2013 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**033-64S88** Highways - Executed

Cleaning and painting of structural steel on SN 008-0005 carrying IL 64/US 52 over Straddle Creek located 3.4 miles east of IL 78.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Carroll         | C-92-004-24                 | STP6IJL(481)              | (4BR-4)BP             | FAP 17           | Bridges                 | 0-01377-2001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2             |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**034-64S89** Highways - Executed

Cleaning and painting of structural steel on SN 004-0016 carrying IL 76 over Beaver Creek, 2.5 miles south of IL 173.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Boone           | C-92-005-24                 | STPWYN5(407)              | (101BR)BP             | FAP 754          | Bridges                 | 0-01377-2002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1                    |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**035-64S90**      **Highways - Deleted**

Partial cleaning and painting of structural steel on SN 052-0031 carrying US 30 over UPRR, 0.9 miles east of Whiteside County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Lee             | C-92-006-24                 |                           |                       |                  | Bridges                 | 0-01377-2003 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2             |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | Pending               | Pending          | No                      |              |

**036-64S99**      **Highways - Executed**

Bridge washing of 11 structures along I-74 in Rock Island County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 2           | Rock Island     | C-92-011-24                 | NHPPXLQI(008)             | D2 BC 2024-20         | FAI 74           | Bridges                 | 0-01293-2011<br>2-21293-2012 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**037-66H62** Highways - Executed

Milling and resurfacing I-57 interstate including IL-54 and US-24 interchange ramps in Iroquois County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 2 / 3           | Iroquois        | C-93-059-23                 | NHPP9TBX(208)             | (38-6,38-5)<br>RS,BRR,CLV | FAI 57           | Pavement                | 3-05738-0120 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 100                       | 6.00                      | 0.00             | No                      |              |

**038-66M28** Highways - Executed

This job is located on FAP 317 (US-24), approximately 2.8 mile west of IL 115 north at Piper city in Livingston county, (SN 053-0097). Bridge replacement.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Livingston      | C-93-047-23                 | NHPP2E5C(651)             | (24BR2)BR             | FAP 317          | Bridges                 | 3-53097-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**039-66M56** Highways - Executed

Milling and resurfacing (standard overlay), pavement marking, raised reflective markers, and ADA improvements on FAP 623 (US 6) from the Bureau County Line 4.35 miles to the Little Vermilion River bridge in LaSalle.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #           | Routes              | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|---------------------|---------------------|-----------------------|--------------|
| 2 / 3      | LaSalle  | C-93-079-22 | NHPPH41I(947)     | (32,33,34,X)SW,RS-6 | FAP 623<br>FAU 6088 | Pavement              | 3-00650-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 120          | 7.00  | 0.00  | No                      |

**040-66M88** Highways - Executed

This project is located on FAP 646 (IL 40), it begins south of the BNSF Railroad at the south city limits of Buda and ends at the Stark County line. The work consists of crack routing and sealing, and pavement marking.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 2 / 3      | Bureau   | C-93-108-22 | STP5C09(060)      | (122)CJS  | FAP 646 | Pavement              | 3-04006-0050 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 15           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**041-66N30** Highways - Executed

This project consists of 6.2 miles of shoulder widening and rumble strip installation, guardrail removal, and guardrail replacement on IL 18 from 200 feet east of IL 89 in Putnam County to 1.1 miles east of E 3rd Rd in LaSalle County.

| Reg / Dist | Counties          | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|-------------------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 2 / 3      | LaSalle<br>Putnam | C-93-062-23 | HSIPQBXZ(076)     | (1) SFY   | FAP 653 | Miscellaneous         | 3-47470-2401 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 9.00  | 0.00  | No                      |

**042-66P20** Highways - Rejected

This project is located in a Kankakee county. The intent of the project to repair and maintain Traffic signal, Flashing beacons and Roadway lighting.

**043-68E30** Highways - Executed

Resurface IL 17 from 0.02 miles west of Bryant Rd to Aledo.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #     | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|---------------|---------|-----------------------|--------------|
| 3 / 4      | Mercer   | C-94-065-18 | STPHECB(225)      | (123,124)RS-4 | FAP 639 | Pavement              | 4-06618-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 70           | 7.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**044-68H23** Highways - Executed

Bridge preservation project on SN 102-0046, carrying US Route 24 over TPandW Railroad. The project is 486 feet in length and is located 2.2 miles West of Eureka.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Woodford        | C-94-062-22                 | NHPPG983(664)             | (18-2VB)BRR           | FAP 317          | Bridges                 | 4-00222-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 4.00                  | 0.00             | No                      |              |

**045-68H25** Highways - Executed

Bridge deck overlay, joint replacement/repair, bridge painting, bridge repair, and bridge approach roadway at SN 055-0042 over Baptist Creek and SN 055-0043 over Spring Creek, 2 and 4 miles east of Blandinsville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | McDonough       | C-94-002-23                 | HBFPWGMD(758)             | [(119B)BR-1,2]BRR     | FAP 685          | Bridges                 | 4-05522-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 5.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**046-68H80** Highways - Executed

Replace bearings at abutment and slope wall repairs on Thousand Dollar Road bridge over I-74.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes            | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-085-23                 | N/A                       | (72-4HB-1)            | BRR,SCR<br>FAI 74 | Bridges                 | 0-02178-4014 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification  |                         |              |
| 45              | No              | No                          | No                        | No                    | No                | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %             | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 0.00                  | 0.00              | No                      |              |

**047-68H87** Highways - Executed

1.1 miles partial depth patching and longitudinal repair.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 3 / 4           | Peoria          | C-94-006-24                 | N/A                       | (2)PP,I               | FAU 6670         | Pavement                | 0-02178-4013<br>4-01600-2402 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 15                        | 4.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**048-68H88** Highways - Executed

0.3 miles HMA partial depth patching and longitudinal joint repair.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Tazewell        | C-94-007-24                 | N/A                       | (104X,101,12,11)      | PP-1 FAP 673     | Pavement                | 0-02178-4012 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 1.00                  | 0.00             | No                      |              |

**049-68H89** Highways - Executed

Landscaping along I-74 from Ellis St in Peoria to the Illinois River.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-008-24                 | N/A                       | 72(8,9,9-1)           | LS-15 FAI 74     | Miscellaneous           | 0-02178-4017 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**050-68103** Highways - Executed

Weed spraying at various locations throughout District 4.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Various         | C-94-022-24                 | N/A                       | D4 WEED SPRAYING<br>2024 | VARIOUS          | Miscellaneous           | 0-02069-4001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                       | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |
| No              | 11/01/2024      |                             | 5                         | 0.00                     | 0.00             | No                      |              |

**051-70901** Highways - Executed

11.88 miles of standard overlay, ADA improvements on ILL 10 in Clinton to ILL 48.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 3 / 5           | DeWitt          | C-95-023-11                 | STP8VQ6(773)              | 15(W,RS-2)&(15-1)RS-<br>1 | FAP 71           | Pavement                | 5-53911-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 100                       | 7.00                      | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**052-70F49** Highways - Executed

Miscellaneous projects at Leroy, Towanda, Bloomington Complex.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes                                     | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|--|-------------------------|-------|
| 3 / 5           | McLean          | C-95-059-21                 | N/A                       | LEROY,TOWANDA,BL<br>OOM IMP2024-2 | LEROY<br>TOWANDA<br>BLOOMINGT<br>STRGE FAC | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification                           |                         |       |
| 45              | No              | No                          | No                        | No                                | N/A  |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %                                      | Prequalification Waiver |       |
| No              |                 |                             | 40                        | 0.00                              | 0.00                                       | No                      |       |

**053-70F51** Highways - Executed

Patching parking improvement at Champaign Complex.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes               | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|----------------------|-------------------------|-------|
| 3 / 5           | Champaign       | C-95-061-21                 | N/A                       | CHAMPAIGN IMP 2024<br>-1 | CHAMPAIGN<br>COMPLEX | Pavement                | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification     |                         |       |
| 45              | No              | No                          | No                        | No                       | N/A                  |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %                | Prequalification Waiver |       |
| No              |                 |                             | 35                        | 2.00                     | 0.00                 | No                      |       |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**054-70F73** Highways - Executed

Bridge deck repairs over I-72 East of White Heath.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Piatt           | C-95-019-22                 | N/A                       | (74-69HB-3)BR         | FAI 72           | Bridges                 | 0-02178-5005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 1.00                  | 0.00             | No                      |              |

**055-70G63** Highways - Executed

Repair miscellaneous at Canadian National RR, tributary to Salt Creek northeast of Farmer City.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | DeWitt          | C-95-043-23                 | NHPPDSPQ(235)             | MBPM 2024-1           | FAI 74           | Bridges                 | 0-01293-5001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 2.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**056-70G74** Highways - Executed

4.056 miles of Cape Seal Operations from 0.1 mile South of IL 105 to US 36.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Piatt           | C-95-046-23                 | STP4X8N(886)              | 3RS-5&(4,5)RS-3       | FAP 758          | Pavement                | 5-53442-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 5.00                  | 0.00             | No                      |              |

**057-70G88** Highways - Executed

24.620 miles, contract maintenance patching, 0.3 mi north of US 36 to 0.7 mi south of NSRR NW of Champaign.

| Reg / Dist      | Counties             | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |
|-----------------|----------------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|
| 3 / 5           | Champaign<br>Douglas | C-95-033-24                 | N/A                       | D5 CM PATCHING<br>2024-3 | FAI 57           | Pavement                | 0-02178-5010 |
| Award Period    | Mentor Protégé       | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |
| 45              | No                   | No                          | No                        | No                       | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date      | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |
| No              |                      |                             | 15                        | 0.00                     | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**058-70G89** Highways - Executed

0.23 miles Rumble Strip Installation, US Route 24 at Old US Route 66 Intersection.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes             | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|--------------------|-----------------------|--------------|
| 3 / 5      | McLean   | C-95-015-24 | HSIPRPFW(831)     | (13)N     | FAP 317<br>FAS 294 | Miscellaneous         | 0-00819-5001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 15           | 1.00  | 0.00  | No                      |

**059-72159** Highways - Executed

Bridge deck overlay on SN 084-0208 and 084-0209 carrying East Lake Shore Drive over ICRR and Lake Springfield Slough, 0.6 and 0.7 miles east of I-55 in Springfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #         | Routes   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-------------------|----------|-----------------------|--------------|
| 4 / 6      | Sangamon | C-96-023-23 | HBFPU7ZU(528)     | (110X-2VB-1,B)BDR | FAU 7998 | Bridges               | 6-01546-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 70           | 7.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**060-72618** Highways - Executed

Painting SN 084-0151 carrying Oak Crest Road over I-72, 2.9 miles east of I-55 near Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-028-24                 | NHPPFQFK(907)             | (84-10-1HB-1)BP       | FAI 72A          | Bridges                 | 0-01377-6005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2             |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |

**061-72620** Highways - Deleted

Painting portions of SN 085-0029 carrying IL 99 over Cedar Creek, 0.65 miles north of Camden.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Schuyler        | C-96-029-24                 |                           |                       |                  | Bridges                 | 0-01377-6006 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1                    |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**062-72721** Highways - Executed

Patching on I-55 from the Sangamon County line to the McLean County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories     | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|---------------------------|--------------|
| 4 / 6           | Logan           | C-96-019-24                 | N/A                       | D6 PATCHING 2024      | FAI 55           | Miscellaneous<br>Pavement | 0-02178-6018 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                           |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                       |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver   |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                        |              |

**063-72724** Highways - Executed

Surface removal and standard overlay on Hillview Blacktop from just south of IL 106 to 0.6 miles south of IL 106.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Scott           | C-96-022-24                 | N/A                       | 19RS-7                | FAS 743          | Pavement                | 0-02178-6021 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**064-72731** Highways - Executed

Bridge deck and approach repairs on SN 001-0070 carrying IL 104 eastbound over Mill Creek.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Adams           | C-96-038-24                 | N/A                       | 103B-1(BRR,BDR,BJR)   | FAP 745          | Bridges                 | 0-02178-6028 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 3.00                  | 0.00             | No                      |              |

**065-72732** Highways - Deleted

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Morgan          | C-96-039-24                 | N/A                       |                       |                  | Bridges                 | 0-02178-6029 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**066-74903** Highways - Executed

9.3 miles of HMA surface removal, binder and surface courses, HMA and aggregate shoulders, longitudinal joint sealant and cured-in-place pipe liner at various locations in Charleston.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Coles           | C-97-032-19                 | STPTXLG(991)              | 10RS-2                | VARIOUS          | Pavement                | 7-50275-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 2.00                  | 0.00             | No                      |              |

**067-74980** Highways - Executed

0.8 miles of inlay resurfacing on IL 33 from 0.2 miles east of North Glendale Road to Park Forest Drive in Robinson.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Crawford        | C-97-063-20                 | STPTCJS(904)              | (1Z,17Z)RS-2          | FAP 781          | Pavement                | 7-51032-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**068-74981** Highways - Executed

Patching, milling and resurfacing on I-70 from the Kaskaskia River east of Vandalia to 1 mile west of US 40.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Fayette         | C-97-064-20                 | NHPP5WEP(148)             | (26-3) RS-1           | FAI 70           | Pavement                | 7-50214-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 3.00                  | 0.00             | No                      |              |

**069-74A64** Highways - Executed

2.8 miles of patching, resurfacing and shoulders on IL 49 from the Clark County line to the Jasper County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Cumberland      | C-97-164-21                 | STPZBN4(963)              | (111,112)RS-3         | FAP 832          | Pavement                | 7-52779-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**070-74B88** Highways - Executed

6.5 miles of milling and resurfacing on US 45 from Bible Grove Road to 0.1 miles north of Vandalia Road in Louisville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Clay            | C-97-036-23                 | NHPPWHUW(644)             | (4,5)RS-2             | FAP 328          | Pavement                | 7-52679-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 2.00                  | 0.00             | No                      |              |

**071-74C17** Highways - Executed

4 miles of patching, resurfacing and aggregate wedge shoulders on IL 121 from 0.2 miles east of Burgener Drive in Mt. Zion to 0.4 miles west of IL 128.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-067-23                 | NHPPVDDZ(503)             | (101)RS-4             | FAP 320          | Pavement                | 7-52758-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**072-74C89** Highways - Executed

21.4 miles of weed control on I-57 in various counties of District 7.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Coles           | C-97-034-24                 | N/A                       | D7 WEED SPRAYING<br>2024-1 | FAI 57           | Miscellaneous           | 0-02069-7001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                         | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              | 05/24/2024      |                             |                           | 0.00                       | 0.00             | No                      |              |

**073-76R84** Highways - Executed

Traffic signal modernization at various intersections in District 8. (IL 3 / IL 111 at Godfrey Road; IL 203 at Madison Avenue / High Street; IL 203 at Ohio Avenue)

| Reg / Dist      | Counties             | State Job #                 | Federal Project #         | Section #                        | Routes             | Major Work Categories   | PPS #        |
|-----------------|----------------------|-----------------------------|---------------------------|----------------------------------|--------------------|-------------------------|--------------|
| 5 / 8           | Madison<br>St. Clair | C-98-042-23                 | NHPPEDYJ(362)             | D8 TS<br>MODERNIZATION<br>2024-1 | FAP 789<br>FAP 594 | Electrical              | 0-01496-8001 |
| Award Period    | Mentor Protégé       | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification   |                         |              |
| 45              | No                   | No                          | No                        | No                               | N/A                |                         |              |
| Pre-Bid Meeting | Completion Date      | Calendar Days               | Working Days              | DBE %                            | VBP %              | Prequalification Waiver |              |
| No              |                      |                             | 80                        | 3.00                             | 0.00               | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**074-76T13** Highways - Executed

Pavement patching at various locations in District 8.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 5 / 8           | Various         | C-98-084-23                 | N/A                       | DIST 8 PATCHING<br>2024-2 | VARIOUS          | Pavement                | 8-89313-2400 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              | 06/30/2026      |                             |                           | 15.00                     | 0.00             | No                      |              |

**075-76T19** Highways - Executed

Patching on IL 203 from Eagle Creek Road to the St. Clair County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories     | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|---------------------------|--------------|
| 5 / 8           | Madison         | C-98-090-23                 | N/A                       | (580,581)PP           | FAP 594          | Pavement<br>Miscellaneous | 0-02178-8005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                           |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                           |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver   |              |
| No              |                 |                             | 15                        | 20.00                 | 0.00             | No                        |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**076-76T21** Highways - Executed

1.2 miles of chip seal and fog seal on Old IL 127 from 0.2 miles north of OR 15 to IL 127.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Bond            | C-98-107-23                 | N/A                       | 110Q                  | CH 15            | Pavement                | 8-00991-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

**077-76T22** Highways - Executed

1.98 miles of patching and resurfacing on Old US 67 from 0.6 miles north of Delhi Road to Hilltop Lane.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Jersey          | C-98-097-23                 | STP47ED(024)              | (259,47)Q             | FAP 355          | Pavement                | 8-00988-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 15.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**078-76T24** Highways - Executed

2.19 miles of SMART overlay milling and resurfacing, pavement patching, guardrail improvements, and pavement marking on W Frontage Rd from 0.1 miles east of Park Street in Livingston to the Macoupin County Line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories     | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|---------------------------|--------------|
| 5 / 8           | Madison         | C-98-098-23                 | STPEVZK(809)              | 26Q                   | FAI 55           | Miscellaneous<br>Pavement | 8-00989-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                           |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                       |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver   |              |
| No              |                 |                             | 45                        | 10.00                 | 0.00             | No                        |              |

**079-76T27** Highways - Executed

4.9 miles of fog seal on Schuster Road in Madison County from IL 143 to Bauman Road and on Freys Meadow Avenue in Bond County from Bauman Road to 1 mile west of Pokey Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories     | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|---------------------------|------------------------------|
| 5 / 8           | Madison<br>Bond | C-98-092-23                 | N/A                       | (60-14,60-15)Q, 3-4Q  | FAI 070          | Pavement<br>Miscellaneous | 8-00992-0000<br>8-00993-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                           |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                       |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver   |                              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                        |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**080-76T33** Highways - Executed

0.9 miles of resurfacing on Vadalabene Drive from IL 162 to IL 159 in Maryville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-096-23                 | N/A                       | (31-15)Q              | FAU 9110         | Pavement                | 8-00994-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 11.00                 | 0.00             | No                      |              |

**081-76T36** Highways - Executed

0.8 miles of chip seal and fog seal on California Drive from 79th Street to IL 157.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories     | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|---------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-105-23                 | N/A                       | 119Q                  | FAP 592          | Pavement<br>Miscellaneous | 0-02178-8021 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                           |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                       |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver   |              |
| No              |                 |                             | 15                        | 5.00                  | 0.00             | No                        |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**082-76T37** Highways - Executed

1.2 miles of chip seal and fog seal along Ghent Road (Old Route 3) from the Monroe County line to 0.3 miles north of Columbia Lakes Drive.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Monroe          | C-98-106-23                 | N/A                       | 65Q                   | FAU 9296         | Miscellaneous           | 8-00995-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 13.00                 | 0.00             | No                      |              |

**083-78948** Highways - Executed

Removal and replacement of SN 044-7057 carrying IL 146 over an unnamed ditch, 0.6 miles east of IL 147.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Johnson         | C-99-055-22                 | HBFPWYEQ(674)             | 110CR-1               | FAP 885          | Bridges                 | 9-00653-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 9.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**084-78997** Highways - Executed

Adding a 5- concrete wearing surface on 2 structures carrying IL 34 over a creek, approximately 2.5 miles east of Benton. (SN 028-0044 and 028-0045)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 5 / 9           | Franklin        | C-99-044-23                 | HBFP245Z(153)             | D9 BRIDGE OVERLAY<br>2023-8 | FAP 869          | Bridges                 | 9-00714-2415 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 10.00                       | 0.00             | No                      |              |

**085-78A07** Highways - Executed

Bridge deck overlay and HMA transitions on dual bridges carrying I-64 over French Creek, 1.25 miles west of IL 1. (SN 097-0051 and 097-0052)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | White           | C-99-056-23                 | NHPPE26T(151)             | (97-2B-2)BDR-1        | FAI 64           | Bridges                 | 9-00714-2410 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**086-78A20** Highways - Executed

8.5 miles of milling and resurfacing on IL 1 from 0.1 miles south of Grater Road to the Hardin County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Gallatin        | C-99-072-23                 | STP7FHU(193)              | 114(RS-3)             | FAP 782          | Pavement                | 9-00611-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 75                        | 2.00                  | 0.00             | No                      |              |

**087-78A31** Highways - Executed

0.85 miles of seal coating on Game Farm Road from IL 37 to the Game Farm entrance gate.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories     | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|---------------------------|--------------|
| 5 / 9           | Jefferson       | C-99-034-24                 | N/A                       | 1RS-1                 | SB 86            | Pavement<br>Miscellaneous | 9-00882-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                           |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                       |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver   |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                        |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**088-78A34** Highways - Executed

1.5 miles of patching, HMA surface removal, binder and surface courses on Old IL 37 from IL 37 on the north to IL 37 on the south.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jefferson       | C-99-041-24                 | N/A                       | (110-2)RS-2           | SBI 142          | Pavement                | 9-00880-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 5.00                  | 0.00             | No                      |              |

**089-78A37** Highways - Executed

7 miles of patching, HMA surface removal and resurfacing on IL 142 from the Hamilton County line to just north of US 45 in Eldorado.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Saline          | C-99-044-24                 | STPCRMZ(409)              | 124RS-3,125RS-4       | FAP 776          | Pavement                | 9-00848-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 80                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**090-78A45** Highways - Executed

5.7 miles of HMA surface removal, binder and surface course, HMA shoulders, aggregate shoulders and patching on IL 14 from IL 148 in Christopher to North Court Street in West City.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Franklin        | C-99-053-24                 | NHPPJWL9(922)             | (6,4)RS-2             | FAP 869          | Pavement                | 9-00879-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 2.00                  | 0.00             | No                      |              |

**091-78A46** Highways - Executed

17.3 miles of patching, HMA surface removal and HMA resurfacing on IL 148 from the Franklin County line to 0.4 miles west of IL 37 in Mt. Vernon.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jefferson       | C-99-054-24                 | STPFS99(421)              | (120,119)RS-5         | FAP 726          | Pavement                | 9-00837-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 80                        | 5.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**092-78A47** Highways - Executed

10.9 miles of patching, milling and resurfacing on IL 154 from US 51 north of DuQuoin to IL 148 south of Sesser.

| Reg / Dist | Counties          | State Job # | Federal Project # | Section #         | Routes             | Major Work Categories | PPS #        |
|------------|-------------------|-------------|-------------------|-------------------|--------------------|-----------------------|--------------|
| 5 / 9      | Perry<br>Franklin | C-99-055-24 | STP7LXP(469)      | (108,34,35)<br>-5 | RS-4,126RS FAP 841 | Pavement              | 9-00940-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 90           | 3.00  | 0.00  | No                      |

**093-85753** Local Roads - Executed

Replace the bridge carrying CH 19 over Hillery Creek, 3 miles south of Cambridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------|----------|-----------------------|--------------|
| 2 / 2      | Henry    | C-92-047-23 | KUXB(253)         | 22-00168-00-BR | FAS 240A | Bridges               | 2-10639-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 40           | 2.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**094-85756** Local Roads - Executed

HMA overlay with HMA shoulders on Mantague Road from IL 26 to Baileyville Road and on Baileyville Road from Montague Road to IL 26.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes           | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------|------------------|-----------------------|--------------|
| 2 / 2      | Ogle     | C-92-054-21 | Z8HH(531)         | 20-00331-00-RS | FAS 82<br>FAS 52 | Pavement              | 2-10604-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 5.00  | 0.00  | No                      |

**095-87821** Local Roads - Executed

Replace the bridge carrying CH 16 over Prairie Creek, 1.5 miles south of IL 17.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #      | Routes  | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|----------------|---------|-----------------------|--------------|
| 2 / 3      | Livingston | C-93-008-24 | 2T7S(848)         | 21-00210-01-BR | FAS 355 | Bridges               | 3-10710-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 35           | 10.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**096-87830** Local Roads - Executed

HMA resurfacing with aggregate wedge shoulders and other miscellaneous work on County Highway 41 from the DeKalb County Line to Brown Street in Earlville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 3           | LaSalle         | C-93-017-24                 | RUIX(148)                 | 19-00382-00-SM        | FAS 174          | Pavement                | 0-01746-3003<br>3-10670-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 15                        | 6.00                  | 0.00             | No                      |                              |

**097-89798** Local Roads - Executed

Reconstruction of CH 15 from the McDonough County Line to IL 9.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes              | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|
| 3 / 4           | Fulton          | C-94-128-20                 | KBZ3(106)                 | 20-00145-01-RS        | FAS 446<br>FAS 1452 | Pavement                | 4-10678-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification    |                         |              |
| 45              | No              | No                          | No                        | No                    | No                  | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %               | Prequalification Waiver |              |
| No              | 09/15/2024      |                             |                           | 1.00                  | 0.00                | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**098-89814** Local Roads - Executed

HMA resurfacing with pavement markings on Adams Street from US 24 to Franklin Avenue in Bartonville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                       | Routes                | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|---------------------------------|-----------------------|-----------------------|--------------|
| 3 / 4      | Peoria   | C-94-004-22 | TVR5(515)         | 20-00074-77-RS<br>(BARTONVILLE) | FAU 6677A<br>FAU 6581 | Pavement              | 4-10683-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 15           | 3.00  | 0.00  | No                      |

**099-91627** Local Roads - Executed

Sidewalk replacement and construction at various locations in Rantoul.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #                   | Routes  | Major Work Categories | PPS #        |
|------------|-----------|-------------|-------------------|-----------------------------|---------|-----------------------|--------------|
| 3 / 5      | Champaign | C-95-010-23 | C2TN(818)         | 22-00116-00-SW<br>(RANTOUL) | VARIOUS | Miscellaneous         | 0-02009-5001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 08/09/2024      |               | 5            | 1.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**100-91637** Local Roads - Executed

HMA resurfacing with HMA base course widening, concrete curb and gutter, and shoulder rumble strips on CH 15 from IL 1654 to IL 9.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes  | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|----------------|---------|-----------------------|------------------------------|
| 3 / 5      | McLean   | C-95-009-24 | ATPL(285)         | 21-00152-02-RS | FAS 491 | Pavement              | 0-01746-5004<br>5-10507-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 50           | 3.00  | 0.00  | No                      |

**101-91638** Local Roads - Executed

Cold-In-Place Recycling, HMA surface and shoulders, aggregate shoulders, rumble strips, signage, and drainage improvements on CH 2, from the south corporate limits of Mansfield for 1.77 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes  | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|----------------|---------|-----------------------|------------------------------|
| 3 / 5      | Piatt    | C-95-012-24 | IPC9(391)         | 23-00201-03-SD | FAS 534 | Pavement              | 0-00108-5002<br>5-10524-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 50           | 4.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**102-93814** Local Roads - Executed

Resurfacing CH 15 from IL 10 to 5th Street in Middletown.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Logan           | C-96-064-18                 | BUIU(126)                 | 16-00034-03-RS        | FAS 565          | Pavement                | 6-10773-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 7.00                  | 0.00             | No                      |              |

**103-97830** Local Roads - Executed

PCC Pavement, sidewalks, driveways, storm sewers, and pavement markings on Sixth Street from Pine Street to Poplar Street in Highland.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | Madison         | C-98-015-23                 | 6YZU(675)                 | 19-00061-01-PV, 20-00061-02-RS | FAU 8842         | Pavement                | 8-10734-0000<br>8-10734-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 90                        | 13.00                          | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**104-60R49** Highways - Executed

3,360 ft. (0.64 mi.) along IL 43, and 2,970 ft. (0.5 6 mi.) along 95th Street, interchange reconstruction and bridge rehabilitation and repair, in Bridgeview, Oak Lawn, and Chicago Ridge, Cook County, IL.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-122-12                 | NHPP7BJZ(701)             | 3128-Z-I-R&RS         | FAP 348          | Bridges                 | 1-75983-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2025      |                             | 15                        | 25.00                 | 0.00             | No                      |              |

**105-62J47** Highways - Executed

(4,946-Ft) Intersection Improvement: traffic signal modernization, left turn lanes, ADA improvements, Standard overlay. Project is located on IL 43 (Harlem Avenue) at Cermak Road / 22nd Street in the Village of North Riverside and the City of Berwyn in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-435-19                 | HSIPDHBD(758)             | 2019-077-TS&SW        | FAP 348          | Electrical              | 1-79178-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 19.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**106-62R90** Highways - Executed

The proposed improvement consists of deck overlay and joint repair of structures carrying 47th Street over I-90/94 in the City of Chicago, Cook County. Total gross length and net length = 412 FT (0.08 MI).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-259-22                 | NHPPQ2KD(828)             | FAI 90/94 22 BJ       | FAI 90/94        | Bridges                 | 1-81073-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/25/2024      |                             | 10                        | 7.00                  | 0.00             | No                      |              |

**107-62T51** Highways - Active

This project consists of Traffic Signal Modernization and ADA Improvements of at the intersection of IL 1 (Halsted St.) and IL 83 (147th St.) in the city of Harvey in Cook County. Project length is 1,332 ft (0.25 mile)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-360-22                 | HSIPW34X(107)             | FAU 3730 22 SIGNALS   | FAU 3730         | Electrical              | 1-79904-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 18.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**108-62T59** Highways - Executed

(6.1-Mile) SMART Overlay, ADA improvements: The work consists of hot-mix asphalt surface removal, pavement patching, hot-mix asphalt surface overlay, sidewalk removal and replacement for curb ramps (ADA) improvements, pavement markings, raised reflective pavement markers and detector loops. The project is located on US 12/ IL 59 (Rand Rd) from State Park Road/ East Street to North of IL 120, within the Villages of Spring Grove, Fox Lake and Volo in Lake and McHenry Counties.

| Reg / Dist | Counties        | State Job # | Federal Project # | Section #      | Routes  | Major Work Categories | PPS #        |
|------------|-----------------|-------------|-------------------|----------------|---------|-----------------------|--------------|
| 1 / 1      | McHenry<br>Lake | C-91-284-22 | NHPPI8QQ(544)     | FAP 0334 22 RS | FAP 334 | Pavement              | 1-80969-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 10/31/2024      |               | 5            | 21.00 | 0.00  | No                      |

**109-62T60** Highways - Executed

(6.67-Mile) SMART Resurfacing from IL 31 Tryon Grove Road) to W of State Park Rd and includes HMA milling and resurfacing, removal and replacement of combination concrete curb and gutter, pavement markings, guardrail removal and replacement, aggregate shoulder placement, and shoulder grading. The project is located in the City of Richmond, the Village of Spring Grove, and Unincorporated Areas of McHenry County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #       | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------------|---------|-----------------------|--------------|
| 1 / 1      | McHenry  | C-91-008-23 | NHPPY13J(761)     | FAP 0334 22 RS2 | FAP 334 | Pavement              | 1-80979-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 10/31/2024      |               | 5            | 14.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**110-62T62** Highways - Executed

(1.55-Mile) SMART Overlay, ADA Improvements, hot-mix asphalt surface removal, pavement patching, hot-mix asphalt surface overlay, sidewalk removal and replacement for curb ramps (ADA) pavement markings, raised reflective pavement markers and detector loops. The project is located on US 14 (Division Street) from Crowley Road to IL 173/ Diggins Road, within the City of Harvard in McHenry County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-261-22                 | NHPP4UEA(806)             | FAP 0066 22 RS        | FAP 66           | Pavement                | 1-80989-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 17.00                 | 0.00             | No                      |              |

**111-62T66** Highways - Executed

(5.5-miles) Crack and Joint Sealing. Location: FAP 311 (US 34) from Southwest of Authority Drive to West of IL 83 (Kingery Highway) within the Villages of Clarendon Hills, Downers Grove, and Westmont in DuPage County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-274-22                 | N/A                       | FAP 0311 22 CJ        | FAP 311          | Pavement                | 1-81035-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**112-62T72** Highways - Executed

(1.963-Mile) Cleaning and sealing of longitudinal joints between traffic lanes, paved shoulders, and curb and gutter and refreshing pavement markings. The improvement begins along IL 50 (Cicero Avenue) at a point South of 131st Street to North of 147th Street in the Village of Crestwood, Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-307-22                 | N/A                       | FAP 0350 22 CJ        | FAP 350          | Pavement                | 1-81014-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 0.00                  | 0.00             | No                      |              |

**113-62U96** Highways - Executed

219.6 Debris and litter cleaning along I-290 and I-290 Extension from IL 83 (Kingery Highway) to Austin Boulevard.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | DuPage<br>Cook  | C-91-183-23                 | N/A                       | FAI 290 23 IK2 LITTER | FAI 290          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 05/31/2025      |                             |                           | 0.00                  | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**114-62U98** Highways - Executed

This contract consists of debris and litter cleaning along I-94/US-41 (Edens Expwy) from I-90 (Kennedy Expwy) to Clavey Rd. The project length is 200 miles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes            | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|-------|
| 1 / 1           | Lake<br>Cook    | C-91-185-23                 | N/A                       | FAI 94 23 ED LITTER   | FAI 94<br>FAP 346 | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification  |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A               |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %             | Prequalification Waiver |       |
| No              | 05/31/2025      |                             |                           | 0.00                  | 0.00              | No                      |       |

**115-62U99** Highways - Executed

(618-Mile) Debris and litter cleaning along I-94 (Bishop Ford Expwy) from I- 90/94 (Dan Ryan Expwy) to I-80, Stony Island Ave from I-94 to US-12 (95th St) and 103rd St. from Collage Groove to Stony Island.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook<br>Will    | C-91-186-23                 | N/A                       | FAI 94 23 BF LITTER   | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 05/31/2025      |                             |                           | 0.00                  | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**116-62V02** Highways - Executed

This work is located on I-57 expressway from I-94 (Dan Ryan Expwy) to the Will/Kankakee County Line Cook and Will Counties. The project length is 375.6 miles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook<br>Will    | C-91-188-23                 | N/A                       | FAI 57 23 57 LITTER   | FAI 57           | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 05/31/2025      |                             |                           | 0.00                  | 0.00             | No                      |       |

**117-62V03** Highways - Executed

This contract consists of debris and litter cleaning along I-80 from I-294 (Tri State Tollway) to I-355. The length of the project is 148 miles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook<br>Will    | C-91-189-23                 | N/A                       | FAI 80 23 57 LITTER   | FAI 80           | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 05/31/2025      |                             |                           | 0.00                  | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**118-62V11** Highways - Executed

The proposed improvement consists of deck overlay and joint repair of structure carrying 1-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile). , The proposed improvement consists of deck overlay and joint repair of structures carrying I-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-212-23                 | NHPPZVE5(352)             | FAI 55 23 BR          | FAI 55           | Bridges                 | 1-71397-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 0.00                  | 0.00             | No                      |              |

**119-72122** Highways - Withdrawn

1.7 miles of pavement reconstruction, milling and resurfacing, sidewalk ramp improvements and accessible pedestrian traffic signals on Dirksen Parkway from 0.1 miles south of Peoria Road to north of Northfield Drive in Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-054-22                 |                           |                       |                  | Pavement                | 6-60138-0000 |
|                 |                 |                             |                           |                       |                  | Electrical              | 6-60138-0100 |
|                 |                 |                             |                           |                       |                  |                         | 6-60138-0200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 90                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**120-72233** Highways - Executed

Sealing of bridge decks, approach pavements and parapets on multiple structures on various routes in various counties of District 6.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories    | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|--------------------------|------------------------------|
| 4 / 6           | Various         | C-96-033-23                 | NHPP-STP12MT<br>(945)     | D6 BRIDGE DECK<br>SEALING 2024 | VARIOUS          | Miscellaneous<br>Bridges | 6-00652-1000<br>6-00652-1001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                          |                              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                      |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver  |                              |
| No              |                 |                             | 40                        | 0.00                           | 0.00             | No                       |                              |

**121-72715** Highways - Deleted

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-086-23                 | N/A                       |                       |                  | Bridges                 | 0-02178-6017 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**122-74562** Highways - Active

Replacement of SN 012-0018 carrying US 40 over North Fork Embarras River, 0.6 miles west of Washington Street in Martinsville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Clark           | C-97-039-12                 | HBFP878Z(533)             | (CX-B)B               | FAS 1707         | Bridges                 | 7-50887-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 110                       | 3.00                  | 0.00             | No                      |              |

**123-74B82** Highways - Executed

3.3 miles of patching, milling and resurfacing on IL 32/33 from 0.2 miles west of IL 32 to 0.2 miles west of Ford Avenue in Effingham.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Effingham       | C-97-028-23                 | STP1GKQ(322)              | 107RS-1               | FAP 774          | Pavement                | 7-52780-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 100                       | 2.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**124-76H41** Highways - Executed

2 miles of new construction on IL 158 from IL 161 to IL 177, including new SN 082-0276.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | St. Clair       | C-98-115-20                 |                           | 82-1                  | FAP 674          | Bridges                 | 8-00479-0000<br>8-00479-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 200                       | 13.00                 | 0.00             | No                      |                              |

**125-76L11** Highways - Deleted

11.5 miles of resurfacing and ADA improvements on IL 37 from Cherry Street in Kinmundy to Madison Street in Salem.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | Marion          | C-98-159-18                 |                           |                       |                  | Pavement                | 8-00380-0000<br>8-00380-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 105                       | Pending               | Pending          | No                      |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**126-76T23** Highways - Executed

0.9 miles of resurfacing on State Street from O-Fallon Street to US 40 in Pocahontas.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes            | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|-------------------|-----------------------|--------------|
| 5 / 8      | Bond     | C-98-091-23 | STP92NI(041)      | 34Q       | SBI 11<br>FAS 781 | Pavement              | 8-00990-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 15           | 6.00  | 0.00  | No                      |

**127-74C40** Highways - Executed

Sealing the bridge decks on 65 structures on various routes in various counties of District 7.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                        | Routes  | Major Work Categories    | PPS #                        |
|------------|----------|-------------|-------------------|----------------------------------|---------|--------------------------|------------------------------|
| 4 / 7      | Various  | C-97-114-23 | STPZLLE(760)      | D7 BRIDGE DECK<br>SEALING 2024-1 | VARIOUS | Bridges<br>Miscellaneous | 7-50355-2024<br>7-50355-2124 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**128-76P58**      **Highways - Withdrawn**

2.2 miles of resurfacing and ADA improvements on Beltline Road from IL 157 to IL 159 in Collinsville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-101-21                 |                           |                       |                  | Pavement                | 8-00619-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | Pending               | Pending          | No                      |              |

**129-46638**      **Highways - Executed**

Pavement marking replacement at various locations in St. Clair County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-092-24                 | N/A                       | D8 HT PVMNT MRK<br>RPR 24-19 | VARIOUS          | Miscellaneous           | 0-01477-8001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              | 11/15/2024      |                             |                           | 0.00                         | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**130-61D77** Local Roads - Executed

Full Depth Pavement reconstruction, curb and gutter replacement, sidewalk replacement, storm and sanitary sewer, pavement markings and traffic signals on Austin Avenue from Oakton Street to Lincoln Avenue, and on Oakton Street at the intersection with Austin Avenue in Morton Grove.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Cook            | C-91-225-13                 | 5FI6(675)                 | 12-00106-00-PV<br>(MORTON GROVE) | FAU 2791         | Pavement                | 0-01746-1001<br>1-21370-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |                              |
| No              | 06/21/2025      |                             | 10                        | 22.00                            | 0.00             | No                      |                              |

**131-61H42** Local Roads - Executed

Full Depth Resurfacing with curb and gutter, HMA bike path, ADA improvements, and Drainage improvements on Kautz Road from north of Lowgest Drive to Swenson Drive in Geneva and St. Charles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--|
| 1 / 1           | Kane            | C-91-065-21                 | 5PL0(644)                 | 19-00117-00-PV<br>(GENEVA) | FAU 2286         | Pavement                | 0-00914-1026<br>0-01746-1002<br>1-22362-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |  |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |  |
| No              | 11/20/2024      |                             | 15                        | 18.00                      | 0.00             | No                      |  |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**132-61J65** Local Roads - Executed

Reconstruction of South McLean Boulevard to a full-curbed cross section with additional lanes, landscaped median and turn lanes, from Stearns Road to Spring Street in South Elgin.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Kane            | C-91-159-22                 | IKV4(803)                 | 18-00050-00-PV<br>(SOUTH ELGIN) | FAU 2509         | Pavement                | 1-22563-0000<br>1-22563-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |                              |
| No              | 11/22/2024      |                             | 20                        | 18.00                           | 0.00             | No                      |                              |

**133-61J99** Local Roads - Executed

Replace the bridge carrying Oak Spring Road over the Des Plaines River, 0.80 mile east of IL 21.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-427-15                 | FTPC(028)                 | 15-10112-00-BR        | FAU 1234         | Bridges                 | 1-21835-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 140                       | 16.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**134-61K10** Local Roads - Executed

Full depth pavement reclamation, aggregate subgrade, HMA Pavement, curb, gutter and sidewalk replacement, and storm sewer on Fish Lake Road from north IL 120 to Nippersink Road in Volo.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-417-15                 | HVQH(429)                 | 15-08113-05-CH<br>(VOLO) | FAU 163          | Pavement                | 1-22624-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                       | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 120                       | 21.00                    | 0.00             | No                      |              |

**135-61K22** Local Roads - Executed

Resurface Church Road from Grove Avenue to IL 19, and resurface Main Street from Church Road to York Road in Bensenville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes               | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|----------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-093-21                 | SNR8(969)                 | 20-00100-00-RS<br>(BENSENVILLE) | FAU 2667<br>FAU 3001 | Pavement                | 1-22631-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification     |                         |              |
| 45              | No              | No                          | No                        | No                              | N/A                  |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %                | Prequalification Waiver |              |
| No              | 09/01/2024      |                             | 5                         | 20.00                           | 0.00                 | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**136-64B39** Highways - Executed

Structure replacement ditches in US 30 ROW 1 mile and 1.5 mile west of IL 251.

|                        |                        |                                    |                          |                                  |                  |                                |                         |
|------------------------|------------------------|------------------------------------|--------------------------|----------------------------------|------------------|--------------------------------|-------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>State Job #</b>                 | <b>Federal Project #</b> | <b>Section #</b>                 | <b>Routes</b>    | <b>Major Work Categories</b>   | <b>PPS #</b>            |
| 2 / 2                  | Lee                    | C-92-073-20                        | HBFPZ7BK(316)            | 114BR-1 & 114BR-2                | TR 238<br>TR 230 | Bridges                        | 2-12800-0100            |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> |                          | <b>Small Business Initiative</b> |                  | <b>Target Market Program</b>   | <b>QP Certification</b> |
| 45                     | No                     | No                                 |                          | No                               |                  | No                             | N/A                     |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>      | <b>DBE %</b>                     | <b>VBP %</b>     | <b>Prequalification Waiver</b> |                         |
| No                     |                        |                                    | 80                       | 12.00                            | 0.00             | No                             |                         |

**137-66N21** Highways - Executed

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Grundy County.

|                        |                        |                                    |                          |                                  |               |                                |                         |
|------------------------|------------------------|------------------------------------|--------------------------|----------------------------------|---------------|--------------------------------|-------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>State Job #</b>                 | <b>Federal Project #</b> | <b>Section #</b>                 | <b>Routes</b> | <b>Major Work Categories</b>   | <b>PPS #</b>            |
| 2 / 3                  | Grundy                 | C-93-051-23                        | N/A                      | D3 LIGHTING REPAIR<br>2024-1     | VARIOUS       | Electrical                     | N/A                     |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> |                          | <b>Small Business Initiative</b> |               | <b>Target Market Program</b>   | <b>QP Certification</b> |
| 45                     | No                     | No                                 |                          | No                               |               | No                             | N/A                     |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>      | <b>DBE %</b>                     | <b>VBP %</b>  | <b>Prequalification Waiver</b> |                         |
| No                     | 06/30/2025             |                                    |                          | 0.00                             | 0.00          | No                             |                         |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**138-68H20** Highways - Executed

Bridge deck overlay, bridge join replacement/repair, bridge approach roadway, bridge repair to structures on IL 78/IL 97 (SN 029-0021, SN 029-0055, SN 029-0056, and SN 029-0012).

| Reg / Dist | Counties | State Job # | Federal Project #     | Section #                        | Routes            | Major Work Categories | PPS #        |
|------------|----------|-------------|-----------------------|----------------------------------|-------------------|-----------------------|--------------|
| 3 / 4      | Fulton   | C-94-059-22 | NHPP-STPG75Y<br>(951) | [139,138(BC;BC-1)<br>BR,BR-1]BRR | FAP 30<br>FAP 315 | Bridges               | 4-02922-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 130          | 5.00  | 0.00  | No                      |

**139-68J00** Highways - Executed

11 miles of cape seal on Il 41 from Monmouth Blvd. in Galesburg to Hunter St. in Abingdon in Knox County and on Il 78 from the Henry County Line to IL 17 (WB) in Stark County.

| Reg / Dist | Counties      | State Job # | Federal Project # | Section #             | Routes            | Major Work Categories | PPS #                        |
|------------|---------------|-------------|-------------------|-----------------------|-------------------|-----------------------|------------------------------|
| 3 / 4      | Stark<br>Knox | C-94-021-24 | STPR94Q(507)      | (14,15,16)RS-5;14RS-6 | FAP 574<br>FAP 22 | Pavement              | 4-02024-2203<br>4-02024-2205 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 40           | 4.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**140-70855** Highways - Executed

3P Policy, Designed Overlay, ADA Improvements, Traffic Improvements and Traffic Signal Replacement in Bloomington.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 3 / 5           | McLean          | C-95-026-10                 | NHPP-STPCD3U<br>(601)     | (129)RS-4             | VARIOUS          | Pavement                | 5-53913-0000<br>5-53913-0400 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 140                       | 6.00                  | 0.00             | No                      |                              |

**141-76H49** Highways - Executed

Replacement of SN 060-0347 carrying IL 111 southbound over Cahokia Canal, 0.24 miles north of I-55/70. Project also includes maintenance of the northbound structure, SN 060-0244.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-037-24                 | HBFPK915(853)             | 6-23B-I               | FAP 582          | Bridges                 | 8-88040-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 150                       | 13.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**142-76R56** Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 8           | Calhoun         | C-98-131-22                 | N/A                       | 266BR-1-I-8           | FAP 304          | Electrical              | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 01/01/2025      |                             |                           | 0.00                  | 0.00             | No                      |       |

**143-85752** Local Roads - Executed

Install signing, raised reflective pavement markers and pavement markings on various routes in Stephenson County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Stephenson      | C-92-084-23                 | PU8I(496)                 | 22-00194-00-SP        | VARIOUS          | Miscellaneous           | 0-00108-2001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**144-85754** Local Roads - Executed

Resurface Newburg Road from the Kishwaukee River Bridge to Irene Road in Belvidere.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|------------------------------|
| 2 / 2           | Boone           | C-92-075-23                 | SIPS(015)                 | 23-00117-00-RS<br>(BELVIDERE) | FAU 5009         | Pavement                | 2-10637-0000<br>2-10637-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                            | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 25                        | 6.00                          | 0.00             | No                      |                              |

**145-85755** Local Roads - Executed

HMA resurfacing, patching ADA improvements, Utility adjustments, and drainage structure adjustments on 19th Avenue from east corporate limits of Rock Island to 7th Street in Moline.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-053-22                 | 5PHM(088)                 | 21-00286-00-RS<br>(MOLINE) | FAU 5771         | Pavement                | 2-10627-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 3.00                       | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**146-87811** Local Roads - Executed

HMA resurfacing, curb and gutter, and traffic signals on South Main Street in Princeton.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|------------------------------|
| 2 / 3           | Bureau          | C-93-021-24                 | 91ZW(501)                 | 22-00078-00-TL<br>(PRINCETON) | FAU 5645         | Pavement                | 3-10763-0000<br>3-10763-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                            | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 45                        | 4.00                          | 0.00             | No                      |                              |

**147-87833** Local Roads - Executed

Resurface Somonauk Street from High Street to Conlin Avenue in Sycamore.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 2 / 3           | DeKalb          | C-93-020-24                 | NYNZ(255)                 | 20-00083-00-RS<br>(SYCAMORE) | FAU 5363         | Pavement                | 3-10678-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              | 09/27/2024      |                             |                           | 6.00                         | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**148-87842** Local Roads - Executed

Sidewalk construction along various streets in Ladd.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|
| 2 / 3           | Bureau          | C-93-093-23                 | MW91(566)                 | 22-00023-00-SW<br>(LADD) | VARIOUS          | Miscellaneous           | 0-02009-3001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                       | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 0.00                     | 0.00             | No                      |              |

**149-87844** Local Roads - Executed

Sidewalk and driveway replacement, and landscaping along IL 13 from 5th Avenue to Curtis Street in Diamond.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 2 / 3           | Grundy          | C-93-035-24                 | N/A                       | 20-00013-00-SW<br>(DIAMOND) | FAS 301          | Miscellaneous           | 0-00914-3012 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 0.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**150-87845** Local Roads - Executed

Sidewalk construction on 11th Street from Rutland Street to Carrie Lane, and on Rutland street from 11th Street to Fillebrowne Street in Marseilles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes             | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|--------------------|-------------------------|------------------------------|
| 2 / 3           | LaSalle         | C-93-050-24                 | N/A                       | 18-00052-00-SW<br>(MARSEILLES) | FAS 268<br>MS 1980 | Miscellaneous           | 0-00914-3014<br>3-10786-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification   |                         |                              |
| 45              | No              | No                          | No                        | No                             | No                 | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %              | Prequalification Waiver |                              |
| No              |                 |                             | 75                        | 5.00                           | 0.00               | No                      |                              |

**151-89836** Local Roads - Executed

Replace PPC deck beams, HMA overlay of approach, shoulder and guardrail replacement on Duncan Road over a tributary to the Spoon River, 2.5 miles north of IL 90

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-046-23                 | 140Z(285)                 | 21-00052-00-BR        | FAS 374          | Bridges                 | 4-10716-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 8.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

## 152-89850 Local Roads - Executed

Construction of PCC Sidewalk, combination curb and gutter, pavement markings, signing and fencing along Stadiam Drive from Court Street North to the existing Pekin park District Trail in Pekin.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|------------------------------|
| 3 / 4           | Tazewell        | C-94-072-23                 | N/A                       | 21-00198-00-BT<br>(PEKIN) | TR 7410          | Miscellaneous           | 0-00914-4007<br>4-10745-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 45                        | 2.00                      | 0.00             | No                      |                              |

---

## 153-91618 Local Roads - Executed

Replace the bridge carrying TR 243 over Stony Creek, 1.5 miles northwest of Muncie.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Vermilion       | C-95-003-23                 | D196(056)                 | 18-14144-00-BR        | TR 243           | Bridges                 | 5-10517-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 4.00                  | 0.00             | No                      |              |

---

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**154-91619** Local Roads - Executed

Fulldepth pavement reconstruction, pipe underdrains, storm sewer, sidewalks, curb and gutter, signing, traffic signals, and lighting on West College Avenue from US 150/Rivian Motorway to west of the Norfolk Southern Railroad in Normal. Project includes reconstruction of the US 150, West College intersection to include a right turn lane onto West College Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                  | Routes   | Major Work Categories | PPS #  |
|------------|----------|-------------|-------------------|----------------------------|----------|-----------------------|--|
| 3 / 5      | McLean   | C-95-004-23 | HTPY(283)         | 20-00271-00-PV<br>(NORMAL) | FAU 6352 | Pavement              | 0-00230-5001<br>0-01746-5003<br>5-10495-0000<br>5-10495-0010<br>5-10495-0020 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 11/30/2025      |               |              | 8.00  | 0.00  | No                      |

**155-91620** Local Roads - Executed

Construct a 10 foot wide HMA shared-Use path, PCC sidewalk, curb and gutter, and landscaping along Gregory Street from Parkside Road to Adelaide Street in Normal.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                  | Routes   | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|----------------------------|----------|-----------------------|------------------------------|
| 3 / 5      | McLean   | C-95-005-23 | N/A               | 21-00272-00-BT<br>(NORMAL) | FAU 6349 | Pavement              | 0-00914-5009<br>5-10526-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 75           | 3.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**156-93815** Local Roads - Executed

Replace existing structure with a three-span PPC deck beam structure, with aggregate approach pavement, shoulder widening and traffic barrier terminals on Union Street over Spring Creek in Nebo.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|
| 4 / 6           | Pike            | C-96-078-21                 | FQ5W(222)                 | 16-00001-00-BR<br>(NEBO) | MUN 6010         | Bridges                 | 6-10785-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                       | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 5.00                     | 0.00             | No                      |              |

**157-93816** Local Roads - Executed

Cold-In-Place Recycling and HMA Overlay on North 1200th Avenue from S.N. 001-3025 to east of TR 414

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Adams           | C-96-001-25                 | 8U97(633)                 | 21-00062-06-FP        | FAS 1588         | Pavement                | 6-10887-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 9.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**158-95946** Local Roads - Executed

PCC sidewalks, ADA Ramps, and Curb and Gutter on Western Avenue from 43rd Street to Noyes Court in Mattoon.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|------------------------------|
| 4 / 7           | Coles           | C-97-016-24                 | 5A84(832)                 | 21-00333-00-SW<br>(MATTOON) | FAS 7670         | Miscellaneous           | 0-02009-7005<br>7-11016-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |                              |
| No              | 08/09/2024      |                             | 15                        | 3.00                        | 0.00             | No                      |                              |

**159-95948** Local Roads - Executed

Resurface Trimble Road/Robinson Road from IL 1 to E 1150 Avenue.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 4 / 7           | Crawford        | C-97-079-23                 | 0FHC(164)                 | 22-00110-00-RS        | FAS 1696         | Pavement                | 0-01746-7002<br>7-10990-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 25                        | 3.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**160-95950** Local Roads - Executed

Construction of a single-span PPC deck beam bridge with aggregate approach, channel excavation and seeding on 375 North Road on Matney Branch, 1.2 miles southeast of Oconee.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Shelby          | C-97-071-22                 | NB36(014)                 | 19-11120-00-BR        | TR 387           | Bridges                 | 7-10958-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 6.00                  | 0.00             | No                      |              |

**161-97809** Local Roads - Executed

Replace the bridge carrying Carl Street over Wilson Creek, south of IL 3 in Columbia

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 5 / 8           | Monroe          | C-98-020-22                 | KCT9(777)                 | 18-00055-00-BR<br>(COLUMBIA) | MUN 6190         | Bridges                 | 8-10705-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              |                 | 120                         |                           | 7.00                         | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**162-97825** Local Roads - Executed

Replace the bridge carrying TR 164 over Little Beaver Creek, 1/5 miles south of Dudleyville Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Bond            | C-98-032-24                 | EF2X(852)                 | 19-04120-00-BR        | TR 164           | Bridges                 | 8-10775-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 10.00                 | 0.00             | No                      |              |

**163-99726** Local Roads - Active

Construct a Bi-Directional Left Turn lane to include base course widening, resurfacing, and extension of a box culvert on IL 166, 4 miles south of IL 13.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Williamson      | C-99-014-24                 | N/A                       | 23-00168-00-PV        | FAS 904          | Pavement                | 0-00230-9001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 6.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**164-62B43** Highways - Executed

(1.8-Mile) Intersection Reconstruction, corridor widening, along IL 47 at IL 176 (North and South Junctions) including the realignment of Pleasant Valley Road in the City of Crystal Lake, Village of Lakewood, Dorr Township, McHenry County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-042-16                 | NHPP-STPBJ0V<br>(278)     | 105-N-2 (15)          | FAP 326          | Pavement                | 1-79372-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2026      |                             | 10                        | 22.00                 | 0.00             | No                      |              |

**165-62U75** Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping throughout District 1.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|-------|
| 1 / 1           | Various         | C-91-166-23                 | N/A                       | 2023 EXPRESS DAY<br>SWEEP | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2024      |                             |                           | 0.00                      | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**166-62W35** Highways - Executed

This contract consists of arterial road sweeping in Will County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Will            | C-91-133-24                 | N/A                       | 2023-SWP-002(W)       | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2025      |                             |                           | 0.00                  | 0.00             | No                      |       |

**167-62W54** Highways - Executed

This work consists of mowing the roadsides of expressways in District One.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Various         | C-91-171-24                 | N/A                       | 2023-936-MOW (EXP)    | VARIOUS          | Miscellaneous           | 0-02178-1005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 12/31/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**168-64S35** Highways - Executed

Bridge washing of 12 structures in various counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Various         | C-92-090-23                 | NHPP182E(588)             | D2 BC 2024-03         | VARIOUS          | Bridges                 | 2-26024-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**169-66M96** Highways - Executed

This project is located on FAS 248 (Tiskilwa Spur), it begins 0.7 mile north of Lovers Lane Road and ends 0.3 mile south of 1075N Road. The work consists of HMA milling and resurfacing, Class B patching, drainage work, paverment marking, and raised reflective markers.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Bureau          | C-93-022-23                 | STP3L1D(999)              | (117)RS-4             | FAS 248          | Pavement                | 3-24806-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 8.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**170-70G82** Highways - Executed

Bridge deck sealing 99 structures in Champaign County; 51 structures in MPO Champaign-Urbana.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #                      | Routes  | Major Work Categories | PPS #  |
|------------|-----------|-------------|-------------------|--------------------------------|---------|-----------------------|--|
| 3 / 5      | Champaign | C-95-068-23 | STPB4CF(066)      | FY 2024 BRIDGE<br>DECK SEALING | VARIOUS | Bridges               | 5-53256-1000<br>5-53256-2000<br>5-53256-3000<br>5-53256-4000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 0.00  | 0.00  | No                      |

**171-76F88** Highways - Executed

Superstructure replacement on the north Southern Illinois University- Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|----------|-----------------------|--------------|
| 5 / 8      | Madison  | C-98-292-18 | HBFPMMU3(619)     | BI        | FAU 8885 | Bridges               | 8-89347-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 135          | 10.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**172-62U68** Highways - Executed

This contract consists of arterial routes sweeping in McHenry and Kane counties

| Reg / Dist | Counties        | State Job # | Federal Project # | Section #                  | Routes  | Major Work Categories | PPS # |
|------------|-----------------|-------------|-------------------|----------------------------|---------|-----------------------|-------|
| 1 / 1      | Kane<br>McHenry | C-91-105-23 | N/A               | 2022 VAR SWEEPING<br>MH/KA | VARIOUS | Miscellaneous         | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 05/31/2025      |               |              | 0.00  | 0.00  | No                      |

**173-62U70** Highways - Rejected

This contract consists of nighttime sweeping along various expressways in District 1.

**174-62U97** Highways - Executed

This contract consists of debris and litter cleaning along I-290 and IL-110 (Eisenhower Expwy) from Austin Blvd to Wells Street.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #            | Routes  | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------------|---------|-----------------------|-------|
| 1 / 1      | Cook     | C-91-184-23 | N/A               | FAI 290 23 IK LITTER | FAI 290 | Miscellaneous         | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | Yes                       | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 02/28/2025      |               |              | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**175-62W19** Highways - Executed

This contract consists of arterial road sweeping in DuPage county.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | DuPage          | C-91-132-24                 | N/A                       | 2023-SWP-001-(DP)     | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2025      |                             |                           | 0.00                  | 0.00             | No                      |       |

**176-64P41** Highways - Executed

Cold Milling, Pavement Patching, and Hot-Mix Asphalt Resurfacing on IL 40 from 0.4 mile North of I-88 to IL 92.

| Reg / Dist      | Counties            | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|---------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Bureau<br>Whiteside | C-92-009-22                 | STP-NHPP2LFN<br>(872)     | (101, 102, 135)RS     | FAP 646          | Pavement                | 2-11750-0100 |
| Award Period    | Mentor Protégé      | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No                  | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date     | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                     |                             | 85                        | 5.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

## 01A-ED021 Aeronautics - Executed

Replace Runway 9/27 Pulse Light Approach Slope Indicator (PLASI) with a Precision Approach Path Indicator (PAPI)

| Reg / Dist      | Counties        | IL Project #          | Federal Project # | Major Work Categories | Award Period | Mentor Protégé          | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|-----------------|-----------------|-----------------------|-------------------|-----------------------|--------------|-------------------------|-----------------------------|---------------------------|-----------------------|------------------|
| 3 / 5           | Edgar           | PRG 4981 EDGAR COUNTY | N/A               | Electrical            | 90           | No                      | No                          | No                        | No                    | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days         | Working Days      | DBE %                 | VBP %        | Prequalification Waiver |                             |                           |                       |                  |
| No              |                 | 29                    |                   | 0.00                  | 0.00         | No                      |                             |                           |                       |                  |

## 02A-HA031 Aeronautics - Active

Remark Runway 6-24, Runway 14-32, Partial Parallel Taxiway and Taxiway Connectors

| Reg / Dist      | Counties        | IL Project #                    | Federal Project # | Major Work Categories | Award Period | Mentor Protégé          | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|-----------------|-----------------|---------------------------------|-------------------|-----------------------|--------------|-------------------------|-----------------------------|---------------------------|-----------------------|------------------|
| 5 / 9           | Saline          | HSB 5094 HARRISBURG-<br>RALEIGH | 317SBGPTBD        | Miscellaneous         | 90           | No                      | No                          | No                        | No                    | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days                   | Working Days      | DBE %                 | VBP %        | Prequalification Waiver |                             |                           |                       |                  |
| No              |                 | 24                              |                   | 0.00                  | 0.00         | No                      |                             |                           |                       |                  |

## 03A-RO028 **Aeronautics - Rejected**

Reconstruct Airport Terminal Entrance Road Including Relocation of Main Terminal Entrance

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**04A-BL072**      Aeronautics - Executed

Rehabilitate Airport Entrance Road and Associated Improvements

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 3 / 5                  | McLean                 | BMI 4776 CENTRAL ILLINOIS REGIONAL | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 97                                 |                                  | 5.00                         | 0.00                    | No                             |

---

**05A-MV069**      Aeronautics - Executed

Rehabilitate Automobile Parking Lot, Entrance Road, and Aircraft Apron Access Points

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 5 / 9                  | Jefferson              | MVN 5015 MT. VERNON AIRPORT        | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 54                                 |                                  | 6.00                         | 0.00                    | No                             |

---

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

## 06A-SD062 Aeronautics - Executed

Reconstruct Access Road: Curtiss Steinberg Drive, Phase 2

| Reg / Dist      | Counties        | IL Project #                   | Federal Project #         | Major Work Categories |                  |                         |  |
|-----------------|-----------------|--------------------------------|---------------------------|-----------------------|------------------|-------------------------|--|
| 5 / 8           | St. Clair       | CPS 4833 ST. LOUIS<br>DOWNTOWN | 317SBGPTBD                | Pavement              |                  |                         |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch    | Small Business Initiative | Target Market Program | QP Certification |                         |  |
| 90              | No              | No                             | No                        | No                    | N/A              |                         |  |
| Pre-Bid Meeting | Completion Date | Calendar Days                  | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |  |
| No              |                 | 48                             |                           | 8.00                  | 0.00             | No                      |  |

---

## 07A-SD063 Aeronautics - Executed

Taxiway B Relocation, Phase 2: Drainage Improvements

| Reg / Dist      | Counties        | IL Project #                   | Federal Project #         | Major Work Categories     |                  |                         |  |
|-----------------|-----------------|--------------------------------|---------------------------|---------------------------|------------------|-------------------------|--|
| 5 / 8           | St. Clair       | CPS 4839 ST. LOUIS<br>DOWNTOWN | 317SBGPTBD                | Pavement<br>Miscellaneous |                  |                         |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch    | Small Business Initiative | Target Market Program     | QP Certification |                         |  |
| 90              | No              | No                             | No                        | No                        | N/A              |                         |  |
| Pre-Bid Meeting | Completion Date | Calendar Days                  | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |  |
| No              |                 | 56                             |                           | 15.00                     | 0.00             | No                      |  |

---

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**08A-PN012**      Aeronautics - Executed

Construct Aircraft T-Hangar Pavement and Airport Access Road

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 3 / 4                  | Tazewell               | C15 5019 PEKIN MUNICIPAL           | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 44                                 |                                  | 5.00                         | 0.00                    | No                             |

---

**09A-DU093**      **Aeronautics - Rejected**

Rehabilitate Airfield Pavements/Isolated Pavement Replacement: Runway 2L-20R and 2R-20L, Taxiway C and W

**10A-LW031**      Aeronautics - Executed

Replace Omni-Directional Approach Lights (ODALs) on Runway 27

|                        |                        |                                       |                                  |                              |                         |                                |
|------------------------|------------------------|---------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                   | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 4 / 7                  | Lawrence               | LWV 5003 LAWRENCEVILLE-VINCENNES INTL | N/A                              | Electrical                   |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b>    | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                    | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>                  | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 33                                    |                                  | 0.00                         | 0.00                    | No                             |

---

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

## 11A-RC011 Aeronautics - Executed

Rehabilitate Airport Entrance Road and Auto Parking Lot

| Reg / Dist      | Counties        | IL Project #                | Federal Project # | Major Work Categories | Award Period | Mentor Protégé          | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|-----------------|-----------------|-----------------------------|-------------------|-----------------------|--------------|-------------------------|-----------------------------|---------------------------|-----------------------|------------------|
| 2 / 2           | Ogle            | RPJ 5096 ROCHELLE MUNICIPAL | N/A               | Pavement              | 90           | No                      | No                          | No                        | No                    | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                 | VBP %        | Prequalification Waiver |                             |                           |                       |                  |
| No              |                 | 32                          |                   | 3.00                  | 0.00         | No                      |                             |                           |                       |                  |

## 12A-KA052 Aeronautics - Executed

Widen Taxiway Fillet at Runway 22 End and Relocate Taxiway A4

| Reg / Dist      | Counties        | IL Project #              | Federal Project # | Major Work Categories | Award Period | Mentor Protégé          | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|-----------------|-----------------|---------------------------|-------------------|-----------------------|--------------|-------------------------|-----------------------------|---------------------------|-----------------------|------------------|
| 2 / 3           | Kankakee        | IKK 4991 GREATER KANKAKEE | N/A               | Pavement              | 90           | No                      | No                          | No                        | No                    | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days             | Working Days      | DBE %                 | VBP %        | Prequalification Waiver |                             |                           |                       |                  |
| No              |                 | 38                        |                   | 11.00                 | 0.00         | No                      |                             |                           |                       |                  |

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**13A-WA076**     Aeronautics - Active

Construct Wildlife Fencing - Phase 5 (Northwest Area)

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 1 / 1                  | Lake                   | UGN 4848 WAUKEGAN NATIONAL         | 317SBGPTBD                       | Fencing                      |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 50                                 |                                  | 11.00                        | 0.00                    | No                             |

---

**14A-FL035**     Aeronautics - Executed

Reconstruct Auto Parking Lot and Aircraft Hangar Access Pavements

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 4 / 7                  | Clay                   | FOA 4986 FLORA MUNICIPAL           | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 56                                 |                                  | 5.00                         | 0.00                    | No                             |

---

# Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 06, 2026

**15A-LO034** Aeronautics - Active

Replace Airport Perimeter Fencing, Phase 1

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 4 / 6                  | Logan                  | AAA 5006 LOGAN COUNTY              | N/A                              | Fencing                      |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 61                                 |                                  | 2.00                         | 0.00                    | No                             |

---