

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 001-61J93 Local Roads - Executed

Pavement reconstruction, construction of a multi-use path, replace two bridges, curb and gutter, storm sewer, traffic signals, lighting and landscaping on Randall Road from Ackman Road to Acorn lane/Polaris Drive, located in the Village of Lake in the Hills, and the City of Crystal Lake.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #      | Routes                    | Major Work Categories | PPS #  |
|-----------------|----------|-----------------|-----------------------------|----------------|---------------------------|-----------------------|--|
| 1 / 1           | McHenry  | C-91-214-23     | YJ7X(870)                   | 06-00329-02-PW | FAP 336                   | Pavement              | 0-02272-1001<br>1-22625-0000<br>1-22625-0010<br>1-22625-0020<br>1-22625-0030 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                | Small Business Initiative | Target Market Program | QP Certification   |
| 45              |          | No              | No                          |                | No                        | No                    | N/A  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days   | DBE %                     | VBP %                 | Prequalification Waiver  |
| No              |          | 10/29/2027      |                             | 15             | 23.00                     | 0.00                  | No   |

## 002-61K49 Local Roads - Executed

Resurfacing Indian Creek Road from Gilmer Road to the east village limits of Hawthorne Woods

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                          | Routes   | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|------------------------------------|----------|-----------------------|-------------------------|
| 1 / 1           | Lake     | C-91-213-24     | MW87(638)                   | 22-00020-00-RS<br>(HAWTHORN WOODS) | FAU 1653 | Pavement              | 1-22709-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative          |          | Target Market Program | QP Certification        |
| 45              |          | No              | Yes                         | No                                 |          | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                       | DBE %    | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                                 | 11.00    | 0.00                  | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 003-61K50 Local Roads - Active

Sidewalk construction, signage and parkway restoration on various routes in Country Club Hills.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-194-24                 | X1QX(960)                 | 19-00042-00-SW (CC HILLS) | VARIOUS          | Miscellaneous           | 0-02010-1001 |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                      | 0.00             | No                      |              |  |

## 004-61K51 Local Roads - Executed

HMA Resurfacing, curb and gutter, sidewalks, drainage adjustments, and parkway restoration on North Avenue from Glen Flora Avenue to Julian Street in Waukegan

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Lake            | C-91-204-24                 | 2UH6(579)                 | 22-00245-00-RS<br>(WAUKEGAN) | FAU 2749         | Pavement                | 1-22710-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 16.00                        | 0.00             | No                      |              |  |

## 005-61K52 Local Roads - Rejected

Construction of a Open-spandrel arch ridge with cast-in-place concrete deck and bituminous overlay on Lake Road over an unnamed ravine in Lake Forest.

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 006-61K55 Local Roads - Executed

Resurfacing Hampton Avenue from Ogden Avenue to Hillgrove Avenue in Western Springs.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-254-24                 | FRKK(939)                 | 23-00103-00-RS<br>WESTERN SPRINGS | FAU 1697         | Pavement                | 1-22711-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                                | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |              |  |
| No              | 08/08/2025      |                             | 10                        | 17.00                             | 0.00             | No                      |              |  |

## 007-61K57 Local Roads - Executed

Resurfacing St. Charles Road from IL 53 to Grace Street in Lombard.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | DuPage          | C-91-193-22                 | SJSS(141)                 | 22-00163-00-RS<br>(LOMBARD) | FAU 1397         | Pavement                | 1-22559-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 80                        | 22.00                       | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 008-62K73 Highways - Executed

(7.2-Mile) Bridge repair project on the outbound lanes of I-90 (Kennedy Expressway) from I-94 (Edens Expressway) to Hubbard Street in the City of Chicago in Cook County. The scope of work includes bridge deck overlay, joint repair, pavement patching, overhead sign replacement and ITS work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #  |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|--|
| 1 / 1           | Cook     | C-91-194-20     | NHPPWKBE(580)               | 2020-005-BR               | FAI 90<br>FAI 94      | Bridges               | 1-78162-1000<br>1-78162-1010<br>1-78162-1020 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification                             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver                      |
| No              |          | 10/31/2025      |                             | 10                        | 22.00                 | 0.00                  | No   |

## 009-62R85 Highways - Executed

Installation of new fiber optic cable, conduit, PTZ cameras, network switches along IL Route 7 from 7th Street to Gougar Rd. just east of the City of Lockport Downtown area.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 1 / 1           | Will     | C-91-248-22     | CMAQ6PLV(203)               | 2023 SIGNALS 04           | FAP 351 | Electrical            | 1-80914-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 45                        | 0.00    | 0.00                  | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 010-62T02 Highways - Executed

This is a bridge repair project of (SN 056-0054); IL 47 over Slough Creek. Scope of work includes bridge deck scarification and overlay, joint repair, approach slab repair, structural repair of concrete and bridge painting. The project is located within unincorporated McHenry County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | McHenry         | C-91-279-22                 | NHPPB4N8(422)             | FAP 0326 22 BJ2       | FAP 326          | Bridges                 | 1-81089-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 0.00                  | 0.00             | No                      |              |  |

## 011-62T29 Highways - Executed

(1.13-Mile) SMART Overlay improvements. It begins 0.2 miles south of McClintock Rd. and proceeds southeasterly to a point 0.5 miles northeast of I-55, through the Village of Channahon and City of Joliet in Will County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Will            | C-91-333-22                 | NHPPAUMX(410)             | FAP 0856 22 RS        | FAP 856          | Pavement                | 1-81001-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 10.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 012-62T49 Highways - Executed

(276- Ft) The proposed improvement consists of bridge overlay and joint repair of Michigan Ave. located over I-55 (Steven-s Expressway) (SN 016-0184). The project is located in the City of Chicago. Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes   | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-358-22     | HBFPRG6J(998)               | FAU 2911 22 BJ            | FAU 2911 | Bridges               | 1-81087-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |          | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |          | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %    | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 55                        | 8.00     | 0.00                  | No                      |

## 013-62T86 Highways - Executed

(0.55-Mile) SMART Overlay project consisting of hot-mix asphalt surface removal pavement patching, grading and shaping shoulders, hot-mix asphalt surface, detector loop replacement, and thermoplastic pavement marking on Hill Avenue from Montgomery Road to the Kendall County Line within the City of Aurora, in Kane County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | C-91-313-22                 | NHPPQW2E(819)             | FAP 0360 22 RS        | FAP 360          | Pavement                | 1-80869-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | 11.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 014-62U90 Highways - Executed

Toll Plaza 31 Relocation Kennedy Express (I-90) to I-190 WB Ramp to Airport in Rosemont, Illinois

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-175-23    | N/A                         | FAI 90 23 TBR             | FAI 190               | Miscellaneous           | 1-77065-5100 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              | 12/05/2025      |                | 10                          | 13.00                     | 0.00                  | No                      |              |

## 015-62W96 Highways - Executed

(2,365-Ft) Patching project includes full depth patches and HMA/ PCC surface removal and replacement with HMA surface course. Location: US 52 / IL 53 (Chicago Street) from North of Doris Avenue to I-80 interchange, within the City of Joliet in Will County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Will     | C-91-269-24     | N/A                         | 2024-977-PP               | FAP 846A              | Pavement              | 1-81410-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 11/22/2024      |                             |                           | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 016-64P26 Highways - Withdrawn

1.5 miles of Reconstruction/HSIP Safety Funds\_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West\_to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2           | Jo Daviess | C-92-077-21     |                             |                           |                       | Pavement              | 0-00820-2001<br>2-20432-0100 |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |            | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |            |                 |                             | 110                       | Pending               | Pending               | No                           |

## 017-64S29 Highways - Withdrawn

Deck repair, joint replacement, deck overlay and other miscellaneous repairs on SN 052-0062 over UP RR at the the south edge of Dixon.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Lee      | C-92-024-24     |                             |                           |                       | Bridges               | 2-20513-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 60                        | Pending               | Pending               | No                      |



# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 018-64S90 Highways - Withdrawn

Partial cleaning and painting of structural steel on SN 052-0031 carrying US 30 over UPRR, 0.9 miles east of Whiteside County line.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 2           | Lee             | C-92-006-24    |                             |                           |                       | Bridges                 | 0-01378-2007 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | QP-1                    |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 20                          | Pending                   | Pending               | No                      |              |

## 019-64T21 Highways - Executed

Bridge repair and joint replacement, SN 098-0065 carrying IL 78 over I-88, 2 miles west of Lyndon.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Whiteside       | C-92-074-24                 | NHPPDV2R(596)             | (195-2HB)BDR          | FAI 88           | Bridges                 | 2-21772-4010 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 020-66P43 Highways - Executed

HMA milling and resurfacing, pavement marking, and raised reflective markers on FAP 786 (IL 170) from south of IL 17 to the intersection of IL 23, including the northbound right turn lane of IL 23.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | Livingston      | C-93-096-24                 | STP1LWT(206)              | (99)RS-3              | FAP 786          | Pavement                | 3-17053-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 8.00                  | 0.00             | No                      |              |  |

## 021-66P59 Highways - Executed

Vegetation management control along various routes in various counties in District 3.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | Various  | C-93-114-24     | N/A                         | 2025-1 WEED SPRAY         | VARIOUS               | Miscellaneous         | 0-02070-3001            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 06/15/2025      |                             |                           | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 022-68H92 Highways - Executed

Slope stabilization and culvert extension along US 24 east of IL 78.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories     | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------------|-------------------------|
| 3 / 4           | Fulton   | C-94-011-24     | N/A                         | (137,102)SLP,PP           | FAP 317               | Pavement<br>Miscellaneous | 0-02179-4009            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                           | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                           | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                     | Prequalification Waiver |
| No              |          |                 |                             | 30                        | 9.00                  | 0.00                      | No                      |

## 023-68H99 Highways - Executed

Slope stabilization and culvert extension along IL 94, 1/2 mile south of CH 14.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes   | Major Work Categories     | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|----------|---------------------------|-------------------------|
| 3 / 4           | Henderson | C-94-018-24     | N/A                         | 106(SLP-5;CR-3)           | FAS 1412 | Pavement<br>Miscellaneous | 0-02179-4007            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |          | Target Market Program     | QP Certification        |
| 45              |           | No              | No                          | No                        |          | No                        | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %    | VBP %                     | Prequalification Waiver |
| No              |           |                 |                             | 30                        | 9.00     | 0.00                      | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

**024-68J22** Highways - Executed

Variable depth mill and resurface.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Marshall        | C-94-072-24    | N/A                         | 3RS-6                     | FAP 318               | Pavement              | 0-02179-4003            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 15                        | 2.00                  | 0.00                  | No                      |

**025-68J29** Highways - Executed

Remove and replace chain link fence around the D4 Operations Bridge Yard in East Peoria.

| Reg / Dist      | Counties | State Job #     | Federal Project # | Section #                   | Routes               | Major Work Categories     | PPS #                 |                  |                         |
|-----------------|----------|-----------------|-------------------|-----------------------------|----------------------|---------------------------|-----------------------|------------------|-------------------------|
| 3 / 4           | Tazewell | C-94-081-24     | N/A               | D4 FENCING REMV & RPL 2025  | D4 OPER. BRIDGE YARD | Miscellaneous             | N/A                   |                  |                         |
|                 |          |                 |                   |                             |                      |                           |                       |                  |                         |
| Award Period    |          | Mentor Protégé  |                   | Hot Mix Asphalt-Small Batch |                      | Small Business Initiative | Target Market Program | QP Certification |                         |
| 45              |          | No              |                   | No                          |                      | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting |          | Completion Date |                   | Calendar Days               |                      | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |          |                 |                   |                             |                      | 15                        | 0.00                  | 0.00             | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 026-70991 Highways - Withdrawn

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Champaign       | C-95-032-16                 |                           |                       |                  | Pavement                | 5-52999-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 08/01/2026      |                             | 10                        | Pending               | Pending          | No                      |              |

## 027-70G11 Highways - Executed

7.36 miles of Smart Overlay 2.5 miles south of I-74 to 1 mile south of Heyworth.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes                      | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|-----------------------------|-------------------------|--------------|
| 3 / 5           | McLean          | C-95-015-23                 | STPDR3V(364)              | (55,56)RS-5,57-1(1)RS-1 | OR2<br>FAU 6380<br>FAS 1476 | Pavement                | 5-53445-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification            |                         |              |
| 45              | No              | No                          | No                        | No                      | No                          | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %                       | Prequalification Waiver |              |
| No              | 07/01/2025      |                             | 10                        | 6.00                    | 0.00                        | No                      |              |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 028-70H38 Highways - Executed

18.83 miles of patching on FAI 39 and FAI 55.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|--|
| 3 / 5           | McLean          | C-95-023-25                 | N/A                       | D5 CM PATCHING<br>2025-2 | FAI 39<br>FAI 55 | Pavement                | 0-02179-5001 |  |
|                 |                 |                             |                           |                          |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                       | No               | N/A                     |              |  |
|                 |                 |                             |                           |                          |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                     | 0.00             | No                      |              |  |

## 029-70H40 Highways - Executed

1.2 miles of Smart Overlay on US 24 from 0.4 miles west of I-55 to the U.P. RR in Chenoa.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5           | McLean          | C-95-025-25                 | N/A                       | (13R-2)RS             | FAP 317          | Pavement                | 0-02179-5006 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 030-72715 Highways - Withdrawn

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-086-23    | N/A                         |                           |                       | Bridges                 | 0-02179-6006 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 35                          | Pending                   | Pending               | No                      |              |

## 031-72732 Highways - Withdrawn

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Morgan   | C-96-039-24     | N/A                         |                           |                       | Bridges               | 0-02179-6007            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 45                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 032-72740 Highways - Deleted

Bridge bearing replacement on SN 054-0062 carrying TR 65A over I-55, I-55 West Frontage Road and the UP Railroad at the Lawndale overhead.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Logan    | C-96-067-24     | N/A                         |                           |                       | Bridges               | 0-02179-6012            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification      |                         |
| 45              |          | No              | No                          | No                        | No                    | N/A                   |                         |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | Pending               | Pending               | No                      |

## 033-72742 Highways - Executed

Bridge bearing replacement at SN 068-0047 carrying TR 48 over I-55 and SN 068-0050 carrying TR 235 over I-55 north of Litchfield.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Montgomery      | C-96-070-24    | N/A                         | (68-1HB-2,3)BRR           | FAI 55                | Bridges               | 0-02179-6015            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 20                          | 0.00                      | 0.00                  |                       | No                      |



## Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

### 034-72743 Highways - Executed

Pipe culvert removal and replacement on I-55 from 1 mile south of IL 29 to 0.2 miles south of IL 29.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-071-24    | N/A                         | (84-3-2)DR                | FAI 55                | Miscellaneous           | 0-02179-6008 |
|                 |                 |                |                             |                           |                       |                         |              |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
|                 |                 |                |                             |                           |                       |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 15                          | 0.00                      | 0.00                  | No                      |              |

### 035-72744 Highways - Executed

Bridge bearing replacement on SN 084-0145 carrying Farmingdale Road over I-72 and SN 084-0146 carrying Curran Road over I-72 west of Springfield. , Bridge bearing replacement on SN 084-0145 carrying Farmingdale Road over I-72 and SN 084-0146 carrying Curran Road over I-72 west of Springfield.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-072-24    | N/A                         | (84-9-2HB-3)BRR           | FAI 72                | Bridges                 | 0-02179-6013 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 20                          | 0.00                      | 0.00                  | No                      |              |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 036-72746 Highways - Executed

Bridge washing and painting on SN 068-0043 carrying IL 108 over I-55 at the Carlinville interchange.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                 | Routes | Major Work Categories    | PPS #            |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|--------|--------------------------|------------------|
| 4 / 6           | Montgomery      | C-96-077-24                 | N/A               | (68-2HB-1)BP,BC           | FAI 55 | Bridges<br>Miscellaneous | N/A              |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative |        | Target Market Program    | QP Certification |
| 45              | No              | No                          |                   | No                        |        | No                       | QP-1 & QP-2      |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                     | VBP %  | Prequalification Waiver  |                  |
| No              | 11/22/2024      |                             |                   | 0.00                      | 0.00   | No                       |                  |

## 037-72M26 Highways - Executed

0.3 miles of resurfacing and ADA improvements on North Spruce Street from Madison Street to 120- north of West State Street (IL 16) in Nokomis.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                 | Routes  | Major Work Categories   | PPS #            |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------|
| 4 / 6           | Montgomery      | C-96-126-20                 | STPPU93(237)      | (20Z) RS-6, SW, I         | FAS 723 | Pavement                | 6-01445-0000     |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative |         | Target Market Program   | QP Certification |
| 45              | No              | No                          |                   | No                        |         | No                      | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                     | VBP %   | Prequalification Waiver |                  |
| No              |                 |                             | 35                | 6.00                      | 0.00    | No                      |                  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 038-74838 Highways - Executed

1.6 miles of resurfacing, ADA improvements and traffic signal upgrades on IL 15/IL 1 from 0.2 miles east of Empire Street to Cherry Street in Mount Carmel.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|
| 4 / 7           | Wabash          | C-97-036-18                 |                           | 12Z RS-4              | FAP 825<br>FAP 332 | Electrical<br>Pavement  | 7-50928-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |              |
| 45              | No              | No                          | No                        | No                    | No                 | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |              |
| No              |                 |                             | 110                       | 3.00                  | 0.00               | No                      |              |

## 039-76M93 Highways - Executed

Intersection improvements and pavement replacement at the intersection of IL 4 and IL 150.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes              | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|
| 5 / 8           | Randolph        | C-98-078-20                 | STPSNFL(956)              | 110,119NR-1           | FAP 682<br>FAP 861A | Pavement                | 8-00308-2000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification    |                         |              |
| 45              | No              | No                          | No                        | No                    | No                  | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %               | Prequalification Waiver |              |
| No              |                 | 60                          |                           | 14.00                 | 0.00                | No                      |              |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 040-76R85 Highways - Executed

Navigation lighting repairs at various locations along the Kaskaskia River.

| Reg / Dist      | Counties              | State Job #     | Federal Project #           | Section #                  | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------------------|-----------------|-----------------------------|----------------------------|---------|-----------------------|-------------------------|
| 5 / 8           | Randolph<br>St. Clair | C-98-044-23     | NHPP-STPDQ76<br>(668)       | DIST 8 LIGHTING 2023<br>-1 | VARIOUS | Electrical            | 8-00954-0000            |
|                 |                       |                 |                             |                            |         |                       |                         |
| Award Period    |                       | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative  |         | Target Market Program | QP Certification        |
| 45              |                       | No              | No                          | No                         |         | No                    | N/A                     |
|                 |                       |                 |                             |                            |         |                       |                         |
| Pre-Bid Meeting |                       | Completion Date | Calendar Days               | Working Days               | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                       |                 |                             | 55                         | 3.00    | 0.00                  | No                      |

## 041-76U11 Highways - Executed

Dynamic message sign replacement at various locations in District 8.

| Reg / Dist      | Counties             | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | St. Clair<br>Madison | C-98-168-24    | N/A                         | DIST 8 ITS 2025-2         | VARIOUS               | Miscellaneous         | N/A                     |
|                 |                      |                |                             |                           |                       |                       |                         |
| Award Period    |                      | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                      | No             | No                          | No                        | No                    |                       | N/A                     |
|                 |                      |                |                             |                           |                       |                       |                         |
| Pre-Bid Meeting | Completion Date      | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                      |                | 15                          | 0.00                      | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 042-76U13 Highways - Executed

Weed spraying for Johnson Grass on various routes in District 8.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                      | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Various         | C-98-172-24    | N/A                         | DIST 8 WEED<br>SPRAYING 2025-1 | VARIOUS               | Miscellaneous         | 0-02070-8001            |
|                 |                 |                |                             |                                |                       |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative      | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | Yes                            | No                    |                       | N/A                     |
|                 |                 |                |                             |                                |                       |                       |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                          | VBP %                 |                       | Prequalification Waiver |
| No              | 06/30/2026      |                |                             | 0.00                           | 0.00                  |                       | No                      |

## 043-76U14 Highways - Executed

8 miles of pavement patching on I-64 from 0.9 miles west of CH 11 to the Jefferson County line.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes | Major Work Categories     | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|--------|---------------------------|------------------|
| 5 / 8           | Washington      | C-98-173-24    | N/A                         | 95-(5,6)PP-2              | FAI 64 | Pavement<br>Miscellaneous | 0-02179-8002     |
|                 |                 |                |                             |                           |        |                           |                  |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |        | Target Market Program     | QP Certification |
| 45              |                 | No             | No                          | No                        |        | No                        | N/A              |
|                 |                 |                |                             |                           |        |                           |                  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %  | Prequalification Waiver   |                  |
| No              |                 |                | 15                          | 6.00                      | 0.00   | No                        |                  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 044-78911 Highways - Executed

Removal and replacement of an existing bridge with a triple barrel reinforced concrete box culvert and single barrel precast box culvert overflow structure on IL 15 west of Mt. Vernon.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Jefferson | C-99-005-22     | HBFPTRSF(037)               | 13B-3                     | FAP 821               | Bridges               | 9-00898-0000            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |           | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |           |                 |                             | 80                        | 10.00                 | 0.00                  | No                      |

## 045-78927 Highways - Executed

0.38 miles of resurfacing and ADA ramps on IL 154 from IL 148 to the BNSF Railroad in Sesser.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 9           | Franklin        | C-99-033-22                 | STPI293(461)              | 112RS-6               | FAP 845          | Pavement                | 9-00363-0300 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | 13.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 046-78978 Highways - Executed

1.4 miles of HMA resurfacing, ADA improvements and traffic signal upgrades on IL 148 from Hemlock Street to Herrin Street in Herrin.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories  | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|------------------------|-------------------------|
| 5 / 9           | Williamson      | C-99-023-23    |                             | (129X-2,130)RS-6          | FAP 726               | Pavement<br>Electrical | 9-00287-0100            |
|                 |                 |                |                             |                           |                       |                        |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                        | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                        | N/A                     |
|                 |                 |                |                             |                           |                       |                        |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                        | Prequalification Waiver |
| No              |                 |                | 55                          | 13.00                     | 0.00                  |                        | No                      |

## 047-78A63 Highways - Executed

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                     | Routes                | Major Work Categories    | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|-------------------------------|-----------------------|--------------------------|------------------------------|
| 5 / 9           | Various  | C-99-088-24     | N/A                         | D9 GUARDRAIL<br>REPAIR FY25-1 | VARIOUS               | Miscellaneous<br>Fencing | 0-01894-9001<br>9-00707-2500 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative     | Target Market Program |                          | QP Certification             |
| 45              |          | No              | No                          | No                            | No                    |                          | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                  | DBE %                 | VBP %                    | Prequalification Waiver      |
| No              |          |                 | 485                         |                               | 0.00                  | 0.00                     | No                           |

## Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

### 048-87848 Local Roads - Executed

Construct a two-cell concrete box culvert with aggregate roadway surface and grading on Anderland Road over North Branch of Kishwaukee River.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | DeKalb          | C-93-002-25                 | IREL(966)                 | 20-01009-01-BR        | TR 96            | Bridges                 | 3-10712-0000 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 11/22/2024      |                             | 10                        | 5.00                  | 0.00             | No                      |              |  |

### 049-87865 Local Roads - Executed

Resurfacing 8th Street from Crosat St. to Sterling St. and Richard Hallett Road from US 6 to the south city limits of LaSalle.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes               | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|----------------------|-------------------------|--------------|--|
| 2 / 3           | LaSalle         | C-93-019-25                 | UUG0(188)                 | 23-00085-00-RS CITY OF LASALLE | MS 2550A<br>FAU 6123 | Pavement                | 3-10784-0000 |  |
|                 |                 |                             |                           |                                |                      |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification     |                         |              |  |
| 45              | No              | Yes                         | No                        | No                             | No                   | N/A                     |              |  |
|                 |                 |                             |                           |                                |                      |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %                | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 5.00                           | 0.00                 | No                      |              |  |



# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

**050-89861** Local Roads - Executed

Sidewalk construction on Eleanor Court from Briarwood Ct. to Groveland St. Sidewalk replacement on Groveland Street from Allyn St. to Eller Ave. in Creve Coeur.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                       | Routes                                  | Major Work Categories   | PPS #            |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------------|---|-------------------------|------------------|
| 3 / 4           | Tazewell        | C-94-076-24                 | 4FZB(537)         | 22-00049-00-SW<br>(CREVE COEUR) | ELEANOR<br>COURT<br>GROVELAND<br>STREET | Miscellaneous           | 0-02010-4001     |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative       |   | Target Market Program   | QP Certification |
| 45              | No              | No                          |                   | No                              |   | No                      | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                           | VBP %                                   | Prequalification Waiver |                  |
| No              |                 |                             | 15                | 1.00                            | 0.00                                    | No                      |                  |

**051-93809** Local Roads - Executed

Replace the bridge carrying West Divernon Road over Sugar Creek, 1 mile east of IL 4 in Auburn.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                  | Routes  | Major Work Categories   | PPS #            |
|-----------------|-----------------|-----------------------------|-------------------|----------------------------|---------|-------------------------|------------------|
| 4 / 6           | Sangamon        | C-96-012-24                 | 35HH(607)         | 22-00018-00-BR<br>(AUBURN) | FAS 625 | Bridges                 | 6-10931-0000     |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative  |         | Target Market Program   | QP Certification |
| 45              | No              | No                          |                   | No                         |         | No                      | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                      | VBP %   | Prequalification Waiver |                  |
| No              |                 |                             | 55                | 8.00                       | 0.00    | No                      |                  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 052-93821 Local Roads - Executed

HMA Milling, resurfcing and patching, on Cardinal Hill Road from IL 29 to Buckhart Road, on Est Lake Shore Drive from Birkdale Drive to Long Bay Drive, and on Rochester Road from East Lake Shore Drive to Education Avenue.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Sangamon | C-96-013-25     | 0495(689)                   | 24-00174-08-FP            | VARIOUS               | Pavement              | 6-10941-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | 8.00                  | 0.00                  | No                      |

## 053-95939 Local Roads - Executed

Remove and replace guardrail at various locations in Moultrie County

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 4 / 7           | Moultrie        | C-97-112-23    | X7GK(475)                   | 21-00081-00-GR            | VARIOUS               | Miscellaneous           | 0-00109-7001 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 35                          | 0.00                      | 0.00                  | No                      |              |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 054-95943 Local Roads - Executed

Concrete Sidewalk construction with ADA Ramps, erosion control and utility relocation at various locations in Dieterich.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                     | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|-------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7           | Effingham | C-97-029-23     | 39J0(175)                   | 22-00012-00-SW<br>(DIETERICH) | VARIOUS               | Miscellaneous         | 0-02010-7001<br>7-11046-0000 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative     | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                            | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                  | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           |                 |                             | 40                            | 5.00                  | 0.00                  | No                           |

## 055-95945 Local Roads - Executed

Construct a single-span PPC deck beam bridge with aggregate approaches and guardrail to carry N 1400 E Road over Whitley Creek.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7           | Moultrie | C-97-093-23     | STC4(926)                   | 94-08112-00-BR            | TR 142A               | Bridges               | 7-10920-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 40                        | 5.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 056-95963 Local Roads - Executed

construc a single-span PPC deck beam bridge with aggregate approaches to carry E 100 N Road over Stinking Creek west of Grayville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7           | Edwards         | C-97-085-23                 | J6FW(887)                 | 21-07106-00-BR        | TR 229           | Bridges                 | 7-10963-0000 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | 7.00                  | 0.00             | No                      |              |  |

## 057-97837 Local Roads - Executed

Construction of new HMA Pavement with Aggregate Base, curb and gutter, drainage facilities, sidewalks and ADA Ramps on McAlister Road from IL 4 to Herman Street in Lebanon.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                   | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|-----------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8           | St. Clair | C-98-072-19     | 7WZ8(958)                   | 15-00023-00-PV<br>(LEBANON) | FAU 9248              | Pavement              | 8-10583-0000<br>8-10583-0010 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative   | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                          | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           |                 |                             | 50                          | 20.00                 | 0.00                  | No                           |

## 058-97840 Local Roads - Rejected

HMA resurfacing with patching, sidewalks, and curb and gutter, on Wood River Avenue from Gerguson Ave. to the north city limits of Wood River.

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 059-97844 Local Roads - Executed

Resurfacing and sidewalk construction on Spotsylvania Street from South Van Buren Street to New Baldwin Road in New Athens.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                   | Routes   | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|----------|-------------------------|------------------|
| 5 / 8           | St. Clair       | C-98-015-25    | 0PZK(644)                   | 21-00004-00-RS (NEW ATHENS) | MUN 1092 | Pavement                | 8-10794-0000     |
|                 |                 |                |                             |                             |          |                         |                  |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative   |          | Target Market Program   | QP Certification |
| 45              |                 | No             | No                          | No                          |          | No                      | N/A              |
|                 |                 |                |                             |                             |          |                         |                  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                       | VBP %    | Prequalification Waiver |                  |
| No              | 12/13/2024      |                | 10                          | 20.00                       | 0.00     | No                      |                  |

## 060-62R82 Highways - Executed

Installation of new fiber optic cable, conduit, PTZ cameras, network switches along four different corridors. Located within Village of Northlake, Broadview, Berwyn, Justice, Bridgeview, Westchester, and Burbank in Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #       | Routes                    | Major Work Categories | PPS #  |
|-----------------|----------|-----------------|-----------------------------|-----------------|---------------------------|-----------------------|--|
| 1 / 1           | Cook     | C-91-244-22     | CMAQG4TG(960)               | 2022 SIGNALS 01 | VARIOUS                   | Electrical            | 1-80905-0000<br>1-80906-0000<br>1-80907-0000<br>1-80918-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                 | Small Business Initiative | Target Market Program | QP Certification   |
| 45              |          | No              | No                          |                 | No                        | No                    | N/A  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days    | DBE %                     | VBP %                 | Prequalification Waiver                                      |
| No              |          |                 |                             | 95              | 0.00                      | 0.00                  | No   |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 061-76818 Highways - Executed

Reconstruction of the IL 111 and I-270 interchange.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #    | Routes                    | Major Work Categories                   | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|---|-------------------------|
| 5 / 8           | Madison  | C-98-084-04     | NHFPU7JU(108)               | 60-3K-1      | FAI 270                   | Pavement<br>Miscellaneous<br>Electrical | 8-11128-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |              | Small Business Initiative | Target Market Program                   | QP Certification        |
| 45              |          | No              | No                          |              | No                        | No                                      | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days | DBE %                     | VBP %                                   | Prequalification Waiver |
| No              |          |                 |                             | 175          | 11.00                     | 0.00                                    | No                      |

## 062-78916 Highways - Deleted

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boulevard Street in Marion.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 9           | Williamson | C-99-018-22     | N/A                         |                           |                       | Electrical            | 0-04005-9001<br>9-01033-0000 |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |            | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |            |                 |                             | 50                        | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 063-85761 Local Roads - Executed

HMA reconstruction and widening of Ideal Road between Morrison Road and Dutchtown Road. Work road widening, full depth reclamation with soil cement base stabilization, aggregate shoulders, driveways, cast-in-place box Culverts, pipe culverts, guardrail replacement, pavement markings, signing, and other necessary work to complete the project.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #  |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|--|
| 2 / 2           | Carroll  | C-92-037-20     | 0MNE(308)                   | 20-00102-00-PV            | FAS 1084              | Pavement              | 0-01747-2001<br>2-10568-0000<br>2-10568-0010 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification                             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver                      |
| No              |          |                 |                             | 125                       | 2.00                  | 0.00                  | No   |

## 064-97819 Local Roads - Executed

Intersection Improvements of Queeny Avenue and Falling Springs Road in Sauget. Includes Construction of dedicated left turn lane, shoulder modifications, drainage improvements, pavement markings and signage.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                  | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8           | St. Clair | C-98-003-20     | JVQJ(460)                   | 17-00013-01-PV<br>(SAUGET) | MS 1060<br>FAU 9225   | Pavement              | 8-10839-0000<br>8-11025-0001 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative  | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                         | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days               | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           | 01/31/2025      |                             |                            | 18.00                 | 0.00                  | No                           |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 065-62R97 Highways - Executed

Location 1: 7,089 Feet (1.34 Miles), SMART Overlay, Designed Overlay and ADA Improvements and is located on US 14 from 0.4 Mile SE of Cary/Algonquin Rd to SE of Spring Beach Way within the Village of Cary in McHenry County. Location 2: 1,148.44 Feet (0.22 Miles). Shoulder and Drainage repairs and is located on IL 31 north of Main St in within the Village of Carpentersville in Kane County.

| Reg / Dist      | Counties        | State Job #     | Federal Project #           | Section #                 | Routes              | Major Work Categories | PPS #                   |
|-----------------|-----------------|-----------------|-----------------------------|---------------------------|---------------------|-----------------------|-------------------------|
| 1 / 1           | Kane<br>McHenry | C-91-271-22     | NHPP-STPPRG3<br>(610)       | FAP 0305 22 RS            | FAP 305<br>FAU 3887 | Pavement              | 1-81013-0000            |
| Award Period    |                 | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |                     | Target Market Program | QP Certification        |
| 45              |                 | No              | No                          | No                        |                     | No                    | N/A                     |
| Pre-Bid Meeting |                 | Completion Date | Calendar Days               | Working Days              | DBE %               | VBP %                 | Prequalification Waiver |
| No              |                 |                 |                             | 55                        | 11.00               | 0.00                  | No                      |

## 066-66K82 Highways - Executed

Milling and resurfacing (designed overlay), structure repairs, patching, pavement marking, and raised reflective markers on FAI 80 (I-80) from 1 mile west of IL 89 to 0.7 mile west of IL 251.

| Reg / Dist      | Counties          | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | LaSalle<br>Bureau | C-93-107-22                 | NHPPTU0H(711)             | (6&50-8)RS,BRR        | FAI 80           | Pavement                | 3-08006-0130 |  |
| Award Period    | Mentor Protégé    | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No                | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date   | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                   |                             | 100                       | 5.00                  | 0.00             | No                      |              |  |



# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 067-66P31 Highways - Executed

One year contract to repair damaged High Tension Cable Median Barrier, Guardrail, Attenuators, etc., caused by motorists along various routes in District 3. Funded by MCHD funds, Contract Maintenance funds, and Maintenance of HTC Median Barrier funds.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                     | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|-------------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 3           | Various  | C-93-082-24     | N/A                         | D3 HWY DAMAGE<br>REPAIR FY 25 | VARIOUS               | Miscellaneous         | 0-01894-3001<br>0-02179-3003 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative     | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                            | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                  | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          | 08/31/2025      |                             | 20                            | 0.00                  | 0.00                  | No                           |

## 068-68J11 Highways - Executed

Replace traffic signal equipment at various locations in District 4.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Various  | C-94-055-24     | N/A                         | D4 ITS 2024               | VARIOUS               | Electrical            | N/A                     |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 12/01/2025      |                             |                           | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

## 069-68J26 Highways - Executed

Add aggregate surface to shoulders along various routes in D4.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                      | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Various         | C-94-077-24    | N/A                         | D4 AGGREGATE<br>SHOULDERS 2025 | VARIOUS               | Miscellaneous         | 0-02179-4008            |
|                 |                 |                |                             |                                |                       |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative      | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                             | No                    |                       | N/A                     |
|                 |                 |                |                             |                                |                       |                       |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                          | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 30                          | 0.00                           | 0.00                  |                       | No                      |

## 070-76R78 Highways - Active

Modernization of 16 traffic signals along IL 159 from the intersection of Ludwig/Salem Avenue to the intersection of IL 161/N. Belt West Road. Limits of this project also includes I-64 from IL 159 westward to milepost 10.8.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes            | Major Work Categories   | PPS #                        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|-------------------|-------------------------|------------------------------|--|
| 5 / 8           | St. Clair       | C-98-153-22                 | CMAQ-HSIP4U5N<br>(249)    | (130,130-1,130-2)TS-3,<br>82-5TS | FAP 600<br>FAI 64 | Electrical              | 8-08800-3080<br>8-55541-0922 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification  |                         |                              |  |
| 45              | No              | No                          | No                        | No                               | No                | N/A                     |                              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %             | Prequalification Waiver |                              |  |
| No              |                 |                             | 115                       | 5.00                             | 0.00              | No                      |                              |  |

# Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: August 22, 2025

**071-93592** Local Roads - Executed

Replace the bridge carrying TR 143 over Little Indian Creek, 2 miles southwest of Philadelphia.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Cass            | C-96-008-20                 | DP3K(687)                 | 12-09115-00-BR        | TR 143           | Bridges                 | 6-10522-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 5.00                  | 0.00             | No                      |              |  |