Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

001-46669 Highways - Active

Removing and replacing damaged raised reflective pavement and markers and/or lenses throughout District 6.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
4 / 6 Va	rious	M-60-006-26	6 N/A	D6 REFLECTOR 26 REPL	3-06 VARIOUS	Miscellaneous	0-02027-6001
Award Period	Mentor	· Protégé	Hot Mix Asphalt-Small	Batch Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Meeti	ng Con	npletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

No 10/31/2027 10 0.00 0.00 No

01X-74435 Highways - Active (Review and Inspection)

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	# Routes	Major Work Categories	PPS#
4/7	Coles	C-97-038-10				Pavement	7-50352-0000
							7-50352-2000
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	No		No		No	No	N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No	11/1	5/2029		15	0.00	0.00	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

002-46944 Highways - Active

Bridge deck replacement and other brige repairs to structure SN 098-3751 in Whiteside County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 2 Whiteside C-30-011-25 N/A HC BRIDGE REPAIR IDNR Bridges 0-04100-2000

PARK ROADS

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

003-60R94 Highways - Withdrawn

(3366.37-Ft) Intersection Reconstruction of IL-171 at 95th Street, reconfigure the existing "wye" intersection into a "tee" intersection, in Unincorporated Willow Springs, Illinois in. Cook County.

Reg / Dist Counties State Job # Federal Project :	# Section #	Routes	Major Work Categories PPS #
---	-------------	--------	-----------------------------

1 / 1 Cook C-91-268-12 Pavement 1-76940-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2026 10 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

004-62321 Highways - Withdrawn

(1,375-Ft) Standard Overlay, ADA Improvements Project with HMA surface and binder course, thermoplastic pavement markings, curb ramps located on Kimball Avenue from Diversey Avenue to Wellington Avenue located in the City of Chicago Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-449-01					Pavement	1-75522-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % ending	VBP % Pending	Prequalification Waiver No

005-62P93 Highways - Withdrawn

ADA Improvements: curb ramps for sidewalks (ADA) including combination curb and gutter removal and replacement, sidewalk removal and replacement, installation of detectable warning surfaces, drainage structure adjustments, minor traffic signal improvements (accessible pedestrian signals), thermoplastic pavement markings work. Location: Various Routes, Various Locations within Norwood Park and Leyden Townships (Villages of Norridge, Park Ridge, River Grove and Elmwood Park).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-065-22	N/A				Pavement	1-78752-0452
Award Per	iod		Ū	Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					70		Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

006-62R51 Highways - Active

(3,400-Ft) Intersection Improvement (channelization, pavement widening, resurfacing),traffic signal Installation at railroad crossing, traffic signal modernization, Interconnect, minor lighting improvements, drainage Improvements (including new storm sewer at Monee Maintenance Yard), Location: IL 50 (Cicero Avenue) at Dralle Road, at Governors Hwy and at Monee Maintenance Yard, located withing the Villages of University Park and Monee.

Reg / Dist	Counties	s State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Will	C-91-185-22	HSIPTJYT(111)	FAP 035	0 22 II	FAP 350	Pavement	1-79906-0000
Award Peri 45	iod M e No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date 10/31/2026	Calendar Days	Working	Days DE	BE % 90	VBP % 0.00	Prequalification Waiver No

007-62R63 Highways - Active

(2,891-Ft) Bridge Replacement Project. lighting, traffic signals and ADA improvements for structure (SN 016-0834) for I-94 (Edens Expressway) at Devon Avenue (Overhead) in the City of Chicago and the Village of Lincolnwood within Cook County.

Reg / Dist Cou 1 / 1 Coo		# Federal Project # 22 NHPP17VU(753)	Section # FAI 94 22 STRU 1	Routes ICTURE FAI 94	Major Work Categori Bridges	les PPS # 1-79996-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 10/29/2027	te Calendar Days	Working Days 10	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

008-62R76 Highways - Withdrawn

(290-Ft) Bridge Deck Overlay, (SN 099-0210) over I-55. The project consists of reconstruction of the expansion joints with strip seals, hydro scarification (3/4-), deck and approach slab repairs, latex concrete overlay (2½-) with diamond grinding and longitudinal grooving, application of a protective coat, and substructure concrete repair. Roadway improvements include HMA on each side of the bridge. I-55 at Caton Farm Road (3 miles north of US 52) in the Village of Plainfield.

Re	eg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
1 /	' 1	Will		C-91-232-22					Bridges	1-80894-0000
	vard Peri	od	Mentor	•	Hot Mix Asphalt-Small	Batch		ess Initiative		QP Certification
45			No	ľ	No		No		No	N/A
Pr	e-Bid Me	eting	Com	pletion Date	Calendar Days	Working	•	BE %		Prequalification Waiver
No)					40	P	ending	Pending	No
_										

009-62U41 Highways - Active

(481-Ft) Bridge Replacement Project, bridge approach slab replacement for Structure Number (016-2068), lighting, traffic signal modernization, ADA improvement, resurfacing, I-290 at Keeler Avenue.

Reg / Dist 1 / 1	Count Cook			Federal Project # NHPP1XTC(478)	Section FAI 290	# 22 KEELER BF	Routes R FAI 290	Major Work Categorie Bridges	s PPS# 1-80819-0000
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Γarget Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2027	Calendar Days	Working	Days DE 0.0	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

010-62Y00 Highways - Active

The work consists of building demolition for eleven (11) residential and/or commercial parcels and outbuildings. Each parcel removal will include removing any structure above and below the ground, including the main building frames, attached and detached buildings, facilities, and filling of basements, removal of fences, sidewalks and driveways, utilities, and trees within the parcels' limits. Interim grading and seeding. The project located in the City of Joliet, in the vicinity of FAI Route 80 (Interstate 80) and Des Plaines River.

Reg / Dist 1 / 1	Coun Will	ties	State Job # C-91-151-25	Federal Project #	Section 2024-105		Routes FAI 80	Major Work Categorie Miscellaneous	s PPS# 1-77247-6907
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2026	Calendar Days	Working 5	•	BE % 00	VBP % 0.00	Prequalification Waiver No

011-62Y05 Highways - Withdrawn

(1050-Ft) Bridge Deck Overlay (SN 056-0037) consists of replacing the expansion joints at both abutments, updating the guardrail, removing tree debris from the channel. Located on FAP Route 336, IL 31 (Richmond Road) over Nippersink Creek in The City of Richmond in McHenry County, IL.

Reg / Dist Coun	ties Stat	te Job#	Federal Project #	Section #	ŧ.	Routes	Major Work Categories	PPS#
1 / 1 McHe	nry C-9	1-172-25					Bridges	1-81379-0010
Award Period	Mentor Prot	•	lot Mix Asphalt-Small		Small Busines		J J	QP Certification N/A
Pre-Bid Meeting No	Completi	ion Date	•	Working 45	Days DB	E % iding		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

012-62Y14 Highways - Withdrawn

(296-Ft) Bridge joint repair and replacement, and bridge deck latex overlay project (SN 016-2545) consist of I-beam repair, joint sealing, HMA surface removal, butt joints, HMA surface course, guardrail removal, traffic barrier terminal installation, pavement markings, temporary concrete barrier, maintenance of traffic with temporary pavement markings, temporary traffic signals. This project is in the City of Chicago Heights, in Cook County, IL.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-190-25					Bridges	1-81376-0010
Award Per	riod	Mentor I No	•	Hot Mix Asphalt-Small No	Batch	Small Busine	ess Initiative	3	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	•	BE % ending		Prequalification Waiver No

013-62Y30 Highways - Withdrawn

(190-Ft) Bridge Deck Overlay, Bridge Joint Replacement consists of scarify and overlay bridge deck, bridge deck repairs, repair parapets and sidewalk, joint replacement, and graffiti removal on the bridge of US 14 (Peterson Ave) over North Shore Channel. This project is in the City of Chicago in Cook County.

Reg / Dist Counti	es State Job # C-91-226-25	Federal Project #	Section #	ŧ	Routes	Major Work Categori Bridges	es PPS# 1-81379-0030
.,.		´ Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45	No	No]	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No			50		Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

014-62Y33 Highways - Active

Project consist of the installing new signs, removal, relocation and repair of existing signs. Location of the project is in various counties in District 1.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Variou	s	C-91-229-25	N/A	2025-108	32-GS	VARIOUS	Miscellaneous	0-02180-1012
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	iess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 1/2026	Calendar Days	Working	•	DBE % .00	VBP % 0.00	Prequalification Waiver No

015-62Y36 Highways - Active

The intent of this contract is to provide prompt repair to the high-tension cable barrier median system. This work includes removing and replacing damaged high tension cable barrier system components. This work is located on various State maintained routes in Various Counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	ıs	C-91-232-25	N/A	2025-107	79-I	VARIOUS	Miscellaneous	0-01895-1001
									0-02180-1010
Award Per 45	riod	Mentor No		Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 1/2025	Calendar Days	Working	Days DE	BE % 90		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

016-64L71 Highways - Withdrawn

Culvert replacement on IL 82 Over a Drainage Ditch 0.3 mile north of roadway 1700N.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Henry C-92-076-23 Bridges 2-21325-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

017-64R26 Highways - Active

Bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Jo Daviess C-92-003-22 N/A (102VBR)BDR FAP 301 Bridges 0-02180-2022

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

018-64S71	Highways - Withdrawn

10.3 miles of milling, HMA overlay, shoulders, and patching on IL 84 from 0.2 mile north of Doty Rd south of Savanna to the Whiteside County Line.

Reg / Dist	t Cou	nties	State Job #	Federal Project #	Section :	Routes	Major Work Categorie	s PPS#
2/2	Carr	oll	C-92-148-23				Pavement	2-20172-0100
Award Pe	riod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Business Initiative	Target Market Program	QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 Pending Pending No

019-64T05 Highways - Withdrawn

Bridge repairs and joint replacement on SN 071-0082, carrying IL 64 over Elkhorn Creek Tributary, 0.4 mile east of US 52.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Ogle		C-92-029-24					Bridges	2-20441-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days	DBE % Pending		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

020-64T96 Highways - Withdrawn

Bridge repairs and joint replacement on SN 052-0068, carrying IL 251 over Bureau Creek, 0.80 miles north of Lee County line.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Lee	C-92-196-24 N/A			Bridges	0-02180-2009

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

021-64U18 Highways - Withdrawn

11.4 miles of patching, cold milling, and standard overlay on IL 78 from 0.2 mile north of IL 92 in Henry County to north of west 8th St in Prophetstown, Whiteside County; and IL 92 from IL 78 to Bureau County Line in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-020-25				Pavement	2-12925-0000
	Whiteside						

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

022-64U21 Highways - Withdrawn

8 Miles Cold-In Place Eldena Road to US 30.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Lee C-92-035-25 Pavement 2-20225-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 Pending Pending No

023-64U80 Highways - Active

9 miles of intermittent resurfacing from IL 81 to culvert #1083 .25 miles South of I-80 ramps.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Henry C-92-106-25 N/A (137-1)PP&SR FAP 638 Pavement 0-02180-2001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

024-64U82 Highways - Active

9 miles of intermittent resurfacing along Atkinson Rd. from IL 92 to Atkinson and on I-80 ramps south of Atkinson.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Henry	′	C-92-108-25	5 N/A	130PP&	SR	FAS 1192	Pavement	0-02180-2003
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	e Calendar Days	Working 20		BE % .00	VBP % 0.00	Prequalification Waiver No

025-64U87 Highways - Active

16.6 miles of agg. shoulder repair from Woodhull to Galva along IL 17/ US 34, and IL 91 to Henry Co. line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Henry	/	C-92-113-25	N/A	D2 SR 20	026-01	VARIOUS	Pavement	0-02180-2010
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

026-64U98 Highways - Active

Furnishing the structural steel and bearings for the bridge on FAP Route 525 over the Kishwaukee River in Cherry Valley Township, in Winnebago, IL.

Reg / Dist				Federal Project #	Section	#	Routes FAP 525	Major Work Categor	
	Winne	Ü		NHPPEM1Y(611)	6BF	0		Bridges	2-15970-0416
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	No No	iess initiative	Target Market Program No	QP Certification N/A
Pre-Bid Med No	eting		pletion Date 7/2028	Calendar Days	Working	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

027-64V05 Highways - Active

Bridge washing of SN 081-0011 carrying I-80 over the Mississippi River in Rock Island County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Rock	Island	C-92-011-26	NHPPK3V9(231)	D2 BC 20	026-01	FAI 80	Bridges	0-01295-2003
Award Per	riod		J	Hot Mix Asphalt-Small	l Batch		siness Initiative	Target Market Program	QP Certification
45	4!	No		No	VA /	No	DDE 0/	No No	N/A
Pre-Bid Mo	eeting		npletion Date	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
INO		10/0	1/2020				0.00	0.00	NO

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

028-64V06 Highways - Active

Bridge washing of SN 081-0106 carrying I-280 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 2 Rock Island C-92-012-26 NHPPF8TI(060) D2 BC 2026-02 FAI 280 Bridges 0-01295-2004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

029-64V07 Highways - Active

Bridge washing of 3 structures over the Mississippi River in Carroll, Rock Island, and Whiteside Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-014-26 N/A D2 BC 2026-03 VARIOUS Bridges 0-01295-2006

Carroll Whiteside

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

030-66R42 Highways - Active

Traffic Signal Mast Arm Replacement at the intersections of US 45/US 52 and River Road and at US 45/ US 52 and South Tec Drive.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
2/3	Kanka	akee	C-93-090-25	N/A	(139) TS	-1	FAP 840	Electrical	0-01498-3001
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

031-66R58 Highways - Withdrawn

Removing existing dual CMP culverts at three locations and replacement with a precast concrete box culvert, ditch cleaning, pavement removal and replacement, landscaping and other related construction work on IL Route 116 beginning approximately 138 feet west of N. 1450 Rd and ending approximately 170 feet east of 1304 W. Reynolds St. in Pontiac.

Reg / Dist Cour	ities State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
2/3 Living	ston C-93-125-	25 N/A			Bridges	0-02180-3003
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Small B	susiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 35	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

032-66R83 Highways - Withdrawn

Milling and resurfacing, patching, pavement striping, pavement markers, and other related construction work on FAU_Route 6081 north of I-80 in Peru beginning at II Route 251 and ending at Airport Rd; also on Charles St adjacent to east 3rd Rd in Lasalle County.

Reg / Dist	Count LaSall		State Job # C-93-038-26	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS# 0-02180-3014
Award Peri				Hot Mix Asphalt-Smal	l Batch	Small B	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

033-66R85 Highways - Withdrawn

Filling existing shoulder inlets, paved shoulder removal and replacement with PCC shoulders and concrete curbs, pipe drain removal, riprap installation Class A Patching (Special) and other related construction work on FAI 39 north and south of SNs 050-0167 and 050-0168 over the Chicago and Northwestern Railroad.

Reg / Dist 2 / 3	Coun LaSal		State Job # C-93-040-26	Federal Project # 8 N/A	Section	#	Routes	Major Work Categori Pavement	es PPS# 0-02180-3016
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	ll Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	e Calendar Days	Working 40	g Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

034-68B60 Highways - Active

Rehabilitation and resurfacing of the existing pavement including vertical adjustments, curve adjustments, shoulder widening, guardrail replacement, culvert replacements and extensions, addition of turn lanes, and all other related collateral work necessary to complete the project located on US 67 (FAP 310) from south of 270th St to south of 220th St_in Monmouth. Nearly 6 mi.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
3 / 4	Warre	en	C-94-074-13	NHPP9TKX(426)	28W-2,29 6,29RS-4	9W-1;28RS- 1	FAP 310	Pavement	4-40720-0250
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 220	•	BE % .00	VBP % 0.00	Prequalification Waiver No

035-68F45 Highways - Active

Class D patching, milling and resurfacing, ADA improvements, curb and gutter removal and replacement, drainage improvements, the addition of a turn-lane, and other related collateral work on IL 117 from 600' south of Grandview Circle to Mill St in Eureka. 1.87 miles.

Reg / Dist C	ounties	s State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
3/4 V	Voodfor	d C-94-055-20	STPAAME(853)	(6CS)RS	-2;114RS-5	FAP 702	Pavement	4-00219-0000
								4-00219-0010
Award Period	M t	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	N	0	No		No		No	N/A
Pre-Bid Meet	ing	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				90	0.0	00	0.00	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

036-70D72 Highways - Withdrawn

Culvert replacement at ditch 0.4 mile south of US 136 in Heyworth.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-007-25 Bridges 5-53203-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 Pending Pending No

037-70E65 Highways - Withdrawn

Bridge deck overlay IL-32 over the Sangamon River 4.3 miles south of Cisco (SN 074-3171).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Piatt C-95-077-20 Bridges 5-53367-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

038-70F19 Highways - Active

Mill, patch and resurface FAP 693 (ILL 9) from Hinshaw Avenue to Center Street in Bloomington, IL._Approximately 1.291 miles.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	McLean	A-95-001-25 NHPP20DB(729)	(4)RS1,(109)RS3	FAP 693	Pavement	5-53385-0000

5-53385-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
4.5	N.L.	NI.	N.L.	NT.	NI/A

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 0.00 0.00 No

039-70F93 Highways - Withdrawn

Bridge deck overlay at Mackinaw River 2 miles southwest of Lexington and at Turkey Creek 1.5 miles southwest of Lexington on I-55.

Reg / Dist Counties	State Job # Federal P	roject # Sect	tion # Route	tes Major Work Categories P	PS#
---------------------	-----------------------	---------------	--------------	-----------------------------	-----

3 / 5 McLean C-95-054-22 Bridges 5-53457-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

040-70H59 Highways - Withdrawn

Bridge Painting of 7 Structures on FAI 74 / (I-74) in Champaign County.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

3 / 5 Champaign C-95-003-26 Bridges 0-01379-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 225 Pending Pending No

041-72307 Highways - Withdrawn

9.2 miles of partial depth pavement patching, resurfacing, HMA shoulders, concrete gutter replacement and guardrail updates on IL 107 from the Brown County line to north of Franklin Street in Griggsville.

Reg / Dist Counties	State Job # Federal P	roject # Sect	tion # Route	tes Major Work Categories P	PS#
---------------------	-----------------------	---------------	--------------	-----------------------------	-----

4 / 6 Pike C-96-052-23 Pavement 6-60122-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

042-72383 Highways - Withdrawn

5 miles of Cape seal on the mainline and fog seal on the shoulders of IL 121 from west of IL 54, south of Mt Pulaski, to 0.2 miles west of CH 6 (2200th Avenue), west of Latham.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Logan		C-96-084-24	N/A				Pavement	6-02050-0000
Award Peri	od	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

043-72420 Highways - Withdrawn

4.43 miles of cape sealing the existing mainline pavement of IL 4, and fog sealing the HMA shoulders.

Reg / Dist Countie 4 / 6 Macoup		Federal Project #	Section #	Rout	es Major Work Catego Pavement	ories PPS# 6-01482-0000
	Mentor Protégé No	Hot Mix Asphalt-Smal No		Small Business Init No	iative Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working I 15	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

044-72433	Highways - Withdrawn
-----------	----------------------

2.7 miles of resurfacing on Andrew Road from 0.1 miles east of IL 29 to west of IL 124, west of Sherman.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Sanga	amon	C-96-085-25					Pavement	6-01202-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	Batch	Small Busi r No	ness Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	-	OBE % Pending		Prequalification Waiver No

045-72469 Highways - Withdrawn

8.4 miles of microsurfacing on Mt. Auburn Road from south of Arch Street in Mt. Auburn to south of CH 21 (2100N Road) in Taylorville.

Section #	Routes	Major Work Categori	es PPS#
		Pavement	6-02024-0000
			6-02024-0100
II Batch Small Bus	siness Initiative	Target Market Program	QP Certification
No		No	N/A
Working Days	DBE %	VBP %	Prequalification Waiver
0.5	Dan din n	Pending	No
	II Batch Small Bus No Working Days	II Batch Small Business Initiative	Pavement II Batch Small Business Initiative Target Market Program No No Working Days DBE % VBP %

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

046-72508 Highways - Active

Tree removal and vegetation removal along I-55 from 11th Street to Stevenson Drive in Springfield.

J	Count			Federal Project #	Section		Routes	Major Work Categorie	
4 / 6	Sanga	imon	C-96-024-26	N/A	(84-3-2)	ΓR	FAI 55	Miscellaneous	0-02071-6001
Award Peri 45	od	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 5/2026	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

047-72523 Highways - Active

1.8 miles of tree removal on US 67 / IL 100 near the Illinois River Bridge in Beardstown.

Reg / Dist 4 / 6	Coun Cass Schuy	C-96-026	o# Federal Project # -26 N/A	Section # (86B-1,87C)TR	Routes FAP 310	Major Work Categor Miscellaneous	eries PPS # 6-00236-0350
Award Peri	riod	Mentor Protégé No	Hot Mix Asphalt-Sm No	all Batch Smal l No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion D 03/31/2026	ate Calendar Days	Working Days 20	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

DBE %

048-72653 **Highways - Withdrawn**

Completion Date

Painting three bridges on I-55 in northern Logan County. (SN 054-060, 054-0061, and 054-0062)

Calendar Days

State Job # Federal Project # Reg / Dist Counties Major Work Categories PPS # Section # Routes

4/6 Logan C-96-026-25 Bridges 0-01379-6001

Miscellaneous

VBP %

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification** 45 No No No No QP-1 & QP-2

Working Days

Pending No 100 Pending No

049-72688 Highways - Active

Pre-Bid Meeting

Tree clearing and ditch grading along the IDOT access road near the Lincolnshire Subdivision, northwest of I-72 and Chatham Road in Springfield.

Major Work Categories PPS # Reg / Dist Counties State Job # Federal Project # Section # Routes

4/6 Sangamon D6 BRIDGE MG-DR.TR MUN 8500A Miscellaneous C-96-022-26 N/A 0-02180-6018

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period Mentor Protégé **QP Certification**

No No N/A 45 No No

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 15 0.00 0.00 No

Prequalification Waiver

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

050-72978 Highways - Withdrawn

Bridge deck overlay on SN 084-0192 carrying IL 104 over Sugar Creek, 1.2 miles east of Auburn.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-096-25 N/A Bridges 0-02180-6014

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

051-72A25 Highways - Withdrawn

Painting portions of four bridges on I-72. (SN 075-0083, 075-0112, 086-0037 and 086-0038)

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Pike C-96-046-11 Bridges 0-01379-6003

Scott

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

052-72A62 Highways - Active

Bridge removal on I-55 / I-72, 0.1 miles south of Stevenson Drive.

Reg / Dist Countie	s State Job # Fede	eral Project # Section	on# Routes	Major Work Categories PPS #

4 / 6 Sangamon C-96-062-24 NHPPEACN(715) (84-3SB-1)DM FAI 55 Miscellaneous 6-01077-0000

Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 04/15/2026 5 0.00 0.00 No

053-72D12 Highways - Withdrawn

1.4 miles of tree removal for the new Illinois River Bridge in Florence.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Pike C-96-102-25 Miscellaneous 6-60403-0200

Scott

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2026 20 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

054-72F57 Highways - Withdrawn

Expansion joint removal and deck/approach patching on SN 065-0018 carrying IL 123 over Indian Creek, 2.5 miles east of IL 97.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Menard C-96-075-12 N/A Bridges 0-02180-6013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

055-72G63 Highways - Withdrawn

5.3 miles of resurfacing on IL 111 from south of Sherman Street in Palmyra to south of Cheshire Lane, north of Hettick.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
Reg / Dist	Counties	State Job #	reuerai Project #	Section #	Roules	Wajor Work Calegories PPS:

4 / 6 Macoupin C-96-033-14 Pavement 6-00465-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

056-72G90	Highways - Withdrawn
-----------	----------------------

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Christian	C-96-061-14	· N/A				Pavement	6-00423-0000
								6-00423-0200
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small B	usiness Initiative	Target Market Program	QP Certification
15	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				160		Pending	Pending	No
	Counties		g Creek, 0.5 miles east Federal Project #	Section	,	Routes	Major Work Categori	os DDS #
keg / Dist 	Macon	C-97-079-06	•	Section	π	Routes	Bridges	7-93890-0000
. / /	IVIACUII	C-91-019-00	•				blidges	7-93090-0000
ward Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small B	usiness Initiative	Target Market Program	QP Certification
15	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				70		Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

058-74433 Highways - Deleted

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Clark C-97-036-10 Bridges 7-50350-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 220 Pending Pending No

059-74D31 Highways - Active

Tree removal and tree installation along US 50 from 320E to 750E.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Lawrence C-97-105-24 N/A D7 TREE REMOVAL FAP 327 Miscellaneous 0-02180-7003

2025-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 30 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

060-74595 Highways - Active

Bridge replacement on US 40 over the Embarras River, 0.5 miles east of Cumberland Road, west of Greenup.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
4 / 7	Cumb	erland	C-97-125-12	2 BRWI7A(698)	(FXX-B)E	3	FAS 1707	Bridges	7-50918-4000
Award Period	od	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					135	0.0	00	0.00	No

061-74650 Highways - Withdrawn

Superstructure replacement and bridge widening of 2 structures on I-57 over IC Railroad and TR 86 at Jones Switch. (SN 015-0003 and 015-0004)

Reg / Dist Counties State	Job # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
4 / 7 Coles C-97	17-14			Bridges	7-50917-0000
Award Period Mentor Proté	é Hot Mix Asphalt-Sm	nall Batch Small Bus	iness Initiative	Target Market Program	QP Certification
45 No	No	No		No	N/A
Pre-Bid Meeting Completic	Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No 07/01/2027		15	Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

062-74705 Highways - Deleted

Replacement of 2 structures carrying I-72 over IL 121 and the IC Railroad, northwest of Decatur. (SN 058-0074 and 058-0075)

Reg / Dist Cou 4 / 7 Mad		State Job # C-97-013-15	Federal Project #	Section	#	Routes	Major Work Categori Bridges	ries PPS# 7-93940-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting	g Con	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	11/3	80/2026		20	Pe	nding	Pending	No
Reg / Dist Cou	ınties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	
4/7 Way			NHPP5J54(306)		GE REPAIRS		Bridges	7-79230-0000
Award Period	Mentor	· Protégé l	Hot Mix Asphalt-Small		Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	ı	No		No		No	N/A
Pre-Bid Meeting	g Con	npletion Date	Calendar Days	Working	-	BE %	VBP %	Prequalification Waiver No
No				80	0.0		0.00	

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

064-76A46 Highways - Withdrawn

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-283-18 Pavement 8-00601-0000

8-08800-3130 8-89397-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2027 50 Pending Pending No

065-76R78 Highways - Withdrawn

Modernization of eight traffic signals along the IL 159 corridor in Fairview Heights.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-153-22 Electrical 8-08800-3080

8-55541-0922

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

066-76T66 Highways - Active

Structural, mechanical and electrical repairs to the Joe Page Bridge in Hardin. (SN 031-0001)

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Greene C-98-102-24 N/A 266BRR, (4,5)I FAP 304 Bridges 8-00729-1000

8-00975-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2026 5 0.00 0.00 No

067-76U47 Highways - Active

Bridge deck sealing on various bridges in Calhoun, Greene and Jersey Counties in District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-105-25 N/A DIST 8 BDS 2026-2 VARIOUS Bridges 8-88800-2620

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

068-76U48 Highways - Active

Bridge deck sealing on various bridges in Bond, Clinton, Marion, and Washington Counties in District 8.

Reg / Dist Counties State Job # F	ederal Project #	Section #	Routes	Major Work Categories PPS #
-----------------------------------	------------------	-----------	--------	-----------------------------

5 / 8 Various C-98-108-25 N/A DIST 8 BDS 2026-4 VARIOUS Bridges 8-88800-2630

Miscellaneous 8-88800-2640

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 0.00 0.00 No

069-76U50 Highways - Active

Bridge deck sealing on various bridges in Monroe and Randolph Counties in in District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Randolph C-98-110-25 N/A DIST 8 BDS 2026-3 VARIOUS Bridges 8-88800-2650

Monroe Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

070-76U64 Highways - Active

Litter removal - IL 100 from Norman-s Landing to US 67; US 67 from IL 100 to IL 143; I-270 from the Mississippi River to IL 3; I-70 from the Mississippi River to I -55/64; I-55/64 from the Mississippi River to I-70; I-255 from the Mississippi River to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#
5/8	Various	C-98-128-25		DIST 8 L REMOVA	ITTER AL 2026-1	VARIOUS	Miscellaneous	0-02180-8002
Award Perio	Mentor No	· ·	Hot Mix Asphalt-Small No	Batch	Small Busines Yes	ss Initiative Ta	•	QP Certification N/A
Pre-Bid Mee No	J	npletion Date 0/2026	Calendar Days	Working	Days DB 0.0	E % 0		Prequalification Waiver No

071-78209 Highways - Active

Replacement of SN 100-0031 carrying IL 166 over Sugar Creek at the east corporate limits of Creal Springs.

•	ounties 'illiamson		Federal Project # BR2XMH(743)	Section # 101B-1	#	Routes FAS 904	Major Work Categori Bridges	es PPS# 9-00101-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No		Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ng Com	npletion Date	Calendar Days	Working 130	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

072-78813 Highways - Active

1.6 miles of milling, resurfacing, shoulder work, culvert replacement and patching on IL 14 from US 51 in DuQuoin to Old Route 14.

Reg / Dist	Count	ies State Job	o # Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Perry	C-99-088-	-20 STP50T3(518)	1,1-1(RS	-5)	FAP 869	Pavement	9-00840-0000
								9-00840-0100
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Smal	II Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Mee	eting	Completion Da	ate Calendar Days	Working	Days [BE %	VBP %	Prequalification Waiver
No				85	C	.00	0.00	No

073-78878 Highways - Deleted

Replacing SN 041-0089 and 041-0090 carrying I-64 over Casey Fork and UP Railroad, 0.2 miles east of IL 37.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	# F	Routes	Major Work Categories	PPS#
5/9	Jeffers	son	C-99-075-21					Bridges	9-00679-0000
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Business	Initiative Ta	rget Market Program	QP Certification
45		No	1	No		No	No)	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DBE	%	VBP %	Prequalification Waiver
No					260	Pend	ing	Pending 1	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

074-78937 Highways - Withdrawn

Replacement of SN 039-0052 carrying US 51 over CN, IC Railroad, approximately 2.6 miles north of Desoto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
5/9	Jackson	C-99-043-22				Bridges	9-00554-0000
Award Peri	iod Men	ntor Protégé H	lot Mix Asphalt-Small	Batch Small B	usiness Initiative	Target Market Program	QP Certification

45 No No No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 145 Pending Pending No

075-78994 Highways - Active

Adjustment of a sanitary sewer forced main and the repair of two eroded downstream channels at I-57 Northbound Rend Lake Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Franklin	C-99-041-23	N/A	(28-2-1)(I-3)RA	FAI 57	Miscellaneous	0-01773-9001
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative 1	arget Market Program	QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

076-78A79 Highways - Withdrawn

0.6 miles of pavement, shoulder and median replacement on IL 1 at the I-64 interchange.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

5 / 9 White C-99-106-24 Pavement 9-00954-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 Pending Pending No

077-78B23 Highways - Active

Replacement of SN 028-7049 on IL 14, 1 mile east of Benton.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Franklin C-99-063-25 STP4TE3(456) 6CR-1 FAP 853 Bridges 9-00696-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

078-78B42 Highways - Active

Installation of culvert liners at various locations along I-57 in District 9 (SN 091-7066, 091-7071, 091-7072, 091-7073 and 091-7077).

Reg / Dist	Count	ies State	Job#	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/9	Union	C-99-	085-25	N/A	(91-3,91-	-3-1,91-4)CLV-	FAI 57	Bridges	9-00860-0010
					1			Miscellaneous	9-00860-0020
									9-00860-0030
									9-00860-0040
									9-00860-0050
Award Perio	od	Mentor Protég	gé l	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	ı	No		No		No	N/A
Pre-Bid Med	eting	Completio	n Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					35	0.0	00	0.00	No

079-78B51	Highways - Withdrawn
-----------	----------------------

1.6 miles of resurfacing on Old Shawneetown Road / Washington Street from IL 13 to Main Street in Old Shawneetown and 0.2 miles of resurfacing on Shawneetown Road from IL 13 to Washington Street in Old Shawneetown.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/9	Gallat	in	C-99-095-25	N/A				Pavement	9-00952-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 45	•	BE % ending		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

080-78B53 Highways - Withdrawn

6.8 miles of resurfacing and ADA ramp improvements on US 51 from 0.2 miles north of IL 154 to Raven Road.

Reg / Dist Cour	nties State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5 / 9 Perry	C-99-097-25	5				Pavement	9-00710-2650
							9-00967-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No			50	F	Pending	Pending	No
081-78B54	Highways - Active						
	· ·						

Resurfacing Sweets Drive from Reed Station Road to 0.5 miles west of Reed Station Road in Carbondale.										
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#		
5/9	Jackson	C-99-098-25	N/A	(5-3)RS-	1	OR 13	Pavement	9-00995-0000		
Award Per	riod Mento	•	Hot Mix Asphalt-Smal	l Batch	Small Bu	ısiness Initiative	Target Market Program No	QP Certification N/A		
Pre-Bid Me		ompletion Date		Working 15		DBE % 0.00	VBP % 0.00	Prequalification Waiver		

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

082-78B58	Highways - Withdrawn
-----------	----------------------

1.9 miles of patching and resurfacing on IL 148 from 0.8 miles south of the Franklin County line to 17th Street, north of Herrin.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 9 Wi	Iliamson	C-99-102-25	5				Pavement	9-00965-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetii No	ng Con	npletion Date	e Calendar Days	Working 25	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

083-78B63 Highways - Withdrawn

0.6 miles of HMA removal, pavement overlay, patching and shoulder work on Old US 51 from IL 146 to US 51.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Union		C-99-107-25	N/A				Pavement	9-00973-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small Yes	Batch	Small Bus	iness Initiative	J	QP Certification N/A
	atina				Morking		DDE 0/		
Pre-Bid Me No	eung	Com	pletion Date	Calendar Days	Working 20	Days	DBE % Pending		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

084-78B64 Highways - Active

No

Bridge deck concrete sealing on various bridges in Alexander, Johnson, Massac, Pulaski and Union Counties.

keg / Dist	Counties	State Job #	Federal Project #	Section :	# Routes	Major Work Categories	PPS#
5/9	Various	C-99-108-25	N/A	D9 DEC	SEAL 2026-1 VARIOUS	Bridges	9-00711-2601
						Miscellaneous	9-00711-2602
Award Perio	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	ļ	No		No	No	N/A
Pre-Bid Mee	eting Com	pletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No				110	0.00	0.00	No
Patching or	n IL 166 from IL	. 13 to Tune R	load east of Marion.				
	Counties	State Job #	Federal Project #	Section :	# Routes	Major Work Categories	s PPS#
Reg / Dist	Counties Williamson	State Job # C-99-118-25	Federal Project #	Section :	# Routes FAS 904	Major Work Categories Pavement	S PPS # 0-02180-9009
Reg / Dist			•			,	
Reg / Dist 5 / 9	Williamson	C-99-118-25	•	17PP-1		Pavement Miscellaneous	
Reg / Dist	Williamson	C-99-118-25 Protégé	N/A	17PP-1	FAS 904	Pavement Miscellaneous Target Market Program	0-02180-9009

0.00

0.00

No

15

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

086-78B82 Highways - Active

Painting structures on various routes in various counties: 3 in Johnson County, 7 in Union County and 2 in Williamson County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Various	C-99-126-25 N/A	D9 BRIDGE PAINT	VARIOUS	Bridges	0-01379-9001

2026-1

Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 180 0.00 0.00 No

087-80B14 Highways - Withdrawn

(1.19-Mile) This project-s scope is designed overlay. It consists of resurfacing the existing HMA pavement with HMA surface and binder course, thermoplastic pavement markings located along US 6 (Channahon Rd) from Terry Drive of IL 7 (Larkin Ave) in the City of Joliet in Will County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	# Routes	Major Work Categoric	es PPS#
1 / 1	Will		C-91-247-25				Pavement	1-81516-0000
Award Per	iod		Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	•	QP Certification
45		No	ļ	No		No	No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo60PendingPendingNo

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

088-80B18 Highways - Withdrawn

(767.78-Ft) Designed Overlay Project consists of hot-mix asphalt surface removal, resurfacing with polymerized hot-mix asphalt surface course and polymerized hot-mix asphalt binder course, placement of thermoplastic and preformed plastic pavement markings, pavement patching, combination concrete curb and gutter removal and replacement. The project is located within the City of Elgin in Hanover Townships in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-251-25					Pavement	1-81498-0000
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Smal No	ll Batch	Small Bu No	siness Initiative		QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25) Days	DBE % Pending		Prequalification Waiver No

089-80B19 Highways - Withdrawn

(3,512-Ft) Standard Overlay and ADA curb ramp improvement project consists of asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pedestrian ramp improvements, pavement patching and pavement markings. This project located on IL-1 (Halsted St) from South of Ridge Road to Strieff Lane in the Villages of Homewood and Glenwood within Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-252-25					Pavement	1-81582-0000
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	ļ	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35		Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

090-80B29 Highways - Withdrawn

(0.46-mile) Designed Overlay consisting of hot-mix asphalt surface removal, depth patches (Class D), curb and gutter spot repairs (removal and replacement) hot-mix asphalt resurfacing (cold milling and inlay), new thermoplastic pavement markings. Located on US 45 (Lake Street) from north of Tempel Drive to Ramp to IL 137 within the Village of Libertyville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	# Routes	Major Work Categories	S PPS#
1 / 1	Lake		C-91-265-25	5			Pavement	1-81478-0000
Award Peri	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Business Initiative No	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

091-80B50 Highways - Withdrawn

(1.08-Mile) Standard Overlay and ADA Improvements: curb and gutter spot repairs (remove and replace), sidewalk removal and replacement for curb ramps for sidewalks (ADA), hot-mix asphalt (HMA) surface removal and replacement (cold milling and inlay), full-depth patches (Class D), drainage structures adjustments and cleaning, new thermoplastic pavement markings raised reflective pavement markers, accessible pedestrian signals (APS) improvements and detector loops. Location: US 45 (Lake Street), from IL 176 (Maple Avenue) to Woodlawn Drive within the Village of Mundelein.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS #
1 / 1	Lake		C-91-074-26					Pavement	1-81211-0001
Award Per 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60	-	BE % Pending		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

092-80B53 Highways - Active

This improvement consists of a full bridge painting and cleaning for the BNSF Bridges (SN 016-0020) and (SN 016-0021) over FAI 55 (Stevenson Expressway) in the City of Chicago and Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-048-26	N/A	(7-YV-1)	BP 25	FAI 55	Bridges	0-01379-1002
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 65	Days DB	E % 0		Prequalification Waiver No

093-80B69 Highways - Active

The project consists of Full Arterial Cleaning Cycle, Supplemental Sweeping including pickup, removal and satisfactory disposal of limbs, sticks, leaves, stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter on various State maintained arterial routes located within the northern half of Cook County.

Reg / Dist	Count	ies S	tate Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	С	-91-028-26		2025-202 COOK)	24-SWP (N.	VARIOUS	Miscellaneous	N/A
Award Perio	od	Mentor P No	•	lot Mix Asphalt-Small √o	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Compl 12/31/2	etion Date 2027	Calendar Days	Working	Days Di	BE % 00		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

094-80B70 Highways - Active

The project consists of Arterial Cleaning, Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas located on various State maintained arterial routes within DuPage County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	DuPa	ge	C-91-029-26	N/A	2025-202 (DUPAGI		VARIOUS	Miscellaneous	N/A
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		12/3	1/2027				0.00	0.00	No

095-80B71 Highways - Active

This project consists of Arterial Cleaning, Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas located on various State maintained arterial routes located within southern half of Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-030-26	N/A	2025-202 COOK)	26-SWP (S.	VARIOUS	Miscellaneous	N/A
Award Per 45	riod	Mentor No	J	H ot Mix Asphalt-Small No	l Batch	Small Busines No		3	QP Certification N/A
Pre-Bid Mo	eeting	_	pletion Date 1/2027	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

096-80B72 Highways - Active

This project consists of Arterial Cleaning, Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas located on various State maintained arterial routes located within the county of Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
1 / 1	Will	C-91-031-26	N/A	2025-202	27-SWP (WILL)	VARIOUS	Miscellaneous	N/A	
Award Peri 45	i od Mento No	•	Hot Mix Asphalt-Small No		Small Busines No	s Initiative	· ·	QP Certification N/A	
Pre-Bid Me No	•	mpletion Date 31/2027	Calendar Days	Working	Days DB	E %)		Prequalification Waiver No	

097-80B73 Highways - Active

The project consists of GRAFFITI REMOVAL and shall consist of removing graffiti from the surfaces on State DOT right of way located on the inbound and outbound mainlines and ramps of the Kennedy (I-90/94), Dan Ryan (I-90/94), Bishop Ford (I-94), the Stevenson (I-55), and I-57 Expressways in Cook County.

Reg / Dist 1 / 1	Coun Cook		State Job # C-91-032-26	Federal Project # N/A	Section 2025-204		Routes VARIOUS	Major Work Categories Miscellaneous	PPS # N/A
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin No		3	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2027	Calendar Days	Working	, ,	BE % 00		Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

098-61J94 Local Roads - Active

Construct a shared-use path adjacent to Meacham Road, from IL 72 to American Lane, and adjacent to Golf Road from Meacham Road to Roosevelt Boulevard in Schaumburg.

Reg / Dist	Count	ties S	tate Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
1 / 1	Cook	С	-91-083-21	VBND(841)	19-00133	3-00-BT	FAU 2585	Pavement	0-05153-1001
					(SCHAUN	MBURG)	FAP 559		1-22729-0000
Award Peri	iod	Mentor Pr No	•	Hot Mix Asphalt-Small No		Small Busi No			QP Certification N/A
Pre-Bid Me No	eting	Compl 07/01/2	letion Date 2026	Calendar Days	Working 10	-	DBE % 0.00		Prequalification Waiver No

099-61L19 Local Roads - Withdrawn

Construction of a single-span PPC IL-beam bridge with intgral abutments carrying Greenwood Avenue over the Union Pacific Railroad in Waukegan. Additional work includes MSE retaining walls, HMA approach roadways, guardrail, and lighting.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Lake		C-91-394-20					Bridges	1-22363-0000
Award Per	iod		J	Hot Mix Asphalt-Small	Batch				QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		10/3	1/2026		15	F	Pending	Pending	No
	eeting		•	Calendar Days	•				•

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

100-61L43 Local Roads - Active

HMA resurfacing on Woodfield Road from Plum Grove Road to Meacham Road in Schaumburg. Includes; HMA full depth patching, curb and gutter, sidewalks, shared use path, traffic signal modifications, and lighting.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1 Cod	k C-91-131-2	22 2AKS(214)	20-00134-00-RS (SCHAUMBURG)	FAU 3073	Pavement	1-22466-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting			Working Days	DBE %	VBP %	Prequalification Waiver
No		-	70	0.00	0.00	No

101-61L56 Local Roads - Withdrawn

Resurfacing Molitor Road from Elizebeth Lane to Felton Road, Diehl Road from Felton Road to Eola Road, Molitor Road from Diehl Road to Eola Road in Aurora.

Reg / Dist C	Counties (ane	State Job # C-91-125-25	Federal Project #	Section	#	Routes	Major Work Categorion Pavement	es PPS# 1-22840-0000
Award Period 45	d Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	Working 50	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

102-61L57 Local Roads - Active

Resurfacing Stonebridge Boulevard from Sheffer Road to Indian head Road, and from Sheffer Road to Eola Road in Aurora.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	DuPage	C-91-124-25 SDI4(603)	24-00370-00-RS	FAU 3826	Pavement	1-22844-0000

(AURORA) MUN 250

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/07/2026 5 0.00 0.00 No

103-61L75 Local Roads - Withdrawn

Resurfacing 5th Avenue from Harrison Street to Quincy Street in Maywood.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-122-25 Pavement 1-22769-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

104-61L76 Local Roads - Active

Resurfacing and pedestrian safety improvements at the intersection of 9th Ave. at Van Buren Street, and at Quiney Street in Maywood.

Reg / Dist	Counties	s State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-176-25	5 DS43(688)	24-00144 (MAYWC		FAU 2733	Pavement	0-02011-1004 1-22836-0000
Award Per	riod M	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	N	0	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		08/10/2026		5		0.00	0.00	No
driveways Reg / Dist		s State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-220-25	5 E35N(441)	23-00079 (HANOVI	9-00-SW ER PARK)	MUN 2105	Miscellaneous	1-22842-0000
Award Per								
Award Per	riod M	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	riod M N	•	Hot Mix Asphalt-Small No	Batch	No No	siness Initiative	Target Market Program No	QP Certification N/A
	N	•	No	Batch Working	No	siness Initiative	•	·

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

106-61L78 Local Roads - Active

Resurfacing Rober Palmer Drive from North York Street to South York Street in Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPage	C-91-131-25	UNEU(738)	22-00204 (ELMHUF		FAU 2678	Pavement	1-22776-0000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	10/	03/2026		5		0.00	0.00	No

107-61L79 Local Roads - Active

HMA resurfacing on Lambert Road from the South Village limits to IL 38 in Glen Ellyn. Includes; pavement patching, curb and gutter, sidewalks, ADA ramps, and q traffic signal maintenance.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	DuPa	ge	C-91-219-25	8QDK(196)	24-00086 ELLYN)	6-00-RS (GLEN	I FAU 2576	Pavement	1-22846-0000
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		08/07	7/2026		10	0.0	00	0.00	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

108-61L80 Local Roads - Active

Resurfacing Riford Road from St. Harles Road to Crescent Boulevard in Glen Ellyn.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-218-25 FJ9N(571) 24-00087-00-RS (GLEN FAU 2995 Pavement 1-22845-0000

ELLYN)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/07/2026 10 0.00 0.00 No

109-61L81 Local Roads - Withdrawn

Resurfacing Remington Road from Weber Road to Claar Boulevard in Romeoville.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Will C-91-181-25 Pavement 1-22785-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 30 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

110-61L82 Local Roads - Active

Construction of a three-span cast-in-place RC slab bridge to carry 21st Street over Addison Creek in Broadview. Includes; full depth HMA pavement, sidewalk, curb and gutter, storm sewer, and lighting.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-364-22	2 S3ID(047)	22-00086 (BROAD		MUN 4070	Bridges	1-22343-0000
Award Period	od	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No		10/23/2026		10	0.	00	0.00	No

111-61L83 Local Roads - Active

HMA resurfacing on Oak Spring Road from Appley Avenue to St. Mary's Road in Libertyville. Includes; pavement pathcing, ADA ramps, and signage.

Reg / Dist Cour 1 / 1 Lake		Federal Project # 5 JXAM(339)	Section # 23-00127-00-RS (LIBERTYVILLE)	Routes FAU 1234	Major Work Categori Pavement	es PPS# 1-22841-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	Il Batch Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 55	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

112-61L88 Local Roads - Active

Construct a four-span RC slabl bridge to carry Allendale Road over Nippersink C Creek. Includes HMA pavement, and guardrail.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	McHe	nry	C-91-070-20	S00V(023)	19-00507	7-00-BR	TR 73	Bridges	1-22285-0000
Award Peri	iod	Mentor No	_	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 0/2026	Calendar Days	Working 15	_	BE % .00	VBP % 0.00	Prequalification Waiver No

113-61L89 Local Roads - Withdrawn

HMA resurfacing on Maple Avenue from Brookfield Avenue to 31st Street in Brookfield. Includes pavement patching, curb and gutter, sidewalk, driveways, ADA ramps, curb bump-outs, and flashing beacons.

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1 Cook	C-91-184-2	5			Pavement	1-22768-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma		usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

114-61L90 Local Roads - Withdrawn

Resurfacing on Jackson Boulevard from Des Plaines Avenue to Harlem Avenue in Forest Park.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-193-25				Pavement	1-22806-0000
Award Peri	iod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch S	Small Business Initiative	Target Market Program	QP Certification
45		No		No	1	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 Pending Pending No

115-61L92 Local Roads - Active

Rehabilitation of Devon Avenue from Lincoln Avenue to McCormick Boulevard in Lincolnwood. Includes; HMA resurfacing, curb and gutter, sidewalks, lighting, parkway ebhancements and water main.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-455-16	6 K3LS(696)	16-00067 (LINCOL	I-00-LS NWOOD)	FAU 1349	Pavement	1-22016-0000
Award Period 45	od	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days [OBE %	VBP %	Prequalification Waiver

No 110 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

116-61L94 Local Roads - Withdrawn

Resurfacing on Raffel Road from Ware Road to IL 120 in Woodstock.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 McHenry C-91-234-25 Pavement 1-22838-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

117-61L95 Local Roads - Withdrawn

Resurfacing various routes and locations in Aurora.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Kane C-91-203-25 Pavement 1-22848-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 Pending Pending No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

118-61L97 Local Roads - Active

HMA resurfacing on Spruce and E. Main Street from Gilbert Street to Kenyon Road in South Elgin. Includes; curb and gutter, drainage, parkway restoration, patching, replacment of pedestrian push buttons and detector loops.

Reg / Dist Co	ınties St	ate Job#	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
1 / 1 Kar	e C-	91-032-25	8YE5(693)	24-00059 (SOUTH		FAU 1341	Pavement	1-22783-0000
Award Period	Mentor Pro	otégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meetin	g Comple	etion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	07/17/2	026		5	0.0	0	0.00	No

119-61L98 Local Roads - Active

Reconstruction and HMA resurfacing of shoenbeck Road from US 12 to Camp McDonald Road in Mount Prospect. Includes; sidewalks, ADA ramps, pedestrian signals, driveways, storm sewers, and curb and gutter.

J	ounties ook	State Job # C-91-061-25	Federal Project # P688(375)	Section # 23-00179 PROSPE	-00-RS (MT	Routes FAU 2673	Major Work Categorie Pavement	es PPS# 1-22839-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No		Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	J	pletion Date 3/2026	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

120-85779 Local Roads - Active

Replace the bridge carrying East 11th Street over the Illinois-Mississippi Feeder Canal and re-align the canal's parallel path, in Rock Falls.

Reg / Dist Cou	nties State Job	# Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2 Whit	eside C-92-018-2	22 AHB1(441)	19-00137 (ROCK F		FAU 5563	Bridges	2-10584-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	te Calendar Days	Working 85	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

121-85783 Local Roads - Active

Construction of PCC Sidewalk along Lake Street in Kewanee. Includes: storm sewer, PCC entrances, HMA pavement, and seeding.

Reg / Dist	Count	ies S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Henry	(C-92-049-23	- ()	22-00111		FAU 5709	Miscellaneous	0-02011-2002
					(KEWAN	EE)			2-10686-0000
Award Per	riod	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	ı	No		No		No I	N/A
Pre-Bid Mo	eeting	Comp	letion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No		08/13/	2026			0.0	0	0.00	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

122-85785 Local Roads - Active

Construction of a PCC shared-use path along 19th Street and 27th Street from Avenue of the Cities to 36th Avenue in Moline. Includes; curb and gutter, storm sewer, and traffic signal improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Rock Islan	d C-92-058-24		23-00291		FAU 5834	Miscellaneous	0-02273-2004
				(MOLINE	=)	FAU 5836		
Award Peri	iod Me	ntor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		11/20/2026		15	0.0	00	0.00	No

123-85786 Local Roads - Withdrawn

Replace the bridge carrying Genesee Court over Rock Creek, east of Lister Road at the south edge of Morrison.

Reg / Dist Coun 2 / 2 White		Job # -053-19	Federal Project #	Section :	#	Routes	Major Work Categories Bridges	s PPS # 2-10558-0000
Award Period 45	Mentor Proté No	•	lot Mix Asphalt-Small lo	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completic 11/30/2026		Calendar Days	Working 5	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

124-87884 Local Roads - Active

Sidewalk construction at various locations in Dwight.

Reg / Dist	Count	ies State Jo	b#F	ederal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Livings	ston C-93-119	-25 J	INST(712)	24-00056 (DWIGH		VARIOUS	Miscellaneous	0-02011-3004
Award Perio	od	Mentor Protégé		ot Mix Asphalt-Small	Batch		ss Initiative	. 3	QP Certification
45 Pre-Bid Mee	etina	No Completion D	No ate		Working	No Days DB	BE %		N/A Prequalification Waiver
Dia mice	·····9	Completion B	4.0	Julian Buyo		24,0	- /0	· / ·	. roquamioution mairoi

No 15 0.00 0.00 No

125-87889 Local Roads - Active

Construct a three-span PPC deck beam bridge to carry Pratt Road over Somonauk Creek in Sandwich.

J	unties Kalb	State Job # C-93-006-26	Federal Project # FK1D(575)	Section # 21-00048	8-00-BR	Routes MS 899	Major Work Categori Bridges	es PPS# 3-10701-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	(SANDW Batch	,		Target Market Program No	QP Certification N/A
Pre-Bid Meetir No	•	pletion Date 1/2026	Calendar Days	Working 10	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

126-87890 Local Roads - Active

Replace the bridge carrying Clarence Road over Sugar Creek, 0.01 mile south of IL 9

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2/3 Ford C-93-007-26 HB68(016) 21-00145-00-BR FAS 515 Bridges 3-10751-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

127-87891 Local Roads - Active

Replace the bridge carrying Gallahue Road over an un-named stream, 0.1 mile northeast of N 1200 E Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2/3 Ford C-93-008-26 0FCR(005) 22-00146-00-BR FAS 1362 Bridges 3-10781-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

128-89832 Local Roads - Active

Mentor Protégé

Award Period

Guardrail replacement on various routes in Tazewell, Peoria and Woodford Counties. Includes, curb and gutter, and pedestrian railing.

Hot Mix Asphalt-Small Batch

Reg / Dist 3 / 4	Counties Tazewell		Federal Project # 3 TKUI(239)	Section 7 21-00000	-	Routes VARIOUS ROUTES	Major Work Categorion Miscellaneous	es PPS# 0-00110-4002
Award Pe	riod Ment No	tor Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting C	ompletion Date	Calendar Days	Working 120	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
129-89872		Roads - Active ents at Northmod	or Road and University S	Street in Pe	eoria. Includ	les; full-depth HN	MA, traffic signals, lighting, a	nd storm sewer.
Reg / Dist 3 / 4	Counties Peoria		Federal Project # 5 2VQI(848)	Section a 22-00302 (PEORIA	2-02-PV	Routes FAU 6647 FAU 6593	Major Work Categoric Pavement	es PPS# 4-10729-0000

Small Business Initiative Target Market Program

QP Certification

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

130-93826 Local Roads - Withdrawn

Reconstruction, widening and resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counti	es State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Logan	C-96-035-25	j			Pavement	6-00136-0106
							6-10025-0000
							6-10025-0010
Award Peri	iod I	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	1	No	No		No	No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No				210	Pending	Pending	No

131-93839 Local Roads - Withdrawn

Construction of left turn lanes at the intersections of Carpenter Street and 5th and 6th Streets in Springfield. Includes; HMA resurfacing, widening, traffic signals, sidewalks, ADA ramps, and storm sewer.

Reg / Dist Coun	ties State	JOD #	rederai Project #	Section	7	Routes	Major Work Categorie	es PP5#
4 / 6 Sanga	amon C-96-	020-26					Pavement	0-00110-6001
								6-10975-0000
Award Period	Mentor Proté	gé F	lot Mix Asphalt-Smal	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	N	lo		No		No	N/A
Pre-Bid Meeting	Completio	n Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				110		Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

132-93843 Local Roads - Active

Widening and HMA resurfacing of Kent Street to Ingram Street west of Athens. Includes; aggregate shoulders, and pipe culverts.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Mena	rd	C-96-015-26	8LLM(141)	21-00056	6-09-PV	FAS 574	Pavement	0-00110-6002
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No					70	C	0.00	0.00	No

133-93844 Local Roads - Withdrawn

Sidewalk replacement at various locations in Virden.

•	ounties acoupin	State Job # C-96-021-26	Federal Project #	Section	#	Routes	Major Work Categorie Miscellaneous	o-02011-6001
Award Period 45	Mento No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ng Cor	mpletion Date	Calendar Days	Working 25	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

134-93846 Local Roads - Active

Replace PCC deck beams on a three-span structure carrying CH 24 over Prairie Creek, 5 miles South of San Jose.

Reg / Dist 4 / 6	Counties Logan		Federal Project # HS17(651)	Section 22-0010		Routes MUN 0043E	Major Work Categor Bridges	ies PPS# 6-10915-0000
Award Per 45	riod Ment No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting C	ompletion Date	Calendar Days	Working 30	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
	urfacing on N.							amps, storm sewer, and Lighting.
Reg / Dist 4 / 6	Counties Pike	State Job # C-96-027-25	Federal Project # 5 PI5B(056)	Section 24-0003 (PITTSF	7-00-RS	Routes VARIOUS	Major Work Categor Pavement	0-02273-6001 0-02273-6002 6-10976-0000
Award Per 45	riod Ment No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	•	ompletion Date 2/15/2027	Calendar Days	Working	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

136-97880	Local Roads - Withdrawn
-----------	-------------------------

Construction of an HMA multi-use path and pedestrian bridge from GMandO Heritage Trail to Rueck road in Columbia. Includes; concrete curb, driveway, sidewalks, box culvert extension, and storm sewer.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8	Monro	ре	C-98-045-24					Pavement	0-05153-8001
									8-10917-0000
Award Peri	iod		Ū	Hot Mix Asphalt-Smal	l Batch		iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				120			Pending	Pending	No

137-80B11 Highways - Withdrawn

(6,160-Ft) Standard Overlay, New Shoulders, and ADA Improvements include: Hot- mix asphalt (HMA) surface removal (cold milling), full-depth patches (Class D), resurfacing (inlay) with HMA binder and surface course, longitudinal joint sealing, replacement of curb and gutter, sidewalk removal and replacement for curb ramps for sidewalks (ADA), replacement of existing aggregate shoulders with HMA, drainage structures adjustments and cleaning, new thermoplastic pavement markings and raised reflective pavement markers. Location: IL 50 (Governors Hwy), from Beecher Rd to Tucker Rd / Wilmington Rd within the Village of Peotone.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Will		C-91-244-25					Pavement	1-81206-0001
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

138-72C57 Highways - Withdrawn

6.5 miles of resurfacing on Mount Auburn Road from CH 21 (2100 Road) to north of the Taylorville City limits. Also includes bridge repairs on SN 011-0029 located at Paper Mill Branch, 3.2 miles north of IL 29.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ .	Routes	Major Work Categories	PPS#
4/6	Christi	an	C-96-036-09					Pavement	6-01509-0000
								Bridges	6-01509-0100
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					65		Pending	Pending	No

139-61J54 Local Roads - Active

State Job # Federal Project #

Reg / Dist Counties

Extension of the west branch of DuPage River Trail from Gary's Mill Road to an existing trail within the West DuPage Woods Forest Preserve.

Section #

1/1	DuPage	C-91-038-17	WHF6(372)	16-F300	0-15-BT	DUPAGE RIVER TRAIL	Bridges	0-05153-1009 1-22033-0000
Award Per 45	riod M e No	•	Hot Mix Asphalt-Sma No	all Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M o	•	Completion Date 05/12/2027	Calendar Days	Working 10	j Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Routes

Major Work Categories PPS#

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

140-61K01 Local Roads - Active

Sidewalk construction, traffic signals and street lights on York Street from WB I-290 ramps/Crestview Avenue to lake Street in Elmhurst.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPa	ge C-91-186-2	0 73KW(293)	17-00188 (ELMHU	8-00-SW RST)	FAU 2678A	Miscellaneous	1-22314-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No		08/01/2026		5	C	0.00	0.00	No

141-61L99 Local Roads - Withdrawn

Decorative lighting, landscaping and parkway restoration on IL 50 from Bruce Street Road to Steger Drive in University Park.

Reg / Dist Cour 1 / 1 Will	State Job : C-91-321-0	# Federal Project # 7	Section	#	Routes	Major Work Categories Miscellaneous	PPS # 1-77549-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma l	II Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working 35	j Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

142-87843 Local Roads - Active

Construction of HMA multi-use trail from Old Mill Park to Pleasant Street in Sycamore. Includes a prefabricated pedestrian bridge with boardwalk and concrete approach pavement, storm sewer, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	DeKalb	C-93-054-22	N/A	21-P4006-03-BT	GREAT	Bridges	0-02273-3001
					WESTERN		
					TRAIL		

Award Period	Mentor Protege	Hot Mix Asphalt-Small	Batch Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

143-97872 Local Roads - Withdrawn

Pavement widening and reconstruction of Frank Scott Parkway East from Green Mount Road to Cross Street in Shiloh.

Reg / Dist	Count	ies State Jo	b #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cla	ir C-98-15	5-24					Pavement	8-10866-0000
									8-10866-0010
Award Perio	od	Mentor Protégé		Hot Mix Asphalt-Smal	l Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Completion [ate	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					120		Pending	Pending	No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

144-97873 **Local Roads - Withdrawn**

No

Pavement widening on North Green Mount Road from north of Lebanon Avenue to south of Frank Scott Parkway.

40

Reg / Dist 5 / 8	Counties St. Clair	State Job # C-98-021-25	Federal Project #	Section	#	Routes	Major Work Categorie Pavement	s PPS # 8-10865-0000 8-10865-0010 8-10865-0020
Award Peri 45	od Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working 200	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
				et betwee		y Street and Morr	ison Avenue in Collinsville. Major Work Categorie	c DDS#
5 / 8	Madison	C-98-035-24	-	Section	n	Routes	Pavement	0-00110-8001 8-10916-0000
Award Peri 45	od Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bu	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

Pending

Pending

No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

146-46943 Highways - Withdrawn

This project consists of bridge replacement (Ex SN 049-0185, Pr SN 049-0400) and other misc repairs at Illinois Beach State Park in Lake County, IL.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Lake		C-30-010-25	N/A			Bridges	0-04100-1000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45		No		No		No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 Pending Pending No

147-61L73 Local Roads - Active

Extension of Old Renwick Road Trial from the DuPage River to West Renwick Road.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Will	C-91-255-24 N/A	21-P4015-00-BT	OLD	Pavement	0-02273-1008
				DENUALIOIA		

RENWICK ROAD TRAIL

Award Period	Mentor Protege	Hot Mix Asphalt-Small Batc	n Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days Work	ing Days DBE %	VBP %	Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

148-61L21 Local Roads - Active

Remove and replace traffic signals and pedestrian accommodations along Desplaines River Road and Balmoral Avenue in Rosemont.

Reg / Dis	t Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-359-19	DLYC(077)	19-00035 (ROSEM		VARIOUS	Electrical	0-00110-1002
Award Pe	eriod	•	Hot Mix Asphalt-Small	l Batch		ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid N	Meeting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				220	0.	00	0.00	No
01A-LO0		veronautics - Active						

Replace Airport Perimeter Fencing, Phase 1								
	Counties Logan	IL Project # AAA 5006 LOGAN COUNTY	Federal Project #	Major Work Categories Fencing				
Award Perio	od Mentor No	Protégé Hot Mix Asphalt-Sr	mall Batch Small Busine	ess Initiative Target Market Program	QP Certification			

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo610.000.00No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

02A-KE021 Aeronautics - Active

Rehabilitate Taxiway A

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Henry EZI 5172 KEWANEE MUNICIPAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 39 0.00 0.00 No

03A-FR048 Aeronautics - Rejected

Replace Runway 6/24 Precision Approach Path Indicator (PAPI) System

04A-LK016 Aeronautics - Active

Replace Automated Weather Observation System (AWOS)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 McHenry 3CK 5001 LAKE IN THE HILLS Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

05A-LI040 Aeronautics - Active

Replace Airport Lighting Vault

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Montgomery 3LF 5221 LITCHFIELD 317SBGPTBD Electrical

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 76 0.00 0.00 No

06A-AU075 Aeronautics - Active

Replace Airfield Signage, Wind Cones, Runway 15 and 27 REILs, and Airport Rotating Beacon; Construct Runway Guard Lights at Runway 15/33

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Kane ARR 5201 AURORA MUNICIPAL 317SBGPTBD Electrical

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

Letting Date: November 07, 2025 Volume 028, No. 040

Current Date: November 21, 2025

07A-BE005 Aeronautics - Active

Install Medium Intensity Runway Lights, Medium Intensity Taxiway Lights, and Vault Work

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4/6	Cass	K06 4871 GREATER	317SBGPTBD	Electrical

BEARDSTOWN

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batc	ch Small Business Initiativ	e Target Market Program	QP Certification
90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days Worl	king Days DBE %	VBP %	Prequalification Waiver
No		74	0.00	0.00	No