Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

001-46577 Highways - Executed

Pavement marking rehabilitation throughout District 7.

Reg / Dis	t Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	s PPS#
4 / 7	Various	M-60-013-22 N/A	D7 HT PVMNT MRK RPR 22-13	VARIOUS	Miscellaneous	0-01475-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Da 10/15/2022	te Calendar Days Working	g Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

002-62D79 Highways - Executed

The project extends from Montrose Ave to Park Blvd. Improvements cover 13.5 miles along 1-94 and 2 miles along US 41. The scope includes fiber optic cable, CCTV and dynamic message signs in order to provide surveillance coverage of the highway.

Reg / Dist 1 / 1	Coun Lake Cook			•	Section # 2016-068		Routes FAP 346 FAI 94	Major Work Categories Electrical	0-00817-1004
Award Per 45	riod	Mentor I No	Ū	Hot Mix Asphalt-Small No		Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	'	pletion Date 1/2022	Calendar Days	Working	•	BE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

003-62G35 Highways - Executed

(7.74-Mile) Pavement widening and resurfacing to provide left turn lanes at 8 intersections, replacement of 3 culverts, 5 culverts repair, widening 5 culverts to accommodate proposed intersections, guardrails, regrading, shoulder improvements and rumblestrips along IL 176 from Deerpass Rd -Dean St in the City of Marengo.

Reg / Dist	Count	ies Stat	e Job#	Federal Project #	Section :	#	Routes	Major Work Categori	ies PPS#
1 / 1	McHer	nry C-91	-194-18	HSIP-NHPPK95F	(119&105	5)C&W-1	FAP 533	Pavement	0-00817-1001
				(793)					1-78891-0000
									1-79037-0000
Award Per	riod	Mentor Prote	égé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Completi	on Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		09/30/202	3		10		20.00	0.00	No

004-62H87 Highways - Executed

Intersection improvements at US 14 and Propect Road to include traffic signal modernization, left turn lanes, railroad interconnect, pedestrian signals, drainage system, and ADA/shared-use path improvements in Des Plaines and Mt. Prospect.

iver
3

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

005-62J90 Highways - Executed

(2.17-Mile) Designed Overlay, ADA Improvements; Location: FAU 3506: Sheridan Rd from St. Johns Ave to Lambert Tree Ave in the City of Highland Park in Lake County.

Reg / Dist	Count	ies State Job#	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Lake	C-91-049-20	STPVFKL(425)	2019-096	S-RS	FAU 3506	Pavement	1-80283-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	No		No	1	No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				45	18.0	00	0.00	No

006-62K02 Highways - Executed

(2,897-Ft) Intersection improvement and traffic signal modernization project located at the intersection of IL 19 (FAU 1321) and Barrington Road in the Village of Hanover Park in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-058-20	CMAQYIFW(123)	2019-129	-TS&N	FAU 1321	Pavement	1-71609-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 120	Days DB 22.	E % 00		Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

007-62K30 Highways - Executed

(13.6-Mile) Pavement Rehabilitation (designed overlay). Includes milling and resurfacing, Class D patching, pavement markings, drainage, ITS and landscaping improvements. Location: I-55 Southbound, from South of I-80 to just South of Weber Rd in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
1 / 1	Will	C-91-115-20	COVDG3Q5(348)	2019-154	-RS	FAI 55	Pavement	1-80297-0010
Award Per	riod Me	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		10/31/2022		10	15.0	00	0.00	No

008-62K51 Highways - Executed

(13.6-miles) Pavement rehabilitation (designed overlay) project for Northbound direction. Includes milling and resurfacing, Class D patching, pavement markings, drainage, ITS and landscaping improvements. Location: I-55 Northbound, from South of I-80 to just South of Weber Rd in Will County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1/1	Will		C-91-144-20	COVDW166(112)	2019-155	5-RS	FAI 55	Pavement	1-79525-0010
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2022	Calendar Days	Working 10	Days DB 15.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

009-62L67 Highways - Executed

(5,255-Ft) Standard Overlay with ADA improvements. Location: 47th Street, from Central Ave to IL-50 (Cicero Ave) in the Village of Stickney and the City of Chicago, in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-286-20	N/A	2020-089	-RS&SW	OR 162	Pavement	1-78976-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
	4!				\ \ \ \ \ \ \ \ \ \		NDE 0/		
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	-	DBE % 16.00	VBP % 0.00	Prequalification Waiver No

010-62M76 Highways - Executed

The improvement is located at the structure carrying Metra commuter rail over 1-90 and CTA at Jefferson Park (SN 016-0515) in the city of Chicago.

Reg / Dist	Counties	s State Job#	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1 / 1	Cook	C-91-406-20	N/A	2020-203	3-BR	FAI 90	Bridges	1-80845-0000
Award Per 45	riod M No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	J	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working 25	Days DE	BE % 00		Prequalification Waiver No

011-62M86 Highways - Rejected

This contract is for annual maintenance of electrical systems including the Signal Systems, Lighting Systems, Pump Station Systems, Surveilliance System and other Electrical Systems, many subsystems and components, mechanical system and including buildings, structures and grounds located withing District 1.

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

012-62N95 Highways - Executed

89 Traffic Signal Intersections. Installation of traffic signal safety devices to increase visibility of signal indications during inclement weather. Location - 23 intersections in Cook, 4 locations in Lake, 35 locations in Kane, 4 locations in McHenry, 23 locations in Will.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	ıs	C-91-236-21	HSIPYRAT(781)	2021-129)-TS	VARIOUS	Electrical	0-00817-1002
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		. 3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 65	Days DB 0.0	E % 0		Prequalification Waiver No

013-62P25 Highways - Executed

(597-Ft.) Cleaning and painting designated steel surfaces of bridge structure carrying Western Ave over Calumet Sag Channel in the City of Blue Island, Worth and Calumet Townships, Cook County.

Reg / Dist	Coun Cook			Federal Project # NHPPTJ4H(487)	Section 2021-09		Routes FAP 370	Major Work Categori Bridges	es PPS# 1-80289-0000
Award Per				Hot Mix Asphalt-Smal				Target Market Program	QP Certification
45	iou	No	•	No	Daton	No No	mess milative	No No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					110		0.00	0.00	No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

014-62P26 Highways - Executed

(16.3-Mile) Pavement surface patching (2-in mill and fill / intermittent resurfacing) improvement. Includes affected PMKs restoration. Location: IL 173 (Maple Ave) from Alden Rd to Lake Co Line in the Villages Alden Hebron and Richmond in McHenry County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1 / 1	МсНе	nry	C-91-224-21	N/A	2021-098	B-PP	FAP 303	Pavement	1-79512-0010
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

015-62P27 Highways - Executed

(15.3-Mile) Replacement of existing signs with new guide signs, removal of walkway, and removal of existing sign lighting Location - Along 1-55 Northbound and Southbound as well as exit ramps between Weber Rd and I-294 (Tri-State Tollway)

Reg / Dist 1 / 1	Coun Vario			Federal Project # HSIPCIWE(815)	Section 2021-128		Routes FAI 55	Major Work Categorie Miscellaneous	es PPS# 0-00817-1003
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busi	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 95	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

016-64L75 Highways - Executed

Deck replacement and substructure repairs, IL 251 over Soo Line Railroad 0.1 mile South of II 72.

Reg / Dist	Countie	es State Job#	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Ogle	C-92-015-17	7 STPZOBK(342)	106VBR	-D	FAS 1042	Bridges	2-20127-0100
Award Peri		Mentor Protégé No	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working 90	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

017-64N63 Highways - Executed

1.0 mile of safety improvements - Road Diet, patching and resurfacing along US 20 from 6th St. to 0.1 mile W of Camillus Drive in East Dubuque.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2/2	Jo Da	viess	C-92-095-21	HSIPVQKG(201)	43 RS		FAP 301	Pavement	2-20345-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DE	8 E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

018-64R22 Highways - Executed

Safety improvement at Science Ridge Road North of Sterling.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	White	side	C-92-092-21	HSIPK16C(951)	8SFY		FAP 646	Miscellaneous	2-20446-0100
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15		BE % 00	VBP % 0.00	Prequalification Waiver No

019-66997 Highways - Executed

The project consists of the structure replacement carrying Maple St/Waldron Rd over I-57 in Kankakee along with construction of adjacent retaining walls. The project includes the reconstruction of portions of Maple St, Waldron Rd, construction of shared-use path and realigning/reconstructing County RD S89E.

Reg / Dist 2 / 3	Coun Kanka			Federal Project # NHPPQL8L(443)	Section 139 HBF		Routes FAI 57	Major Work Catego l Bridges	ries PPS# 3-38280-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	npletion Date	Calendar Days	Working 120	j Days	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

020-66D53 Highways - Executed

US 52 - 3P milling and resurfacing, shoulder widening and ADA in Iroquois from East of IL 1 to South of Donovan in Iroquois county.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
2/3	Iroquo	is	C-93-060-14	STP-HSIP7PCG(600)	(120,121))RS-3	FAS 315	Pavement	3-05238-0000	
									3-47470-2201	
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification	
45		No	1	No		No	No	1	N/A	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver	
No					60	6.0)	0.00	No	
										_

021-66F11 Highways - Executed

Removal and replacement of SN 046-0063 carrying Armour Road over Illinois Central Railroad located 0.3 miles west of IL 50.

Reg / Dist Co	unties nkakee		Federal Project # STPFQGX(962)	Section (79R-VB)		Routes FAU 6176	Major Work Categor Bridges	ies PPS# 3-46063-0000
Award Period 45	Mento No	•	Hot Mix Asphalt-Smal No	I Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti r No	ng Cor	mpletion Date	Calendar Days	Working 140	Days	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

022-66K18 Highways - Executed

This project consists of 5.9 miles of shoulder widening and rumble strip installation on IL 17 from 0.10 miles South of IL 1/17 (E Taylor St) to State Line Rd in Kankakee County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Kanka	akee	C-93-104-19	9 HSIPWA2S(432)	(10)SFY	,Υ	FAS 310	Miscellaneous	0-00817-3004
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 25	Days DE 4.0	BE % 00	VBP % 0.00	Prequalification Waiver No

023-66L97 Highways - Executed

This project is located at failed 48- diameter pipe culvert at Sta. 391+00 carrying IL 49 over Shavetail Creek approximately 8 miles South of US 24 (Cresent City). This project consists of removal and replacement of existing 48" and 12" storm sewer, catch basin, manhole, pavement patching and other related construction items.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Iroquo	ois	C-93-099-21	N/A	(136)CL\	/	FAP 840	Miscellaneous	0-02176-3009
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

024-66M06 Highways - Executed

This project consists of the removal and replacement of all symbol and stop bar pavement markings at various interchanges throughout District 3.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Variou	IS	C-93-108-21	HSIPKDYS(002)	D3 SFY I REPAIR	PVT MARK 2022-01	VARIOUS	Miscellaneous	0-00817-3003
Award Peri 45	iod	Mentor I No	Ū	Hot Mix Asphalt-Sma ll No	Batch	Small Busines No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 40	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

025-66M07 Highways - Executed

This project consists of the installation, maintenance, and pickup/removal of smart traffic monitoring systems or real-time traffic control systems. The work will be completed on a work order basis for repairs and maintenance activities.

Reg / Dist	Count	ties :	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Variou	ıs (C-93-109-21	HSIPWWM0(660)		ITS SMART H2022-01	VARIOUS	Electrical	0-00817-3001
Award Peri	iod	Mentor F	Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		07/01	/2025			0.0	00	0.00	No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

Routes

Major Work Categories PPS #

026-66M08 Highways - Executed

Reg / Dist Counties

State Job # Federal Project #

This project consists of the installation of four changeable speed warning signs on the outer interchange ramps at I-80 and I-39 and three changeable speed warning signs at the I-80 and I-180 interchange.

Section #

2/3	Burea LaSal		-21 HSIP	P6AGP(496)	D3 SFY SIGNS 2	WARNING 2022-01	FAI 80	Electrical	0-00817-3002
Award Per 45	riod	Mentor Protégé No	Hot M i No	ix Asphalt-Small	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Mo	leeting	Completion D	ate Cal	lendar Days	Working 15	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

027-68898 Highways - Deleted

Bridge replacement of structure carrying IL Route 116 (Harmon Highway) over BNSF and UPRR/Kickapoo Creek S.N. 072-0037 (exist); S.N. 072-0249 (new)Ù, 0.1 mile East of Airport Road in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	a	C-94-091-09					Bridges	4-08440-0100
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 8/2022	Calendar Days	Working		DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

028-68D17 Highways - Executed

Box culvert replacements on US 150 (S.N. 102-1005; S.N. 102-2503 (new)), 0.9 mile East of Mackinaw River and (S.N. 102-1004; S.N. 102-2030 (new)), 0.16 mile East of CR 1825E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Woodford	C-94-060-16	STPHR15(494)	11-CR	FAS 2466	Bridges	4-00016-0270
							4-43620-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Sm	nall Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Day	ys DBE % 8.00	VBP % 0.00	Prequalification Waiver No

029-68G62 Highways - Executed

Intersection improvement with flashing lights and lighting upgrades in Fulton County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Fulton	l	C-94-085-21	HSIPBZJH(617)	(143,23)	N,L	FAP 665	Electrical	4-02122-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative T N	0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB 0.0	E % 0		Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

030-68G63 Highways - Executed

New shoulders along US 150 from County Road 1250E, West of Goodfield to the McLean County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	Wood	ford	C-94-086-21	HSIPA149(028)	(5,11EXT	,11)SR	FAS 2466	Miscellaneous	0-00817-4001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No	ss Initiative	J	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 65	Days DB 0.0	E % 0		Prequalification Waiver No

031-70F64 Highways - Executed

43.69 miles of pavement marking on I-55 from Sugar Creek to 1.0 miles E of the Veterans Parkway interchange, and on I-57 from the Coles County line S of Arcola to the Ford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	McLean	C-95-074-21	HSIPQJVH(682)	HSIP 2021-1	FAI 55	Miscellaneous	0-00817-5001
	Champaign Douglas				FAI 57		
	Douglas						

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	ll Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/11/2022		5	0.00	0.00	No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

032-72K08 Highways - Executed

Bridge replacement (SN 085-0002) carrying US 67 over Bluff Ditch, 1.8 miles northwest of IL 100.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Schuyler	C-96-072-17 NHPP71J9(261)	(87) B-2	FAP 310	Bridges	6-62770-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program **QP Certification**

45 No No No No N/A

Prequalification Waiver Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP %

No 09/15/2021 20 7.00 0.00 No

Highways - Executed 033-72N00

Lot improvements at the Jacksonville Maintenance Yard.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Morgan	C-96-125-21 N/A	MG - JACKSONVILLE	WALNUT ST	Pavement	N/A

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program **Award Period** Mentor Protégé **QP Certification**

Yes 45 No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 15 0.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

034-72N01 Highways - Executed

Lot improvements at the Rushville Maintenance Yard.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Schuyler	C-96-126-21 N/A	MG - RUSHVILLE	WILSON ST	Pavement	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

035-72N15 Highways - Executed

Pipe culvert removal and replacement on I-55 around Lincoln.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-141-21 N/A D6 DRAINAGE LOGAN FAI 55 Miscellaneous 0-02176-6015

CO 2021

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 20 0.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

036-72N16 Highways - Executed

Cured-in-place pipe liners on IL 96 in Atlas.

Reg / Dist	Coun	ties State Job #	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Pike	C-96-142-2	1 N/A	3DR		FAP 304	Miscellaneous	0-02176-6016
Award Pe	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid M	leeting	Completion Dat	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				90		0.00	0.00	No

037-74752 Highways - Executed

Shoulder work, base course widening, curb and gutter, ADA sidewalk improvements and box culvert replacement on US 40 from the Fayette County line to Division Street in Altamont and on IL 128 from US 40 in Altamont to 0.1 miles north of I-70.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4/7	Effing	ham	C-97-045-16	` ,	(21RS-6) RS-3	(101-2,25-1)	FAS 2796 FAS 711	Pavement	7-79895-1000
Award Per 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 105	Days DE	BE % 00		Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

038-74899 Highways - Executed

Tree removal along IL 33 from County Road 1300 to Westport.

01/01/2023

No

Reg / Dist	Counti	es Stat	e Job#	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
. / 7	Lawren	nce C-97	7-028-19	N/A	D7 TREE 2020-1	REMOVAL	FAP 781	Miscellaneous	7-76910-8713
Award Per	riod	Mentor Prot	égé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Completi	on Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	0	.00	0.00	No
Reg / Dist	Counti	es Stat	e .loh #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 8	Various		3-069-21	•		LECTRICAL	VARIOUS	Electrical	N/A
					2022-1				
Award Per	riod	Mentor Prot	égé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Completi	on Date	Calendar Days	Working	Davs D	BE %	VBP %	Prequalification Waiver

0.00

0.00

No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

040-76P30 Highways - Executed

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Calhoun	C-98-068-21 N/A	266BR-1-I-6	FAP 304	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
i ic-bia meeting	Completion Date	Galcilaal Days	violking bays	DDL /0	₹ □ 1 /0	i requalification waiver

No 01/01/2023 0.00 0.00 No

041-76P31 Highways - Executed

Well treatment at various locations in East St. Louis and Venice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-067-21	N/A	DIST 8 DEEP WELLS 2022-1	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
-----------------	------------------------	---------------	---------------------	-------	-------	-------------------------

No 110 0.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

042-76P38 Highways - Executed

2.6 miles of resurfacing on Old US 50 from 0.2 miles west of Carter Street to 0.6 miles east of Pipeline Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Clinto	า	C-98-043-22	STPALCI(077)	24RS-5		FAS 1780	Pavement	8-00816-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	•	BE % .00	VBP % 0.00	Prequalification Waiver No

043-76P63 Highways - Withdrawn

Demolition of a building in the southeast quadrant of the intersection of IL 157 and St. Louis Street in Edwardsville., Demolition of a building in the southeast quadrant of the intersection of IL 157 and St. Louis Street in Edwardsville.

•	Counties Madison	State Job # C-98-100-21	Federal Project # N/A	Section	#	Routes	Major Work Categorie Miscellaneous	s PPS# 8-00480-2411
Award Period 45	d Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Con	npletion Date	Calendar Days	Working 15	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

044-76P68 Highways - Executed

Bridge painting on I-255 over I-55/70 (SN 060-0206 and 060-0207).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-106-21 NHPP24JQ(644) 60-7HB-BP-1 FAI 255 Bridges 0-01375-8001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 07/31/2022 5 7.00 0.00 No

045-76P69 Highways - Executed

Bridge painting on IL 13 (SN 082-0115 and 082-0116).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-107-21 STP01S7(885) 28-2HB-BP-1 FAU 9251 Bridges 0-01375-8002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 9.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

046-76P74 Highways - Executed

Pavement marking at various locations in Bond, Clinton, Marion and Washington Counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/8	Variou	IS	C-98-111-21	HSIPFDV2(785)	VARIOUS 2022-1	S DIST 8 MRK	VARIOUS	Miscellaneous	0-00817-8001
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No]	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					130	0.	00	0.00	No

047-76P75 Highways - Executed

39.4 miles of pavement marking removal and replacement on IL 108 from the Calhoun County line to IL 267 and on IL 100/16 from 0.3 miles east of Eldred Eldred Road to 0.1 miles west of Grafton Hills Drive.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/8	Jerse	y	C-98-112-21	HSIP9H7P(790)		,103,104,107)	FAP 781	Miscellaneous	0-00817-8002
	Greer	ne			MRK-1		FAP 304		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					75	0.	00	0.00	No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

048-76P76 Highways - Executed

Pavement marking in various locations of Madison County.

Nο

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-113-21	HSIP7LXA(741)	VARIOUS DIST 8 MRK 2022-2	VARIOUS	Miscellaneous	8-08800-2910
Award Peri	od Mentor	Protégé l	Hot Mix Asphalt-Small	Batch Small Busines	ss Initiative Tai	get Market Program (OP Certification

. •						
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Nο

N/A

049-76P77 Highways - Executed

Nο

45

Water blasting removal of existing pavement marking and replacement with thermoplastic or modified urethane pavement marking at various locations in St. Clair and Randolph Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair Randolph	C-98-114-21	HSIP4ZD3(546)	VARIOUS DIST 8 MRK 2022-3	VARIOUS	Miscellaneous	0-00817-8004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Bate	ch Small Business Initi	ative Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Wor 120	rking Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

050-76P81 Highways - Executed

5.6 miles of patching on IL 3 from IL 150 to 1 mile south of Pleasant Hill Road and IL 150 from IL 3 to Murphysboro Road.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5 / 8	Rando	olph C-98-054-2	2 N/A	(119,119 1	-1,121,122)PP-	FAP 312 FAP 861A	Pavement	0-02176-8006
Award Peri o 45	od	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No		12/30/2021		5	20.	.00	0.00	No

051-76P82	Highways -	Executed
-----------	------------	----------

6.2 miles of patching on IL 150 from IL 4, west of Steeleville, to the Perry County line.

Reg / Dist 5 / 8	Coun Rande		State Job # C-98-055-22	Federal Project #	Section :		Routes FAP 861A	Major Work Categorie Pavement	es PPS# 0-02176-8007
		•			(110,111)	,			
Award Per 45	100	No No	•	H ot Mix Asphalt-Smal l No	Batch	No No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2021	Calendar Days	Working 5	Days DE	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

052-78503 Highways - Executed

Conversion of the wye intersection of IL 149 and IL 184 to a roundabout intersection.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Franklin	C-99-002-16 HSIPWY1D(471)	(116,105)N-2	FAP 873	Pavement	0-00817-9001

FAS 1973

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 12.00 0.00 No

053-78602 Highways - Executed

5.9 miles of patching, HMA surface removal, HMA surface, HMA shoulders and aggregate shoulders on IL 34 / 145 from the signalized intersection of US 45 and IL 34 / 145 to the intersection of IL 34 and IL 145.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/9	Saline)	C-99-056-17	STPIJWV(537)	(1,2)RS-4	ļ	FAP 132	Pavement	9-00562-0000
Award Per 45	riod	Mentor F No	•	Hot Mix Asphalt-Small No		Small Busines	ss Initiative Ta	•	QP Certification N/A
Pre-Bid Me No	eeting	Comp	oletion Date	•	Working 35	Days DB 3.0	E % 0		Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

054-78848 Highways - Executed

Bridge deck repairs on SN 100-0069 carrying IL 148 over Crab Orchard Lake, 2.8 miles south of IL 13; SN 091-0064 carrying IL 127 over Lingle Creek, 0.3 miles north of Mill Creek; SN 091-0067 carrying IL 127 over Mill Creek, 0.5 miles 0.5 miles north of Mill Creek; SN 028-0037 carrying IL 149 over Big Muddy River, 1.6 miles east of Ziegler.

5/9 L	Counties Jnion Williamson Franklin	State Job # C-99-032-21	Federal Project # STP-COVDBGJ0 (279)	Section : D9 BRID REPAIR	GE DECK	Routes FAP 726 FAS 1907 FAP 873	Major Work Categories Bridges	9-00636-0000 9-00714-2220 9-00714-2221 9-00714-2222
Award Perio 45	d Mentor No	_	Hot Mix Asphalt-Smal No	l Batch	Small Busir No			QP Certification N/A
Pre-Bid Mee No	ting Con	npletion Date	Calendar Days	Working 80	•	DBE % 0.00		Prequalification Waiver No

055-78864 Highways - Executed

19.3 miles of patching, HMA surface removal, HMA resurfacing and HMA safety shoulders on IL 3 and IL 149.

•	ckson	State Job # C-99-056-21	Federal Project # HSIP-NHPPUBLT (047)	Section (122,123 6;(101,10	3,130)SR-1,RS-	Routes FAP 312 FAP 331	Major Work Categorie Pavement	s PPS # 0-00817-9002 9-00598-0000
Award Period 45	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Meetir No	ng Con	npletion Date	Calendar Days	Working	Days DB 1.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

056-78873 Highways - Executed

7.4 miles of HMA surface removal and resurfacing on US 51 from IL 146 to I-57.

Reg / Dist	Counties	State Job # Federal Project	t# Section#	Routes	Major Work Categories	PPS#
5/9	Union	C-99-067-21 NHPPRGS0(08	4) 13RS-4	FAP 322	Pavement	9-00543-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 4.00 0.00 No

057-78875 Highways - Rejected

1.8 miles of pavement patching, HMA surface removal and HMA surfacing on IL 3 in Olive Branch from 0.1 miles west of Pigeon Roost Road to Brownsville Road.

058-78889 Highways - Executed

500 feet of grade adjustment by milling and filling with HMA binder and HMA surface coarse on US 45 approximately 2.5 miles north of the I-24 Intersection, near Roosevelt Loop.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Johnson	C-99-088-21	D9 RESURFACE 2022-	FAP 881	Pavement	0-02176-9006
			1			

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoNo

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

059-78898 Highways - Executed

5.4 miles of patching, HMA surface removal and resurfacing, safety shoulders and guardrail removal and replacement on IL 154 from near the rail crossing in Sesser to near Fitzgerrell Park Drive.

Count	ties St	tate Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
Frankl	lin C-	-99-098-21	STP-HSIPU7BC(142)	112RS-5		FAP 845	Pavement	0-00817-9003	
								9-00363-0200	
iod	Mentor Pr	otégé l	Hot Mix Asphalt-Small	l Batch	Small Busi	ness Initiative	Target Market Program	QP Certification	
	No	I	No		No		No	N/A	
eting	Comple	etion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
				105		1.00	0.00	No	
	Frank iod	Franklin Co iod Mentor Pr No	Franklin C-99-098-21 iod Mentor Protégé No	Franklin C-99-098-21 STP-HSIPU7BC(142) iod Mentor Protégé Hot Mix Asphalt-Small No No	Franklin C-99-098-21 STP-HSIPU7BC(142) 112RS-5 iod Mentor Protégé Hot Mix Asphalt-Small Batch No No eeting Completion Date Calendar Days Working	Franklin C-99-098-21 STP-HSIPU7BC(142) 112RS-5 iod Mentor Protégé Hot Mix Asphalt-Small Batch Small Busi No No No No eeting Completion Date Calendar Days Working Days	Franklin C-99-098-21 STP-HSIPU7BC(142) 112RS-5 FAP 845 iod Mentor Protégé Hot Mix Asphalt-Small Batch No No No No No DBE %	Franklin C-99-098-21 STP-HSIPU7BC(142) 112RS-5 FAP 845 Pavement iod Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No No No No VBP %	Franklin C-99-098-21 STP-HSIPU7BC(142) 112RS-5 FAP 845 Pavement 0-00817-9003 9-00363-0200 iod Mentor Protégé Hot Mix Asphalt-Small Batch No

060-61H17 Local Roads - Executed

Reconstruct the existing Illinois Prairie Path from Indian Trial Road to the DuPage County line in Aurora.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1 Ka	ane	C-91-399-19	JXCT(125)	18-P4004	-01-BT	ILLINOIS	Pavement	0-01043-1003
						PRAIRIE		1-22401-0000
						PATH		
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meeti	ng Con	npletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No				65	20	0.00	0.00	No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

061-61H21 Local Roads - Executed

Resurfacing Reed Road from the west village limits to Lakewood Road in the Village of Lake in the Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	McHenry	C-91-109-21	L44X(748)	21-00038-00-RSLAKE IN THE HILS	FAU 4075	Pavement	1-22400-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batc	ch Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days Worl	king Days DBE %	VBP % 0.00	Prequalification Waiver No

062-64R29 Highways - Executed

Installation of oversized chevrons along interchange ramp curves at various locations.

Reg / Dist Cou 2 / 2 Varie			Federal Project # HSIPMF6L(976)	Section a		Routes VARIOUS	Major Work Categorie Miscellaneous	s PPS# 0-00817-2000
Award Period 45	Mentor F No	J	Hot Mix Asphalt-Small No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	O9/30/	oletion Date /2022	Calendar Days	Working 15	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

063-72D40 Highways - Executed

Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS #
4.4.0	O 11	O 00 400 40 OTD\ ((070)	0000	EAO 4040	D : 1	0.00507.0000

4 / 6 Scott C-96-168-10 STPVK37(672) 22CR FAS 1610 Bridges 6-00527-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/15/2022 20 4.00 0.00 No

064-74A72 Highways - Rejected

Chain link fence replacement at 4 locations: D7 headquarters in Effingham, Shelbyville Yard, Charleston Yard and Lawrenceville Yard.

065-87660 Local Roads - Executed

Replace the bridge carrying CH 23 over Crane Creek, 0.75 mile east of Cabery.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Ford C-93-101-16 PQ16(726) 16-00126-00-BR FAS 1322 Bridges 3-10723-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 9.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

066-87740 Local Roads - Executed

Replace the bridge carrying CH 18 over the West Branch of Horse Creek, 2 miles southeast of Cabery.

Reg / Dist	Count	ties State Jo) #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
2/3	Ford	C-93-096	-17	REN8(721)	17-00138	3-00-BR	FAS 1351	Bridges	3-10656-0000
Award Peri	iod	Mentor Protégé No		Hot Mix Asphalt-Small No	Batch	Small Busines No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion D	ate	Calendar Days	Working 40	Days DB 9.0	E % 0	VBP % 0.00	Prequalification Waiver No

067-89725 Local Roads - Executed

Construction of a PCC multi-use path and drainage items along Centennial Drive from Spring Creek Road to IL 8 in Washington.

•	ounties			Section :		Routes	Major Work Categories	
3/4 T	azewell	C-94-045-17	` '	17-00120 (WASHIN		CENTENIAL PATH	Miscellaneous	0-01043-4003 4-10706-0000
Award Period	d Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		· ·	QP Certification N/A
Pre-Bid Meet No	•	pletion Date 1/2022	Calendar Days	Working 10	Days DB 5.0	E % 0		Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

068-89795 Local Roads - Executed

Replace the bridge carrying CH 2 over Coal Creek, 4.25 miles south of London Mills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Fulton	C-94-124-20	GPKN(447)	20-00130-14-BR	FAS 452	Bridges	4-10673-0000

4-10673-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
15	No	No	No	No	NI/A

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 3.00 0.00 No

069-93772 Local Roads - Executed

Resurfacing CH 8 from IL 125 to south of Pine Street.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Cass C-96-073-21 6E8N(619) 18-00084-00-RS FAU 7779 Pavement 6-10799-0000

6-10799-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 5.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

070-97758 Local Roads - Executed

Pre-Bid Meeting

No

Replace the bridge carrying Albers Lane over Rocky Branch Creek in Bethalto.

Completion Date Calendar Days

Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categories	PPS#
5 / 8	Madison	C-98-017-21	HT4N(978)	17-00032- (BETHALT		MUN 901	Bridges	8-10662-0000
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	Batch S	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No	1	No		No	N/A
Pre-Bid M	eeting Con	pletion Date	Calendar Days	Working [Days DE	BE %	VBP %	Prequalification Waiver
No				95	16	.00	0.00	No
	Local Roa	ads - Execute	d					
071-97760 Pavemen	t reconstruction,	new sidewalk	s and drainage improve				rbin Street to Dorothy Street i	
071-97760 Pavement	t reconstruction,	new sidewalk	s and drainage improve Federal Project #	Section #		Routes	Major Work Categories	PPS#
071-97760 Pavement	t reconstruction,	new sidewalk	s and drainage improve Federal Project #	Section # 17-00022-	01-WR, 18-		•	8-10661-0000
071-97760 Pavemen Reg / Dist 5 / 8	t reconstruction, Counties Madison	new sidewalk State Job # C-98-008-21	s and drainage improve Federal Project # BTSR(241)	Section # 17-00022-00022-02-	01-WR, 18- WR	Routes FAU 9016	Major Work Categories Pavement	8-10661-0000 8-10661-0010
071-97760 Pavemen	t reconstruction, Counties Madison	new sidewalk State Job # C-98-008-21 Protégé	s and drainage improve Federal Project #	Section # 17-00022-00022-02-1	01-WR, 18- WR	Routes FAU 9016 ess Initiative	Major Work Categories Pavement Target Market Program	8-10661-0000

DBE %

20.00

VBP %

0.00

Working Days

120

Prequalification Waiver

No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

072-97762 Local Roads - Executed

Construction of a shared-use path along IL 157 from Lewis Road to the Goshen Trail Pedestrian Tunnel under IL 157 in Edwardsville.

Reg / Dist 5 / 8	Counties Madison		Federal Project # 0 0U0J(836)		# 1-01-BT RDSVILLE)	Routes FAP 592	Major Work Categorie Miscellaneous	es PPS# 0-01043-8001
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	e Calendar Days	Working 55	g Days	DBE % 20.00	VBP % 0.00	Prequalification Waiver No
_	g Johnson Roa		Lane to Wabsh Avenue		•	Douton	Maian Wank Oata nasi	PDC #
Reg / Dist 5 / 8	Counties Madison		Federal Project # 2 M1SW(375)		# 7-01-RS TE CITY)	Routes FAU 9083	Major Work Categorion	8-10696-0000 8-10696-0010
Award Peri	iod Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working	g Days	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

074-78862 Highways - Executed

Surface preparation and application of bridge deck sealer on bridges in Alexander, Johnson, Massac, Pulaski and Union Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Various	C-99-053-21	STP6R9B(785)	D9 DECK SEAL 2022-1	VARIOUS	Bridges	9-00410-2200
							9-00410-2201
Award Peri	iod Mento	r Protégé I	Hot Mix Asphalt-Small	Batch Small Busines	ss Initiative Tar	get Market Program (QP Certification

45	No N	No	No		No	Ū	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			90	0.00	0.00		No

075-78881 Highways - Executed

Bridge painting in various counties; 2 in Jefferson, 1 in Hamilton, 1 in White, 1 in Johnson and 4 in Pulaski Counties.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
5/9 V	arious	C-99-080-21	STPPI5I(722)	D9 BRIDGE PA	AINT VARIOUS	Bridges	0-01375-9001
				2022-1			0-01375-9003
Award Period	l Mento	r Protégé	Hot Mix Asphalt-Small	l Batch Smal	I Business Initiative	Target Market Program	QP Certification
45	No		No	No		No	QP-1 & QP-2
Pre-Bid Meet i No	ing Cor	npletion Date	Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

076-62P21 Highways - Executed

This improvement consists of High Tension Cable Barrier Repairs at Various Locations on Various Expressway Medians District Wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Various	C-91-219-21	N/A	2021-091-CBL	VARIOUS	Miscellaneous	0-01872-1000
							0-02176-1006

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small No	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022			0.00	0.00	No

077-68G12 Highways - Executed

Distressed tree removal at various locations within District Four.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	Variou	IS	C-94-019-21	N/A	D4 TREE 2021	REMOVAL	VARIOUS	Miscellaneous	N/A
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	•	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2022	Calendar Days	Working	•	BE % 00		Prequalification Waiver No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

078-70F17 Highways - Executed

District-Wide On-Call Tree Removal.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Various C-95-029-21 N/A D5 TREE REM 2021-1 VARIOUS Miscellaneous 0-02067-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2022 0.00 0.00 No

01A-GR011 Aeronautics - Executed

Replace Runway and Taxiway Lights and Cables

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 Bond GRE 4810 GREENVILLE 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 2.00 0.00 No

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 25, 2025

01W-FR441 DNR - Active

No

Removal of Vermilion River Dam on the Vermilion River at Oglesby, IL and bank stabilization in the vicinity of the dam

Reg / Dist Cou	nties Project#		Name			Major Work C	ategories
0 / 0 LaSa	alle FR-441		Vermilion River Dam Removal and			Landscaping	
			Chann	el Restoration	า	Earthwork	
						Miscellaneous	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working	Days [BE %	VBP %	Prequalification Waiver

8.00

0.00

No