

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

001-46576 **Highways - Withdrawn**

The work consists of Pavement Marking on various routes in various counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-012-22	N/A			Miscellaneous	0-01476-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			Pending	Pending	No	

002-46602 **Highways - Executed**

Repair, maintenance, or replacements of damaged sign components, furnishing new overhead sign structures or repairs, installing new signs or supports at locations as described in a work order including all traffic control in Regions Two and Three.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
0 / 0	Various	M-60-012-23	N/A	REGION 2 & 3 SIGN MAINT. 23-12	VARIOUS	Miscellaneous	0-01461-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2027			0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

003-46603 Highways - Executed

Repair, maintenance, or replacements of damaged sign components, furnishing new overhead sign structures or repairs, installing new signs or supports at locations as described in a work order including all traffic control in regions four and five.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
0 / 0	Various	M-60-013-23	N/A	REGION 4 & 5 SIGN MAINT. 23-13	VARIOUS	Miscellaneous	0-01461-0002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2027			0.00	0.00	No	

004-61A96 Local Roads - Executed

Pavement reconstruction, storm sewer, curb and gutter, sidewalks, retaining wall, traffic signal modernization and lighting on Bell Road from 151st Street to 159th Street in Homer Glen.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-156-15	3ZRU(835)	99-00147-07-FP	FAP 356	Pavement	1-21900-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2024		10	19.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

005-61H86 Local Roads - Executed

Resurfacing Devon Avenue/Ontarioville Road from 0.5 mile west of Church Road to US 20 (Lake Street) in Hanover Park..

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-194-22	WGKG(062)	22-00075-00-RS (HANOVER PARK)	FAU 1348	Pavement	1-22500-0000 1-22500-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/18/2022		5	19.00	0.00	No

006-61H87 Local Roads - Executed

Construction of an aggregate and HMA shared-use path to include a boardwalk structure, pedestrian truss structure and traffic signal modernization. Project is Segment 3 of the Des Plaines River Trail from south of Lawrence Avenue to the Bryn Mawr Bike Bridge over the Des Plaines River in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-143-22	E0EF(542)	17-00034-03-BT	DES PLAINES RIVER TRAIL	Bridges	0-05150-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	13.00	0.00	No

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

007-62F75 Highways - Executed

(1.24-Mile) Standard Overlay, ADA, Culvert Repairs in Orland Park and Mokena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-043-18	STPYQLY(753)	2017-040RS	FAU 2688	Pavement	1-79412-0000 1-80180-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	22.00	0.00	No	

008-62N27 Highways - Executed

This is a various locations drainage and grading improvements project along IL 1 (Exchange St to Kentucky Rd) and IL 394 (0.2 miles S/O Exchange St) located in the Village of Crete and Unincorporated areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-085-21	NHPPQTBN(011)	2020-257-T	FAP 876 FAP 332	Earthwork	1-80582-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	14.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

009-62N42 Highways - Executed

(76,700-Ft) Crack and Joint Sealing. Project located along I-55 from Weber Rd to Willow Springs Rd in Will, DuPage and Cook Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-115-21		2021-020-CJS	FAI 55	Pavement	1-80610-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

010-62N54 Highways - Executed

(1.710-Mile) This is a SMART resurfacing project consisting of pavement patching, hot-mix asphalt surface removal, resurfacing with surface course, detector loop replacement, curb and gutter replacement in the city of Elgin and Village of East Dundee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-127-21	NHPPL3YE(009)	2021-037-RS	FAP 360	Pavement	1-80868-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	22.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

011-62N66 Highways - Executed

(3,294-Ft) Smart Overlay and ADA improvements located in Village of Buffalo Grove

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-139-21		2021-043-RS	FAP 344	Pavement	1-80875-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

012-62N68 Highways - Executed

(9.21-Mile) Crack and joint sealing; Palos Heights, Palos Hills, Palos Park and Alsip.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-141-21	N/A	2021-042-CJS	FAP 344	Pavement	1-80853-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

013-62N81 Highways - Executed

(22,113-Ft) Designed Overlay, ADA Improvements and Rumble Strip located on Willow Springs Road from IL. 171 (Archer Ave) to North of 55th St. in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-154-21	STPQ76C(202)	2021-019-RS-SR&SW	FAU 2697	Pavement	1-79106-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	16.00	0.00	No	

014-62P04 Highways - Executed

(410-Ft) Wingwall replacement and culvert repairs for the culvert carrying Peterson Road over Ditch (0.4 Miles East of US 45) located in the Village of Libertyville in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-213-21	N/A	2021-066-CR	FAP 371	Bridges	1-78881-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

015-62P70 Highways - Executed

(2,657-Ft) Weigh Station Repairs. I-80 EB Frankfort Weigh Station (East of Townline Rd), Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-035-22	N/A	2021-153-WS	FAI 80	Miscellaneous	0-00751-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	11.00	0.00	No	

016-64R13 Highways - Executed

Bridge deck overlay, expansion joint replacement and miscellaneous repairs on SN 089-0066 carrying IL 73 over Cedar Creek at the South edge of Winslow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-080-21	HBFP8B9G(260)	(106BR-2)BDR	FAS 1087	Bridges	2-20504-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

017-64R50 Highways - Executed

Deck repair, microsilica overlay and miscellaneous repair on SN 004-0017 carrying US 20 over Coon Creek, 2 miles East of Belvidere.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-074-22	NHPPPAL2(183)	(14 BD-1)BDR	FAP 525	Bridges	2-20501-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

018-64R77 Highways - Executed

Milling and resurfacing on US 20 from 0.4 mile West of Keith Road to 0.5 mile East of Keith Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-096-22	N/A	(17R-2,4OR-1)RS	FAP 301	Pavement	0-02177-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

019-68H09 Highways - Executed

Mill and resurface parking area and install parking striping at the Peoria West storage yard (6500 W. Highway 150, Edwards, IL., 2.5 Miles west of Peoria ou US 150).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-043-22	N/A	D4 PARKING LOT RESUFR 2022-1	PEORIA WEST MAINT. YARD	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

020-68H12 Highways - Executed

This project consists of the installation of new traffic signals, pavement markings, ADA ramp, curb and gutter, riprap, median reconstruction, and all related collateral work necessary to complete the improvements on this project. Located at the intersection of VFW Rd. and 14th St. in Pekin, Tazewell Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-050-22	HSIP9P6J(347)	(117)TS,MED	FAP 655	Miscellaneous	4-02123-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	6.00	0.00	No

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

021-70C07 Highways - Executed

Drainage improvements on FAS 1512 (US 150) from CR2650 to Market St. and on FAP 836 (IL 49) from US 150 to Prairie Ave. in Ogden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-048-18	STPH7WJ(544)	(1,119)DR	FAS 1512 FAP 836	Miscellaneous	5-53172-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	3.00	0.00	No

022-72011 Highways - Executed

Substructure and erosion repairs on SN 085-0030 and SN 085-0031 carrying IL 99 over Missouri Creek and Little Missouri Creek in southern Schuyler County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-078-22	N/A	10(B-1,B-5)SCR	FAP 550	Bridges	0-02177-6015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

023-72012 Highways - Executed

Deck patching on SN 059-0042 carrying TR 457 over I-55, 2 miles south of IL 138.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-079-22	N/A	(59-1HB-2)BDR	FAI 55	Bridges	0-02177-6016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/23/2022			0.00	0.00	No	

024-72016 Highways - Executed

Bridge bearing replacements on two I-72 overhead structures at Waverly Road / New Berlin Interchange and Oak Crest Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-080-22	N/A	(84-9-2HB, 84-10-1HB-1)BRR	FAI 72 FAI 72A	Bridges	0-02177-6017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

025-72201 Highways - Executed

Patching on I-72 from the Scott County line to the US 67 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-076-22	N/A	D6 PATCHING 2022-2	FAI 72	Pavement	0-02177-6013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

026-72205 Highways - Executed

This project consists of Class A Patches from 1.5 mile north of the Adams/Pike County line 101 mile east of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams Pike	C-96-077-22	N/A	D6 PATCHING 2022-3	FAI 72 FAI 172	Pavement	0-02177-6014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

027-72898 Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at various locations throughout District 6 as needed.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-045-22	N/A	D6 CABLE/GUARDRAIL 2023-1	VARIOUS	Miscellaneous	0-01873-6001 0-02177-6008 6-01072-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		730		0.00	0.00	No

028-74998 Highways - Executed

Bridge deck overlay, bridge joint repair and replacement, bridge deck repairs over Camp Creek, 2-miles East of Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-083-20	NHPPAAG5(872)	D7 BRIDGE REPAIRS 2022-4	FAI 70	Bridges	7-79290-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	3.00	0.00	No

029-76K46 Highways - Rejected

8.1 miles of resurfacing, patching, ADA improvements, guardrail improvements, detector loop replacement and earth excavation on US 40 from 0.3 miles west of IL 127 in Greenville to the Fayette County line. Includes bridge overlay and structural repairs on SN 003-0018 and SN 003-0019 in Smithboro.

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

030-76M77 Highways - Executed

4.6 miles of new shoulders on IL 163 from IL 157 to South Prairie DuPont Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-110-19	HSIPX0JV(696)	76SR-1	FAU 9368 FAP 609	Miscellaneous	8-08800-2701

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	20.00	0.00	No

031-76P12 Highways - Executed

Bridge painting on I-255 southbound Ramp 1 and Roadway B, just north of I-55/70 (SN 060-0253 and SN 060-0214).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-043-21	NHPPZLJX(201)	60-7HB-5BP-1	FAI 255	Bridges	0-01376-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	10.00	0.00	No

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

032-76P66 Highways - Executed

Installation of dynamic message signs on I-270 at the Chain of Rocks Canal Bridge and on IL 255 north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-104-21	HSIPDXAF(431)	60-1, 9SG-1	FAI 270 FAP 310	Miscellaneous	8-08800-2870
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

033-76P95 Highways - Executed

Maintain and service all ITS equipment at various locations throughout District 8 and replacement of the dynamic message board on westbound I-70 at mile marker 16.8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-068-22	N/A	DIST 8 ITS 2023-1	VARIOUS	Electrical	0-01113-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

034-78700 Highways - Executed

Resurfacing, patching, sidewalks and ADA upgrades at the District 9 headquarters parking lot.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-010-19	N/A	D9 RESURFACE 2019-1	FAU 9701	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

035-78892 Highways - Executed

Repairing or fixing guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a workorder basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-091-21	N/A	D9 GUARDRAIL REPAIR FY23-1	VARIOUS	Miscellaneous	0-01873-9001 9-00707-2300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		485		0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

036-78913 Highways - Executed

Bridge joint reconstruction, strip seals, bridge deck scarification and bridge deck microsilica concrete overlay on SN 039-0056 on IL 149 over Kinkaid Creek, 0.9 miles east of IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-007-22	COVDC6JC(985)	D9 BRIDGE OVERLAY 2023-1	FAP 331	Bridges	9-00714-2320

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

037-78956 Highways - Executed

Patching, milling and resurfacing on I-57 from 1.5 miles south of IL 154 to 1.25 miles north of the Campground Road overpass bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin Jefferson	C-99-069-22	N/A	D9 PATCH 2022-11	FAI 57	Pavement	9-00147-2130

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/01/2022			2.00	0.00	No

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

038-87810 **Local Roads - Withdrawn**

Construction of a soldier pile wall and slope stabilization along North 2550th Road from North 2551st Road to a point approximately 0.25 mile east along 2550th Road in the Peru Road District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-096-20				Miscellaneous	0-99923-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

039-93737 Local Roads - Executed

0.56 miles of sidewalk along US Route 136 (Laurel Street) from Charlotte Avenue to William Boulevard in Havana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-035-18	QZSK(172)	17-00037-00-SW (HAVANA)	FAP 315	Miscellaneous	0-00913-6001 6-10842-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022		5	3.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

040-93792 Local Roads - Executed

7.38 miles of shoulder removal and replacement with 3' wide HMA Shoulders and aggregate base along Waverly Road from Gibson Road to Old Route 54.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-076-20	5WHF(094)	19-00075-06-SD	FAS 621	Pavement	0-00107-6001 6-10910-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

041-95925 Local Roads - Executed

Construction of a Soil-Cement base course with a HMA overlay and aggregate shoulders on Dundas Lane from IL 130 to East Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-070-22	SDE2(930)	21-00128-00-FP	FAS 801	Pavement	7-10957-0000 7-10957-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

042-97784 Local Roads - Executed

Hot-Mix asphalt resurfacing and shoulder widening on Germantown Road from the Breese city limits to the Germantown city limits, and Hot-Mix asphalt removal and resurfacing within the city limits of each municipality.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-026-23	CBRH(794)	19-00106-00-RS	FAS 786	Pavement	8-10721-0000 8-10721-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	4.00	0.00	No

043-97786 Local Roads - Executed

6.35 miles of bituminous pavement surface removal and Hot-Mix asphalt pavement and shoulder resurfacing on Renken Road from Washington Street in Prairietown to the Macoupin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-027-23	ES8C(840)	19-00077-03-RS	FAS 2735	Pavement	8-10735-0000 8-10735-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	11.00	0.00	No

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

044-99675 Local Roads - Executed

Hot-Mix Asphalt Surface Removal and Resurfacing with HMA shoulders on Elkville Road from Haulage Road in Elkville to US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-053-20	1D7S(345)	19-00182-00-RS	FAS 1916	Pavement	9-10630-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	4.00	0.00	No	

045-99693 Local Roads - Executed

Resurfacing New Columbia Road from Teague Hill Road to Benton Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-015-19	GGNI(178)	18-00099-00-RS	FAS 929	Pavement	9-10614-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	7.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

046-78952 Highways - Executed

Replace batteries in uninterruptable power supplies at various locations throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-060-22	N/A	D9 UPS MAINT FY22-1	VARIOUS	Miscellaneous	0-02177-9016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/28/2023			0.00	0.00	No	

047-62R49 Highways - Withdrawn

(116.5-Mile) Improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-183-22	N/A	2022-EXPD-SW	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

01A-LK015 Aeronautics - Executed

Rehabilitate Runway 8/26 Electrical

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
1 / 1	McHenry	3CK 4874 LAKE IN THE HILLS	317SBGPTBD	Electrical	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		72		0.00	0.00	No				

02A-LW031 Aeronautics - Rejected

Replace Omni-Directional Approach Lights (ODALs) on Runway 27

03A-TR012 Aeronautics - Executed

Replace Existing Airport Rotating Beacon

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
2 / 2	Carroll	SFY 4894 TRI-TOWNSHIP	317SBGPTBD	Electrical	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		15		0.00	0.00	No				

04A-RA018 Aeronautics - Rejected

Rehabilitate Runway 18-36

05A-JA040 Aeronautics - Rejected

Replace Medium Intensity Lights on Runway 13/31 and 4/22, All Taxiways, and Apron

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

06A-JA041 Aeronautics - Executed

Resurface Runway 13-31 and Remark Runway 13-31, Runway 4-22, and associated Taxiways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
4 / 6	Morgan	IJX 4937 JACKSONVILLE MUNICIPAL	317SBGPTBD	Pavement	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		69		18.00	0.00	No				

07A-ED020 Aeronautics - Rejected

Rehabilitate Runway 9/27

08A-LA045 Aeronautics - Executed

Rehabilitate Runway 18/36, Taxiway B and Taxiway G

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
1 / 1	Cook	IGQ 4941 LANSING MUNICIPAL	317SBGPTBD	Pavement	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		57		7.00	0.00	No				

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

09A-DI033 Aeronautics - Executed

Rehabilitate Taxiways A, B, C and D and T-Hangar Taxiway

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
2 / 2	Lee	C73 4925 DIXON MUNICIPAL	317SBGPTBD	Pavement	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		61		16.00	0.00	No				

10A-UN062 Aeronautics - Rejected

Midfield Intersection Reconfiguration

11A-WA077 Aeronautics - Executed

Remove Trees in Existing Approach and Transitional Zones for Runway 5-23, Phase 3

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
1 / 1	Lake	UGN 4974 WAUKEGAN NATIONAL	317SBGPTBD	Miscellaneous	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		77		18.00	0.00	No				

12A-MV067 Aeronautics - Rejected

Replace Medium Intensity Taxiway Lights (MITL) on all taxiways on the airfield

Letting Summary Report

Letting Date: August 05, 2022 Volume 025, No. 026

Current Date: June 03, 2026

13A-MV068

Aeronautics - Rejected

Replace High Intensity Runway Lights (HIRL) on primary runway and replace Medium Intensity Runway Lights (MIRL) on crosswind runway
