Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

001-62B78 Highways - Executed

Pump station 4 reconstruction. I-290 just west of the Des Plaines River in Forest Park.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-137-16	NHPPTRTJ(747)	3434-232	2I-R	FAI 290	Miscellaneous	1-74808-0100
Award Per	riod	Mentor No	J	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	•	QP Certification N/A
Pre-Bid Me	eeting		pletion Date		Working		E %		Prequalification Waiver
Yes		09/01	1/2021		10	11.	00	0.00	No

002-93729 Local Roads - Executed

Sidewalk construction, traffic signal modifications, drainage improvements and lighting at various locations in the City of Litchfield.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4 / 6	Montg	omery	C-96-068-18	FC28(702)	17-00038 (LITCHF)		VARIOUS	Miscellaneous	0-01730-6002
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					115		4.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

003-62G13 Highways - Executed

2.73 miles of shoulder widening and milled rumble strips with ditch regrading on IL 53 between Murphey Drive to IL 7 in Romeoville.

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-156-18	3 HSIPNK2T(212)	28Y-SR		FAP 112	Pavement	1-78471-1000
Award Period		•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working 75	Days DE	BE % .00	VBP % 0.00	Prequalification Waiver No

004-62G29 Highways - Executed

1.8 miles of resurfacing and pedestrian ramps on IL 47 from State Line Road to IL 173 in the Village of Hebron.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	МсНе	enry	C-91-169-18	NHPPURK8(664)	104RS-1	2	FAP 100	Pavement	1-78430-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines	ss Initiative Ta	0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DB 14.	E % 00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

005-62G59 Highways - Executed

1.6 miles of resurfacing and ADA sidewalk repair on IL 53 from St. Charles Road to Sidney Avenue in the Villages of Addison and Lombard.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1 / 1	DuPa	ge	C-91-243-18	NHPPWSND(326)	2018-03	1-RS-SW	FAP 870	Pavement	1-79483-0000
Award Peri	iod		_	Hot Mix Asphalt-Small	Batch		ess Initiative	J J	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					50	12	2.00	0.00	No

006-62G69 Highways - Executed

Standard overlay, ADA improvements, and pedestrian traffic signal on IL-58 from Lincoln St. to IL-43 in Morton Grove and Glenview.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-253-18	NHPPIQ94(443)	2018-021	1-RS-SW	FAP 339	Pavement	1-80087-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 18.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

007-62G70 Highways - Executed

Resurfacing and pedestrian ramps on Central Avenue from just south of 53rd Street to just north of 47th Street in Chicago

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-254-18	NHPPG75F(740)	2018-02	O-RS-SW	FAP 366	Pavement	1-79928-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 35	•	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

008-62G76 Highways - Executed

1.7745 miles of resurfacing (smart) and ADA improvements on Niles Center Road in Skokie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-260-18	STPHRAT(997)	2018-014	4-RS-SW	FAU 2798	Pavement	1-78970-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 75	Days DE	8 E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

009-62G77 Highways - Executed

1.9 miles of resurfacing and pedestrian ramps on Elston Avenue in Chicago.

Reg / Dist	Coun	ties S	tate Job#	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	С	-91-261-18	STP1E9Q(974)	2018-013	-RS-SW	FAU 3528	Pavement	1-77003-0000
Award Peri	iod	Mentor Pi	rotégé ł	ot Mix Asphalt-Small	Batch		ss Initiative	Target Market Program	QP Certification
45		No	١	No		No		No	N/A
Pre-Bid Me	eting	Compl	letion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					65	20.	00	0.00	No

010-62H54 Highways - Executed

Light tower removal and replacement, installing new light towers, light poles, foundations, conduits, cables, and site restoration at I-57 at US 30 in Matteson and I-290/IL-53 at I-90 in Rolling Meadows.

1 / 1 Cook C-91-264-19 NHPPS9MW(891) 2018-131-L VARIOUS Electrical 1-80347-0000	
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	
45 No No No No N/A	
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Wa	aiver
No 10/30/2020 10 12.00 0.00 No	

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

011-62H56 Highways - Executed

0.95 miles of standard overlay and pedestrian ramp improvements on Touhy Avenue from US 41 to Lawndale Avenue in Lincolnwood and Skokie.

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	Routes	Major Work Categoric	es PPS#
1 / 1 Cook	C-91-266-19	STPJFZA(133)	2018-113-RS&SW	FAU 1340	Pavement	1-79067-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal	I Batch Small Busine		Γarget Market Program No	QP Certification
Pre-Bid Meeting No	Completion Date	e Calendar Days	J	3E % ′.00	VBP % 0.00	Prequalification Waiver No

012-62H83 Highways - Executed

1.3 miles of standard overlay and ADA improvements on IL 31 from James R. Rakow Road to north of US 14 in Crystal Lake.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	МсНе	nry	C-91-326-19	NHPPZ6JD(990)	2019-002	2-RS	FAP 336	Pavement	1-80285-0000
Award Peri	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DB	E % 00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

013-62H92 Highways - Executed

1.8 miles of resurfacing and pedestrian ramp improvements along US 45 from Lake Woodlawn Dr. to IL RTE 83 in Mundelein.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake		C-91-340-19	NHPPYSAL(570)	2019-01	5-RS	FAP 344	Pavement	1-79378-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70	,	BE % .00	VBP % 0.00	Prequalification Waiver No

014-62H93 Highways - Executed

1.3 miles of resurfacing along IL 50 from Cicero Avenue to Manhattan-Monee Road in Monee Township

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	Routes	Major Work Catego	ories PPS#
1 / 1 Will	C-91-341-1	9 NHPPMVLN(897)	2019-016-RS	FAP 350	Pavement	1-79502-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch Sma	II Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	9.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

015-62H95 Highways - Executed

3.56 miles of standard overlay and pedestrian ramp upgrades on IL-176 from Hilltop Terrace to De Webb Blvd. and on IL 60/83 from IL-176 to CN Railroad in Mundelein.

Reg / Dist	Coun	ties Stat	te Job#	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1/1	Lake	C-9 ²	1-343-19	NHPPV91Z(500)	2019-018	3-RS	FAP 335	Pavement	1-79854-0000
									1-79873-0000
Award Peri	iod	Mentor Prot	•	Hot Mix Asphalt-Small	Batch	Small Busine		Target Market Program No	QP Certification
			-						
Pre-Bid Me	eting	Completi	ion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No					45	12	.00	0.00	No

016-62H98 Highways - Executed

1.20 miles of designed overlay and improvements on IL-31 from Webster St. to Rathbone Ave. in Aurora.

Reg / Dist	Coun Kane			•	Section : 2019-021		Routes FAU 3902	Major Work Categorion	es PPS# 1-79274-0000
Award Per		Mentor I		Hot Mix Asphalt-Small				Target Market Program	QP Certification
45	iou	No	J	No	Datell	No No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					35	13	.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

017-62J02 Highways - Executed

2.63 miles of standard overlay and pedestrian ramp improvements on IL-1 from US 6 to Ridge Rd. in Harvey and Homewood.

Reg / Dist	Coun	ties State Job	#	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-349-	19	NHPPWU70(374)	2019-024	I-RS	FAP 876	Pavement	1-78229-0000
Award Peri	iod	Mentor Protégé No	H N	ot Mix Asphalt-Small	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Da	te	Calendar Days	Working 65	Days DE	BE % .00	VBP % 0.00	Prequalification Waiver No

018-62J03 Highways - Executed

0.98 miles of designed overlay and pedestrian ramp improvements on IL 43 from McGaw Road / Pulaski Road to US 41 in Park City and Waukegan.

Reg / Dist Counti	es State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1 / 1 Lake	C-91-350-19	STP8BYU(384)	2019-025	-RS	FAU 2706	Pavement	1-78922-0000
	J	Hot Mix Asphalt-Small				3	QP Certification
45	No	No		No	No	ľ	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No			30	15.	.00	00.0	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

019-62J21 Highways - Executed

Lining of existing drainage structures on Vermont Street from Western Avenue to Ashland Avenue in the Village of Blue Island.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1 / 1	Cook		C-91-376-19	STPP8W4(209)	2019-043	3-T	FAU 1594	Pavement	1-79965-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DB	BE % .00	VBP % 0.00	Prequalification Waiver No

020-64C06 Highways - Executed

Resurfacing I-74 from 0.4 miles of IL-81 to 0.2 miles N of IL-17.

2 / 2 Henry C-92-043-16 NHPPGTK9(228) (37-3,4)RS-2 FAI 74 Pavement 2-08370-0100 Award Period Mentor Protégé Hot Mix Asphalt-Small Batch No	Reg / Dist	Counti	es State Job #	Federal Project #	Section 7	#	Routes	Major Work Categories	PPS#
45 No No No No N/A	2/2	Henry	C-92-043-16	NHPPGTK9(228)	(37-3,4)R	RS-2	FAI 74	Pavement	2-08370-0100
	Award Peri	od l	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program (QP Certification
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	45	I	No	No		No	I	No N	√A
	Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DBI	Ε%	VBP %	requalification Waiver
No 11/13/2020 10 6.00 0.00 No	No		11/13/2020		10	6.00)	0.00	10

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

021-64J40 Highways - Executed

Resurfacing 10.6 miles of IL-78 between 0.2 miles N of IL-92(W) and 0.4 miles N of I-80.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Henry C-92-069-14 (123,124,125)RS-1 FAP 22 Pavement 2-19300-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 4.00 0.00 No

022-64K15 Highways - Executed

Pavement patching and HMA resurfacing on IL-82 form IL-92 to Smith St. in Geneseo.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Henry C-92-101-14 STPQWNZ(061) 129RS-4 FAP 638 Pavement 2-14300-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 2.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

023-64N32 Highways - Executed

Finger joint replacement, deck patching, and concrete overlay on SN 098-0100 carrying IL-78 over the rock river on the North edge of Prophetstown.

•				Federal Project #	Section		Routes	Major Work Categori	
2/2	White	side	C-92-022-19	STPTHWT(429)	(16BR)B	DR	FAP 22	Bridges	2-22012-0000
Award Per	riod		Ū	Hot Mix Asphalt-Smal	Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working		BE %	VBP %	Prequalification Waiver
No					45	0	.00	0.00	No

024-64N55 Highways - Executed

Cold milling, HMA resurfacing and drainage improvements form IL-40 to 0.2 miles E and IL-40 from US 30 to 0.4 miles S.

•	ounties hiteside	State Job # C-92-055-19	•	Section # (111,195-		Routes FAU 5564 FAP 646	Major Work Categories Pavement	PPS # 2-20363-0000
Award Period 45	Mento i No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative Ta	· ·	QP Certification N/A
Pre-Bid Meeti No	•	npletion Date 27/2019	Calendar Days	Working 15	Days DE	BE % 00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

025-66A81 Highways - Executed

6 miles of milling and resurfacing of US 24 from Livingston county line to the Iroquois county line.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2/3 Ford C-93-038-11 NHPPMX0G(334) (23)RS-4,(24RB)RS-1 FAP 317 Pavement 3-02427-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/15/2019 5 6.00 0.00 No

026-66A84 Highways - Executed

8.09 miles of 3.75 milling and resurfacing from US 24 to US 45/52.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Iroquois C-93-041-11 STP25Z6(587) (136, 137)RS-2 FAP 840 Pavement 3-04938-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 6.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

027-66B06 Highways - Executed

10.9 miles of 3P milling and resurfacing on mainline pavement and pavement striping on IL-18 from IL-251 to WCL of Streator.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	LaSal	le	C-93-062-11	NHPPQPXD(678)	(105, 106	6)RS-2	FAP 653	Pavement	3-01850-0200
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 7.0	E % 0	VBP % 0.00	Prequalification Waiver No

028-66D54 Highways - Executed

6.3 miles of milling and resurfacing 3.75" of HMA at US-34 mainline and shoulders. Including removing and resurfacing 1" of HMA surface at bridge decks.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	LaSal	le	C-93-061-14	STPG1QI(411)	(17, 18)R	S-2	FAP 587	Pavement	3-03450-0300
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine	ss Initiative T	. 3	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	•	Working 30	Days DB	E % 00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

029-66D59	Highways - Executed

1.954 miles of 3P milling and resurfacing W of Reddick to 0.3 mile W of TR 48. It also includes centerline and shoulder rumble strips.

2 / 3	Counties Kankakee Livingston		•	Section: (14)RS-5		Routes FAP 41	Major Work Categories Pavement	3-01753-0100
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No		•	QP Certification N/A
Pre-Bid Mo	eeting Cor	npletion Date	•	Working 30	•	DBE % 6.00		Prequalification Waiver No
	,		of 3.75" on or 66 from II	L-23 to Pr	airie St. on (Odell. Other work	k included is shoulder stone,	pavement marking and raised
Reg / Dist	Counties	State Joh#						
2/3	Livingston			Section : (11X-1, 1	# 0, 9)RS-4	Routes FAU 6322 FAS 298	Major Work Categories Pavement	s PPS# 3-06653-0020
2 / 3 Award Per 45	-	C-93-036-16 Protégé I	•	(11X-1, 1	0, 9)RS-4	FAU 6322 FAS 298 ness Initiative	Pavement Target Market Program	

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

031-66F86 Highways - Executed

8.948 miles of 3P milling and resurfacing on IL-1 in Watseka to the Indiana St line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Iroquo	ois	C-93-011-17	7 NHPP9XGG(958)	(19, 18, 9))RS	FAP 317	Pavement	3-02438-0040
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 5/2019	e Calendar Days	Working 5	Days DE	BE % 0	VBP % 0.00	Prequalification Waiver No

032-66H58 Highways - Executed

9.9 miles of 3P 3.75" milling and resurfacing on IL-26 from N of IL-92 to S of red covered bridge road according to tamp designed overlay policy. Other work includes shoulder stone, pavement marking, and raised reflective pavement markers.

Reg / Dist Cou 2 / 3 Bure	inties eau		Federal Project # NHPPRVS6(965)	Section : (114,115 2	# R,115,116)RS-	Routes FAP 316	Major Work Categories Pavement	3-02606-0060
Award Period 45	Mento i No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	g Con	npletion Date	Calendar Days	Working 30	Days DB 7.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

033-68C97 Highways - Executed

Resurfacing on BUS 24 from E of Lynn St. in Washington to US 24, W of Eureka.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 4 Tazewell C-94-002-16 STPQKFV(661) 35RS-9 FAS 368 Pavement 4-40785-0250

Woodford

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 3.00 0.00 No

034-68D88 Highways - Executed

Milling and resurfacing on IL-9 from 0.27 miles E of US 24 to the McNaughton bridge.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Peoria C-94-075-17 NHPPWMT4(428) (L)RS-2 FAP 693 Pavement 4-03071-0160

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 2.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

035-70952 Highways - Executed

3.504 miles of pavement preservation designed HMA overlay of Leverett Rd. from Market St. to US 45 in Champaign county.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 5	Cham	paign	C-95-071-19	STPDN0U(341)	(106,86)	RS-1	FAS 502	Pavement	5-52983-0001
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Con	npletion Date	Calendar Days	Working 40	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

036-70B09 Highways - Executed

6.225 miles of pavement rehabilitation: standard overlay from N of Lexington to the Livingston CO. line.

Reg / Dist Co	unties		Federal Project #	Section #		Routes	Major Work Catego	ries PPS#
3 / 5 Mcl	_ean	C-95-072-19	STP2K0A(907)	(13)RS-2		FAS 294	Pavement	5-53069-0001
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	g Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No				45	2	2.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

037-70E01 Highways - Executed

9.693 miles of cape seal operations from Moultrie County line to US RTE 45 W of Tuscola.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
3/5	Dougla	as	C-95-073-19	NHPPNGYS(143)	(143,144))Q	FAP 323	Pavement	5-53291-0001
	Piatt								
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days I	OBE %	VBP %	Prequalification Waiver
No					35	2	2.00	0.00	No

038-70E04 Highways - Executed

Pavement preservation smart overlay from 0.1 miles W of Morris Ave to 0.3 miles W of US 51 BUS in Bloomington.

Reg / Dist 3 / 5	Coun McLe			Federal Project # NHPPZ68L(018)	Section (57-7)RS		Routes FAP 704	Major Work Categor Pavement	ies PPS# 5-53295-0001
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Sma No	II Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 20	J Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

039-72K75 Highways - Executed

Painting portions of five bridges on various routes in Adams, Hancock and Pike Counties (SN 001-0052, 001-0069, 034-0065, 075-0133, 075-0134)

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Various	C-96-109-18 STPSZYL(806)	(1-2) (2) (107) (126) BP	VARIOUS	Bridges	0-01373-6002

0-01373-6003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo600.000.00No

040-72K77 Highways - Executed

Painting three bridges on I-55 in Macoupin and Montgomery Counties (SN 068-0052, 059-0037, 059-0038).

Reg / Dist Counties State Job # Federal Proje	ect # Section #	Routes Maj	or Work Categories PPS#
---	-----------------	------------	-------------------------

4 / 6 Macoupin C-96-111-18 NHPPLXLK(756) (59-2, 68-1) BP FAI 55 Bridges 0-01373-6004

Montgomery

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	OP-1 & OP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 0.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

041-72K78 Highways - Executed

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086-0039).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
4 / 6	Scott	C-96-112-18	STP41TS(116)	(19, 117)	BP	FAP 562 FAS 743	Bridges	0-01373-6005
Award Perio	od Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busi i No		•	QP Certification QP-1 & QP-2
Pre-Bid Mee No	eting Co	mpletion Date	Calendar Days	Working 30	•	DBE % 0.00		Prequalification Waiver No

042-72L37 Highways - Executed

11.9 miles of resurfacing on US 136 from east of Charlotte Street in Havana to 0.1 miles east of TR 2800 (Forest City Road).

<i>N</i> aiver
V

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

043-74461 Highways - Executed

Milling and resurfacing on I-57 from US 45 to the Coles County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Cumberland C-97-103-10 NHPP4F7I(733) (18-20)RS-2 FAI 57 Pavement 7-50360-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 5.00 0.00 No

044-74718 Highways - Executed

4.9 miles of resurfacing on IL 130 from Fairgrange Road to the Douglas County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Catego	ries PPS	# S'
--	----------	------

4 / 7 Coles C-97-081-19 STPKALA(883) (27,27-1,37-2)RS-2 FAP 820 Pavement 7-50399-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 3.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

045-74778 Highways - Executed

5.9 miles of patching, resurfacing and guardrail replacement on IL 16 from west of Douglas Drive in Charleston.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Coles		C-97-002-17	NHPPWJEP(710)	(50,51)R	S-4	FAP 91	Pavement	7-50850-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 155	•	DBE % .00	VBP % 0.00	Prequalification Waiver No

046-76K36 Highways - Deleted

7.1 miles of resurfacing and ADA improvements on IL 100 from IL 96 to the Pike County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Calho	un	C-98-204-18					Pavement	N/A
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35	I	Pending	Pending	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

047-76K38 Highways - Executed

3.4 miles of resurfacing on IL 3 from just north of Gilmore Lake Road to Halifax Drive.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
5/8	Monro	e	C-98-206-18	NHPPC2Y8(640)	68RS-2		FAP 312	Pavement	8-00718-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 70	•	BE % .00	VBP % 0.00	Prequalification Waiver No

048-76K42 Highways - Executed

3.1 miles of resurfacing and new full depth shoulders on IL 140 from just east of Moreland Road to 0.2 miles west of IL 159.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
5 / 8 Mad	lison	C-98-209-18	NHPP7WRV(005)	133RS-5	FAP 785	Pavement	8-00719-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Smal	II Batch S	mall Business Initiative	Target Market Program	QP Certification
45	No		No	N	0	No	N/A
Pre-Bid Meeting	j Con	npletion Date	Calendar Days	Working D	ays DBE %	VBP %	Prequalification Waiver
No				55	18.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: October 22, 2025

049-76K44 Highways - Executed

4.7 miles of resurfacing and guardrail upgrades on IL 127 from Conservation Road to the Perry County line.

Reg / Dist C	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8 V	Vashington	C-98-211-18	NHPP5E3W(716)	(9-1,9-2)	RS-3	FAP 42	Pavement	8-00715-0000
Award Period 45	d Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Com	npletion Date	Calendar Days	Working 55	-	BE % .00	VBP % 0.00	Prequalification Waiver No

050-76L12 Highways - Executed

5.4 miles of resurfacing on IL 267 from the Greene County line to the Macoupin County line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ories PPS#
5 / 8	Jersey	,	C-98-160-18	STPAQCA(875)	(410,411	I)RS-3	FAP 10	Pavement	8-00371-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No					45		20.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

051-76L13 Highways - Executed

Resurfacing on IL 127 from the Montgomery County line to just north of the IL 140 junction.

Reg / Dist	Counti	es State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Bond	C-98-161-18	STPVB7H(580)	(107,108) 1RS-3)RS-3, (36-2)-	FAP 42	Pavement	8-00716-0000
Award Peri	od l	Mentor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative 1	Target Market Program	QP Certification
45	I	No N	No		No	1	No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo8520.000.00No

052-76L19 Highways - Executed

2.8 miles of resurfacing on IL 3 from 0.2 miles south of 1st Street in Ruma to 0.2 miles south of South Prairie Road.

Reg / Dist Cou		# Federal Project # 18 NHPPGFAF(273)	Section # 72RS-4	Routes FAP 312	Major Work Categor Pavement	ies PPS# 8-00717-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	g Completion Da	te Calendar Days	Working Days 25	DBE % 15.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: October 22, 2025

053-76M64 Highways - Executed

2.5 miles of resurfacing on IL 160 from the Madison County line to 0.3 miles north of US 50.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
5/8	Clinto	n	C-98-097-19	STPHCVB(014)	(15,15X)	RS-4	FAP 690	Pavement	8-00328-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	Days DB 15.	E % 00	VBP % 0.00	Prequalification Waiver No

054-76M65 Highways - Executed

9.1 miles of crack and joint seal on I-70 from 2.5 miles east of the I-55/70 interchange to 0.1 miles west of Prairie Road.

Reg / Dist Cor	ınties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categor	ies PPS#
5 / 8 Mad	lison	C-98-098-19	NHPP0CVC(928)	60-(11,12	2)CJS-1	FAI 70	Pavement	8-00678-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	g Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		10.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

055-76M66	Highways -	Executed
-----------	------------	----------

11.7 miles of crack and joint seal on I-64 from 0.6 miles east of I-55/70 to 0.3 miles west of IL 157 and from 0.2 miles west of Greenmount to 0.4 miles west of IL 4.

Reg / Dist 5 / 8	Counties St. Clair		Federal Project # NHPPWWJR(010)	Section 8 82-(1,2,3 1	# ,4,5,6,7,8)CJ	Routes IS- FAI 64	Major Work Categorie Pavement	s PPS# 8-00329-0000
Award Peri 45	iod Me n No	•	Hot Mix Asphalt-Small No	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting C	Completion Date	Calendar Days	Working 15	•	DBE % 15.00	VBP % 0.00	Prequalification Waiver No
056-76M72	Highw	vays - Executed						
	of resurfacing	g on IL 255 from		O antinum v	<u>"</u>	Doutes	Maian Wanta Oata aania	- DD0 #
Reg / Dist	of resurfacing	g on IL 255 from State Job #	Federal Project # NHPPEGHH(196)	Section 3 60-(8,9,1	# 0,11)RS-2	Routes FAP 310	Major Work Categorie Pavement	s PPS# 8-00705-0000
6.5 miles of Reg / Dist 5 / 8 Award Peri	of resurfacing Counties Madison	g on IL 255 from State Job # C-98-105-19	Federal Project #	60-(8,9,1	0,11)RS-2	FAP 310	,	

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

057-76M73 Highways - Executed

4.4 miles of resurfacing on IL 158/US 50 from US 50 to IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-106-19 NHPPZ68I(333) (31,410,410-1)RS-3 FAP 674 Pavement 8-00706-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 15.00 0.00 No

058-76M75 Highways - Executed

13.4 miles of crack and joint seal on IL 3 from Country Club Lane to the Randolph County line.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	----------	-------------	-------------------	-----------	--------	-----------------------------

5 / 8 Monroe C-98-108-19 NHPP0PQD(341) (68,69,70)CJS-1 FAP 312 Pavement 8-00708-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

059-76M76 Highways - Executed

3.2 miles of resurfacing on US 50 from 0.2 miles west of IL 160 to the Sugar Creek Overflow.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Clintor	า	C-98-109-19	NHPPXDAR(838)	14-12RS	S-2	FAP 327	Pavement	8-00709-0000
Award Peri	iod	Mentor I No	•	Hot Mix Asphalt-Sma l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	j Days	DBE % 15.00	VBP % 0.00	Prequalification Waiver No

060-78489 Highways - Executed

4.3 miles of resurfacing on IL 146 from the Union County line to just east of IL 37.

J		# Federal Project # 15 STPHVP6(491)	Section # 107RS-8	Routes FAP 885	Major Work Categor Pavement	9-00604-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	g Completion Da	te Calendar Days	Working Days 30	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

061-78565 Highways - Executed

No

Resurfacing on Old US 51 between the intersections of US 51 and Old US 51, including the Old US 51 spur.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/9	Jackson	C-99-016-17	STPRPWR(592)	(9,10)RS	5-5	FAU 9733	Pavement	9-00039-0000
						FAS 1911		
Award Per	riod Me	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				35	3.0	00	0.00	No
9.5 miles	of resurfacii	ng on IL 13/127.						
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/9	Perry	C-99-061-17	NHPPSJZX(785)	(103,16,	15,14,13)RS-5	FAP 42	Pavement	9-00398-0100
Award Per	riod Me	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	•	No		No		No	N/A
Pre-Bid Mo	eeting	Completion Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver

60

2.00

0.00

No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

063-78608	Highways - Executed

2.6 miles of resurfacing on IL 148 from Maple Street in Zeigler to 0.8 miles south of Franklin/Williamson County line.

	Counti	es State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	William Franklir		7 NHPPXETS(664)	129RS-9		FAP 726	Pavement	9-00360-0100
Award Per 45		Mentor Protégé No	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	•	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				25		0.00	0.00	No
3 6 miles	of require	ecing on II 127 in Pe	arry County					
Reg / Dist	Counti		Federal Project #	Section	#	Routes	Major Work Categories	
		es State Job #	•	Section 8RS-3	#	Routes FAP 42	Major Work Categories Pavement	PPS # 9-00582-0000
Reg / Dist	Counti Perry riod	es State Job #	Federal Project #	8RS-3		FAP 42	Pavement Target Market Program	

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

065-78639 Highways - Executed

2.1 miles of resurfacing on Herrin Road from Christmas Tree Road to just east of I-57.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categoric	es PPS#
5/9	Willia	mson	C-99-054-18	STPZ3YG(601)	39RS-2		FAS 903	Pavement	9-00541-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No		Small I	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

066-78673 Highways - Executed

1.6 miles of resurfacing on US 51 in Jackson County.

Reg / Dist Cour	ties State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
5 / 9 Jacks	on C-99-082-1	8 NHPP65YN(237)	(9-1,9)RS-7	FAP 322	Pavement	9-00713-1901
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	l Batch Smal	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

067-78691 Highways - Executed

1.8 miles of resurfacing on IL 14 from just west of the intersection of IL 14 and Old IL 14 West Connector to just east of the intersection of IL 14 and Old IL 14 East Connector.

Reg / Dist 5 / 9	Countie Perry		# Federal Project # 18 STPD5NP(319)	Section (1-1)RS-		Routes FAP 869	Major Work Categorie Pavement	9-00713-1903
Award Per i 45		Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Bu No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				20		0.00	0.00	No
Reg / Dist	· ·	· ·	IL 13 from IL 37 to Fair \$ # Federal Project #	Section		Routes	Major Work Categorie	es PPS#
5/9	Williams	son C-99-120-	18 NHPPSMN5(910)	(1X-1,6Z	()RS-4	FAP 331	Pavement	9-00542-0100
Award Peri	iod l	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45	1	No	No		No		No	N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	j Days	DBE %	VBP %	Prequalification Waiver
No				30		0.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

069-78723 Highways - Executed

13.5 miles of resurfacing on IL 142 from IL 14 to the Saline County line and 3.4 miles of resurfacing from 3 miles south of Eldorado to the west city limits.

•	Counties Various		Federal Project # STPAQC2(446)	Section : D9 RESU 1	# JRFACE 2020-	Routes FAP 776 FAS 902	Major Work Categories Pavement	9-00460-0100 9-00613-0000
Award Perio	od Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		•	QP Certification N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working 65	Days DE	BE % 00		Prequalification Waiver No
070-78740 6.5 miles of		s - Executed n I-64 from the	northwest White Coun	ty line to C	County Road Br	idge (1350E)).	
Reg / Dist 5 / 9	Counties White		Federal Project # NHPPKNL4(563)	Section : (97-1,97-	# -1-1)RS-2	Routes FAI 64	Major Work Categories Pavement	9-74520-0000
Award Period 45	od Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	•	QP Certification N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working 45	Days DE	BE % 00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

071-78741 Highways - Executed

Resurfacing on IL 142 from I-64 to the Hamilton County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Jefferson C-99-082-19 STPTE8R(484) 113RS-6 FAP 849 Pavement 9-00447-0200

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 2.00 0.00 No

072-78742 Highways - Executed

Resurfacing on IL 145 from IL 146 to the Massac County line and from the Pope County line to US 45 near Metropolis.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Massac C-99-083-19 STP9T0L(341) (102,103)RS-3 FAP 132 Pavement 9-00529-0000

Pope

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 4.00 0.00 No

9-00607-0100

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

073-78743 Highways - Executed

3.2 miles of resurfacing on US 45 from the Johnson County line to IL 169.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Massac C-99-084-19 STP5N8Z(028) 39RS-9 FAS 960 Pavement 9-00443-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

074-62F29 Highways - Executed

Extensive repairs to SN 016-0575 carrying Sauk Trail over I-57 in Richton.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-275-17 NHPPAKUH(865) 0203-1001HB-BR FAU 1632 Bridges 1-79089-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2020 10 19.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

075-64M22 Highways - Executed

17.12 miles of routing, cleaning, and sealing the centerline and shoulder joints on I-80 from 0.5 miles W of the IL-82 to the Bureau County Line.

Reg / Dist	Count	ies Sta	te Job#	Federal Project #	Section a	#	Routes	Major Work Categor	ies PPS#
2/2	Henry	C-9	2-057-17	NHPP2HI5(466)	(37-4,5,6)CJS	FAI 80	Pavement	2-20700-0000
Award Per	riod	Mentor Pro	•	Hot Mix Asphalt-Small No	Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M	leeting	Complet	tion Date	Calendar Days	Working 35	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
	•	liahwaya D					0.00	0.00	140

076-68D00 Highways - Executed

2.93 miles of resurfacing, patching, and partial depth patching from N of IL-17 (W) to just N of the Stark/Henry County Line.

Reg / Dist 3 / 4	Coun Henry Stark		Federal Project # STPTLNC(008)	Section 14RS-5	#	Routes FAP 22	Major Work Categori Pavement	es PPS# 4-00137-0150
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working 30	, ,	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

077-68D68 Highways - Executed

7.5 miles of resurfacing on IL-29 from Senachwine Creek in Chilicothe to IL-17 E in Sparland.

Reg / Dist 3 / 4	Counties Marshall Peoria		Federal Project # NHPP-STP6EYQ (140)	Section 8RS-8,6 2,4RS-4	RS-3,5RS-	Routes FAP 318	Major Work Categories Pavement	PPS # 4-40700-0300
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Coi	mpletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				60		5.00	0.00	No
	,		Rd. to N of Timber Lane Federal Project #	e. Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	C-94-042-19	NHPP-STPUDAU (932)	(Y)RS-6	N	FAP 646	Pavement	4-07219-0200
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working 30	j Days	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

079-68F10 Highways - Executed

Resurfacing Gulfport Interchange US 34 ramp EB to US 4, US 34 EB to Chinn Ave, US 34 WB to US 34 ramp WB. and Chinn Ave to US 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Henderson	C-94-062-19	NHPP-STPEUQD	(8R)RS-2	FAP 313	Pavement	4-00104-0210
			(= 4.4)				

(541)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 6.00 0.00 No

080-78652 Highways - Executed

Replace box culvert SN 035-70222 carrying IL 34 over a ditch, 4.2 miles north of IL 34/146.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Hardin	C-99-071-18 STPL2IE(882)	4CR-1	FAP 778	Bridges	9-00301-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

081-78676 Highways - Executed

Replace box culvert SN 073-7005 carrying US 51 over an unnamed stream, 0.26 mile north of IL 154, between DuQuoin and Tamaroa.

Reg / Dist	Coun	ties State Jol	#	Federal Project #	Section #	‡	Routes	Major Work Categorie	es PPS#
5/9	Perry	C-99-099	-18	STPQMTB(653)	5(CR-1)		FAP 322	Bridges	9-00643-0000
Award Peri 45	iod	Mentor Protégé No		Hot Mix Asphalt-Smal No	l Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion D 12/16/2019	ate	Calendar Days	Working 10	Days DB 11.	E % 00	VBP % 0.00	Prequalification Waiver No

082-78705 Highways - Executed

7.9 miles of resurfacing and ADA improvements on IL 13/127 from Finny Road, north of Murphysboro, to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
5/9	Jackson	C-99-023-19	NHPPVEDW(944)	(15,14,13	3,13-1)RS-6	FAP 42	Pavement	9-00588-0000
Award Perio	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Con	npletion Date	Calendar Days	Working 65	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: October 22, 2025

083-78714 Highways - Executed

Surfce preparation and application of bridge deck concrete sealer at various locations in Franklin, Hamilton and White counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
5/9	Variou	ıs	C-99-043-19	STPEG4W(775)	D9 DEC	K SEAL 2020-1	VARIOUS	Bridges	9-00410-2000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No