

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**001-62B78** Highways - Executed

Pump station 4 reconstruction. I-290 just west of the Des Plaines River in Forest Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-137-16                 | NHPPTRTJ(747)             | 3434-232I-R           | FAI 290          | Miscellaneous           | 1-74808-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| Yes             | 09/01/2021      |                             | 10                        | 11.00                 | 0.00             | No                      |              |

**002-93729** Local Roads - Executed

Sidewalk construction, traffic signal modifications, drainage improvements and lighting at various locations in the City of Litchfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 4 / 6           | Montgomery      | C-96-068-18                 | FC28(702)                 | 17-00038-00-SW<br>(LITCHFIELD) | VARIOUS          | Miscellaneous           | 0-01730-6002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 115                       | 4.00                           | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**003-62G13** Highways - Executed

2.73 miles of shoulder widening and milled rumble strips with ditch regrading on IL 53 between Murphey Drive to IL 7 in Romeoville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-156-18                 | HSIPNK2T(212)             | 28Y-SR                | FAP 112          | Pavement                | 1-78471-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 75                        | 23.00                 | 0.00             | No                      |              |

**004-62G29** Highways - Executed

1.8 miles of resurfacing and pedestrian ramps on IL 47 from State Line Road to IL 173 in the Village of Hebron.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-169-18                 | NHPPURK8(664)             | 104RS-12              | FAP 100          | Pavement                | 1-78430-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 14.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**005-62G59** Highways - Executed

1.6 miles of resurfacing and ADA sidewalk repair on IL 53 from St. Charles Road to Sidney Avenue in the Villages of Addison and Lombard.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-243-18                 | NHPPWSND(326)             | 2018-031-RS-SW        | FAP 870          | Pavement                | 1-79483-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 12.00                 | 0.00             | No                      |              |

**006-62G69** Highways - Executed

Standard overlay, ADA improvements, and pedestrian traffic signal on IL-58 from Lincoln St. to IL-43 in Morton Grove and Glenview.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-253-18                 | NHPPIQ94(443)             | 2018-021-RS-SW        | FAP 339          | Pavement                | 1-80087-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 18.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**007-62G70** Highways - Executed

Resurfacing and pedestrian ramps on Central Avenue from just south of 53rd Street to just north of 47th Street in Chicago

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-254-18                 | NHPPG75F(740)             | 2018-020-RS-SW        | FAP 366          | Pavement                | 1-79928-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 16.00                 | 0.00             | No                      |              |

**008-62G76** Highways - Executed

1.7745 miles of resurfacing (smart) and ADA improvements on Niles Center Road in Skokie.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-260-18                 | STPHRAT(997)              | 2018-014-RS-SW        | FAU 2798         | Pavement                | 1-78970-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 75                        | 19.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**009-62G77** Highways - Executed

1.9 miles of resurfacing and pedestrian ramps on Elston Avenue in Chicago.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-261-18                 | STP1E9Q(974)              | 2018-013-RS-SW        | FAU 3528         | Pavement                | 1-77003-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 20.00                 | 0.00             | No                      |              |

**010-62H54** Highways - Executed

Light tower removal and replacement, installing new light towers, light poles, foundations, conduits, cables, and site restoration at I-57 at US 30 in Matteson and I-290/IL-53 at I-90 in Rolling Meadows.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-264-19                 | NHPPS9MW(891)             | 2018-131-L            | VARIOUS          | Electrical              | 1-80347-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/30/2020      |                             | 10                        | 12.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**011-62H56** Highways - Executed

0.95 miles of standard overlay and pedestrian ramp improvements on Touhy Avenue from US 41 to Lawndale Avenue in Lincolnwood and Skokie.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-266-19                 | STPJFZA(133)              | 2018-113-RS&SW        | FAU 1340         | Pavement                | 1-79067-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 17.00                 | 0.00             | No                      |              |

**012-62H83** Highways - Executed

1.3 miles of standard overlay and ADA improvements on IL 31 from James R. Rakow Road to north of US 14 in Crystal Lake.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-326-19                 | NHPPZ6JD(990)             | 2019-002-RS           | FAP 336          | Pavement                | 1-80285-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 14.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**013-62H92** Highways - Executed

1.8 miles of resurfacing and pedestrian ramp improvements along US 45 from Lake Woodlawn Dr. to IL RTE 83 in Mundelein.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-340-19                 | NHPPYSAL(570)             | 2019-015-RS           | FAP 344          | Pavement                | 1-79378-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 70                        | 16.00                 | 0.00             | No                      |              |

**014-62H93** Highways - Executed

1.3 miles of resurfacing along IL 50 from Cicero Avenue to Manhattan-Monee Road in Monee Township

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-341-19                 | NHPPMVLN(897)             | 2019-016-RS           | FAP 350          | Pavement                | 1-79502-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 9.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**015-62H95** Highways - Executed

3.56 miles of standard overlay and pedestrian ramp upgrades on IL-176 from Hilltop Terrace to De Webb Blvd. and on IL 60/83 from IL-176 to CN Railroad in Mundelein.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Lake            | C-91-343-19                 | NHPPV91Z(500)             | 2019-018-RS           | FAP 335          | Pavement                | 1-79854-0000<br>1-79873-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 45                        | 12.00                 | 0.00             | No                      |                              |

**016-62H98** Highways - Executed

1.20 miles of designed overlay and improvements on IL-31 from Webster St. to Rathbone Ave. in Aurora.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Kane            | C-91-346-19                 | STPW275(970)              | 2019-021-RS           | FAU 3902         | Pavement                | 1-79274-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 13.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**017-62J02** Highways - Executed

2.63 miles of standard overlay and pedestrian ramp improvements on IL-1 from US 6 to Ridge Rd. in Harvey and Homewood.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-349-19                 | NHPPWU70(374)             | 2019-024-RS           | FAP 876          | Pavement                | 1-78229-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 15.00                 | 0.00             | No                      |              |

**018-62J03** Highways - Executed

0.98 miles of designed overlay and pedestrian ramp improvements on IL 43 from McGaw Road / Pulaski Road to US 41 in Park City and Waukegan.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-350-19                 | STP8BYU(384)              | 2019-025-RS           | FAU 2706         | Pavement                | 1-78922-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 15.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**019-62J21** Highways - Executed

Lining of existing drainage structures on Vermont Street from Western Avenue to Ashland Avenue in the Village of Blue Island.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-376-19                 | STPP8W4(209)              | 2019-043-T            | FAU 1594         | Pavement                | 1-79965-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 14.00                 | 0.00             | No                      |              |

**020-64C06** Highways - Executed

Resurfacing I-74 from 0.4 miles of IL-81 to 0.2 miles N of IL-17.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Henry           | C-92-043-16                 | NHPPGTK9(228)             | (37-3,4)RS-2          | FAI 74           | Pavement                | 2-08370-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 11/13/2020      |                             | 10                        | 6.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**021-64J40** Highways - Executed

Resurfacing 10.6 miles of IL-78 between 0.2 miles N of IL-92(W) and 0.4 miles N of I-80.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Henry           | C-92-069-14                 |                           | (123,124,125)RS-1     | FAP 22           | Pavement                | 2-19300-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 4.00                  | 0.00             | No                      |              |

**022-64K15** Highways - Executed

Pavement patching and HMA resurfacing on IL-82 from IL-92 to Smith St. in Geneseo.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Henry           | C-92-101-14                 | STPQWNZ(061)              | 129RS-4               | FAP 638          | Pavement                | 2-14300-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 2.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**023-64N32** Highways - Executed

Finger joint replacement, deck patching, and concrete overlay on SN 098-0100 carrying IL-78 over the rock river on the North edge of Prophetstown.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-022-19                 | STPTHWT(429)              | (16BR)BDR             | FAP 22           | Bridges                 | 2-22012-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 0.00                  | 0.00             | No                      |              |

**024-64N55** Highways - Executed

Cold milling, HMA resurfacing and drainage improvements form IL-40 to 0.2 miles E and IL-40 from US 30 to 0.4 miles S.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes              | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-055-19                 | NHPPCRWD(755)             | (111,195-3)RS-1       | FAU 5564<br>FAP 646 | Pavement                | 2-20363-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification    |                         |              |
| 45              | No              | No                          | No                        | No                    | No                  | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %               | Prequalification Waiver |              |
| No              | 11/27/2019      |                             | 15                        | 5.00                  | 0.00                | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**025-66A81** Highways - Executed

6 miles of milling and resurfacing of US 24 from Livingston county line to the Iroquois county line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Ford            | C-93-038-11                 | NHPPMX0G(334)             | (23)RS-4,(24RB)RS-1   | FAP 317          | Pavement                | 3-02427-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 11/15/2019      |                             | 5                         | 6.00                  | 0.00             | No                      |              |

**026-66A84** Highways - Executed

8.09 miles of 3.75 milling and resurfacing from US 24 to US 45/52.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Iroquois        | C-93-041-11                 | STP25Z6(587)              | (136, 137)RS-2        | FAP 840          | Pavement                | 3-04938-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 6.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**027-66B06** Highways - Executed

10.9 miles of 3P milling and resurfacing on mainline pavement and pavement striping on IL-18 from IL-251 to WCL of Streator.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | LaSalle         | C-93-062-11                 | NHPPQFXD(678)             | (105, 106)RS-2        | FAP 653          | Pavement                | 3-01850-0200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 7.00                  | 0.00             | No                      |              |

**028-66D54** Highways - Executed

6.3 miles of milling and resurfacing 3.75" of HMA at US-34 mainline and shoulders. Including removing and resurfacing 1" of HMA surface at bridge decks.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | LaSalle         | C-93-061-14                 | STPG1QI(411)              | (17, 18)RS-2          | FAP 587          | Pavement                | 3-03450-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**029-66D59** Highways - Executed

1.954 miles of 3P milling and resurfacing W of Reddick to 0.3 mile W of TR 48. It also includes centerline and shoulder rumble strips.

| Reg / Dist | Counties               | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS #        |
|------------|------------------------|-------------|-------------------|-----------|--------|-----------------------|--------------|
| 2 / 3      | Kankakee<br>Livingston | C-93-067-14 | STP5Q2R(535)      | (14)RS-5  | FAP 41 | Pavement              | 3-01753-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 6.00  | 0.00  | No                      |

**030-66F25** Highways - Executed

10.2 miles of 3P milling and resurfacing of 3.75" on or 66 from IL-23 to Prairie St. on Odell. Other work included is shoulder stone, pavement marking and raised reflective pavement markers.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #          | Routes              | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|--------------------|---------------------|-----------------------|--------------|
| 2 / 3      | Livingston | C-93-036-16 | STPWEYZ(738)      | (11X-1, 10, 9)RS-4 | FAU 6322<br>FAS 298 | Pavement              | 3-06653-0020 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 5.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**031-66F86** Highways - Executed

8.948 miles of 3P milling and resurfacing on IL-1 in Watseka to the Indiana St line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Iroquois        | C-93-011-17                 | NHPP9XGG(958)             | (19, 18, 9)RS         | FAP 317          | Pavement                | 3-02438-0040 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 11/15/2019      |                             | 5                         | 4.00                  | 0.00             | No                      |              |

**032-66H58** Highways - Executed

9.9 miles of 3P 3.75" milling and resurfacing on IL-26 from N of IL-92 to S of red covered bridge road according to tamp designed overlay policy. Other work includes shoulder stone, pavement marking, and raised reflective pavement markers.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 2 / 3           | Bureau          | C-93-097-17                 | NHPPRVS6(965)             | (114,115R,115,116)RS-<br>2 | FAP 316          | Pavement                | 3-02606-0060 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 7.00                       | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**033-68C97** Highways - Executed

Resurfacing on BUS 24 from E of Lynn St. in Washington to US 24, W of Eureka.

| Reg / Dist | Counties             | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|----------------------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 3 / 4      | Tazewell<br>Woodford | C-94-002-16 | STPQKFV(661)      | 35RS-9    | FAS 368 | Pavement              | 4-40785-0250 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 3.00  | 0.00  | No                      |

**034-68D88** Highways - Executed

Milling and resurfacing on IL-9 from 0.27 miles E of US 24 to the McNaughton bridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 3 / 4      | Peoria   | C-94-075-17 | NHPPWMT4(428)     | (L)RS-2   | FAP 693 | Pavement              | 4-03071-0160 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 35           | 2.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**035-70952** Highways - Executed

3.504 miles of pavement preservation designed HMA overlay of Leverett Rd. from Market St. to US 45 in Champaign county.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Champaign       | C-95-071-19                 | STPDN0U(341)              | (106,86)RS-1          | FAS 502          | Pavement                | 5-52983-0001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 2.00                  | 0.00             | No                      |              |

**036-70B09** Highways - Executed

6.225 miles of pavement rehabilitation: standard overlay from N of Lexington to the Livingston CO. line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | McLean          | C-95-072-19                 | STP2K0A(907)              | (13)RS-2              | FAS 294          | Pavement                | 5-53069-0001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 2.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**037-70E01** Highways - Executed

9.693 miles of cape seal operations from Moultrie County line to US RTE 45 W of Tuscola.

| Reg / Dist | Counties         | State Job # | Federal Project # | Section #  | Routes  | Major Work Categories | PPS #        |
|------------|------------------|-------------|-------------------|------------|---------|-----------------------|--------------|
| 3 / 5      | Douglas<br>Piatt | C-95-073-19 | NHPPNGYS(143)     | (143,144)Q | FAP 323 | Pavement              | 5-53291-0001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 35           | 2.00  | 0.00  | No                      |

---

**038-70E04** Highways - Executed

Pavement preservation smart overlay from 0.1 miles W of Morris Ave to 0.3 miles W of US 51 BUS in Bloomington.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #  | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|------------|---------|-----------------------|--------------|
| 3 / 5      | McLean   | C-95-070-19 | NHPPZ68L(018)     | (57-7)RS-2 | FAP 704 | Pavement              | 5-53295-0001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 2.00  | 0.00  | No                      |

---

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**039-72K75** Highways - Executed

Painting portions of five bridges on various routes in Adams, Hancock and Pike Counties (SN 001-0052, 001-0069, 034-0065, 075-0133, 075-0134)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 4 / 6           | Various         | C-96-109-18                 | STPSZYL(806)              | (1-2) (2) (107) (126) | BP VARIOUS       | Bridges                 | 0-01373-6002<br>0-01373-6003 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2             |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 60                        | 0.00                  | 0.00             | No                      |                              |

**040-72K77** Highways - Executed

Painting three bridges on I-55 in Macoupin and Montgomery Counties (SN 068-0052, 059-0037, 059-0038).

| Reg / Dist      | Counties               | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|------------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Macoupin<br>Montgomery | C-96-111-18                 | NHPPLXLK(756)             | (59-2, 68-1)          | BP FAI 55        | Bridges                 | 0-01373-6004 |
| Award Period    | Mentor Protégé         | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No                     | No                          | No                        | No                    | No               | QP-1 & QP-2             |              |
| Pre-Bid Meeting | Completion Date        | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                        |                             | 85                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**041-72K78** Highways - Executed

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086-0039).

| Reg / Dist | Counties | State Job # | Federal Project # | Section #    | Routes             | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|--------------|--------------------|-----------------------|--------------|
| 4 / 6      | Scott    | C-96-112-18 | STP41TS(116)      | (19, 117) BP | FAP 562<br>FAS 743 | Bridges               | 0-01373-6005 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | QP-1 & QP-2      |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 0.00  | 0.00  | No                      |

**042-72L37** Highways - Executed

11.9 miles of resurfacing on US 136 from east of Charlotte Street in Havana to 0.1 miles east of TR 2800 (Forest City Road).

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                    | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|------------------------------|---------|-----------------------|--------------|
| 4 / 6      | Mason    | C-96-073-19 | NHPPMVME(817)     | (1) RS-9 (2) RS-5 (123) RS-8 | FAP 315 | Pavement              | 6-60114-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 55           | 6.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**043-74461** Highways - Executed

Milling and resurfacing on I-57 from US 45 to the Coles County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Cumberland      | C-97-103-10                 | NHPP4F7I(733)             | (18-20)RS-2           | FAI 57           | Pavement                | 7-50360-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 100                       | 5.00                  | 0.00             | No                      |              |

**044-74718** Highways - Executed

4.9 miles of resurfacing on IL 130 from Fairgrange Road to the Douglas County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Coles           | C-97-081-19                 | STPKALA(883)              | (27,27-1,37-2)RS-2    | FAP 820          | Pavement                | 7-50399-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**045-74778** Highways - Executed

5.9 miles of patching, resurfacing and guardrail replacement on IL 16 from west of Douglas Drive in Charleston.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Coles           | C-97-002-17                 | NHPPWJEP(710)             | (50,51)RS-4           | FAP 91           | Pavement                | 7-50850-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 155                       | 3.00                  | 0.00             | No                      |              |

**046-76K36** Highways - Deleted

7.1 miles of resurfacing and ADA improvements on IL 100 from IL 96 to the Pike County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 8           | Calhoun         | C-98-204-18                 |                           |                       |                  | Pavement                | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              |                 |                             | 35                        | Pending               | Pending          | No                      |       |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**047-76K38** Highways - Executed

3.4 miles of resurfacing on IL 3 from just north of Gilmore Lake Road to Halifax Drive.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Monroe          | C-98-206-18                 | NHPPC2Y8(640)             | 68RS-2                | FAP 312          | Pavement                | 8-00718-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 70                        | 15.00                 | 0.00             | No                      |              |

**048-76K42** Highways - Executed

3.1 miles of resurfacing and new full depth shoulders on IL 140 from just east of Moreland Road to 0.2 miles west of IL 159.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-209-18                 | NHPP7WRV(005)             | 133RS-5               | FAP 785          | Pavement                | 8-00719-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 18.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**049-76K44** Highways - Executed

4.7 miles of resurfacing and guardrail upgrades on IL 127 from Conservation Road to the Perry County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Washington      | C-98-211-18                 | NHPP5E3W(716)             | (9-1,9-2)RS-3         | FAP 42           | Pavement                | 8-00715-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 20.00                 | 0.00             | No                      |              |

**050-76L12** Highways - Executed

5.4 miles of resurfacing on IL 267 from the Greene County line to the Macoupin County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Jersey          | C-98-160-18                 | STPAQCA(875)              | (410,411)RS-3         | FAP 10           | Pavement                | 8-00371-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 20.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**051-76L13** Highways - Executed

Resurfacing on IL 127 from the Montgomery County line to just north of the IL 140 junction.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 5 / 8           | Bond            | C-98-161-18                 | STPVB7H(580)              | (107,108)RS-3, (36-2)-<br>1RS-3 | FAP 42           | Pavement                | 8-00716-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                              | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 20.00                           | 0.00             | No                      |              |

**052-76L19** Highways - Executed

2.8 miles of resurfacing on IL 3 from 0.2 miles south of 1st Street in Ruma to 0.2 miles south of South Prairie Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Randolph        | C-98-167-18                 | NHPPGFAF(273)             | 72RS-4                | FAP 312          | Pavement                | 8-00717-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 15.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**053-76M64** Highways - Executed

2.5 miles of resurfacing on IL 160 from the Madison County line to 0.3 miles north of US 50.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Clinton         | C-98-097-19                 | STPHCVB(014)              | (15,15X)RS-4          | FAP 690          | Pavement                | 8-00328-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 15.00                 | 0.00             | No                      |              |

**054-76M65** Highways - Executed

9.1 miles of crack and joint seal on I-70 from 2.5 miles east of the I-55/70 interchange to 0.1 miles west of Prairie Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-098-19                 | NHPP0CVC(928)             | 60-(11,12)CJS-1       | FAI 70           | Pavement                | 8-00678-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**055-76M66** Highways - Executed

11.7 miles of crack and joint seal on I-64 from 0.6 miles east of I-55/70 to 0.3 miles west of IL 157 and from 0.2 miles west of Greenmount to 0.4 miles west of IL 4.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-099-19                 | NHPPWWJR(010)             | 82-(1,2,3,4,5,6,7,8)<br>1 | CJS- FAI 64      | Pavement                | 8-00329-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 15.00                     | 0.00             | No                      |              |

**056-76M72** Highways - Executed

6.5 miles of resurfacing on IL 255 from I-270 to IL 143.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-105-19                 | NHPPEGHH(196)             | 60-(8,9,10,11)RS-2    | FAP 310          | Pavement                | 8-00705-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 20.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**057-76M73** Highways - Executed

4.4 miles of resurfacing on IL 158/US 50 from US 50 to IL 161.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-106-19                 | NHPPZ68I(333)             | (31,410,410-1)RS-3    | FAP 674          | Pavement                | 8-00706-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 15.00                 | 0.00             | No                      |              |

**058-76M75** Highways - Executed

13.4 miles of crack and joint seal on IL 3 from Country Club Lane to the Randolph County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Monroe          | C-98-108-19                 | NHPP0PQD(341)             | (68,69,70)CJS-1       | FAP 312          | Pavement                | 8-00708-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**059-76M76** Highways - Executed

3.2 miles of resurfacing on US 50 from 0.2 miles west of IL 160 to the Sugar Creek Overflow.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Clinton         | C-98-109-19                 | NHPPXDAR(838)             | 14-12RS-2             | FAP 327          | Pavement                | 8-00709-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 15.00                 | 0.00             | No                      |              |

**060-78489** Highways - Executed

4.3 miles of resurfacing on IL 146 from the Union County line to just east of IL 37.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Johnson         | C-99-057-15                 | STPHVP6(491)              | 107RS-8               | FAP 885          | Pavement                | 9-00604-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**061-78565** Highways - Executed

Resurfacing on Old US 51 between the intersections of US 51 and Old US 51, including the Old US 51 spur.

|                   |                 |                    |                          |                  |                      |                              |              |
|-------------------|-----------------|--------------------|--------------------------|------------------|----------------------|------------------------------|--------------|
| <b>Reg / Dist</b> | <b>Counties</b> | <b>State Job #</b> | <b>Federal Project #</b> | <b>Section #</b> | <b>Routes</b>        | <b>Major Work Categories</b> | <b>PPS #</b> |
| 5 / 9             | Jackson         | C-99-016-17        | STPRPWR(592)             | (9,10)RS-5       | FAU 9733<br>FAS 1911 | Pavement                     | 9-00039-0000 |

|                     |                       |                                    |                                  |                              |                         |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| <b>Award Period</b> | <b>Mentor Protégé</b> | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |
| 45                  | No                    | No                                 | No                               | No                           | N/A                     |

|                        |                        |                      |                     |              |              |                                |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b> | <b>Working Days</b> | <b>DBE %</b> | <b>VBP %</b> | <b>Prequalification Waiver</b> |
| No                     |                        |                      | 35                  | 3.00         | 0.00         | No                             |

**062-78607** Highways - Executed

9.5 miles of resurfacing on IL 13/127.

|                   |                 |                    |                          |                       |               |                              |              |
|-------------------|-----------------|--------------------|--------------------------|-----------------------|---------------|------------------------------|--------------|
| <b>Reg / Dist</b> | <b>Counties</b> | <b>State Job #</b> | <b>Federal Project #</b> | <b>Section #</b>      | <b>Routes</b> | <b>Major Work Categories</b> | <b>PPS #</b> |
| 5 / 9             | Perry           | C-99-061-17        | NHPPSJZX(785)            | (103,16,15,14,13)RS-5 | FAP 42        | Pavement                     | 9-00398-0100 |

|                     |                       |                                    |                                  |                              |                         |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| <b>Award Period</b> | <b>Mentor Protégé</b> | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |
| 45                  | No                    | No                                 | No                               | No                           | N/A                     |

|                        |                        |                      |                     |              |              |                                |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b> | <b>Working Days</b> | <b>DBE %</b> | <b>VBP %</b> | <b>Prequalification Waiver</b> |
| No                     |                        |                      | 60                  | 2.00         | 0.00         | No                             |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**063-78608** Highways - Executed

2.6 miles of resurfacing on IL 148 from Maple Street in Zeigler to 0.8 miles south of Franklin/Williamson County line.

| Reg / Dist | Counties               | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|------------------------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 5 / 9      | Williamson<br>Franklin | C-99-062-17 | NHPPXETS(664)     | 129RS-9   | FAP 726 | Pavement              | 9-00360-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 0.00  | 0.00  | No                      |

**064-78638** Highways - Executed

3.6 miles of resurfacing on IL 127 in Perry County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|--------|-----------------------|--------------|
| 5 / 9      | Perry    | C-99-053-18 | NHPP8Z77(544)     | 8RS-3     | FAP 42 | Pavement              | 9-00582-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**065-78639** Highways - Executed

2.1 miles of resurfacing on Herrin Road from Christmas Tree Road to just east of I-57.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Williamson      | C-99-054-18                 | STPZ3YG(601)              | 39RS-2                | FAS 903          | Pavement                | 9-00541-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 3.00                  | 0.00             | No                      |              |

**066-78673** Highways - Executed

1.6 miles of resurfacing on US 51 in Jackson County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jackson         | C-99-082-18                 | NHPP65YN(237)             | (9-1,9)RS-7           | FAP 322          | Pavement                | 9-00713-1901 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**067-78691** Highways - Executed

1.8 miles of resurfacing on IL 14 from just west of the intersection of IL 14 and Old IL 14 West Connector to just east of the intersection of IL 14 and Old IL 14 East Connector.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Perry           | C-99-119-18                 | STPD5NP(319)              | (1-1)RS-4             | FAP 869          | Pavement                | 9-00713-1903 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**068-78692** Highways - Executed

0.8 miles of milling and resurfacing on IL 13 from IL 37 to Fair Street in Marion.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Williamson      | C-99-120-18                 | NHPPSMN5(910)             | (1X-1,6Z)RS-4         | FAP 331          | Pavement                | 9-00542-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**069-78723** Highways - Executed

13.5 miles of resurfacing on IL 142 from IL 14 to the Saline County line and 3.4 miles of resurfacing from 3 miles south of Eldorado to the west city limits.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes             | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|--------------------|-------------------------|------------------------------|
| 5 / 9           | Various         | C-99-051-19                 | STPAQC2(446)              | D9 RESURFACE 2020-<br>1 | FAP 776<br>FAS 902 | Pavement                | 9-00460-0100<br>9-00613-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification   |                         |                              |
| 45              | No              | No                          | No                        | No                      | No                 | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %              | Prequalification Waiver |                              |
| No              |                 |                             | 65                        | 5.00                    | 0.00               | No                      |                              |

**070-78740** Highways - Executed

6.5 miles of resurfacing on I-64 from the northwest White County line to County Road Bridge (1350E).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | White           | C-99-081-19                 | NHPPKNL4(563)             | (97-1,97-1-1)RS-2     | FAI 64           | Pavement                | 9-74520-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**071-78741** Highways - Executed

Resurfacing on IL 142 from I-64 to the Hamilton County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jefferson       | C-99-082-19                 | STPTE8R(484)              | 113RS-6               | FAP 849          | Pavement                | 9-00447-0200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 2.00                  | 0.00             | No                      |              |

**072-78742** Highways - Executed

Resurfacing on IL 145 from IL 146 to the Massac County line and from the Pope County line to US 45 near Metropolis.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9           | Massac<br>Pope  | C-99-083-19                 | STP9TOL(341)              | (102,103)RS-3         | FAP 132          | Pavement                | 9-00529-0000<br>9-00607-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 60                        | 4.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**073-78743** Highways - Executed

3.2 miles of resurfacing on US 45 from the Johnson County line to IL 169.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Massac          | C-99-084-19                 | STP5N8Z(028)              | 39RS-9                | FAS 960          | Pavement                | 9-00443-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

**074-62F29** Highways - Executed

Extensive repairs to SN 016-0575 carrying Sauk Trail over I-57 in Richton.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-275-17                 | NHPPAKUH(865)             | 0203-1001HB-BR        | FAU 1632         | Bridges                 | 1-79089-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2020      |                             | 10                        | 19.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**075-64M22** Highways - Executed

17.12 miles of routing, cleaning, and sealing the centerline and shoulder joints on I-80 from 0.5 miles W of the IL-82 to the Bureau County Line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Henry           | C-92-057-17                 | NHPP2HI5(466)             | (37-4,5,6)CJS         | FAI 80           | Pavement                | 2-20700-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 0.00                  | 0.00             | No                      |              |

**076-68D00** Highways - Executed

2.93 miles of resurfacing, patching, and partial depth patching from N of IL-17 (W) to just N of the Stark/Henry County Line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Henry<br>Stark  | C-94-010-16                 | STPTLNC(008)              | 14RS-5                | FAP 22           | Pavement                | 4-00137-0150 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 6.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**077-68D68** Highways - Executed

7.5 miles of resurfacing on IL-29 from Senachwine Creek in Chilicothe to IL-17 E in Sparland.

| Reg / Dist      | Counties           | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|--------------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Marshall<br>Peoria | C-94-068-17                 | NHPP-STP6EYQ<br>(140)     | 8RS-8,6RS-3,5RS-<br>2,4RS-4 | FAP 318          | Pavement                | 4-40700-0300 |
| Award Period    | Mentor Protégé     | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No                 | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date    | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                    |                             | 60                        | 5.00                        | 0.00             | No                      |              |

**078-68E93** Highways - Executed

Resurfacing on IL-40 from Ravinswood Rd. to N of Timber Lane.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-042-19                 | NHPP-STPUDAU<br>(932)     | (Y)RS-6;N             | FAP 646          | Pavement                | 4-07219-0200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 4.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**079-68F10** Highways - Executed

Resurfacing Gulfport Interchange US 34 ramp EB to US 4, US 34 EB to Chinn Ave, US 34 WB to US 34 ramp WB. and Chinn Ave to US 34.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Henderson       | C-94-062-19                 | NHPP-STPEUQD<br>(541)     | (8R)RS-2              | FAP 313          | Pavement                | 4-00104-0210 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 6.00                  | 0.00             | No                      |              |

**080-78652** Highways - Executed

Replace box culvert SN 035-70222 carrying IL 34 over a ditch, 4.2 miles north of IL 34/146.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Hardin          | C-99-071-18                 | STPL2IE(882)              | 4CR-1                 | FAP 778          | Bridges                 | 9-00301-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**081-78676** Highways - Executed

Replace box culvert SN 073-7005 carrying US 51 over an unnamed stream, 0.26 mile north of IL 154, between DuQuoin and Tamaroa.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Perry           | C-99-099-18                 | STPQMTB(653)              | 5(CR-1)               | FAP 322          | Bridges                 | 9-00643-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 12/16/2019      |                             | 10                        | 11.00                 | 0.00             | No                      |              |

**082-78705** Highways - Executed

7.9 miles of resurfacing and ADA improvements on IL 13/127 from Finny Road, north of Murphysboro, to the Perry County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jackson         | C-99-023-19                 | NHPPVEDW(944)             | (15,14,13,13-1)RS-6   | FAP 42           | Pavement                | 9-00588-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 3.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: June 03, 2026

**083-78714** Highways - Executed

Surf preparation and application of bridge deck concrete sealer at various locations in Franklin, Hamilton and White counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Various         | C-99-043-19                 | STPEG4W(775)              | D9 DECK SEAL 2020-1   | VARIOUS          | Bridges                 | 9-00410-2000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 0.00                  | 0.00             | No                      |              |

---