

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

001-60M68 Highways - Executed

Bridge deck and approach overlay, bridge deck and approach repairs, reconstruction of deck joints, substructure repairs and pavement patching and overlay on existing structure no. 016-0811.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-153-11 | NHPP0MSU(054) | 2010-120-I | FAP 379 | Bridges | 1-78380-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 09/30/2020 | | 5 | 18.00 | 0.00 | No |

002-60Y74 Highways - Executed

Intersection improvement, channelization, and traffic signal modernization project on Golf Rd from Overlook Dr to Harms Rd in Morton Grove and Cook County Forest Preserve.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-012-15 | CMAQ1G4R(981) | 584N(14) | FAU 1312 | Pavement | 1-78282-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 70 | 20.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

003-62G17 Highways - Executed

3.1 miles of designed overlay and ADA ramp improvements on Northwest Highway from US 14 (Miner Street) to Merrill Street in Maine Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-180-18 | STP2S1A(443) | (120Y&86B)RS-1 | FAU 3524 | Pavement | 1-79064-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2020 | | 5 | 20.00 | 0.00 | No |

004-62G27 Highways - Executed

2 miles of standard overlay and ADA ramp improvements on US 12 (Main Street) IL 173 (Kenosha Street) to Tryon Grove Road in the Village of Richmond.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | McHenry | C-91-167-18 | NHPP8QYU(082) | 111-RS-18 | FAP 334 | Pavement | 1-79280-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 16.00 | 0.00 | No | | |

005-62H96 Highways - Rejected

Overlay and pedestrian ramps on US 41; bridge deck repair on the I-94 off ramp to US 41 from I-94 to North of Old Orchard Rd. in Willmette and Skokie.

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

006-62J05 Highways - Executed

Traffic signal modernization that includes going protected on for the NB/SB left turns and pedestrian improvements at the intersection of IL Rte 131 at IL Rte 120 in Waukegan.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Lake | C-91-352-19 | HSIP9YKW(865) | 2019-027-TS | FAU 2711 | Electrical | 1-80349-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 0.00 | 0.00 | No |

007-62J33 Highways - Executed

Bridge overlay and joint repair on SN 016-2036 carrying Halsted Street over I-57 in Bellwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-417-19 | STP0652(581) | 2019-056-BR | FAI 57 | Bridges | 1-80473-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 4.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

008-62J42 Highways - Executed

Removal and replacement of a weigh-in-motion scale, adjacent pavement and shoulder removal and replacement on I-80 at the westbound Frankfort weigh station scale #10. , Removal and replacement of a weigh-in-motion scale, adjacent pavement and shoulder removal and replacement on I-80 at the westbound Frankfort weigh station scale #10.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-430-19 | STP0MD1(854) | 2019-065-I | FAI 80 | Miscellaneous | 0-01536-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 5.00 | 0.00 | No |

009-62J45 Highways - Executed

0.48 miles of designed overlay and pedestrian ramp improvements on Avondale Avenue from Pulaski Road to Addison Street in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-433-19 | STP1ET9(375) | 2019-079-RS&SW | OR 303 | Pavement | 1-80415-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | Yes | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 16.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

010-62J46 Highways - Executed

Designed overlay and pedestrian ramp project begins at the intersection of West Westgate Rd and I-55 South Frontage Rd and proceeds East for 2.44 miles to the West leg of the intersection of I-55 South Frontage Rd and Cass Ave.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-434-19 | STP9X9Y(399) | 2019-078-RS&SW | FAI 55 | Pavement | 1-79535-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 40 | 19.00 | 0.00 | No | | |

011-62J48 Highways - Executed

Resurfacing (3R) ADA improvements on OR 309a (Old Western Ave) from Broadway Street to Western Avenue.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-436-19 | N/A | 2019-076-RS&SW | OR 309A | Pavement | 1-76728-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

012-62J49 Highways - Executed

Standard overlay, pedestrian ramps on IL 25/Liberty St from Page Ave to Dwight St in Elgin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Kane | C-91-437-19 | NHPPAHA4(685) | 2019-075-RS&SW | FAP 360 | Pavement | 1-80388-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/25/2021 | | 5 | 25.00 | 0.00 | No | | |

013-62J51 Highways - Executed

Cleaning and painting designated steel surfaces of bridge structures carrying 1) Chicago Heights Glenwood Road over Butterfield Creek; 2) 183rd Street over I-57; 3) IL 50 over I-57; in the City of Country Club Hills and the Village of Glenwood. (SN 016-0793, 016-0583, 016-1014)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-439-19 | | 2019-072-BP | FAI 57 FAU 3603 | Bridges | 0-01373-1001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 70 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

014-62J52 Highways - Executed

Cleaning and painting designated steel surfaces of bridge structures carrying Touhy Ave over Des Plaines River, and Wolf Rd over Weller Ditch in Des Plaines.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-----------------------|---------------------------|---------------------|-------------------------|------------------|
| 1 / 1 | Cook | C-91-440-19 | STP-NHPPHTU8 (885) | 2019-071-BP | FAP 341 FAU 2691 | Bridges | 0-01373-1002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | QP-1 & QP-2 |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 5.00 | 0.00 | No | |

015-62J53 Highways - Executed

Cleaning and sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter, restriping with modified urethane pavement marking in Ford Heights, Lynwood, and Sauk Village.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------|
| 1 / 1 | Cook | C-91-441-19 | NHPPYXMX(810) | 2019-070-I | FAP 353 | Pavement | 1-80396-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 8.00 | 0.00 | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

016-62J54 Highways - Executed

4.6 miles of designed overlay and ADA pedestrian ramp improvements on Golf road from IL 43 (Waukegan Road) to McCormick Boulevard in the Villages of Glenview, Golf, Morton Grove, Skokie and City of Evanston.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-442-19 | STPFPF5(007) | 2019-069-RS&SW | FAU 1312 | Pavement | 1-79440-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2020 | | 5 | 24.00 | 0.00 | No |

017-62J57 Highways - Executed

0.8 miles of standard overlay and ADA improvements on Butterfield Road in the Village of Bellwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-445-19 | STPER54(094) | 2019-066-RS&SW | FAU 3545 | Pavement | 1-80414-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | Yes | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 14.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

018-62J60 Highways - Executed

Bridge deck overlay and joint repairs on IL 113 over I-55 in the City of Braidwood. (SN 099-0151)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-003-20 | N/A | 2019-086-BR | FAU 383 | Bridges | 1-80002-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 50 | 7.00 | 0.00 | | No |

019-62K07 Highways - Rejected

Expressway mowing North.

020-62K08 Highways - Rejected

Expressway mowing South.

021-62K10 Highways - Withdrawn

Dead tree removal along expressway and arterial routes of District One. , Dead tree removal along expressway and arterial routes of District One. , Dead tree removal along expressway and arterial routes of District One.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1 | Various | C-91-066-20 | N/A | | | Miscellaneous | 0-02065-1001 0-02174-1010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/30/2022 | | | Pending | Pending | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

022-62K14 Highways - Executed

Bridge deck overlay and joint repairs of IL 62 (Algonquin Rd) over the Fox River in Algonquin. , Bridge deck overlay and joint repairs to IL 62 (Algonquin Rd) over the Fox River in Algonquin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | McHenry | C-91-074-20 | NHPPCTZX(222) | 2019-140-BR | FAP 339 | Bridges | 1-79985-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 21.00 | 0.00 | No | | |

023-64M43 Highways - Executed

Cold milling, patching, and resurfacing from Wilson St in Polo to 0.1 mile N of Liberty Ct in Dixon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 2 / 2 | Ogle Lee | C-92-068-18 | NHPPZ586(134) | 7RS-1 | FAP 316 | Pavement | 2-28850-0100 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 100 | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

024-64M46 Highways - Executed

7.94 miles of routing, cleaning, and sealing the centerline and shoulder joints on I-80 from 0.5 miles E of the I-74/I-80 interchange to 0.5 miles W of IL 82.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Henry | C-92-005-18 | NHPPUABR(598) | (37-2, 37-3)CJS | FAI 80 | Pavement | 2-10801-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

025-64N10 Highways - Executed

Deck patching, expansion joint replacement, concrete overlay and painting structural steel on SN 081-0036 carrying IL 5/IL 92 over the IAIS RR, 0.2 miles NE of IL 84.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Rock Island | C-92-082-19 | STPX39N(298) | (7R-VB)BRR | FAP 300 | Bridges | 2-20302-0100 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

026-64N33 Highways - Executed

Expansion joint replaement, minor deck repairs and painting beam ends on SN 004-0015 carrying Poplar Grove Rd over business route US 20 (James Gang Parkway).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Boone | C-92-020-19 | NHPPGQFF(032) | (1-2HB)BJR | FAP 517 | Bridges | 2-20347-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

027-64N75 Highways - Executed

Deck patching, expansion joint replacement, HMA overlay, and miscellaneous other repairs on SN 089-0051, carrying IL 26 over the Pecatonica River in Freeport.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Stephenson | C-92-044-19 | NHPPA06Q(274) | (102BR)BDR | FAP 316 | Bridges | 2-20259-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

028-64P08 Highways - Executed

Cold milling and HMA resurfacing on US 67 from Second Ave to Fifth Ave in Rock Island.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Rock Island | C-92-008-20 | N/A | D2 RS 2020-4 | FAP 599 | Pavement | 0-02174-2008 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

029-66A51 Highways - Executed

Milling and resurfacing shoulders and 8.5" of HMA mainline pavement, replacing cable median barrier, and structural repairs with scarification on some. The project will be staged using crossovers. It is located on I-55 from 0.39 miles S of Gardner Rd to 0.83 miles S of Reed Rd interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Grundy | C-93-122-19 | STP3JLC(061) | (32-1)RS-4 | FAI 55 | Bridges | 3-05532-0020 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 07/02/2021 | | 15 | 7.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

030-66C59 Highways - Executed

Replacing the existing structure carrying CH 9 over I-80 including a new embankment and CH 9 realignment and reconstruction. Resurfacing of the IDOT buildings is also proposed under CI funds.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-044-19 | NHPPT03P(098) | (50-3)HBR-3 | FAI 80 | Bridges | 3-43760-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 120 | 10.00 | 0.00 | | No |

031-66E68 Highways - Executed

Removing SN 053-0065 and replacing it with SN 053-0192. The work also includes guardrail removal and replacement, channel excavation, rip rap placement, milling and resurfacing of adjacent pavement, pavement marking, and pavement markers.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Livingston | C-93-025-19 | STP5D4E(092) | (112BR-2)BR-2 | FAP 673 | Bridges | 3-53065-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 100 | 9.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

032-66F08 Highways - Executed

Complete deck replacement of the I-180 bridge over the Illinois River and pavement resurfacing and replacement on the approach to the bridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------|----------------|-----------------------------|---------------------------|---------|-------------------------|------------------|
| 2 / 3 | Putnam Bureau | C-93-049-19 | NHPPKKG(625) | (06-3, 78-1)BR-1 | FAI 180 | Bridges | 3-78001-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2022 | | 15 | 8.00 | 0.00 | No | |

033-66H21 Highways - Executed

1.279 miles of superstructure replacements and bridge repairs from LaSalle Rd to Little Vermilion River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | LaSalle | C-93-094-19 | NHPPXDKR(465) | 50-2(HB-2)BDR(HB-1) BR(BR)BR-1 | FAI 80 | Bridges | 3-50220-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 11/19/2021 | | 10 | 15.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

034-66H52 Highways - Executed

Bridge replacement (Ex:019-0021, Prop:019-0050) over a tributary to the Kishwaukee River and associated approach roadway work.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | DeKalb | C-93-130-19 | STPWLUF(999) | (125BR-1)BR-1 | FAP 553 | Bridges | 3-19021-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 60 | 9.00 | 0.00 | | No |

035-66J57 Highways - Executed

Class A patching on the on/off ramp terminals and Class B patching on the on/off ramp pavements and US 52 mainline pavements at the interchanges of FAI 39 and US 52.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-035-19 | N/A | (50-6)K&PP | FAI 39 | Pavement | 0-02174-3010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

036-66K36 Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components on SN's 006-0125 and 006-0126.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 2 / 3 | Bureau | C-93-127-19 | | (06-1HB-1, 06-1HB-3) BP-2 | FAI 180 | Bridges | 0-01373-3001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | QP-1 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 2.00 | 0.00 | No | |

037-66K37 Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components of SN's 019-0036 and 019-0037.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|--------------------|-------------------------|--------------|
| 2 / 3 | DeKalb | C-93-128-19 | | (116R-2BR-1,125BR-2) BP | FAP 573 FAP 553 | Bridges | 0-01373-3002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | QP-1 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

038-66K38 Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components of SN 050-0165 carrying US Rte 34 over FAI 39 interchange of US 34 and I-39.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-129-19 | NHPPI9CY(495) | (50-7HB)BP-2 | FAI 39 | Bridges | 0-01373-3003 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

039-66K48 Highways - Executed

Various bridge repairs to SN's 053-0139(SB) and 053-0140(NB) carrying FAI 55 over the west fork of Mazon River 3.0 miles southwest of IL Rte 17.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Livingston | C-93-020-20 | N/A | (53-2B)BRR | FAI 55 | Bridges | 0-02174-3005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

040-66K74 Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components of SN 006-0123 carrying TR 148 over I-80.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Bureau | C-93-034-20 | | (06-3HB)BP | FAI 80 | Bridges | 0-01373-3004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

041-66K75 Highways - Executed

Weed spraying on various routes in Grundy and Livingston counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | Iroquois Grundy | C-93-035-20 | N/A | 2020-1 WEED SPRAY | VARIOUS | Miscellaneous | 0-02065-3002 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/01/2020 | | 5 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

042-68E34 Highways - Executed

Resurfacing I-39 from 3.1 miles S of IL 116 to 1.0 mile N of IL 116.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 4 | Woodford | C-94-069-18 | NHPP5DBD(085) | 102[2RS-3,3RS-1] | FAI 39 | Pavement | 4-00153-0300 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 0.00 | 0.00 | No | |

043-70B92 Highways - Executed

Bridge deck repairs to SN(s) 010-0031,010-0032,010-0089, and 010-0175.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 5 | Champaign | C-95-042-18 | NHPPLJIE(900) | (10-6,7)BDR | FAI 74 | Bridges | 5-53166-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 130 | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

044-70E44 Highways - Executed

506.1 miles of spraying, approximately 1405 acres of state right of way along all interstate routes including interchanges in Champaign, Dewitt, Douglas, McLean, Piatt and Vermilion Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | Various | C-95-025-20 | N/A | D5 WEED SPRAYING 2020-1 | VARIOUS | Miscellaneous | 0-02065-5002 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 05/15/2020 | | 5 | 0.00 | 0.00 | No | | |

045-72G01 Highways - Executed

4 miles of resurfacing on IL 94 from Powellton Road to 1.1 miles north of CH 29 (Ferris Road).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|------------------------------|---------|-----------------------|------------------------------|
| 4 / 6 | Hancock | C-96-034-13 | STPRX6W(036) | (106)RS-7, (107)RS-6, BDR | FAP 514 | Pavement | 6-00711-0000 6-00711-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 7.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

046-72L26 Highways - Executed

5.1 miles of pavement patching, 4- overlay (southbound lane) and guardrail removal and replacement on US 67, I-72 BUS from Markham Road (TR 78) to 1.1 miles north of I-72.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------------------|--------|-----------------------|------------------------------|
| 4 / 6 | Morgan | C-96-062-19 | NHPPPL0H(466) | (69-2) PP (69-13) RS-1, FAP 310 PP | | Pavement | 6-01307-0000 6-01307-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 8.00 | 0.00 | No |

047-72L28 Highways - Executed

7.2 miles of pavement preservation with Cape Seal of mainline, Fog Seal of shoulders and micro surfacing of medians and intersecting sideroads on IL 110/ 336 from 0.8 miles north of West Point Road to 3.1 miles south of the US 136 overpass in Carthage.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Hancock | C-96-064-19 | NHPPQ82A(054) | (34-2) Q-1 | FAP 302 | Pavement | 6-01261-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 9.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

048-72L30 Highways - Executed

14.3 miles of crack and joint sealing on I-55 from the Madison County line to north of IL 16.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------------|-----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 4 / 6 | Montgomery Macoupin | C-96-066-19 | NHPP4E3T(009) | (59-1, 2 & 68-1) CJS | FAI 55 | Pavement | 6-01410-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

049-72L41 Highways - Executed

Painting portions of 2 bridges on IL 111 in Macoupin County. (SN 059-0016 and 059-0013).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|--|
| 4 / 6 | Macoupin | C-96-018-20 | STPQQWS(996) | (107, 126) BP | FAP 761 FAP 608 | Bridges | 6-01414-0010 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | QP-1 & QP-2 | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

050-72L42 Highways - Executed

Painting portions of 5 bridges on various routes in the western part of District 6. (SN 034-0066, 034-0063, 075-0130, 075-0131, 086-0045)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|---------|-----------------------|------------------------------|
| 4 / 6 | Various | C-96-020-20 | STPCB8X(713) | D6 BRIDGE PAINTING 2020 | VARIOUS | Bridges | 6-01414-0020 6-01414-0021 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 0.00 | 0.00 | No |

051-72L47 Highways - Executed

Replacing expansion joints and performing beam end repairs on SN 001-0054 carrying IL 96 over Mill Creek in Adams County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Adams | C-96-026-20 | N/A | (12) BJR, BRR | FAS 1597 | Bridges | 0-02174-6026 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

052-72L48 Highways - Executed

Replacing damaged parapet walls on SN 065-0002 carrying IL 97 over the Sangamon River in Menard County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Menard | C-96-027-20 | N/A | (2) BRR | FAP 34 | Bridges | 0-02174-6027 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 4.00 | 0.00 | No |

053-74260 Highways - Executed

13.1 miles of patching, milling, resurfacing and guardrail updates on IL 121 from the east city limits of Sullivan to 0.2 miles west of 300E in Mattoon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-------------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Moultrie Coles | C-97-091-07 | NHPP1ZHM(574) | (104,105)RS-4 | FAP 320 | Pavement | 7-51270-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 85 | 5.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

054-74325 Highways - Executed

Superstructure replacement for SN 018-0057 carrying the Montrose Blacktop over Spring Point Creek, 0.5 miles north of the Effingham County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 4 / 7 | Cumberland | C-97-088-08 | STPFXLP(642) | (12BR-1)BR | FAP 828 | Bridges | 7-50201-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 6.00 | 0.00 | No | |

055-74407 Highways - Executed

6.3 miles of patching, milling, resurfacing, longitudinal joint sealant and shoulder work on IL 33 from IL 130 to IL 49.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Jasper | C-97-121-09 | STPUE5N(840) | (3,4)RS-3 | FAP 781 | Pavement | 7-79905-4000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 4.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

056-74932 Highways - Executed

10 miles of pavement patching and detector loops on US 51 from I-72 to the Dewitt County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 4 / 7 | Macon | C-97-008-20 | N/A | D7 PATCHING 2020-4 | FAP 322 | Pavement | 0-02174-7009 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 0.00 | 0.00 | No |

057-74933 Highways - Executed

2.4 miles of pavement patching on IL 121 from University Avenue in Decatur to Bearsdale Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Macon | C-97-009-20 | N/A | D7 PATCHING 2020-5 | FAP 320 | Pavement | 0-02174-7010 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

058-74951 Highways - Executed

5.7 miles of patching, cape seal and raised reflective pavement markers on IL 242 from south of Section Line Road in Wayne City to north of I-64.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Wayne | C-97-028-20 | STPVJJV(485) | (101) PVMT PRSV | FAP 776 | Pavement | 7-51063-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 3.00 | 0.00 | No | | |

059-76J85 Highways - Executed

ADA improvements on US 50 from 3rd Street to Seven Hills Road in O-Fallon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | St. Clair | C-98-223-18 | STPLRGG(822) | 32,31SW-1 | FAU 9166A | Pavement | 8-00480-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 100 | 10.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

060-76K36 Highways - Executed

7.1 miles of overlay resurfacing and ADA improvements on IL 100 from IL 96 to the Pike County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Calhoun | C-98-204-18 | STPH01K(139) | 124,4,5RS-3 | FAP 558 | Pavement | 8-00407-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 35 | 12.00 | 0.00 | | No |

061-76K43 Highways - Executed

2.5 miles of resurfacing on IL 162 from IL 157 to just east of IL 159.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | Madison | C-98-210-18 | NHPP5KMJ(278) | (51,59,31)RS-4 | FAP 586A | Pavement | 8-00469-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 14.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

062-76K65 Highways - Executed

Bridge joint repairs and HMA overlay with Bridge repairs on IL 3 at Mary's River, 1.3 miles south of Chester. (SN 079-0011)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|------------------------------|
| 5 / 8 | Randolph | C-98-312-18 | NHPPZWPL(369) | 121-BR-1 | FAP 312 | Bridges | 8-00581-0000 8-00581-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/03/2020 | | 10 | 11.00 | 0.00 | No |

063-76L31 Highways - Executed

ADA improvements along IL 161 from Clinton Street to 11th Street in New Baden.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Clinton | C-98-179-18 | STPZJKL(369) | 126-SW-1 | FAP 805 | Pavement | 8-00480-2020 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 85 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

064-76L91 Highways - Executed

ADA improvements and traffic signal replacement on IL 3 from south of 20th Street to Niedringhaus Avenue in Granite City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Madison | C-98-314-18 | NHPPA0CS(973) | 103SW-1 | FAP 2 | Pavement | 8-00480-0195 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 15.00 | 0.00 | No |

065-76N08 Highways - Executed

Ultra-thin bonded wearing course on I-64 from 0.3 miles east of the St. Clair County line to the Washington County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | Clinton | C-98-048-20 | NHPPXD6E(858) | 14-1RS-2 | FAI 64 | Pavement | 8-00733-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 12.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

066-76N23 Highways - Executed

2.1 miles of patching along IL 203 from Eagle Park Road to Collinsville Road and along Collinsville Road / 9th Street from Lake Avenue to 0.1 miles east of IL 203.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-063-20 | N/A | (580,581)PP-1 | FAP 594 | Pavement | 0-02174-8006 |
| | Madison | | | | FAU 9213 | | 0-02174-8009 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 15.00 | 0.00 | No |

067-76N24 Highways - Rejected

2.4 miles of patching on 6th Street from IL 177 to IL 161.

068-78504 Highways - Executed

Replacement of 2 three-span bridges with new three-span integral abutment bridges on I-57 over Big Creek, 3 miles north of the Dongola Interchange. (SN 091-0005 and 091-0006)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Union | C-99-003-16 | NHPPU2AS(458) | (91-3)B-2 | FAI 57 | Bridges | 9-98380-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/15/2021 | | 25 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

069-78506 Highways - Executed

Replacement of a three-span bridge with a two-span integral abutment bridge carrying IL 148 over Wolf Creek, 1 mile south of the I-57 interchange. (SN 100-0038)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 9 | Williamson | C-99-005-16 | STPEPRZ(583) | 41B-2 | FAP 726 | Bridges | 9-00186-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 130 | 18.00 | 0.00 | No | |

070-78551 Highways - Executed

1.5 miles of patching, surface removal, resurfacing, shoulders, pavement markings and raised reflective pavement markers on Gorham Spur Road from Lake Street to IL 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 9 | Jackson | C-99-053-16 | STPG84H(089) | (130,130-1)RS-5 | FAS 912 | Pavement | 9-00534-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

071-78611 Highways - Withdrawn

Construction of structural retaining wall, new PCC pavement, PCC shoulders, guardrail, earthwork and removal of existing runaround road on IL 127 south of Alto Pass. , Construction of structural retaining wall, new PCC pavement, PCC shoulders, guardrail, earthwork and removal of existing runaround road on IL 127 south of Alto Pass.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Union | C-99-065-17 | | | | Pavement | 9-00820-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/01/2021 | | | Pending | Pending | No |

072-78726 Highways - Withdrawn

Patching SN 041-0016 and 041-0017 carrying I-57 over Southern Railroad, 0.25 miles north of Dix Exit 103. , Patching SN 041-0016 and 041-0017 carrying I-57 over Southern Railroad, 0.25 miles north of Dix Exit 103.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Jefferson | C-99-055-19 | N/A | | | Bridges | 0-02174-9012 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 40 | Pending | Pending | | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

073-78735 Highways - Withdrawn

Crack sealing throughout various counties and routes in District 9.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 9 | Various | C-99-073-19 | N/A | | | Pavement | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | Pending | Pending | No | |

074-78751 Highways - Executed

Resurfacing ramps, shoulders and gore areas on I-57 northbound ramps at Exit 53.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Williamson | C-99-003-20 | N/A | (X1-6)RS-3 | FAI 57 | Pavement | 0-02174-9001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 5.00 | 0.00 | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

075-78755 Highways - Executed

Weed spraying for broadleaf weeds along I-24 and I-57 at various locations in various counties in District 9.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|------------------|-------------------------|------------------|
| 5 / 9 | Various | C-99-009-20 | N/A | D9 WEED SPRAY 2020 -1 | FAI 24 FAI 57 | Miscellaneous | 0-02065-9001 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 05/08/2020 | | | 0.00 | 0.00 | No | |

076-78756 Highways - Executed

Weed spraying for Johnson Grass along I-24 and I-57 at various locations in various counties in District 9.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|------------------|-------------------------|------------------|
| 5 / 9 | Various | C-99-010-20 | N/A | D9 WEED SPRAY 2020 -2 | FAI 24 FAI 57 | Miscellaneous | 0-02065-9002 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 05/29/2020 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

077-78757 Highways - Executed

4 miles of resurfacing, partial depth patching and raised reflective pavement markers on I-64 from the Washington County line (MP 62) to MP 66.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 5 / 9 | Jefferson | C-99-011-20 | N/A | D9 PATCH 2020-3 | FAI 64 | Pavement | 0-02174-9007 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

078-46532 Highways - Rejected

Replacement of various lengths of guardrail reflectors and delineation panel replacement on various routes in various counties of District 7.

079-46533 Highways - Executed

"On-Call" pavement marking with various materials including thermoplastic, paint, preformed plastic, polyurea, modified urethane, pavement marking removal , hot-spray thermoplastic, grooving for pavement marking, and aerial markings.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Various | M-60-014-20 | N/A | D3 GRVD PVMNT MRKG 20-21 | VARIOUS | Miscellaneous | 0-01473-3001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 09/30/2021 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

080-46534 Highways - Executed

Pavement marking repair at various locations in DeWitt, McLean, and Piatt Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|----------------------------|---------|-------------------------|------------------|
| 3 / 5 | Various | M-60-015-20 | N/A | D-5 PVMNT MRK RPR 20-22 | VARIOUS | Miscellaneous | 0-01473-5002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/20/2020 | | 5 | 0.00 | 0.00 | No | |

081-60L88 Highways - Executed

Designed overlay and ADA pedestrian ramps on Bryn Mawr Avenue beginning just east of IL 43 and extending 2.14 miles to the east, in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-055-11 | STP2E6T(905) | 2010-091-RS | FAU 1350 | Pavement | 1-77180-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 70 | 24.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

082-62A26 Highways - Executed

Pavement widening on IL 53 / IL 68 to provide a new southbound right turn lane at the intersection of Rand Road and Dundee Road; includes new median, patching, resurfacing, traffic and lighting modifications and sewer installation.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-113-15 | NHPP-HSIPRAK7 (796) | 3041-N-2 | FAP 343 | Pavement | 1-78102-0000 1-78102-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 09/30/2021 | | | 21.00 | 0.00 | No |

083-64L57 Highways - Executed

Pavement patching and HMA resurfacing on IL 251 Wisconsin State Line to S of Forest Hills Rd in Machesney Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 2 | Winnebago | C-92-017-17 | NHPP0CYF(044) | (4,5,6)RS | FAP 738 | Pavement | 2-29595-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 110 | 4.00 | 0.00 | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

084-64L72 Highways - Executed

HMA resurfacing on I-39 from 0.4 mile N of Baxter Rd to 0.3 mile N of Harrison Ave Interchange, US 20 0.7 mile W of Alpine Rd to I-39, and Baxter Rd from 0.1 mile W to 0.2 mile E of I-39.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|--------------------------------|-------------------------|------------------------------|--|
| 2 / 2 | Winnebago | C-92-031-18 | NHPP8QQ3(941) | (201-1,2,3)RS-1&(4,4-1,5)RS-2 | FAI 39 FAP 301 FAS 1045A | Pavement | 2-13210-0100 2-13210-0200 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/31/2020 | | 15 | 5.00 | 0.00 | No | | |

085-64N95 Highways - Executed

"On-Call" guardrail and fence repairs along State maintained routes in Boone, Carroll, JoDaviess, Ogle, Stephenson, and Winnebago Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Various | C-92-093-19 | N/A | D2 GR (NORTH) 2020 | VARIOUS | Miscellaneous | 0-02174-2001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 03/15/2021 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

086-64N96 Highways - Executed

"On-Call" guardrail and fence repairs along State maintained routes in Henry, Lee, Rock Island, Whiteside, and portions of LaSalle Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|------------------------------|
| 2 / 2 | Various | C-92-094-19 | N/A | D2 GR (SOUTH) 2020 | VARIOUS | Miscellaneous | 0-01858-2000 0-02174-2002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 03/15/2021 | | | 0.00 | 0.00 | No |

087-64N97 Highways - Executed

Roadside restoration of Right-Of-Way turf damage caused by motorists along State maintained routes within District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Various | C-92-095-19 | N/A | D2 RTR 2020 | VARIOUS | Miscellaneous | 0-02174-2000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 12/31/2020 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

088-64P01 Highways - Executed

Cold milling and HMA resurfacing of the Stockton maintenance yard and the Creston maintenance yard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|--------------------|-----------------------------|---------------------------|--------------------------|--------------------|-------------------------|-------|--|
| 2 / 2 | Ogle Jo Daviess | C-92-001-20 | N/A | D2 MAINT YARD 2020- 1 | TR 372 MUN 6080 | Pavement | N/A | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/30/2020 | | | 0.00 | 0.00 | No | | |

089-66K43 Highways - Executed

District wide tree removal on state maintained routes as needed.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | Various | C-93-133-19 | N/A | TREE REMVL ON-CALL FY20 | VARIOUS | Miscellaneous | 0-02065-3001 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 12/31/2020 | | | 0.00 | 0.00 | | No |

090-68C64 Highways - Rejected

0.535 mile of milling and resurfacing and replacement of culvert on IL Rte 41 over Gallett Creek 1.0 mile E of Prairie City.

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

091-68D86 Highways - Executed

Rehabilitation to SN 094-0041 carrying US 34 over US 67 and SN 094-0033 carrying US 34 over the BNSF Railroad, Southwest of Monmouth.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Warren | C-94-087-17 | NHPPB30Z(288) | [4HB;101VB-1]BR | FAP 313 | Bridges | 4-50401-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 90 | 8.00 | 0.00 | No |

092-68F13 Highways - Executed

District-wide weed spraying (off road).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 3 / 4 | Various | C-94-003-20 | N/A | D4 WEED SPRAYING 2020 | VARIOUS | Miscellaneous | 0-02065-4001 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 05/15/2020 | | 5 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

093-68F14 Highways - Executed

Dead tree removal at various locations within District 4.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|--|
| 3 / 4 | Various | C-94-004-20 | N/A | D4 DEAD TREE REMOVAL 2020 | VARIOUS | Miscellaneous | N/A | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/31/2020 | | 10 | 0.00 | 0.00 | No | | |

094-68F18 Highways - Executed

Bridge washing of 3 bridges over the Illinois River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 3 / 4 | Marshall | C-94-008-20 | NHPP-STP0FHX | D4 BRIDGE WASHING | VARIOUS | Bridges | 0-01290-4001 |
| | Mason | | (163) | 2020 | | | 0-01290-4002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

095-70912 Highways - Executed

Interstate resurfacing and ramp repair S of Lexington to Livingston Co Line 9.67 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | McLean | C-95-005-11 | NHPP2XUR(867) | (57-1, 57-2)RS-1 | FAI 55 | Pavement | 5-52962-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 11/15/2020 | | 10 | 3.00 | 0.00 | No | | |

096-70B38 Highways - Withdrawn

Bridge replacements under mattis ave. NW of Champaign.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Champaign | C-95-038-15 | | | | Bridges | 5-52954-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 11/30/2020 | | 10 | Pending | Pending | | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

097-70B98 Highways - Withdrawn

Bridge replacement under US 150 NW of Champaign. , Bridge replacement under US 150 NW of Champaign.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5 | Champaign | C-95-038-16 | | | | Bridges | 5-52954-2000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/30/2020 | | 10 | Pending | Pending | No | |

098-70E37 Highways - Executed

Standard overlay and cold milling at I-57 at I-74 ramps; I-74 at Oakwood ramps; Oakwood Rd S of I-74 interchange; I-74 W of I-57/I-74 interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------------|-----------------------------|---------------------------|-----------------------|-----------------------------|-------------------------|--------------|
| 3 / 5 | Champaign Vermilion | C-95-022-20 | N/A | D5 CM INLAY 2020-2 | FAI 57 FAI 74 FAS 331 | Pavement | 0-02174-5011 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

099-72G57 Highways - Executed

Patching, HMA surface removal to bare concrete, SMA binder and surface courses, HMA shoulders, aggregate shoulders, shoulder rumble strips, guardrail replacement and structure repairs on I-55 from 1.3 miles south of I-55 BUS to 0.6 miles north of IL 10 west of Lincoln and on I-55 BUS from east of Old Route 66 to south of 1056th Avenue south of Lincoln.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|---------------------------|-----------------------|--|
| 4 / 6 | Logan | C-96-026-14 | NHPP-STPRTYU (738) | (54-3 RS-2, 23 RS-5) BR | FAI 55 FAS 1772 | Pavement | 6-00316-0000 6-00316-0100 6-00316-0200 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 09/30/2020 | | 10 | 6.00 | 0.00 | No |

100-72G99 Highways - Executed

0.7 miles of resurfacing on IL 138 from IL 4 to 8th Street in Benld.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Macoupin | C-96-070-14 | STPJEPJ(794) | (119)RS-3,I-1 | FAS 728 | Pavement | 6-00795-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 40 | 4.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

101-72L25 Highways - Executed

26.4 miles of routing and sealing of longitudinal joints along with transverse cracks in the pavement on I-55, 72, and 72A in Sangamon County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------------------------|-----------------------------|-----------------------|------------------------------|
| 4 / 6 | Sangamon | C-96-061-19 | NHPPNQB1(400) | CJS - SANGAMON CO - 2019 | FAI 55 FAI 72 FAI 72A | Pavement | 6-01262-0000 6-01262-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 20 | 0.00 | 0.00 | No |

102-72L50 Highways - Executed

Patching on I-72 from Wabash Avenue to east of the MacArthur Boulevard interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------|--------|-----------------------|--------------|
| 4 / 6 | Sangamon | C-96-029-20 | N/A | (84-9-4) PP | FAI 72 | Pavement | 0-02174-6017 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

103-74935 Highways - Executed

Patching on US 45 from Finch Lane to US 50 and from U.S. 50 to the Wayne County line. Also includes patching along US 50, Xenia Road, west of Flora to Sumner.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|------------------------------|-----------------------------|---------------------------|-----------------------|--------------------------------|-------------------------|--------------|--|
| 4 / 7 | Lawrence Clay Richland | C-97-011-20 | N/A | D7 PATCHING 2020-7 | FAP 327 FAP 328 FAP 328A | Pavement | 0-02174-7012 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 3.00 | 0.00 | No | | |

104-76M71 Highways - Executed

3.5 miles of patching on IL 150 from IL 3 to the Perry County line and on IL 3 from IL 150 to the Jackson County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Randolph | C-98-104-19 | N/A | (110,111)PP-1 | FAP 312 FAP 861A | Pavement | 8-00714-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 70 | 14.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

105-78678 Highways - Executed

Cleaning and painting 3 portions of 3 structures, 2 in Alexander County and 1 in Johnson County. (SN 002-0023, 002,0024, 044-0035)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|----------------|-----------------------------|---------------------------|------------------|-------------------------|------------------|
| 5 / 9 | Johnson Alexander | C-99-103-18 | | D9 BRIDGE PAINT 2019-2 | FAI 57 FAI 24 | Bridges | 0-01373-9001 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 200 | 0.00 | 0.00 | No | |

106-78738 Highways - Executed

Bridge deck thin polymer overlays and approach patching on IL 154 in Franklin and Perry Counties, and IL 13 in Williamson County. (SN 028-0068, 028-0071, 028-0072, 100-0068, 100-0071, 073-0035)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|--|
| 5 / 9 | Various | C-99-077-19 | STPWDDJ(631) | D9 BRIDGE REPAIR 2020-4 | FAP 331 FAP 841 | Bridges | 9-00714-2070 9-00714-2071 9-00714-2073 9-00714-2074 9-00714-2075 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

107-61F32 Local Roads - Executed

Reconstruction of Main Street from Van Nortwick Avenue to Water Street and IL 31 from Elm Street to First Street in the City of Batavia.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|---------------------|-------------------------|--------------|--|
| 1 / 1 | Kane | C-91-322-12 | 9LAG(263) | 12-00073-02-FP (BATAVIA) | FAP 524 FAU 1442 | Pavement | 1-21264-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 11/15/2020 | | 10 | 18.00 | 0.00 | No | | |

108-61F81 Local Roads - Executed

Resurfacing Corning avenue from Rathje Road to IL 50 in the Village of Peotone.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-006-18 | FR1B(958) | 17-00048-00-RS (PEOTONE) | FAU 417 | Pavement | 1-22129-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | Yes | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 21.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

109-61F91 Local Roads - Executed

Resurfacing 175th Street from Ashland Avenue to Halsted Avenue in the Village of Homewood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-356-19 | T6D9(393) | 18-00148-00-RS (HOMEWOOD) | FAU 1357 | Pavement | 1-22222-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 17.00 | 0.00 | No | | |

110-61G13 Local Roads - Executed

Resurfacing Joliet Avenue from 47th Street to 39th Street in the Village of Lyons.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-136-18 | D24J(379) | 17-00065-00-RS (LYONS) | FAU 3558 FAU 3569 | Pavement | 1-22122-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 22.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

111-61G14 Local Roads - Executed

Sidewalk construction and the construction of multi-use paths at various locations in the Village of Itasca.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1 | DuPage | C-91-398-19 | UKUA(050) | 14-00063-00-SW (ITASCA) | VARIOUS | Pavement | 0-01730-1043 1-22277-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/19/2020 | | 5 | 20.00 | 0.00 | No |

112-61G17 Local Roads - Deleted

Resurfacing Bolcum Road from Burlington Road to Fairwy Drive in the Village of Campton Hills. , Resurfacing Bolcum Road from Burlington Road to Fairwy Drive in the Village of Campton Hills.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Kane | C-91-055-20 | | | | Pavement | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | Pending | Pending | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

113-61G21 Local Roads - Executed

Replace the bridge carrying Essington Road over Rock Run Creek between Pandola Avenue and Citadel Drive in the City of Joliet.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|---------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-248-17 | FBG0(207) | 16-00489-00-BR (JOLIET) | FAU 326 | Bridges | 1-21877-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/24/2020 | | 10 | 20.00 | 0.00 | No |

114-66961 Highways - Executed

Removal and replacement of SN 046-0087, Larry Power Rd over I-57.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Kankakee | C-93-103-12 | NHPPHGM4(021) | 46-2(1)HBR-2 | FAI 57 | Bridges | 3-40600-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 100 | 12.00 | 0.00 | | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

115-70C64 Highways - Withdrawn

Bridge superstructure replacements over ICRR/TR 158 (Oak St) and over FAU 7169 Market St in Champaign.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 5 | Champaign | C-95-020-17 | | | | Bridges | 5-53183-0000 5-53183-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/24/2021 | | 15 | Pending | Pending | No |

116-87548 Local Roads - Executed

Replace the deck on a three span, non-continuous composite steel wide flange bridge carrying CH 40 over Sugar Creek, located 2.7 miles east of IL 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Iroquois | C-93-043-13 | QM0T(526) | 11-00116-04-BR | FAS 323 | Bridges | 3-10570-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 80 | 14.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

117-87688 Local Roads - Executed

Replace the bridge carrying TR11 (McNeal Road) over South Branch Kishwaukee River, located east of County Line Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | DeKalb | C-93-003-19 | P4AD(126) | 13-05119-01-BR | TR 11 | Bridges | 3-10518-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 95 | 9.00 | 0.00 | No |

118-89708 Local Roads - Executed

Replace the bridge carrying CH16 over Illinois River tributary, includes roadway and channel realignment. Project is located 3.0 miles northeast of Granville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Putnam | C-94-003-17 | TF4I(864) | 13-00025-00-BR | FAS 1254 | Bridges | 4-10565-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 95 | 9.00 | 0.00 | | No |

119-89748 Local Roads - Rejected

Replace bridge carrying Kickapoo Creek Road over an unnamed tributary to Kickapoo Creek, located 0.10 miles north of Adams Street.

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

120-91583 Local Roads - Executed

Replace the bridge carrying TR94 over Kings Mill Creek located 4.5 miles Northwest of Shirley.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | McLean | C-95-053-19 | YURA(102) | 10-11127-00-BR | TR 94 | Bridges | 5-10332-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 09/01/2020 | | 5 | 3.00 | 0.00 | | No |

121-91755 Local Roads - Executed

Construction of a bikeway along Old US 66, 1.1 miles South of E 850 North Road to E 550 North Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | McLean | C-95-096-18 | RZFE(083) | 17-00001-05-BT | FAS 1488 | Pavement | 0-01730-5002 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 70 | 3.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

122-72A91 Highways - Withdrawn

7.1 miles of milling and resurfacing, ADA ramps, bridge deck replacements on SN 001-0012 and 001-0013, traffic signal improvements and shoulder installation on IL 57 from south of Maine Street in Quincy to the south corporate limits of Marblehead. , 7.1 miles of milling and resurfacing, ADA ramps, bridge deck replacements on SN 001-0012 and 001-0013, traffic signal improvements and shoulder installation on IL 57 from south of Maine Street in Quincy to the south corporate limits of Marblehead.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|--|
| 4 / 6 | Adams | C-96-133-10 | | | | Pavement | 6-00257-0000 6-00257-0500 6-00257-0600 6-00702-0000 6-73440-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 170 | Pending | Pending | No |

123-72F27 Highways - Deleted

Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123. , Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6 | Sangamon | C-96-042-12 | N/A | | | Pavement | 6-00949-0000 6-00949-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/15/2020 | | 20 | Pending | Pending | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

124-72H83 Highways - Withdrawn

Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station. , Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|--|
| 4 / 6 | Pike | C-96-060-15 | | | | Pavement | 0-01536-6001 6-00686-0000 6-00686-0200 6-00686-0300 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 160 | Pending | Pending | No |

125-72K09 Highways - Executed

Bridge washing on various major river bridges over the Illinois River and the Mississippi River in District 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6 | Various | C-96-073-17 | STPCPLW(530) | D6 BRIDGE CLEANING 2017-4 | VARIOUS | Bridges | 0-01290-6001 0-01290-6002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/12/2020 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

126-74694 Highways - Executed

3.9 miles of resurfacing, ADA improvements and traffic signals on IL 16 from west of Douglas Drive in Charleston to east of Madison Street.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7 | Coles | C-97-008-15 | NHPP-STP- HSIP5L60(161) | (51,51Z)RS-3 | FAP 91 | Pavement | 7-50851-0000 7-76910-8707 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 120 | 6.00 | 0.00 | No |

127-61E86 Local Roads - Executed

Reconstruct the intersection of US 12/US 45 at Forest Avenue in Des Plaines.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-008-16 | LLB6(445) | 14-0220-00-TL (DES PLAINES) | FAP 330 | Pavement | 1-21812-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 105 | 20.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

128-61F36 Local Roads - Executed

Reconstruction of Lake Street from Harlan Avenue to Euclid Avenue in Oak Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-100-17 | JCKZ(724) | 16-00264-00-PV (OAK PARK) | FAU 1405 | Pavement | 1-22019-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/20/2020 | | 20 | 16.00 | 0.00 | No |

129-61F74 Local Roads - Executed

Construction of a shared use path adjacent to Gary Avenue from Great Western Trail (St. charles Road) to Army Trail Road in Carol Stream.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-253-13 | 66XV(282) | 11-00237-11-BT | FAU 2561 | Pavement | 1-22211-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 80 | 22.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

130-61F86 Local Roads - Executed

Reconstruction of 151st Street from West Avenue to Ravinia Avenue and the construction of a roundabout at West Avenue in Orland Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-158-18 | 8TZ9(371) | 13-00071-00-WR (ORLAND PARK) | FAU 1603 | Pavement | 1-21446-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 110 | 21.00 | 0.00 | No | | |

131-61F88 Local Roads - Deleted

Sidewalk improvements on IL 53 from Hobson Road to Mulligan Drive in Woodridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-230-18 | | | | Miscellaneous | 1-22219-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | Pending | Pending | No | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

132-61F94 Local Roads - Executed

Reconstruct and realign the intersection of St. Louis Street at IL 53 in the Village of Elwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-059-08 | COWU(521) | 07-00019-00-CH (ELWOOD) | MUN 1003 | Pavement | 1-20375-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 105 | 19.00 | 0.00 | No | | |

133-61G08 Local Roads - Executed

Resurfacing, bike path contruction and traffic signal improvment on Howard Street from Milwaukee Avenue to Lehigh Avenue in Niles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-379-13 | 3IQQ(242) | 13-00116-00-TL (NILES) | FAU 1334 | Pavement | 1-11020-0032 1-21522-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 125 | 14.00 | 0.00 | No |

134-62K36 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier adjacent to the State-Owned Expressway. 200 miles in length.

135-62K37 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd. 135 miles in length.

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

136-62K38 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290/IL 110 Expressway from Austin Blvd to Wells St. 253 miles in length.

137-62K39 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy). 147 miles in length.

138-62K40 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-90; I-90/94 expressways from W of US 12/45 Mannheim Rd to Congress Pkwy. 185 miles in length.

139-62K41 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-90/94 (Dan Ryan Expy) from Congress Pkwy to I-57/I-94 Bishop Ford Expy). 360 miles in length.

140-62K42 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80. 275 miles in length.

141-62K43 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12(95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island. 175 miles in length.

142-62K44 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355. 325 miles in length.

143-62K45 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line. 240 miles in length.

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

144-62K46 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave). 250 miles of total length.

145-62K47 Highways - Rejected

Litter/debris removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expressway from IL 43 (Harlem Ave) to I-355. 150 miles in length.

146-62K48 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 expwy from I-355 to Reed Rd. 180 miles in length.

147-89753 Local Roads - Executed

Replace the bridge carrying CH 9 over Sugar Creek, 2 miles west of Vermont.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | McDonough | C-94-016-19 | 2D5L(964) | 08-00103-00-BR | FAS 441 | Bridges | 4-10615-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 95 | 9.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

148-91571 Local Roads - Executed

Replace the Bridge carrying TR 42A over an unnamed stream 0.50 miles south of Armstrong.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Vermilion | C-95-068-18 | OCTN(953) | 13-12151-00-BR | TR 42A | Bridges | 5-10411-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 55 | 4.00 | 0.00 | | No |

149-95863 Local Roads - Executed

Replace the bridge carrying Sailor Springs Road over the Little Wabash River, 0.5 miles east of Louisville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Clay | C-97-050-19 | URPK(433) | 14-00090-00-BR | FAS 799 | Bridges | 7-10767-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 09/01/2021 | | 20 | 2.00 | 0.00 | | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

150-95864 Local Roads - Executed

Sidewalk removal and replacement, lighting and traffic signal modifications on Main Street from Broadway Street to Washington Street in Shelbyville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Shelby | C-97-007-19 | TU34(077) | 13-00055-00-SW (SHELBYVILLE) | FAP 325 | Miscellaneous | 0-01730-7001 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 130 | 5.00 | 0.00 | No | | |

151-97688 Local Roads - Executed

Construction of a shared use path adjacent to IL 157 from Center Grove Road to MCT Nature Trail in Edwardsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------------|---------|-----------------------|------------------------------|
| 5 / 8 | Madison | C-98-004-19 | RVHK(873) | 17-00111-00-BT (EDWARDSVILLE) | FAP 592 | Miscellaneous | 0-01730-8007 8-10652-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

152-97710 Local Roads - Executed

Construction of a multi-use path on Boul Avenue from west of IL 159 to Morgan Street in Swansea.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|-----------------------|-------------------------|------------------------------|
| 5 / 8 | St. Clair | C-98-005-20 | LI09(139) | 17-00038-00-BT (SWANSEA) | FAU 9293 | Pavement | 0-01730-8009 8-10656-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 20.00 | 0.00 | No | |

153-46528 Highways - Executed

Building rehabilitation on IL 121 at the Mount Pulaski Pump Station and Illinois Central Railroad. , Building rehabilitation on IL 121 at the Mount Pulaski Pump Station and Illinois Central Railroad.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Logan | C-30-011-19 | N/A | D6 PUMP STATION 2019 | FAP 320 | Electrical | 0-02092-6001 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

154-46921 Highways - Executed

New automatic transfer switch and miscellaneous improvements on IL 121 at the Mount Pulaski Pump Station and Illinois Central Railroad.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Logan | C-30-008-20 | N/A | D6 PUMP STATION 2019-1 | FAP 320 | Miscellaneous | 0-02092-6003 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 0.00 | 0.00 | No | | |

01A-LO033 Aeronautics - Executed

Rehabilitate Main Aircraft Parking Apron

| Reg / Dist | Counties | IL Project # | | Federal Project # | Major Work Categories | | |
|-----------------|----------|-----------------------|-----------------------------|---------------------------|-----------------------|-------|-------------------------|
| 4 / 6 | Logan | AAA 4724 LOGAN COUNTY | | 317SBGPTBD | Pavement | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 90 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | 51 | | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

02A-UN058 Aeronautics - Executed

Construct Taxiway A5

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|------------|-----------|---------------------------|-------------------|-------------------------------------|
| 3 / 5 | Champaign | CMI 4606 U OF I - WILLARD | 3170016033 | Pavement Electrical Earthwork |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 142 | | 8.00 | 0.00 | No |

03A-KE017 Aeronautics - Executed

Rehabilitate Parallel Taxiway to Runway 1/19

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|------------|----------|----------------------------|-------------------|-----------------------|
| 2 / 2 | Henry | EZI 4710 KEWANEE MUNICIPAL | 317SBGPTBD | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 40 | | 8.00 | 0.00 | No |

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

04A-GR010 Aeronautics - Executed

Rehabilitate Partial Parallel Taxiway B

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 5 / 8 | Bond | GRE 4759 GREENVILLE | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 37 | | 6.00 | 0.00 | No |

05A-CO067 **Aeronautics - Rejected**

Phase 2: Reconstruct Taxiway B

06A-DU087 **Aeronautics - Rejected**

Phase II - Upgrade Wildlife Hazard Fencing on Southern and Western Boundaries

07A-TR009 **Aeronautics - Rejected**

Airfield Pavement Maintenance including Crack Sealing and Re-Marking

08A-ED019 **Aeronautics - Rejected**

East Aircraft Parking Ramp Expansion and Rehabilitate Partial Parallel Taxiway to Runway 9/27

Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: July 22, 2025

09A-CI007 Aeronautics - Executed

Install Perimeter Fence, Phase 3: East and North Perimeter

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 9 | Alexander | CIR 4444 CAIRO REGIONAL | 317SBGPTBD | Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 167 | | 0.00 | 0.00 | No |

1LR-M1903 DNR - Active

Reclamation of the Union Fuel #5 abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

| Reg / Dist | Counties | Project # | Name | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|-----------------------------------|-----------------------|------------------|-------------------------|
| 4 / 6 | Sangamon | AML-GSaE-1903 | Union Fuel #5 Reclamation Project | Miscellaneous | Landscaping | Earthwork |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 11.00 | 0.00 | No |