Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

001-62G03 Highways - Executed

Traffic Signal Modernization and ADA Sidewalk Ramps at the intersection of Western Ave@ 139th St located in the Village of Posen, Village of Dixmoor, and the City of Blue Island.

Reg / Dist Coun 1 / 1 Cook		Federal Project # HSIPHUBG(930)	Section 3 2017-060		Routes FAP 370	Major Work Categorion	es PPS# 1-80249-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 35	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
	Highways - Active (Re SN 060-0035 which ca	view and Inspection)	sissippi Riv	⁄er.			

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-284-18				Bridges	8-82220-1000
							8-82222-0000

Award Period	Mentor Protégé Hot Mix Asphalt-Small Batch		II Batch Small E	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting Yes	Completion Da 12/31/2025	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

002-62H62 Highways - Executed

Improvements located at the IDOT Birds Bridge Maintenance yard at 22608 S. Frontage Rd, Channahon includes pavement removal, sanitary manhole adjustments, placement of subbase granular material, HMA asphalt pavement, PCC pavement, and thermoplastic pavement markings.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will		C-91-272-19	N/A	2018-120)-RS	MS 4561	Pavement	N/A
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 50	Days DE	B E % 0	VBP % 0.00	Prequalification Waiver No

003-62L68 Highways - Executed

(3.42-Mile) Design overlay project on IL Route 137 from Buckley Road to Belvidere Road that includes ADA curb ramp improvements located in City of Waukegan and City of North Chicago in Lake County.

Reg / Dist 1 / 1	Coun Lake			Federal Project # NHPPEDT0(503)	Section 3	#)-RS&SW	Routes FAP 352	Major Work Categor	ies PPS# 1-79867-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Sma ll No	Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 110		BE % 8.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

004-62M46 Highways - Executed

(2.73-Mile) Designed and Standard Overlay Project on Oakton Street, begins Approx. 150 feet W. of Busse Highway and extends E. for 15,023 feet (2.85 miles) to Waukegan Rd located in the City of Park Ridge and Village of Niles.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-376-20	STPYRL9(293)	2020-158	RS&SW	FAU 1332	Pavement	1-79463-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 85	Days DB	E % 00		Prequalification Waiver No

005-62M48 Highways - Executed

(4,688-Ft) Standard Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK. FAU 2772: Waukegan Road from IL 43 (Oakton St) to IL 21 (Milwaukee Ave) in the Village of Niles.

Reg / Dist 1 / 1	Coun Cook			Federal Project # STPV1SL(567)	Section 2020-16	# 1-RS&SW	Routes FAU 2772	Major Work Categorion	es PPS# 1-79501-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40		BE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

006-62N65 Highways - Executed

(1.86-Mile) SMART overlay along IL 83 from Winchester Rd to IL 176/Maple St. This project is in the Village of Mundelein in Lake County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Lake		C-91-138-21	NHPPCSZN(249)	2021-027	7-RS	FAP 866	Pavement	1-80602-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	e Calendar Days	Working 40	Days DE 19.	BE % .00	VBP % 0.00	Prequalification Waiver No

007-62N70 Highways - Executed

Smart overlay resurfacing on IL 173 (Rosecrans Road) Approximately 2000 feet east of 1-94 and extends in an easterly direction approximately 20,062 feet (3.80 miles) to approximately 130 feet west of IL 131 located in the Villages of Wadsworth and Zion.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake		C-91-143-21	NHPPH03Z(844)	2021-02	8-RS	FAP 303	Pavement	1-80604-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 45	,	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

008-62N75 Highways - Executed

Standard overlay resurfacing on Hicks Road approx. 140 feet S. of Kirchoff Rd. and extends in a northerly direction approx. 2033 feet to approx. 20 feet north of Euclid Avenue located in the Village of Palatine.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-148-21	STP49UW(338)	2021-015	5-RS&SW	FAU 2592	Pavement	1-80093-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 20	Days DB 18.	E % 00	VBP % 0.00	Prequalification Waiver No

009-62N77 Highways - Executed

(2.41-Mile) Smart Overlay, ADA Improvements; Location: FAU 1332, Oakton St from IL 83 (Elmhurst Rd) to US 12/45 (Lee St/Mannheim Rd), in the City of Des Plaines in Cook County.

Reg / Dist Cou	nties State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1 Coo	C-91-150-2	1 STPNECT(434)	2021-018	8-RS&SW	FAU 1332	Pavement	1-78959-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			95	15.	00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

010-62P10 Highways - Executed

(1320-Ft.) Bridge deck replacement to the structure carrying 175th Street Over 1-57. Scope of work includes bridge deck replacement, substructure repairs, steel repairs and steel cleaning and painting located in the City of Country Club Hills.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-196-21	NHPP9KPB(049)	2021-073	B-BDR	FAI 57	Bridges	1-79993-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small	Batch	Small Busines		Γarget Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 8/2022	e Calendar Days	Working 10	Days DB 11.	E % 00	VBP % 0.00	Prequalification Waiver No

011-62R44 Highways - Executed

(216-Mile) Improvement consists of Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 expressway from 1-355 to Reed Road.

Reg / Dist Cour 1 / 1 Will	State Job C-91-178-2	# Federal Project # 22 N/A	Section # 2022-055-2	Routes 2L FAI 55	Major Work Categori Miscellaneous	es PPS# N/A
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma		6mall Business Initiative /es	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 06/02/2023	e Calendar Days	Working D	Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

(180-Mile) Improvement consists of Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 expressway from 1-355 to IL 43 (Harlem Ave).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	# Routes	Major Work Categor	ries PPS#
1 / 1	DuPa	ge	C-91-179-22	. N/A	2022-05	5-L FAI 55	Miscellaneous	N/A
	Cook							
Award Per	riod		J	Hot Mix Asphalt-Small	Batch		ve Target Market Program	QP Certification
45		No		No		Yes	No	N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days Prequalification Waiver** DBE % VBP %

06/02/2023 0.00 0.00 No No

Highways - Executed 013-62R47

(422.6-Mile) Improvement consists of cleaning(sweeping) various arterial highways in District One throughout Lake County.

Reg / Dist Cou		ate Job # 91-181-22	•	Section 3 2022-049		Routes VARIOUS	Major Work Categories Miscellaneous	PPS# N/A
Award Period 45	Mentor Prot No	tégé H	Iot Mix Asphalt-Small	Batch	Small Busine No	ss Initiative Tar No	J	QP Certification N/A
Pre-Bid Meeting No	Complet 04/30/202	tion Date 024	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

	014-64J47	Highways - Executed
--	-----------	---------------------

0.5 mile, Bridge repair and bridge painting on US 30 over the Mississippi River one mile West of IL 84.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
2/2	Nhiteside	C-92-043-13	NHPP3SIE(336)	(7B)BRR		FAP 309	Bridges	2-30114-0100
							Painting	
Award Perio	d Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	l	No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No			40		0.0	0	0.00	No

015-64N37 Highways - Executed

1.54 miles cold milling and HMA resurfacing and ADA on IL 192 from 0.3 miles West of 140th St W in Edgington to 123rd St W.

Reg / Dist	Count Rock			Federal Project # STP559C(473)	Section (9-15D)F		Routes FAS 1205	Major Work Categori Pavement	ies PPS# 2-20192-0000
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	j Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

016-64N71 Highways - Executed

The project includes steel repairs, hanger repairs, and other related items on the structure.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Rock Island	C-92-042-19	NHPP84T9(487)	(3BR)BR	R-1	FAP 308	Bridges	2-22410-0100
Award Perio	od Ment	or Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No						0.00	0.00	No

017-64R14 Highways - Executed

Bridge deck overlay, expansion joint replacement and miscellaneous repairs on SN 101-0142 and 101-0143 carrying I-39/US 51 over Blackhawk Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Winne	ebago	C-92-083-21	NHPP7SCB(044)	(201-2HE	B)BDR	FAI 39	Bridges	2-20561-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30		BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

018-64R44 Highways - Executed

Pavement patching on the I-90 southbound off ramp at IL 75.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 2 Winnebago C-92-040-22 N/A D2 PP 2022-4 FAI 90 Pavement 0-02176-2014

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

019-64R46 Highways - Executed

Maintain and service all intelligent Transportation System equipment located in the Department's Districts 2 and 3 to ensure the safety of the motoring public.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Various C-92-055-22 N/A D2 ITS 2022 VARIOUS Electrical 0-01112-2001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2024 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 **Current Date: December 03, 2025**

020-66D60 Highways - Executed

7.71 miles, Milling and Resurfacing (Designed Overlay) and ADA Work begins 0.15 miles South of South St in Donovan and ends at US 24 in Sheldon.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categor	ries PPS#
2/3 lı	roquois	C-93-070-22	2 STPKSK7(650)	(121,122)	RS-3	FAS 315	Pavement	3-05238-0020
Award Period	d Mento	r Protégé	Hot Mix Asphalt-Smal	Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ing Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				60		8.00	0.00	No
021-66E51	Highway	s - Executed						
0.7 MI OF M			IAHON TO 0.2 MI W OF	WILL CO	LINE.	This work consists o	f HMA milling and resurfac	ing, ADA ramps, signals, pavement

0.7 MLOF MCCLINDON RD IN CHANNAHON TO 0.2 MLW OF WILL CO LINE.	This work consists of HMA milling and resurfacing, ADA ramps, signals, pavement
marking and Raised reflectors.	
C	

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Grundy	C-93-045-15	STPBCLN(239)	(F)RS-5		FAU 392	Pavement	3-00632-0020
								3-00632-0050
Award Perio	od l	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
45	1	No	No		No	N	lo	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				60	8.0	0	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

022-66K35 Highways - Executed

Spot improvement to remove and replace a box culvert located 0.2 mile South of IL 92 in Ohio IL.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Burea	u	C-93-051-22	NHPPKT28(758)	(114)CR		FAP 316	Bridges	3-06026-2515
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30	-	BE % .00	VBP % 0.00	Prequalification Waiver No

023-66M10 Highways - Executed

This project includes traffic signal improvements and railroad interconnect system upgrades at five intersections on US 24/IL 1 from Second St TO Eighth St in Watseka. This project also includes the aforementioned improvements at the intersection of US 30 and Elm St in Waterman.

Reg / Dist	Count	ies S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	DeKall Iroquo		C-93-030-22	N/A	(L,M)TS,F TS,RR	RR & (116)	FAP 317 FAP 573	Electrical	0-04002-3001
Award Peri 45	iod	Mentor P No	J	Hot Mix Asphalt-Small No		Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Comp	oletion Date	Calendar Days	Working 15	Days DI	BE % 00		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

024-66M27 Highways - Executed

This work is located at the Illinois Department of Transportation District 3 LaSalle Maintenance Facility. This work consists of milling and resurfacing, preparation of base and aggregate base repairs.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	LaSall	le	C-93-047-22	N/A	(71X)RS	,MG	FAP 619	Pavement	N/A
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		arget Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

025-66M29 Highways - Executed

This work is located at the Illinois Department of Transportation District 3 Sycamore Maintenance Facility. This work consists of milling and resurfacing, preparation of base and aggregate base repairs.

Reg / Dist 2 / 3	Counties DeKalb	State Job # C-93-049-22	Federal Project # N/A	Section # (351E)RS		Routes FAP 71	Major Work Categori Pavement	es PPS# N/A
Award Perio	od Mento No	•	Hot Mix Asphalt-Small No		Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Cor	npletion Date	Calendar Days	Working 15	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

026-66M34 Highways - Executed

This work is located on FAP Route 71 (IL 54) beginning at the Ford/Iroquois County line (L.M. 0.00) and ending at the South Intersection of IL Route 54 and and IL Route 115 (L.M. 4.90) in Roberts. This work consists of Class B pavement patching and other related construction work.

Reg / Dist Cou	ınties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2 / 3 For	k	C-93-057-22	? N/A	(113)PP-	2	FAP 71	Pavement	0-02176-3014
Award Period	Mentor No	· ·	Hot Mix Asphalt-Smal	l Batch	Small Busine Yes		J	QP Certification N/A
Pre-Bid Meeting		npletion Date		Working 15		E %	VBP %	Prequalification Waiver No

027-66M41 Highways - Executed

Work begin at US 30/IL 47 intersection and ends 0.3 mile North of Waterpark Way in Yorkville. The project is an interim improvement to address poor pavement condition which include milling 2.25" and replacing in kind.

Reg / Dist	Cour	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Kend	all	C-93-064-22	N/A	(108)RS-	-6	FAP 326	Pavement	3-04747-0050
Award Pe 45	riod	Mentor No	· ·	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Com	pletion Date	Calendar Days	Working 25	•	BE % .00	VBP % 0.00	Prequalification Waiver No

028-66M43 Highways - Rejected

This work is located on FAP Route 317 (US 24) beginning at the intersection of US 45/24 (L.M. 0.00) in Gilman and ending at the intersection of US 24 and IL 1 (L.M. 12.34) in Watseka. This work consists of Class B pavement patching and related construction work.

029-66M45 Highways - Rejected

This work is located on FAS Route 340 (IL 115) beginning at the intersection of IL 115 and IL 54 in Roberts (Log Mile 0.00) and ending at the intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B pavement patching and related construction work.

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

030-66M49 Highways - Rejected

This project is located on F.A.I. Route 57 (I-57) beginning at the Ford County Line and ending approximately 4.5 miles North of US 24 (Gilman). This work consists of intermittent milling 2" and resurfacing, pavement striping, raised reflective pavement marker removal and replacement.

031-68F44 Highways - Executed

Resurfacing IL 17 from 1st Street in New Boston to Bryant Rd in Mercer County. Total Length 5.4 miles.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
3 / 4	Merce	er	C-94-054-20	STPDIF8(992)	122RS-3	123RS-5	FAP 639	Pavement	4-40360-0200
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 75	-	BE % .00	VBP % 0.00	Prequalification Waiver No

032-68G30 Highways - Executed

Cape Seal on II 116/117 from IL 117(N) to 1-39.

Reg / Dist Cour 3 / 4 Woo		# Federal Project # 21 STPVP16(287)	Section # (109,108)RS-5	Routes FAP 673	Major Work Categori Pavement	ies PPS# 4-02024-2105
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 20	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

033-68G31 Highways - Executed

Cape Seal on US 67/IL 11 O from IL 9 to N of IL 336.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

3 / 4 McDonough C-94-052-21 NHPPY1TG(329) (38-1)RS-1 FAP 310 Pavement 4-02024-2106

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

034-68G32 Highways - Executed

Microsurfacing (1-Pass) on IL 17 from E of IL 94(N) in Aledo to 2201h St.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Mercer C-94-053-21 STPTVB3(437) 125RS-6 FAP 639 Pavement 4-02024-2107

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

035-68G33 Highways - Executed

Chip seal A-1 and fog coat on IL 116 from 950 N near Media to US 67.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

3 / 4 Warren C-94-054-21 STPL8JI(793) (137,138)RS-5 FAP 665 Pavement 4-02024-2108

Henderson

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

036-68G34 Highways - Executed

Microsurfacing (1-pass) on IL 116 from IL 78(N) in Farmington to Eden Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Peoria C-94-055-21 NHPPYB5F(857) (17,16)RS-5;15RS-8 FAP 669 Pavement 4-02024-2109

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

037-68G73 Highways - Executed

Lighting upgrades at IL 29/1-474 interchange in Creve Coeur, I-155/IL 98 and I-155/Queenwood Rd. interchanges in Morton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Tazewell	C-94-097-21	N/A	90(6,106)L	FAI 474	Electrical	0-02176-4017
					FAI 155		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Bat	atch Small Business Initiati	ve Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days Wo 40	orking Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

038-68G78 Highways - Executed

Bridge Painting on structures carrying Roanoke Road (SN 102-0054) and TR 605 (SN 102-0057) over 1-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Woodford	C-94-012-22	NHPPQRMQ(387)	102[2HB-1;2HB]BP	FAI 39	Painting	0-01375-4003
						Bridges	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	QP-1
Pre-Bid Meeting No	Completion Da 11/25/2022	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

039-68G88 Highways - Executed

Intersection improvement at IL 336/IL 11 0 and E 600th St near Colchester.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

3 / 4 McDonough C-94-014-22 HSIPL851(219) (55-2)N FAP 407 Miscellaneous 4-02122-0001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 8.00 0.00 No

040-70778 Highways - Executed

3P resurfacing (standard overlay) of FAP 701 (ILL 122) from Tazewell Co Line to ILL 9.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-064-21 STP0EUV(290) 128RS-3 FAP 701 Pavement 5-53935-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 2.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

041-70994 Highways - Executed

3P Resurfacing Standard overlay from S Main St. in McLean to US 51 in Heyworth. Project length 9.44 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
3 / 5	McLean	C-95-052-20	NHPPRPF0(216)	(120,121)	RS-1 FAP 315	Pavement	5-53003-0000
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Business Initiative	Target Market Program	QP Certification
5	No		No	1	No	No	N/A
re-Bid M	eeting Co	mpletion Date	Calendar Days	Working I	Days DBE %	VBP %	Prequalification Waiver
lo				50	2.00	0.00	No
5/5	Counties Piatt DeWitt		Federal Project # STP97DS(616)	Section # (114,115)F -70)RS-4	Routes RS-3 & (74,10 FAP 721	Major Work Categorie Pavement	5-53028-0000
Award Per							
Truia i Ci	riod Mento	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small Business Initiative	Target Market Program	QP Certification
	riod Mento No	•	Hot Mix Asphalt-Smal No		Small Business Initiative No	Target Market Program No	QP Certification N/A
45 Pre-Bid Me	No	•	No .		No	•	

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

043-70C20 Highways - Executed

3P Resurfacing Standard overlay, from US 136(W) to US 150 W of Fithian. Project length 14.5 miles.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Vermilion C-95-033-20 STPMN50(515) (120)RS-3 & (121)RS-4 FAS 1504 Pavement 5-53155-0000

FAP 840

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 5.00 0.00 No

044-70F34 Highways - Executed

Bridge preservation - pier repairs.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-044-21 NHPPMQ6Y(810) MBPM 2022-1 FAI 39 Bridges 0-01270-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

045-70F44 Highways - Executed

Patching and Parking Improvements at the Paris Headquarters Complex-East Parking Lot with ADA Improvements.

Reg / Dist	Count	ies State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3/5	Edgar	C-95-054-2	1 N/A	PARIS IN	/IP 2022-1	PARIS	Pavement	N/A
						FACILITY		
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative T	Target Market Program	QP Certification
45		No	No		No	N	No I	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	3.00	0.00	No

No 25 3.00 0.00

046-70F45 Highways - Executed

884.93 ft/ 0.168 miles of Patching and Parking Improvements at the Clinton and Monticello Complex with Drainage Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Piatt	C-95-055-21	N/A	CLINTON/MONTICELL	STORAGE	Pavement	N/A
	DeWitt			O IMP 2022-1	FAC. AT		
					CLINTON &		
					MONTICELL		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	tch Small Busi	ness Initiative Targe	et Market Program	QP Certification
45	No	No	No	No		N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Wo	0 ,	•	/BP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

047-70F56 Highways - Executed

3.504 Miles, New Shoulders Milled Rumble Strip, Saline Branch Ditch to 0.3 Mi N of Olympian Rd.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

3 / 5 Champaign C-95-072-21 HSIPJCAJ(522) (28X-1,29X-1)HSIP22-2 FAP 800 Miscellaneous 5-91986-2020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

048-70F62 Highways - Executed

CM (Standard Overlay) Resurfacing from Chicago Ave. to Holloway St. at Bismark.

Pog / Diet /	Counting	State Joh #	Federal Project #	Section #	Poutos	Major Work Categories PPS #
Rea / Dist (Counties	State Job #	rederal Project #	Section #	Routes	Water work Categories PPS #

3 / 5 Vermilion C-95-025-22 N/A 116 RS FAS 500 Pavement 0-02176-5011

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 2.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

049-70F65 Highways - Executed

0.930 Mile of Standard Overlay on IL 54 from 1450E at Birkbeck to 1 Mile East.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 DeWitt C-95-026-22 N/A (15)RS-3 FAS 71 Pavement 0-02176-5012

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 2.00 0.00 No

050-70F69 Highways - Rejected

ILL 105 South of Cerro Gordo: 1.5" HMA Inlay for 700 FT; ILL 105 at Monticello near 1-72 ramps: 1.5" HMA Inlay for 1,100 FT.

051-70F80 Highways - Executed

CM Shoulder Repair from Vine St in Arthur to CR 100 E of Arthur.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Douglas C-95-031-22 N/A (120)I FAP 749 Miscellaneous 0-02176-5018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

052-72809 Highways - Executed

ITS improvements at various locations in District 6.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Montgomery	C-96-042-22 N/A	D6 ITS 2022-1	VARIOUS	Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/01/2023 0.00 0.00 No

053-72856 Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detection, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet network and all peripheral equipment throughout District 6.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Various	C-96-058-22 N/A	D6 ITS 2022-2	VARIOUS	Electrical	0-01112-6001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2024 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

054-72A34 Highways - Executed

Bridge beam repairs on SN 001-0045 carrying TR 423 (St. Anthony Road) over I-172, 2.1 miles south of IL 104.

Reg / Dist Coun	ties State Jo	b # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
4 / 6 Adam	s C-96-03	5-22 N/A	(1-5HB-1)BRR	FAI 172	Bridges	N/A
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sn	nall Batch Small Bus No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion E	Date Calendar Days	Working Days 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

055-72M22 Highways - Executed

4.8 miles of overlay and ADA improvements on IL 125 from 0.1 miles west of the Sangamon County line to Richland Creek, east of Pleasant Plains.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
4 / 6	Cass	C-96-122-20	STPKM3E(126)	(3RS-5, 1	,	FAP 67	Pavement	6-01446-0000
	Sangamo	on		106RS-5)SW			
Award Per	riod Mo	entor Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1 c	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No				40	5.0	0	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

056-72M31 Highways - Executed

Bridge deck overlay on SN 084-0210 and 084-0211 carrying I-55 over the Lost Bridge Trail in Springfield.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6	Sanga	amon	C-96-131-20)	(84-3-2)	BDR	FAI 55	Bridges	6-01461-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					60		8.00	0.00	No

057-72N29 Highways - Executed

HMA surface removal and replacement at the I-172 and IL 57 interchange ramps.

Reg / Dist Counties	State Job # F	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
4 / 6 Adams	C-96-009-22 N	N/A	1-3RS-1		FAI 172	Pavement	0-02176-6023
Award Period Mentor	Protégé Ho	ot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	arget Market Program	QP Certification
45 No	No	0		No	No	0	N/A
Pre-Bid Meeting Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			15	0.0	0	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

Highways - Executed

Bridge rail repairs on SN 034-0062 carrying US 136 over the Mississippi River in Keokuk, IA.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Hancock C-96-056-22 N/A (22B)BRR FAP 315 Bridges 0-02176-6038

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

059-72N36 Highways - Executed

058-72N34

Repairing and replacing bridge deck drains on SN 054-0041 and 054-0042 carrying I-55 over Salt Creek, 2.2 miles south of IL 10.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-017-22 N/A (54-3B)DR FAI 55 Bridges 0-02176-6033

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

060-74965 Highways - Executed

8.8 miles of standard overlay on IL 185 from the Montgomery County line to north of US 40 in Vandalia.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section a	# Routes	Major Work Categorie	s PPS#
4 / 7	Fayette	е	C-97-043-20	NHPP141W(834)	9RS-3	FAP 777	Pavement	7-50854-0000
Award Peri		Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Business Initiative No	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 95	Days DBE % 3.00	VBP % 0.00	Prequalification Waiver No

061-74A07 Highways - Executed

6.3 miles of patching, milling and resurfacing on US 50 from US 45 west of Flora to 2.5 miles east of the US 50 / US 45 South intersection.

•		Routes	Major Work Categories	PPS#
7-095-20 NHPPKM91(3	74) (8-2)RS-1	FAP 327	Pavement	7-50930-0000
tégé Hot Mix Aspha	It-Small Batch Small Bus	iness Initiative Tar	get Market Program	QP Certification
No	No	No		N/A
ion Date Calendar D	ays Working Days	DBE %	VBP %	Prequalification Waiver
	05	3 00	0.00	No
9	97-095-20 NHPPKM91(3 otégé Hot Mix Aspha No	97-095-20 NHPPKM91(374) (8-2)RS-1 otégé Hot Mix Asphalt-Small Batch Small Bus No No tion Date Calendar Days Working Days	97-095-20 NHPPKM91(374) (8-2)RS-1 FAP 327 otégé Hot Mix Asphalt-Small Batch Small Business Initiative Tar No No No	27-095-20 NHPPKM91(374) (8-2)RS-1 FAP 327 Pavement Otégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No No Stion Date Calendar Days Working Days DBE % VBP %

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

062-74A21 Highways - Executed

4.4 miles of resurfacing on IL 49 from the Clark County line to IL 16.

Reg / Dist Counties State Job # Federal Pro	ject # Section #	Routes	Major Work Categories PPS #
---	------------------	--------	-----------------------------

4 / 7 Coles C-97-110-20 STPWLQ1(530) (113R-5)&(114RS-4) FAP 832 Pavement 7-52778-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 5.00 0.00 No

063-74A23 Highways - Executed

2.3 miles of patching, milling and resurfacing on Dewitt Avenue from Logan Avenue to Lerna Road in Mattoon.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Coles	C-97-112-20 STPE9X1(752)	(7,6)RS-3	FAU 7666	Pavement	7-52777-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

064-74A75 Highways - Executed

0.6 miles of milling, patching and resurfacing on I-57 at the I-70 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Effingham C-97-175-21 NHPPX43Y(271) D7 HMA RESURF 2023 FAI 57 Pavement 7-52801-0000

-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 6.00 0.00 No

065-74A78 Highways - Executed

14.5 miles of patching on I-57 from mile post 181 to mile post 195.5.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Coles C-97-178-21 N/A D7 PATCHING 2022-3 FAI 57 Pavement 0-02176-7007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 25 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

Ubb-/4A81 Highways - Executed	066-74A81	Highways - Executed
--------------------------------------	-----------	---------------------

1.3 miles of patching on IL 37 from Eastwood Street to 700th Avenue in Watson and 0.9 miles of patching on the connector road between and I-57 and IL 37 in Edgewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#	
4 / 7	Effingham	C-97-181-21	N/A	D7 PATC	HING 2022-6	FAS 2701	Pavement	0-02176-7012	
						FAS 2716			
Award Perio	d Men	tor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification	
45	No	I	No		No		No I	N/A	
Pre-Bid Mee	ting C	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver	
No				15	0.0	0	0.00	No	

067-74B12 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in good operating condition throughout District 7.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
4 / 7	Variou	IS	C-97-048-22		D7 ELEC REPAIRS		VARIOUS	Electrical	N/A
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No	I	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No		06/3	0/2023			0.0	00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

068-74B13 Highways - Executed

12.5 miles of resurfacing, aggregate wedge shoulders, and patching on IL 33 from the Crawford County line to Old US 50.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	# Routes	Major Work Categories	PPS#
4 / 7	Lawre	ence	C-97-049-22	STPNP7I(917)	109RS-3	FAP 781	Pavement	7-52809-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Business Initiative No	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60	Days DBE % 4.00	VBP % 0.00	Prequalification Waiver No

069-76P22 Highways - Executed

5.7 miles of milling and resurfacing on IL 13 / IL 15 from 0.4 miles east of IL 159 to Rogers Drive in Freeburg.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cl	air	C-98-058-21	NHPPQL1C(782)	(26-1,27-	-1)RS-3	FAP 103	Pavement	8-00813-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid M o	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 10.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

070-76P24 Highways - Executed

3.9 miles of milling, resurfacing, ADA upgrades and guardrail upgrades on IL 143 / IL 160 / US 40 in Highland.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/8	Madis	on	C-98-060-21	NHPP V5E7(059)	33-1RS-3	3	FAP 793	Pavement	8-00810-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal l No	l Batch	Small I	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	e Calendar Days	Working 40	Days	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

071-76P59 Highways - Executed

Box culvert replacement on US 50 over a drainage ditch, 0.5 miles east of Huey Road.

•	Counties Clinton		Federal Project # NHPPDH2Z(648)	Section 21CR	#	Routes FAP 327	Major Work Categor Bridges	eies PPS# 8-00337-0000
Award Perio	od Mento No	· ·	Hot Mix Asphalt-Smal	ll Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	•	mpletion Date 02/2022	Calendar Days	Working 5	j Days	DBE % 18.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

072-66L50 Highways - Executed

Project consists of milling and resurfacing 3.75" on IL 38 from W. of John Huber Huber Pkwy to 5th St in Dekalb, Dekalb County. The omission area is from 1st St to W of 4th St. Milling and resurfacing at IL23/IL 38 shall be 2.5". The paving work shall be done at night. Some ADA work and traffic signal improvements are proposed. Project length is 2.52 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categorie	es PPS#
2/3	DeKalb	C-93-104-21	NHPPAKI2(674)	(34)RS-78	&(7)RS-4,SW	FAP 567	Pavement	3-03819-0040
Award Per	riod Men	tor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	eeting C	ompletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				60	7.0	0	0.00	No
073-76P86	6 Highw	ays - Executed						
Pavemen	t patching on	IL 4 from I-55 to	Blue Spruce Lane.					

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/8	Madis	son	C-98-059-22	2 N/A	(30,66,10 PP-1	08,109,110,1	11) FAP 314	Pavement	0-02176-8012
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busi No	ness Initiative		QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	•	DBE % 10.00		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

074-76P92 Highways - Executed

Patching turn lanes on IL 3 (Lewis-Clark Boulevard) at St. Louis Avenue in East Alton.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-063-22 N/A 201PP-1 FAP 789 Pavement 8-00866-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 10.00 0.00 No

075-78824 Highways - Deleted

Embankment stabilization on IL 146, 0.3 miles west of the Pope County line., Embankment stabilization on IL 146, 0.3 miles west of the Pope County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Johnson C-99-101-20 N/A Pavement 0-02176-9013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

076-78841 Highways - Executed

145 feet of slope repair on the outside slope of northbound I-57, just north of IL 148.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Jefferson C-99-024-21 N/A 41-2SLP-1 FAI 57 Pavement 0-02176-9001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/01/2022 0.00 0.00 No

077-78857 Highways - Executed

Installation of flashing yellow arrows, replacement of all signal cabinets and connectivity improvements along the US 45 corridor; intersection of US 45 and Devers Road as well as both ramp locations at the I-24 interchange.

Reg / Dist Counties State Job	# Federal Project #	Section #	Routes	Major Work Categories PPS #
-------------------------------	---------------------	-----------	--------	-----------------------------

5 / 9 Massac C-99-045-21 HSIPFEL6(598) 101TS-2 FAP 889 Electrical 9-02200-3220

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

078-78880 Highways - Executed

Signal modifications and ADA accommodations at the intersection of IL 13 and Giant City Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-077-21	STPCIKU(511)	D9 TRAFFIC SIGNAL	FAP 331	Electrical	9-00709-2100

2021-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

079-78896 Highways - Executed

3.2 miles of pavement patching on IL 166 from Tune Road to Kinnel Orchard Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Williamson C-99-095-21 N/A D9 PATCH 2022-5 FAS 904 Pavement 0-02176-9005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

080-78907 Highways - Executed

No

Installing retroreflective backplates on traffic signals throughout District 9.

Reg / Dist 5 / 9	t Counties Various		Federal Project # HSIPZX8F(847)	Section D9 SIGN BACKPL		Routes VARIOUS	Major Work Categories Electrical	9-02200-3230
Award Pe 45	e riod Me r No	tor Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	•	QP Certification N/A
Pre-Bid M	leeting (Completion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No	(2/28/2023				0.00	0.00	No
081-7891 2.4 miles		vays - Executed	ırfacing and patching on	Old IL 13	3 from Giant	City Road to Sp	illway Road.	
2.4 miles	of HMA surfa	ce removal, resu	rfacing and patching on	Old IL 13		City Road to Sp	illway Road. Major Work Categories	s PPS#
2.4 miles	of HMA surfa	state Job#					•	s PPS# 9-00536-0000
2.4 miles	of HMA surfa	State Job # C-99-008-22	Federal Project #	Section		Routes	Major Work Categories	
	of HMA surfa t Counties Jackson Williamson	State Job # C-99-008-22	Federal Project #	Section 5RS-4	#	Routes FAU 9707 FAS 1912	Major Work Categories Pavement	
2.4 miles Reg / Dist 5 / 9	of HMA surfa t Counties Jackson Williamson	State Job # C-99-008-22	Federal Project # 2 STPAXRZ(695)	Section 5RS-4	#	Routes FAU 9707 FAS 1912	Major Work Categories Pavement Target Market Program	9-00536-0000

2.00

0.00

No

35

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

082-78923 Highways - Executed

Pre-Bid Meeting

No

Completion Date Calendar Days

3.7 miles of surface removal and HMA surfacing on IL 13 from 0.9 miles east of Crab Orchard Road to the Saline County line.

Reg / Dist 5 / 9	Counties Williamson		Federal Project # NHPPGRVL(990)	Section (6-2,7-1)		Routes FAP 331	Major Work Categor Pavement	ies PPS# 9-00668-0100
Award Per 45	iod Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30		0.00	0.00	No
083-78925 1 mile of p		s - Executed surfacing on IL	. 13 in Carbondale.					
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5/9	Jackson	C-99-031-22	NHPPYRIQ(430)	(5-4,5-3)	RS-7	FAP 331	Pavement	9-00713-2310
Award Peri	iod Mentor	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A

DBE %

0.00

VBP %

0.00

Working Days

45

Prequalification Waiver

No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

084-78938 Highways - Executed

1.9 miles of resurfacing on IL 13/127 from AVA Road to IL 149 in Murphysboro.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-044-22 NHPPZ9PU(847)	(13-1)RS-7	FAP 42	Pavement	9-00927-0000

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification**

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Pregualification Waiver**

No 25 4.00 0.00 No

085-62P53 **Highways - Rejected**

(200-Ft) Wingwall replacement and culvert repairs of the culvert carrying Wolf Road over Addition Creek in the City of Northlake, Cook County.

Highways - Executed 086-62R39

This improvement consists of repairing damaged concrete barrier wall, bridge parapet, retaining walls and wooden sound wall in various Townships in Cook, various Counties.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Various	C-91-151-22 N/A	2021-223-BW	VARIOUS	Bridges	0-02176-1025

Small Business Initiative Target Market Program Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch QP Certification**

45 No No N/A No No

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 80 16.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

087-66A79 Highways - Executed

This work is located at FAS 1247 (US 6), approximately 1.0 miles East of Henry County Line to US 34 (S) in Sheffield in Bureau County (+/-5.74 miles). This work consists of 3P milling and resurfacing.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Burea	u	C-93-036-11	I STPAU46(124)	(5,6,7,8)F	RS-5	FAS 1247	Pavement	3-00606-0100
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	e Calendar Days	Working 55	Days DB 10.	E % 00	VBP % 0.00	Prequalification Waiver No

088-66K57 Highways - Executed

Work begin at IL 92/IL 89 intersection just North of Lamoille and end 0.2 mile South of Plank Road in Cherry. The project is a 3P milling and resurfacing of IL 89 including drainage and ADA improvements.

Reg / Dist 2 / 3	Coun Burea			Federal Project # STP37ZJ(557)	Section (101)RS		Routes FAP 698	Major Work Categori Pavement	ies PPS# 3-08906-0010
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Sma l No	II Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	npletion Date	Calendar Days	Working 70	j Days	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

089-60T46 Highways - Withdrawn

(5.45-Mile) Kennedy Expressway Reversible lanes. REVLAC System rehabilitation. The REVLAC system consists of 115 swing gates, 6 arresting barriers and 4 nodal buildings ComCenter controls. Fiber optic cables, and Programmable Logic Controllers (PLC), (5.45-Mile) Kennedy Expressway Reversible lanes. REVLAC System rehabilitation. The REVLAC system consists of 115 swing gates, 6 arresting barriers and 4 nodal buildings ComCenter controls. Fiber optic cables, and Programmable Logic Controllers (PLC)

Reg / Dist 1 / 1	Count Cook	ties	State Job # C-91-152-12	Federal Project #	Section	#	Routes	Major Work Categories Miscellaneous	PPS # 1-78992-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small No	Business Initiative		QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 7/2023	Calendar Days	Working 10) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

090-61H18 Local Roads - Executed

Trailhead improvements including new sidewalk, landscaping, signing and construction of a restroom building and shelter. Project is located at the south corner of IL 56 at Batavia Road in Warrenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
1 / 1	DuPage	C-91-095-20	ZF8R(670)	19-00039	9-00-BT	ILLINOIS	Miscellaneous	1-22292-0000	
				(WARRE	NVILLE)	PRAIRIE			
						PATH			
Award Per	riod Mente	or Protégé I	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification	
45	No	1	No		No		No	N/A	

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver No 35 12.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

091-61H38 Local Roads - Executed

11/04/2022

No

Resurfacing Jackson Boulevard from Madison Street to Des Plaines Avenue in Forest Park.

Reg / Dist 1 / 1	Counties Cook	State Job # C-91-094-21	Federal Project # PKQ9(260)	Section 20-00116 (FRANK)		Routes FAU 1462	Major Work Categori Pavement	es PPS# 1-22355-0000
Award Peri 45	i od Mento No	_	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	_		-	25	-	20.00	0.00	No
			to IL 72 in Schaumburg Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-182-21	-	20-00136		FAU 2585	Pavement	1-22427-0000
Award Peri 45	i od Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Davs	DBE %	VBP %	Prequalification Waiver

21.00

0.00

No

5

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

093-61H60 Local Roads - Executed

Pavement reclamation, resurfacing and aggregate should improvements on Anderson Road from IL 64 to IL 38 in Compton Township.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
1 / 1	Kane	C-91-079-2	22 5WL6(766)	20-0600	0-02-FP	FAU 2330	Pavement	1-22434-0000
Award Per	riod	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch	Small Busi	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Dat	te Calendar Days	Working 30	g Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

094-61H63 Local Roads - Executed

Resurfacing 27th Street from Galilee Avenue to Emmaus Avenue in Zion.

Reg / Dist Cou 1 / 1 Lake		Federal Project # 2 DGAB(930)	Section # 19-00091	# -00-RS (ZION)	Routes FAU 1206	Major Work Categories Pavement	PPS # 1-22430-0000 1-22430-0010
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small No		Small Busines No		9	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 45	Days DB 22.	E % 00		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

095-61H64 Local Roads - Executed

Resurfacing Lawndale Avenue from Touhy Avenue to Central Park Avenue, Central Park Avenue from Lawndale Avenue to Northeast Parkway, and Northeast Parkway from Central park Avenue to McCormick Boulevard in Lincolnwood.

Reg / Dist (Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Catego	ries PPS#
1/1	Cook	C-91-171-21	BQ89(431)	21-00071 (LINCOL			Pavement	1-22428-0000
Award Perio 45	d Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small I	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting Co	mpletion Date	Calendar Days	Working 25	Days	DBE % 21.00	VBP % 0.00	Prequalification Waiver No

096-61H66 Local Roads - Executed

Construction of a pedestrian path along Hart road from Field of Dreams to Lake Cook Road, and along Lake Cook Road from Hart Road to the high school entrance, in Barrington.

Reg / Dist Cour 1 / 1 Lake		Federal Project # 3 WVN5(181)	Section # 13-00091-00 (BARRINGT)		Major Work Categor Pavement	ies PPS# 0-01043-1034 1-22431-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Sm No	all Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Day	DBE % 17.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

097-61H67 Local Roads - Executed

Resurfacing Shields Avenue from Maple Avenue to Custer Avenue in Broofield.

Reg / Dist Cou		es State Job #	Federal Project #	Section #		Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-125-22	2 1CJB(436)	21-0013 (BROOK		FAU 1365	Pavement	1-22429-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Small	I Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45	!	No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				40		18.00	0.00	No

098-61H71 Local Roads - Executed

Roadway widening and resurfacing, and construction of a multi-use path along Chestnut Avenue from Lehigh Avenue to Waukegan Road in Glenview.

Reg / Dist	Countie	s State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-185-20	SMXV(697)	15-00190		FAU 1352	Pavement	0-01043-1036
				(GLENVI	EW)			1-22433-0000
Award Peri	od N	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	N	lo I	No		No		No	N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working	•	BE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

099-62N98 Highways - Executed

(2.51-Mile) Standard Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK. FAU 2845: Western Avenue from US 30/ Lincoln Hwy to Steger Rd in the Villages of Chicago Height, Park Forest.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
1 / 1	Cook	C-91-217-2	1 STPCX3A(120)	2021-08	5-RS	FAU 2845	Pavement	1-78608-1000
								1-80921-0000
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				80		20.00	0.00	No

100-62N99 Highways - Executed

(2.4-Mile) Standard overlay and ADA improvements on Grand Ave. from Elm St to East of 77th Ct and 74th Ct to IL 43 located in the Villages of Franklin Park, River Grove, and Elmwood Park in Cook County.

Reg / Dist		ties		•	Section :		Routes	Major Work Categorie	
1/1	Cook	••		, ,		3-RS&SW	FAU 1376	Pavement	1-80232-0000
Award Per 45	lod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	No Small Busine	ess initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No					80	19	.00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

101-62P17 Highways - Executed

Designed overlay resurfacing with ADA improvements on River Oaks Drive, beginning at Price Ave. and continuing in the southeasterly direction for approx. 3,500 ft., ending at State Line Rd located in the City of Calumet City.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1 Co	ook	C-91-214-21	STP7FSE(963)	2021-080)-RS	FAU 1608	Pavement	1-80924-0000
Award Period	Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ng Cor	npletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No				35	15.	00	0.00	No

102-62P30 Highways - Executed

(1.04-Mile) Designed Overlay on Lehigh Avenue from Oakton St. to Lehigh Ave. The project is located within the Villages of Morton Grove and Niles.

Reg / Dist O	Counties Cook		Federal Project # STP5UJG(656)	Section 2021-102	# 2-RS&SW	Routes FAU 2786	Major Work Categori Pavement	es PPS# 1-79462-0000
Award Period 45	d Mentor No	· ·	Hot Mix Asphalt-Smal No	l Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Con	npletion Date	Calendar Days	Working 30	•	BE % 1.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

103-62P32 Highways - Executed

(2.056-Mile) Designed Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK. FAU 1332: Oakton St, from Waukegan Rd to Long Ave in the Villages of Niles, Morton Grove and Skokie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-229-21	STP8FDH(946)	2021-107	7-RS&SW	FAU 1332	Pavement	1-80255-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 80	•	BE % .00	VBP % 0.00	Prequalification Waiver No

104-62R48 Highways - Deleted

(332.1-Mile) Improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties., (332.1-Mile) Improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Variou	IS	C-91-182-22	N/A				Miscellaneous	N/A
Award Peri	iod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		J	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 2/2023	Calendar Days	Working	•	BE % nding		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

105-62R49 Highways - Deleted

(116.5-Mile) Improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties. , (116.5-Mile) Improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties.

Reg / Dist Cou		State Job # C-91-183-22	Federal Project # N/A	Section i	#	Routes	Major Work Categories Miscellaneous	PPS# N/A
Award Period 45	Mentor I No	J	Hot Mix Asphalt-Small No	Batch	Small Bu No		J	QP Certification N/A
Pre-Bid Meeting No	•	pletion Date 2/2023	Calendar Days	Working	Days	DBE % Pending		Prequalification Waiver No

106-66F91 Highways - Executed

The project consists on the removal and replacement of six concrete box culverts on IL 29 (DePue Spur) in Bureau County. The scope of work includes milling and resurfacing the area in between culverts and guardrail upgrades. Traffic control shall be achieved by detour. The project length is 0.6 miles.

Reg / Dist Coun	ties State Job	# Federal Project #	Section #	1	Routes	Major Work Categories	PPS#
2/3 Burea	au C-93-021	·22 STPIUGQ(682)	(R-4)CR	I	FAS 1252	Bridges	3-00629-0000
							3-00629-2535
							3-00629-2536
							3-00629-2537
							3-00629-2538
							3-00629-2540
							3-00629-2595
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Busines	s Initiative Ta	rget Market Program	QP Certification
45	No	No	1	No	No	1	N/A
Pre-Bid Meeting	Completion Da	ate Calendar Days	Working [Days DBE	≣ %	VBP %	Prequalification Waiver
No			90	8.00	1	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

107-66K73 Highways - Executed

Bridge Replacements SN 006-0117 and SN 006-0121 under TR 60B 4.8 miles East of Henry County Line; under TR 82C, 1.5 miles north of Sheffield.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
2/3	Bureau	u	C-93-043-22	NHPPNLNX(934)	(06-1HB-	2 & 06-2HB)	FAI 80	Bridges	3-06117-0000	
					BR				3-06121-0000	
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification	
45		No		No		No		No	N/A	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No					175	10	.00	0.00	No	

108-66L03 Highways - Executed

This work is located on FAP 326 (IL 47) from the Livingston County line to 8th Street in Gibson City in Ford County (+/-10.58 miles). This work consists of a SMART overlay with 1.5" milling, as well as drainage improvements.

Reg / Dist	Coun	ties State Jol	b # Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/3	Ford	C-93-086	6-20 NHPPE4IE(937)	(125)RS- (127X)RS	6,(126)RS-4& S-3	FAP 326	Pavement	3-04727-0050
Award Per	iod	Mentor Protégé	Hot Mix Asphalt-Sm	nall Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion D	Date Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				45	11	.00	0.00	No
Pre-Bid Me	eeting			·	Days DE		VBP %	Prequalification Waiver

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

109-66L90 Highways - Executed

This work is located at FAP 317 (US 24) 0.3 miles East of IL 47 in Forrest to Ford County Line in Livingston County (+/- 8.75 miles). This work consists of 3P milling and resurfacing (designed overlay).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/3	Living	ston	C-93-093-21	NHPPC6FR(901)	(24,25)R	S-3	FAP 317	Pavement	3-02453-0040
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55	Days DB 8.0	SE % 0	VBP % 0.00	Prequalification Waiver No

110-66M01 Highways - Executed

This work is located at the intersections of IL 47 and Pine Bluff Road and at the intersection of IL 47 and Southmor Road South of Morris in Grundy County. This work consists off the removal of existing traffic signal equipment, signal heads, concrete foundations, controller cabinets, UPS and other related traffic signal equipment.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Grund	У	C-93-102-21	N/A	(111)ELE	-	FAP 326	Electrical	3-04732-0100
Award Perio	od	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	-	BE % 00		Prequalification Waiver No

111-66M42 Highways - Rejected

This work is located on FAP Route 840 (IL 49) beginning at the intersection of IL 49 and IL 24 (L.M. 0.00) and ending at the Vermilion County Line (L.M. 21.50) This work consists of Class B pavement patching and related construction work.

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

112-74A89 Highways - Executed

6.7 miles of patching, milling and resurfacing on IL 130 from 1.8 miles south of IL 16 in Charleston to the Cumberland County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 7	Coles		C-97-016-22	STP1QEX(043)	111 RS-7	•	FAP 116	Pavement	7-52804-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB	E % O		Prequalification Waiver No

113-78910 Highways - Executed

Pier and abutment repairs at SN 083-0038 on IL 34 over Middle Fork Ditch in Saline County; Pier and abutment repairs and new wearing surface at SN SN 076-0006 on IL 146 over Sugar Creek in Pope County; Partial depth joint reconstruction at SN 064-0003 on US 45 over Q Ditch in Massac County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
5/9	Pope		C-99-002-22	N/A	BRIDGE	REPAIR 2022-	VARIOUS	Bridges	0-02176-9014
	Massa	ac			4				0-02176-9015
	Saline	:							
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					50	0.0	0	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

114-85716 Local Roads - Executed

Reconstruct the intersection of Rock Island Parkway and 85th Avenue West in Rock Island.

Reg / Dist	Counties	State Job # Federal Projec	t# Section#	Routes	Major Work Categorie	es PPS#
2/2	Rock Island	C-92-086-20 ETVX(869)	19-00195-00-TL (F	ROCK FAU 5796	Pavement	0-00106-200°

ISLAND)

96 Pavement 0-00106-2001 2-10609-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 115 2.00 0.00 No

115-89790 Local Roads - Executed

Cold-in-place recycling, aggregate shoulders and pipe underdrains on CH 9 from the Rock Island Countly line to 0.4 mile south of 155th Avenue.

 Reg / Dist
 Counties
 State Job #
 Federal Project #
 Section #
 Routes
 Major Work Categories
 PPS #

 3 / 4
 Mercer
 C-94-079-20
 G4X4(555)
 19-00117-03-PV
 FAS 212
 Pavement
 0-01742-4003

4-10667-0000

4-10667-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 3.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

116-91598

Local Roads - Executed

Resurfacing and HMA shoulders with rumble strips on CH 4, from 0.3 mile south of US 150 to 0.10 mile east of Ferrel Street.

Reg / Dist 3 / 5	Counties Edgar		Federal Project # HCTL(915)	Section 18-0013	==	Routes FAU 7573 FAS 680	Major Work Categorie Pavement	s PPS # 0-00106-5005 5-10487-0000 5-10487-0010
Award Per 45	riod Mento No	_	Hot Mix Asphalt-Smal l No	Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 60	J Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
117-91614 Constructi		ads - Execute e path along N	d ⁄/aplewood Drive from C	Clark Stree	et to Crane	Drive in Rantoul.		
Reg / Dist 3 / 5	Counties Champaign		Federal Project # BA04(565)	Section 20-0011 (RANTO	5-00-BT	Routes FAU 7094	Major Work Categorie Miscellaneous	s PPS # 0-01043-5006 5-10502-0000
Award Per 45	ri od Mento No		Hot Mix Asphalt-Smal l No	Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 40) Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

118-93782 Local Roads - Executed

Resurfacing CH 7 from US 67 to the Morgan/Cass County line.

4 / 6 Morgan C-96-040-22 0T94(200) 21-00111-00-RS FAS 579 Pavement 0-00106-6004

6-10894-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 6.00 0.00 No

119-93784 Local Roads - Executed

Cape Seal resurfacing and aggregate shoulders on CH 4 from north of Havana to Forest City, on CH 4 from US 136 to Forsest City, and on CH 14 from CH 4 to the Mason/Tazewell county line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Mason C-96-070-21 HWVQ(638) 20-00068-00-PP VARIOUS Pavement 6-10856-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 9.00 0.00 No

120-99678 Local Roads - Rejected

Replace the bridge carrying Tick Ridge Road over Post Creek Cut-off, 4 miles east of Grand Chain.

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

121-46590	Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on the plans.

•	inties ous	State Job # M-60-030-2	Federal Project # 2 N/A	Section D-2 REF REPL 22	LECTOR	Routes VARIOUS	Major Work Categories Miscellaneous	o-01732-2002
Award Period 45	Mento No	r Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	•	mpletion Date 31/2023	e Calendar Days	Working	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

122-61G89 Local Roads - Executed

Constructon of PCC Sidewalk, curb and gutter replacement, storm sewer, Segmental concrete block wall, traffic signal improvements and pavement markings on Hobson Road from Woodside Drive to Janes Avenue in Woodridge and unincorporated DuPage County in Lisle Township.

•		State Job # C-91-293-16		Section # 16-00146		Routes FAU 3567 FAU 1518	Major Work Categories Miscellaneous	s PPS # 1-22289-0000
Award Period 45	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busir No		Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Com	pletion Date	Calendar Days	Working 50	•	OBE % 20.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

123-61H47 Local Roads - Executed

Roadway reconstruction on Central Avenue from 47th Street to Burlington Avenue and storm sewer construction with combined sewer separation on Central Avenue and Elm Street. Work along 47th Street from Central Avenue to Flagg Creek consists of storm sewer construction, ADA sidealks and traffic signal pedestrian upgrates. Project is located in Western Springs.

Reg / Dist	Count	ties State J	ob#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-39	94-16	6RYF(754)	16-0009 WESTE	4-00-PV RN SPRINGS	VARIOUS	Pavement	1-22021-0000
Award Per 45	riod	Mentor Protégé No		Iot Mix Asphalt-Sma lo	II Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion 06/30/2023	Date	Calendar Days	Working 10	•	BE % 00	VBP % 0.00	Prequalification Waiver No

124-62G71 Highways - Executed

(4,569 Ft) Designed Overlay and ADA Improvements located in the City of Chicago in Cook County. Addison Street from Avondale Ave to Sacramento Ave.

Reg / Dist 0	Counties Cook		•	Section 2018-019		Routes FAU 1372	Major Work Catego	ories PPS# 1-79611-0000
Award Perio 45	od Me No	•	Hot Mix Asphalt-Small No	Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting	Completion Date	Calendar Days	Working 50	Days	DBE % 19.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

125-62N20 Highways - Executed

(2612-Ft) Bridge superstructure replacement and bridge widening of the two-lane structure over 1-80 at Wolf Road located in the Village of Mokena, Will County.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1 / 1	Will	C-91-060-2	1 NHPPL1G7(983)	2020-250	O-BY	FAI 80	Bridges	1-77247-0800
Award Peri 45	iod	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Date 08/25/2023	e Calendar Days	Working 10		8 E % 00	VBP % 0.00	Prequalification Waiver No

126-62P82 Highways - Executed

Improvement consists of cleaning and painting existing steel structures at 4 locations. Location 1 is at I-290 at IL 58 (SN 016-0980) in Rolling Meadows and Scahumburg. Location 2 is at 25th Ave at IHB RR (SN 016-1011) in Melrose Park and Franklin Park. Location 3 is at 1-290 and 1-355 (SN 022-0092) in Addison. Location 4 is at I-290 ramp to I-355 (SN022-0094) in Addison.

Reg / Dist 1 / 1	Coun DuPa Cook				Section 3 2021-160		Routes FAI 290 FAU 2714	Major Work Categories Bridges Painting	PPS # 0-01375-1005
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		0	QP Certification QP-1
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 75	•	BE % .00		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

Routes

Major Work Categories PPS #

127-62R46	Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

(299.5-Mile) The improvement consists of cleaning(sweeping) various arterial highways in District One throughout Kane and McHenry counties.

Section #

iteg / Dist	Count	iles Glate t	700 11	r i ederai i ioject n	Section	π	Routes	Major Work Categori	163 110 11
1 / 1	Kane	C-91-1	80-2	2 N/A	2022-04	5/056-SW	VARIOUS	Miscellaneous	N/A
	McHei	nry							
Award Per	riod	Mentor Protég	é	Hot Mix Asphalt-Smal	I Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Mo	eeting	Completion	Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No		04/30/2024					0.00	0.00	No

Mill Creek.					
	g of structural steel of SN 0	7 1-0040 carrying it 72 over	Rock River and partial cleaning	and painting of Six 07	1-0022 carrying it 2/12 over

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
2/2	Ogle	C-92-024-22	STPZZRD(583)	(37BR-2)	BP & (119B-1)	FAP 742	Bridges	0-01375-2002
				BP		FAP 553	Painting	
Award Peri	od Ment	tor Protégé H	lot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	N	lo		No		No	QP-1 & QP-2
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				45	0.0	0	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

129-66J71 Highways - Deleted

LaSalle County Line to 0.2 MI W of IL 47 in Yorkville. This work consists of milling and resurfacing 3 3/4" (designed overlay), shoulder work, guardrail replacement, pavement marking, raised reflectors, and ADA ramps., LaSalle County Line to 0.2 MI W of IL 47 in Yorkville. This work consists of milling and resurfacing 3 3/4" (designed overlay), shoulder work, guardrail replacement, pavement marking, raised reflectors, and ADA ramps.

Reg / Dist	Countie	es State Job #	Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
2/3	Kendall	C-93-048-1	9			Pavement	3-07147-0050
Award Per 45		/lentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Business Initiative No	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Completion Dat	e Calendar Days	Working 60	Days DBE % Pending	VBP % Pending	Prequalification Waiver No
420 661 72	116	shwaya Evacutad					

130-66L72 Highways - Executed

Work begin 0.1 mile East of Lincoln Avenue in Depue and at IL 89 in Spring Valley. The project is a SMART overlay, shoulder widening and rumble strips.

•				Section		Routes	Major Work Categories	
2/3	Bureau	u C-93-068-21	1 HSIP-STPNQF5(266)	(R-4)SF	Y,RS-4	FAS 1252	Pavement	3-02906-0040
						FAU 5602		3-47470-2101
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	No		No	1	No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No				25	8	3.00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

131-66L73 Highways - Executed

0.1 MI E of Lowe Rd E of Kankakee To 0.5 MI E of IL 1 in Sun River Terrace. This work shall consist of milling resurfacing 1 1/2", pavement marking, update traffic signals and guardrail replacement.

Reg / Dist	Countie	es State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#	
2/3 I	Kankak	ee C-93-069-21	NHPPIWJ3(550)	(1R,1R-1)RS-3	FAP 330	Pavement	3-01746-0130	
				`	•	FAP 332			
Award Perio	d I	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small B	Business Initiative	Target Market Program	QP Certification	
45	1	No	No		No		No	N/A	
Pre-Bid Mee	ting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No				45		10.00	0.00	No	

132-68G50 Highways - Executed

Bridge deck sealing at various locations in Tazewell County.

•	i nties ewell		STPSX3N(126)	Section : D4 BRID SEALING	GE DECK	Routes VARIOUS	Major Work Categories Bridges	PPS # 4-00201-2201 4-00201-2202
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		· ·	QP Certification N/A
Pre-Bid Meeting No	j Com	npletion Date	Calendar Days	Working 70	Days DB	B E % 0		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

133-70B04	Highways - Executed

4.799 Miles, 3P Resurfacing - Designed Overlay, Royal Road to E Grand Ave in St Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categorie	s PPS#
3 / 5	Champaign	C-95-046-20	STPLZES(263)	(250,251)RS 1	S,(10-7)RS-	FAS 516	Pavement	5-53071-0000
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	Batch Sr	nall Busines	ss Initiative	Target Market Program	QP Certification
45	No		No	No)		No	N/A
Pre-Bid Mo	eeting Con	npletion Date	Calendar Days	Working Da	ays DB	E %	VBP %	Prequalification Waiver
No				40	3.0	0	0.00	No
Rea / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categorie	s PPS#
3/5	McLean	C-95-043-21	•	(9,10,11)RS	-4,(9-1,9)	FAS 2466	Pavement	5-53293-0000
			(284)	RS-1		FAP 676		
Award Per	riod Mentor	· Protégé	Hot Mix Asphalt-Small	Batch Sr	mall Busines	ss Initiative	Target Market Program	QP Certification
45	No		No	No)		No	N/A
Pre-Bid Mo	eeting Con	npletion Date	Calendar Days	Working Da	ays DB	E %	VBP %	Prequalification Waiver
No				40	5.0	0	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

135-72808 Highways - Executed

ITS improvements at various locations in District 6.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Logan	C-96-041-22	2 N/A	D6 ITS 2	022	VARIOUS	Electrical	N/A
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	e Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No		03/01/2023			(0.00	0.00	No

136-72L63 Highways - Executed

3 miles of aggregate base course with bituminous surface treatment and guardrail replacement on I-55 East Frontage Road near Waggner; from Morrisonville Road to East Waggner Avenue.

Reg / Dist 4 / 6		ties gomery	State Job # C-96-048-20	Federal Project # N/A	Section (68-4) R-		Routes FAI 55	Major Work Categorion	es PPS# 6-01416-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 35) Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

137-72M29 Highways - Executed

Bridge deck overlay on IL 97 (SN 084-0183) over Walnut Street in Springfield.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 6 Sangamon C-96-129-20 NHPPTX7N(254) (107Z) BDR-1 FAP 67 Bridges 6-01458-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 6.00 0.00 No

138-72M68 Highways - Executed

Aggregate base course with bituminous surface treatment on I-55 East Frontage Road from the Sangamon County line at CR 3600N to Mine Avenue east of Farmersville.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Montgomery C-96-040-21 N/A (68-5) RS FAI 55 Pavement 6-65720-0000

6-65740-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 5.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

139-72M83 Highways - Executed

0.8 miles of milling, resurfacing and pavement patching on Business 55 (5th Street) from south of Ash Street to north of Stanford Avenue in Springfield.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Sanga	amon	C-96-105-21	N/A	(109-1)Z	,RS	FAP 666	Pavement	6-01501-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 35	Days DB 7.0	BE % 00	VBP % 0.00	Prequalification Waiver No

140-72N33 Highways - Rejected

10 miles of ultra-thin bonded wearing course on top of jointed PCC pavement at various locations: US 67/IL 104 from Mauvaise Terre Creek, approximately 1.3 miles east of CH 7 (Concord / Arenzville Road), to east of the US 67/IL 104 Interchange; US 67/IL 104 Interchange to south of I-72 BUS Interchange; and on I-72 BUS at the US 67 Interchange.

141-74A76 Highways - Executed

3.6 miles of patching on IL 32/33 from 0.2 miles north of the I-57/70 interchange to Jefferson Avenue and on US 45 from Fayette Avenue to Jaycee Avenue.

Reg / Dist 4 / 7	Coun Effing		State Job # C-97-176-21	Federal Project # N/A	Section D7 PATO	# CHING 2022-1	Routes VARIOUS	Major Work Categorion Pavement	es PPS# 0-02176-7004
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	e Calendar Days	Working 30	,	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

142-74A83	Highways - Executed
-----------	---------------------

Reg / Dist Counties

State Job # Federal Project #

20.2 miles of aggregate shoulder placement on IL 130 from the Coles County line to 0.3 miles north of I-70 at Greenup and from the Cumberland County line to 1030N, north of Newton.

Routes

Major Work Categories PPS #

	Jasper Cumberland	C-97-183-21	N/A	D7 AGG	SHLD 2022-2	FAP 116	Miscellaneous	0-02176-7010
Award Perio	od Mento No	J	Hot Mix Asphalt-Small No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Co	ompletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

143-76F79 Highways - Executed

Section #

Reg / Dist Cour 5 / 8 Mario		# Federal Project # 18 NHPPKC9D(768)	Section # 61-(1,1-1,1-2,2)RS	Routes -1 FAI 57	Major Work Categori Pavement	es PPS# 8-00252-0000 8-00252-2000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch Small Bo	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 12/15/2024	te Calendar Days	Working Days 25	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

^{3.7} miles of pavement reconstruction and bridge repairs along I-57 from the from the Jefferson County line to 0.7 miles north of IL 161.

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

144-78901 Highways - Executed

0.9 miles of resurfacing and pavement patching on IL 34 from Old IL 13 (Poplar Street) to the levee just north of Reservoir Road in Harrisburg.

9-101-21 STPEDG3(378) tégé Hot Mix Asphalt-Smal	(105,103)RS-7	FAP 869 FAU 9559	Pavement	9-00343-0000
tégé Hot Mix Asphalt-Smal	I Ratch Small Rus			
No	No No		Target Market Program No	QP Certification N/A
ion Date Calendar Days	Working Days 25	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
	on Date Calendar Days Executed	25	25 2.00	25 2.00 0.00

Resurfacing and patchin on River Drive from 34th Street to 41st Street in Moline.

•	unties k Island		Federal Project # HFYM(089)	Section 19-0027 (MOLINE	2-00-RS	Routes FAU 5756	Major Work Categor Pavement	ies PPS# 2-10561-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Sma l No	ll Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Con	npletion Date	Calendar Days	Working 35) Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

146-85724 Local Roads - Executed

Cold-in-Place Recycling, resurfacing and aggregate shoulders on Spring Hill Road from Henry Road to the west city limits of Prophetstown, and on Star Road from the east city limits to Yorktown Road.

Reg / Dist (Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/2	Whiteside	C-92-056-21	CQ6J(807)	20-00253	3-00-RS	FAS 2192	Pavement	2-10599-0000
						FAS 201		2-10599-0010
Award Perio	d Mentor	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No]	No		No		No	N/A
Pre-Bid Mee	ting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				40		3.00	0.00	No

147-85725 Local Roads - Executed

Replace 2 box culverts carrying Gleasman Road over unnamed creeks 0.80 mile west of IL2, and 1/70 miles east of IL 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS #
2/2	Winnebag	o C-92-059-18	BDEC(446)	17-00654	1-00-BR	FAU 5000 CH 71A	Bridges	2-10544-0000
Award Perio	od Me No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 70	Days DE	8 E % 0		Prequalification Waiver

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

148-87770 Local Roads - Executed

Resurfacing Suydam Road from Rollo Road to II 23.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 DeKalb C-93-005-22 NMKU(643) 14-00246-00-RS FAS 172 Pavement 0-01742-3003

3-10540-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

149-87771 Local Roads - Executed

Resurfacing Buckley Road from IL 54 to the Iroquois County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Ford C-93-006-22 IQED(180) 18-00125-00-RS FAS 334 Pavement 0-01742-3004

3-10640-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 8.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

150-87787 Local Roads - Executed

Reconstrution of 12th Street from IL 23 to Smith Douglass Road in Streator.

No

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-055-22	WKX5(109)	18-00101-00-RS		FAU 6147	Pavement	0-01742-3005
				(STREA	TOR)			3-10646-0000
								3-10646-0010
Award Peri	iod Ment	or Protégé l	Hot Mix Asphalt-Sma	III Batch	Small Busines	ss Initiative	Target Market Program	QP Certification

40	NO N	10	NO		NO	13/73
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			165	5.00	0.00	No

151-87788 Local Roads - Executed

No

45

Resurfacing, HMA Shoulders and Pavement Markings on North First Street from Bethany Road to Old State Road.

Reg / Dist 2 / 3	Coun DeKal				Section 3 19-00118		Routes FAU 5352 CH 22	Major Work Categories Pavement	PPS # 3-10691-0000
Award Peri	od	Mentor P	Protégé ł	lot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program (QP Certification

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	8.00	0.00	No

No

No

N/A

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

152-91611 Local Roads - Executed

Construction of paved shoulders and rumble strips along CH 5 from 2.5 miles south of Deland to 1.00 mile north of I-72 at Monticello.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Piatt C-95-009-22 PP90(359) 21-00220-05-SD FAS 538 Pavement 5-10503-0000

5-10503-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 2.00 0.00 No

153-93781 Local Roads - Executed

Replace the bridge carrying TR 302 over Beck's Creek, 1 mile southeast of Pana.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Christian C-96-062-21 5FM7(562) 19-11115-00-BR TR 302 Bridges 6-10850-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

154-95882 Local Roads - Rejected

Replace the bridge carrying TR 185A over Whitley Creek, 2.5 miles north of Gays.

155-95915 Local Roads - Rejected

Sidewalk removal, new PCC sidewalks, pipe culverts, pavement markings at various locations in Warrensburg.

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

156-99672 Local Roads - Executed

Replace deck beams, modify existing abutments and pier cap to the structure carrying Spillway Road over Little Grassy Creek, 4 miles south of Carterville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Williar	nson	C-99-047-20	BH9V(830)	19-0015	8-00-BR	FAS 1901	Bridges	9-10628-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 30	,	BE % 00	VBP % 0.00	Prequalification Waiver No

157-46587 Highways - Executed

This work is located on 1-39 and 1-80 in Various Counties. This work consists of removing existing raised reflective pavement markers, installing new raised reflective pavement markers and removing and replacing raised reflective pavement marker reflectors.

Reg / Dist Coun 2 / 3 Variou		Federal Project # 2 N/A	Section a D-3 REFI REPL 22	ELCTOR	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-01732-3004
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative Ta	•	QP Certification N/A
Pre-Bid Meeting No	Completion Date 11/30/2022	e Calendar Days	Working	Days DB	8 E % 00		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

158-46588 Highways - Executed	158-46588	Highways - Executed
-------------------------------	-----------	---------------------

This work is located on I-39 and I-80 in Livingston, Ford, Iroquois, and Kankakee Counties. This work consists of raised reflective pavement marker removal and replacement and replacement of raised reflective pavement marker reflectors.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Variou	ıs	M-60-028-22	N/A	D-3 REF REPL 22		VARIOUS	Miscellaneous	0-01732-3003
Award Peri	iod		•	Hot Mix Asphalt-Small	Batch		ness Initiative	Target Market Program	QP Certification
45		No	l	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		11/30	0/2022				0.00	0.00	No

159-46591 Highways - Executed

This work shall consist of removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each new guardrail delineators within the limits specified on each individual work order.

Reg / Dist Cour 2 / 2 Vario		# Federal Project # 23 N/A	Section # D2 GRDF MAINT IN	RL DELIN	Routes VARIOUS	Major Work Categorion Miscellaneous	o-00642-2001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 11/30/2023	te Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

160-46931 Highways - Executed

Resurfacing the parking lot and drive, pavement widening, asphalt seal coating and pavement marking at the IDNR Region V Headquarters in Benton.

Reg / Dist County 5 / 9 Fran	nties klin	State Job # C-30-001-23	•	Section : IDNR R5	# Parking	Routes IDNR REGION 5 PARKING LOT	Major Work Categorie Pavement	s PPS# 0-00222-9001
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Com	pletion Date	Calendar Days	Working 25	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

161-62N07 Highways - Executed

This is a drainage improvement on various State maintained routes within the Cities of Elmhurst and Waukegan and the Villages of Glendale Heights, Lemont, and Mount Prospect in Cook, DuPage and Lake Counties. The routes are Kensington Road, IL 137, I-290, IL 64, and McCarthy Road / 123rd Street.

Reg / Dist 1 / 1	Counti Lake Cook DuPag	C-91-044-21	Federal Project # N/A	Section : 2020-238		Routes VARIOUS	Major Work Categorion Miscellaneous	es PPS# 1-80359-0000
Award Per 45		J	Hot Mix Asphalt-Sma No	all Batch	Small Bu	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working 60	Days	DBE % 14.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

162-62P47 Highways - Executed

Designed overlay resurfacing on County-Line Rd., beginning at E. of Haegers Bend Rd. and continuing in the easterly direction for approximately 23483 feet (4.44 miles) to 300 ft west of Hart Rd. located in the Village of Barrington Hills.

Reg / Dist	Coun	ties State	Job#	Federal Project #	Section #	#	Routes	Major	Work Categories	PPS#	
1/1	Cook	C-91-	244-21	STP97DB(036)	2021-116	-RS	FAU 1270	Paven	nent	1-80139-0000	
	Lake										
	McHe	nry									
Award Per	riod	Mentor Protég	gé	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Mar	rket Program C	QP Certification	
45		No		No		No		No	N	I/A	
Pre-Bid Mo	eeting	Completio	n Date	Calendar Days	Working	Days D	BE %	VBP %	% F	Prequalification Waiver	
No		•		-	40	15	5.00	0.00	N	Io	

163-66M46 Highways - Executed

This work is located on FAI Route 55 (I-55) beginning at the McLean County Line (Mile Marker 187.87) and ending at Wolf-s creek, Structure No. 053-2506 (Mile Marker 206.12). This work consists of Class A pavement patching and related construction work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Living	ston	C-93-072-22	N/A	53(3,4,5,	,6)PP	FAI 55	Pavement	0-02176-3018
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busines		Farget Market Program	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

164-68A36 Highways - Executed

Resurfacing on US 67 from N of jct US 34 to N of 901h Avenue, North of Roseville, including bridge deck overlays to SN 094-0045 and 094-0046 over S Henderson Creek and SN 094-0035 and 094-0042 over Picayune Creek.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 4	Warre	n	C-94-051-11	COVDDZ4F(034)	(32,33)R	S-2;34RS-4	FAP 310	Pavement	4-09421-0100
									4-40721-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					130	2.0	00	0.00	No

165-68F87 Highways - Executed

Resurface I-39 from 1 mile N of IL 116 to 2 miles S of IL 17.

Reg / Dist 3 / 4	Count Wood Marsh	ford (Federal Project # NHPPGYUQ(685)	Section # 102(3RS-RS-1	# -2,4RS);(62-2)	Routes FAI 39	Major Work Categories Pavement	PPS # 4-00153-0400 4-00153-0700
Award Per 45	iod	Mentor F No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eeting	Comp	oletion Date	Calendar Days	Working 130	Days DE 2.0	BE % 00		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

166-68G74 Highways - Executed

Traffic signal mast arm replacement at various locations in Peoria, Tazewell, and McDonough Counties.

3 / 4	Counties Various		Federal Project # STPD2CE(013)	Section # D4 MAST REPLACE		Routes VARIOUS	Major Work Categories Electrical	6 PPS # 0-01494-4001
Award Per i 45	iod Mento No	•	Hot Mix Asphalt-Small No		Small Busir No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	npletion Date	Calendar Days	Working 50	-	DBE % .00	VBP % 0.00	Prequalification Waiver No
167-68G77 Installation Reg / Dist	n of truck parkir		management systems (⁻ Federal Project #	ΓΡΙΜS) at Section #	·	iver and Macki	naw Dells (EB and WB) rest a	
	Knox	0 04 000 00	ED !!(0.00)	(40 20DA	\L 20./\2			
_	Woodford	C-94-009-22	NHFPJW3T(608)	16RA)I-15	.)I-28;(X3- 5	FAI 74	Electrical	0-00532-4001
3 / 4 Award Peri	Woodford		Hot Mix Asphalt-Small	16RA)I-15	5			
3 / 4	Woodford	r Protégé	,	16RA)I-15	5	ness Initiative		0-00532-4001
3 / 4 Award Peri	Woodford iod Mento No	r Protégé	Hot Mix Asphalt-Small No	16RA)I-15	Small Busir No Days D	ness Initiative	Target Market Program	0-00532-4001 QP Certification

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

168-70E79 Highways - Executed

Pre-Bid Meeting

No

Bridge deck sealing of 63 structures on various routes in McLean County.

Completion Date Calendar Days

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#	
3/5	McLean	C-95-049-21	STPVLJ1(465)	FY2022	BRIDGE DECK	VARIOUS	Bridges	5-53254-1000	
				SEALING	3			5-53254-2000	
								5-53254-3000	
								5-53254-4000	
Award Peri 45		J	Hot Mix Asphalt-Smal l No	l Batch	Small Busines No	s Initiative	Target Market Program No	QP Certification N/A	

Working Days

169-74797 Highways - Executed

1.6 miles of resurfacing, ADA improvements and new traffic signals on US 45 from south of the I-57/70 eastbound ramp to US 40.

25

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Catego	ries PPS#
4 / 7	Effingl	ham	C-97-048-17	NHPPPMUX(528)	12ZRS-2		FAP 328	Pavement	7-50896-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					100		6.00	0.00	No

DBE %

0.00

VBP %

0.00

Prequalification Waiver

No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

170-46923 Highways - Withdrawn

The project consists of bridge repairs to SN 092-9903 and removal of SN 092-9904 at Kickapoo State Park. The work includes bridge deck overlay, slope wall repairs, structure removal, and other miscellaneous improvement items at the Kickapoo State Park in Vermilion County, gross and net length 0.1 miles., The project consists of bridge repairs to SN 092-9903 and removal of SN 092-9904 at Kickapoo State Park. The work includes bridge deck overlay, slope wall repairs, structure removal, and other miscellaneous improvement items at the Kickapoo State Park in Vermilion County, gross and net length 0.1 miles.

Reg / Dist 3 / 5	Counti Vermili		State Job # C-30-002-21	Federal Project #	Section	#	Routes	Major Work Categories Bridges	6 PPS # 0-00222-5001
Award Peri 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
			Executed nt, new shou	lders, milled rumble stri	ps, and sa	afety improv	vements from 0.5	mile East of Grange Road lo	cated East of Lanark.
0.5 mile, c	ulvert re	placeme	nt, new shou	lders, milled rumble stri	ps, and sa		vements from 0.5	mile East of Grange Road lo	
0.5 mile, co	ulvert re	placeme	nt, new shou	Federal Project #		#		-	
171-64M17 0.5 mile, control of the c	ulvert re Counti Carroll	placeme	nt, new shou State Job # C-92-073-21 Protégé	Federal Project # STP-HSIPRRG6	Section :	# SR	Routes FAP 17 siness Initiative	Major Work Categories Bridges	s PPS# 2-22930-0100

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

172-66J64 Highways - Executed

Project consists of milling and resurfacing IL 38 (2.5" to 3.75") from 5th St in city of Dekalb to County Line Rd, Dekalb County. The length of the job is 7.96 miles. Work includes ADA improvements, Traffic signal upgrades and miscellaneous drainage improvements. Local participation from Dekalb is expected for parking lanes and ADA ramps.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	DeKalb	C-93-041-19	NHPP-STP-	(7,6)RS-3	3	FAP 567	Pavement	3-03819-0010
			COVDU1CQ(417)					3-03819-0030
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				75		9.00	0.00	No

173-70A89 Highways - Executed

Interstate Resurfacing (Designed Overlay) of FAI 57 (I 57) from 2 Mi S of Thomasboro to US 136 at Rantoul.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3/5	Cham	paign	C-95-068-20	COVDVGAJ(941)	10[33RS 1,35,36,3	`	FAI 57	Pavement	5-53087-0000
Award Peri	iod	Mentor F	Protégé l	Hot Mix Asphalt-Small	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					85		4.00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

174-70C01 Highways - Executed

Interchange Reconstruction: I-57 improvements from south of Norfolk Southern RR to Olympian Dr. (+/-1.95 mi.); I-74 improvements from Duncan Rd. to Prospect Ave. (+/-2.66 mi.) and Bridge Replacement Reconstruction (I-74 over I-57).

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 5	Champaign	C-95-052-18	NHPP-HIBRVDCD (210)	10-(33,34 34)B	4,5,14)R & (10-	FAI 57	Pavement	5-52954-3000
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				290	8.0	0	0.00	No

175-70F78 Highways - Withdrawn

Upgrading and repairing 3 locations of cable median barrier on I 57 and I 74.

Reg / Dist 3 / 5	Coun Vario			Federal Project # COVDDA6W(102)	Section D5 GR 2		Routes VARIOUS	Major Work Categorie Miscellaneous	es PPS# 0-01212-5001
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 70		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

176-70F83 Highways - Executed

8.182 Miles, Guardrail Improvements. Lower Terre Haute Rd. to Indiana State.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Edgar C-95-034-22 HSIPKU01(285) D5 HSIP GR 2022-2 FAP 91 Miscellaneous 5-91986-2030

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 1.00 0.00 No

177-72N02 Highways - Executed

2 miles of HMA overlay on I-72 Business / Old US 36 from 0.1 miles east of IL 104 to 0.2 miles east of I-72.

Reg / Dist Counties St	tate Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------------	------------------------------	-----------	--------	-----------------------------

4 / 6 Morgan C-96-128-21 NHPPG7EE(718) 25RS-10 FAP 753 Pavement 6-01233-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 9.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

178-64J65 Highways - Executed

Landscaping from Mississippi River to 0.9 mi S of Avenue of the Cities in Moline.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	S PPS#
2/2	Rock Island	C-92-078-15 N/A	(81-1)LS	FAI 74	Miscellaneous	2-10381-0500

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 2.00 0.00 No

179-72E46 Highways - Executed

Milling and resurfacing on IL 10 from 0.1 miles east of the Mason County line to 2.5 miles east of New Holland and culvert replacement at a ditch 0.8 miles east of the Mason County line. (SN 054-7009)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Logan	C-96-068-22	STP7UP8(460)	(101 CR,102)RS-5	FAP 717	Pavement	6-00429-0100
							6-00746-0000

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 6.00 0.00 No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

180-74B11 Highways - Executed

Applying a bituminous surface treatment to various District 7 maintenance yards: Charleston, Greenup, Mattoon, Shelbyville and Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Various	C-97-047-22	N/A	D7 MAINTENANCE	VARIOUS	Pavement	N/A
				YARDS A2	MAINT		
					YARD		

45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program

181-46592 Highways - Executed

Mentor Protégé

Award Period

This work shall consist of placing various widths of modified urethane and thermoplastic pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
2/2	Variou	S	M-60-002-23		D2 HT P\ RPR 23-0	/MNT MRK)2	VARIOUS	Miscellaneous	0-01475-2001	
Award Period 45	od	Mentor No	ū	lot Mix Asphalt-Small No	Batch	Small Busine No		3	QP Certification N/A	
Pre-Bid Med No	eting		pletion Date 1/2023	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No	

QP Certification

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

182-61G32 Local Roads - Executed

Replace the superstructure and the abutments of the existing bridge carrying Coombs Road over the DMandE Railroad in Elgin Township, Kane County.

Reg / Dist	Count	ies State Job#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Kane	C-91-470-1	6 LQZ2(494)	16-0811	2-01-BR	TR 170	Pavement	1-21967-0000
Award Peri		Mentor Protégé No	Hot Mix Asphalt-Smal	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Date 11/04/2022	e Calendar Days	Working	g Days	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

183-87750 Local Roads - Executed

Pavement widening, resurfacing, aggregate and HMA shoulders, curb and gutter, traffic signal modernization, pavement markings on Peace Road from the I-80 westbound exit ramp to IL 38 in the city of DeKalb.

Reg / Dist	Countie	s State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	DeKalb	C-93-016-21	SYHG(876)	15-00185 OF DEKA	i-00-WR(CITY ALB)	MS 9700	Pavement	3-10548-0000
Award Perio	od M N	J	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative Ta No	J	QP Certification N/A
Pre-Bid Mee No	eting	Completion Date	Calendar Days	Working 80	Days DB 7.0	8 E % 00		Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

184-87777 Local Roads - Executed

Pavement removal, 7" PCC pavement, sidewalks, curb and gutter, storm sewer, and pavement markings on Autumnwood Drive from North 30th Road to Evans Street, and on Evans Street to west of Bluff Street in the city of Ottawa.

Reg / Dist	Count	ties State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/3	LaSall	e C-93-012-22	2 GDJB(061)	17-00169	9-00-PV	FAU 6054	Pavement	3-10660-0000
				(OTTAW	A)			3-10660-0010
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				90		8.00	0.00	No

185-89789 Local Roads - Executed

Full Depth pavement removal, PCC Pavement, Curb and Gutter, Pipe Underdrains, Storm Sewer, HMA Multi-Use Path, PCC Sidewalks, Pavement Markings, and Landscaping on Gleen Avenue between Sheridan Road and Knoxville Avenue (IL-140).

Reg / Dist Co	unties State	Job#	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
3 / 4 Pe	oria C-94-	078-20	M04I(435)	18-00029	-00-PV	FAU 6650	Pavement	4-10647-0000
								4-10647-0010
Award Period	Mentor Proté	gé H	lot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	N	lo		No		No	N/A
Pre-Bid Meetin	g Completio	n Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	12/15/2022			15	4.	00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

186-89819 Local Roads - Executed

Rehabilitate the structure carrying CH 10 over the BNSF Rail Yard located east of Henderson Street in Galesburg.

Reg / Dist	Counti	ies S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	Knox	C	C-94-013-22	N/A	18-00043	-01-BR	FAS 400	Bridges	4-10722-0010
Award Peri		Mentor P No	<u> </u>	Hot Mix Asphalt-Small No	Batch	Small Busine No		5	QP Certification N/A
Pre-Bid Me No	eeting	Comp	letion Date	•	Working 80	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

187-91610 Local Roads - Executed

HMA Shoulders and Rumble Strips, re-align the intersection at State Line Road, Guardrail, and Pavement Markings on CH 14 from the corporate limits of Rossville to the Indiana State Line, for a total of 6.92 miles.

Reg / Dist Cour			Federal Project #	Section		Routes	Major Work Categories	
3/5 Verm			VVX2(892)	19-00216		FAS 496	Pavement	0-00106-5003
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	No Small Busine		arget Market Program	QP Certification N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	ı Days DE	BE %	VBP %	Prequalification Waiver
No	10/01	1/2022			4.0	00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

188-93780 Local Roads - Executed

Remove the existing structure and construct a three span structure to carry CH 9 over Mud Creek, one mile west of Arenzville.

Reg / Dist	Coun	ties S	tate Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 6	Cass	C	C-96-059-21	S18P(313)	18-00081	I-00-BR	FAS 580	Bridges	6-10797-0000
Award Peri	iod	Mentor Pr No	•	Hot Mix Asphalt-Small No	Batch	Small Busi r No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Compl	letion Date	Calendar Days	Working 45	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

189-95905 Local Roads - Executed

Sidewalk construction, reconstruct existing driveways, combination curb and gutter, pavement markings, and pedestrian traffic signal improvements on IL 130 from Parker Street to North Avenue in Olney.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 7	Richla	nd	C-97-149-21	9F61(312)	18-00083	3-00-SW	FAP 116	Miscellaneous	0-00106-7003
					(OLNEY)				7-10950-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program (QP Certification
45		No		No		No	1	No oV	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					90	6.0	00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 **Current Date: December 03, 2025**

190-97774 Local Roads - Executed

Sidewalk removal, PCC sidewalks, curb and gutter, retaining wall, and pavement markings at various locations in Alton.

Reg / Dis t	t Counties Madison		Federal Project # CBHK(804)	Section: 17-0023 (ALTON)	1-02-SW	Routes VARIOUS	Major Work Categorion Miscellaneous	es PPS# 0-01043-8006
Award Pe	eriod Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	Meeting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				45		20.00	0.00	No
· ·	s in O'Fallon. t Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	St. Clair	C-98-361-14	54WB(918)	14-00067	7-00-PV	FAU 9166	Pavement	8-10771-0000
				(O'FALLO	ON)			8-11022-0005
Award Pe	eriod Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid N	leeting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	1(0/28/2022		10		18.00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

192-99684 Local Roads - Executed

Resurface Garden of the Gods Road from the Gallatin County line to Karbers Ridge Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Hardir	1	C-99-032-20	CEDC(041)	19-0004	7-00-RS	FAS 902	Pavement	9-10629-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	•	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

193-61H44 Local Roads - Withdrawn

Reconstruct Rand Road from Isabella Street to Albany Lane, reconstruct Mount Prospect Road to Westgate Road, and reconstruct Mount Prospect Road to Rand Road., Reconstruct Rand Road from Isabella Street to Albany Lane, reconstruct Mount Prospect Road to Westgate Road, and reconstruct Mount Prospect Road from Central Road to Rand Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
1 / 1	Cook		C-91-383-20					Pavement	1-11022-0044
Award Per 45	riod	Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Comp	pletion Date	Calendar Days	Working 150	•	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

194-62H26 Highways - Executed

(296-Ft) Removal and replacement of culvert located on Dixie Hwy over ditch (1 Mile N of US 6) located in the City of Harvey, Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-219-19	NHPPYXHR(640)	2018-068	8-B	FAP 370	Bridges	1-79335-0000
Award Peri	iod	Mentor I No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Farget Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 3/2022	Calendar Days	Working 5		BE % .00	VBP % 0.00	Prequalification Waiver No

195-62M58 Highways - Executed

(1000-Ft) Bridge joint repairs, bridge deck overlay, guardrail, and asphalt shoulder reconstruction for the structures that carry US 41 over Mill Creek located in the Village of Wadsworth in Lake County.

Reg / Dist 1 / 1	Counties Lake		Federal Project # NHPP4GWB(520)	Section 2020-17		Routes FAP 346	Major Work Categori Bridges	es PPS# 1-80595-0180
Award Perio	od Mento No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Med No	eting Co	mpletion Date	Calendar Days	Working 45	g Days	DBE % 15.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

196-62M59 Highways - Executed

(1032-Ft) Channelization and pavement widening to add a right turn lane, traffic signal modernization, bridge deck overlay and joint repair located on IL 53 (Biesterfield Rd.) at the I-290 northbound ramp within Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-366-20	HSIP-NHPPNELH	2020-167	-BR	FAI 290	Pavement	1-79907-0000
			(523)					1-80595-0190
Award Perio	d Men	tor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Tar	get Market Program (P Certification
45	No		No		No	No	1	I/A
Pre-Bid Mee	eting C	Completion Date	Calendar Days	Working	Days DBE	≣%	VBP %	Prequalification Waiver
No				110	16.0	00	0.00	lo

197-62N23 Highways - Executed

(2535-Ft) Land bridge deck overlay and repairs to the structures at Fish Creek. Scope of work includes abandoning structure, grouting, concrete bridge deck overlays, and shoulder reconstruction located in the Village of Volo.

Reg / Dist	Count	ies State Jo	# Federal Pr	oject # Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	Lake	C-91-066	-21 NHPP1MY	(349) 2020-25	1-BR	FAP 334	Bridges	1-79902-0000
Award Perio	iod	Mentor Protégé No	Hot Mix Asp	halt-Small Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification N/A
Pre-Bid Me	eting	Completion D		Days Working		E %	VBP %	Prequalification Waiver
No		, P		75	15.		0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

198-62N87 Highways - Executed

This is a curb ramps for sidewalks ADA improvement project, consisting of sidewalk removal and replacement, comb. conc. curb and gutter removal and replacement and collateral and incidental work at various locations along US Route 6, 30, 52 and IL Routes 7 and 171 in the City of Joliet in Will County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	Will		C-91-160-21	I N/A	2021-056	6-SW	VARIOUS	Miscellaneous	1-80550-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	Batch	Small Busine Yes	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	e Calendar Days	Working 60	•	E % 00	VBP % 0.00	Prequalification Waiver No

199-62P35 Highways - Executed

This project is located at various locations along US Rte. 6, US Rte. 30, US Rte. 52 and IL Rte. 7 in the City of Joliet in Will County. The ADA improvement includes sidewalk removal, combination concrete curb and gutter removal and replacement and installation of concrete sidewalk.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Will		C-91-235-21	N/A	2021-112	2-SW	VARIOUS	Miscellaneous	1-80550-1000
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	Days DB 16.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 29, 2022 Volume 025, No. 012 Current Date: December 03, 2025

200-62P45 Highways - Executed

(3.05-Mile) Water main replacement, intersection reconstruction, roadway reconstruction of Wood St / Ashland Ave from north of Thornton Rd to 138th St, bridge rehabilitation, sidewalk, shared-use path roadway lighting, and aesthetic landscaping located in the City of Harvey, Villages of Dixmoor and Riverdale.

itog / Diot	Countie	es State Job #	Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-238-2 ²	I STP-COVD622K	2021-118-	-R FAU 2857	Pavement	1-90046-5100
			(195)				1-90046-5200
							1-90046-5300
							1-90046-5301
Award Per	riod N	Mentor Protégé	Hot Mix Asphalt-Smal	Batch	Small Business Initiative	Target Market Program	QP Certification
45	1	No	No	I	No	No	N/A
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working I	Days DBE %	VBP %	Prequalification Waiver
No		07/31/2023		5	17.00	0.00	No
201-66K77 This proje		ghways - Executed ted on FAP 71/FAS	323 (IL 54) from 0.4 mile	e west of I-5	57 to US 45/52 in Onarga. 1	The work consists of HMA mi	lling and resurfacing, shoulder
This proje	ct is locat	ted on FAP 71/FAS	323 (IL 54) from 0.4 mile and raised reflective ma		57 to US 45/52 in Onarga. 1	Γhe work consists of HMA mi	lling and resurfacing, shoulder
This proje	ct is locat A ramps, _l	ted on FAP 71/FAS pavement marking,	,		, and the second	Γhe work consists of HMA mi Major Work Categorie	
This proje work, ADA	ct is locat A ramps, _l	ted on FAP 71/FAS pavement marking, as State Job#	and raised reflective ma	rkers. Section #	Routes Z)&(38-5HB-4) FAP 71		
This proje work, ADA Reg / Dist	ct is locat A ramps, Countie Iroquois	ted on FAP 71/FAS pavement marking, as State Job#	and raised reflective ma Federal Project #	Section # (112&112 RS-3,SW	Routes Z)&(38-5HB-4) FAP 71	Major Work Categorie Pavement	s PPS#
This proje work, ADA Reg / Dist 2 / 3	ct is located ramps, processing the countries of the coun	ted on FAP 71/FAS pavement marking, as State Job # C-93-080-2	and raised reflective ma Federal Project # I STPZ1KQ(351)	Section # (112&1122 RS-3,SW	Routes Z)&(38-5HB-4) FAP 71 FAS 323	Major Work Categorie Pavement	s PPS# 3-05438-0020
This proje work, ADA Reg / Dist 2 / 3	ct is located ramps, production of the countries of the c	ted on FAP 71/FAS pavement marking, a es State Job # a C-93-080-2 Mentor Protégé	and raised reflective ma Federal Project # STPZ1KQ(351) Hot Mix Asphalt-Smal No	Section # (112&1122 RS-3,SW	Routes Z)&(38-5HB-4) FAP 71 FAS 323 Small Business Initiative No	Major Work Categorie Pavement Target Market Program	s PPS # 3-05438-0020 QP Certification

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

202-66L75 Highways - Executed

Latex overlay, expansion joint replacement and deck repairs on the structures structures SN 053-0124 and SN 053-0125 carrying I-55 over Rooks creek, 3 miles southwest of Pontiac in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Livingston	C-93-071-21	NHPP1468(097)	(53-6B)BJR,BRR	FAI 55	Bridges	3-53124-0000
							3-53125-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	itch Small Busin	ess Initiative Targ	et Market Program	QP Certification
45	No	No	No	No		N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Wo	0 ,			Prequalification Waiver No

01A-CO069 Aeronautics - Executed

Maintain Runway 11-29: Apply asphalt preservation treatment and remark

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Coles	MTO 4887 COLES COUNTY MEMORIAL	317SBGPTBD	Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Bat	ich Small Business Initi	iative Target Market Program	QP Certification
90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days Wo	rking Days DBE %	VBP %	Prequalification Waiver
No		38	0.00	0.00	No

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

02A-SD061 Aeronautics - Executed

Construct runup ramp and taxiway access from the airfield, including jet blast/ noise mitigation barrier

IL Project # Reg / Dist Counties Federal Project # **Major Work Categories**

5/8 St. Clair CPS 4976 ST. LOUIS Miscellaneous N/A **DOWNTOWN**

Pavement

Small Business Initiative Target Market Program Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch QP Certification**

90 No Nο No No N/A

Calendar Days Pre-Bid Meeting Completion Date **Working Days** DBE % VBP % **Prequalification Waiver**

149 Yes 9.00 0.00 No

03A-BN019 Aeronautics - Executed

Rehabilitation of the Main Ramp Area R-1

Reg / Dist Counties Federal Project # IL Project # **Major Work Categories**

317SBGPTBD 5/9 Franklin H96 4786 BENTON MUNICIPAL Pavement

Small Business Initiative Target Market Program Award Period Mentor Protégé QP Certification Hot Mix Asphalt-Small Batch

90 No No No N/A No

Calendar Days Pre-Bid Meeting Completion Date Working Days DBE % VBP % **Prequalification Waiver**

No 46 4.00 0.00 No

04A-CI008 **Aeronautics - Rejected**

Install 8' Class E Fence and Gates, Phase 4

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: December 03, 2025

1LR-M2108 DNR - Active

The Red Ember Remedial Reclamation Project is for the restoration of burnout and eroded areas at the Red Ember abandoned mine site by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The project site is located approximately ¾ mile south of Fiatt, Illinois approximately ¾ mile east of North State Route 97 off of East Tompkins Road in Sections 29, 32, and 33,Township 7 North, Range 3 East, Fulton County, Illinois. A voluntary pre-bid meeting is scheduled for this project at 10:30 a.m., Thursday, April 14, 2022. All interested potential bidders are to meet near the intersection of East Arrow Road and East Tompkins Road near the project site. A pre-bid meeting location map is attached.

Reg / Dist Count		ties Project #		Name				Major Work Categories		
0/0	Fulton		AML-GFuE-2108		Red E	mber Rem	edial Reclamation	n Project		
Award Per 45	riod	Mentor P No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A	
Pre-Bid M Yes	eeting	Comp	oletion Date	Calendar Days	Working	Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver No	

2LR-M2106 DNR - Active

The Saline County V.O. Group Reclamation Project is for the elimination of public health and safety hazards at three abandoned mine sites by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The project sites are located near the town of Harrisburg, in Saline county, Illinois, at three separate locations. The Van Meter Brothers site is located in Sections 20 and 29, T9S, R6E. The Peabody C.C. #42 site is located in Section 36, T9S, R5E. The O'Gara site is located in Section 31, T9S, R6E, in Saline County, Illinois. A pre-bid meeting is not scheduled for this project.

Reg / Dist Coun		nties Project #		Name				Major Work Categories		
0/0	Saline	Saline AML-GSIE		2106	Saline Project	•). Group Reclama	ation		
Award Per 45	riod	Mentor F No	Ū	Hot Mix Asphalt-Small I No	Batch	Small Bus No		Target Market Program No	QP Certification N/A	
Pre-Bid Mo	eeting	Comp	oletion Date	Calendar Days	Working	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No	