

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

001-62G03 Highways - Executed

Traffic Signal Modernization and ADA Sidewalk Ramps at the intersection of Western Ave@ 139th St located in the Village of Posen, Village of Dixmoor, and the City of Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-103-18	HSIPHUBG(930)	2017-060TS	FAP 370	Electrical	1-80249-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

01X-76J90 Highways - Active (Review and Inspection)

Replacement of SN 060-0035 which carries I-270 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-284-18				Bridges	8-82220-1000 8-82222-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	12/31/2025		30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

002-62H62 Highways - Executed

Improvements located at the IDOT Birds Bridge Maintenance yard at 22608 S. Frontage Rd, Channahon includes pavement removal, sanitary manhole adjustments, placement of subbase granular material, HMA asphalt pavement, PCC pavement, and thermoplastic pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-272-19	N/A	2018-120-RS	MS 4561	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

003-62L68 Highways - Executed

(3.42-Mile) Design overlay project on IL Route 137 from Buckley Road to Belvidere Road that includes ADA curb ramp improvements located in City of Waukegan and City of North Chicago in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-287-20	NHPPEDT0(503)	2020-090-RS&SW	FAP 352	Pavement	1-79867-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	18.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

004-62M46 Highways - Executed

(2.73-Mile) Designed and Standard Overlay Project on Oakton Street, begins Approx. 150 feet W. of Busse Highway and extends E. for 15,023 feet (2.85 miles) to Waukegan Rd located in the City of Park Ridge and Village of Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-376-20	STPYRL9(293)	2020-158-RS&SW	FAU 1332	Pavement	1-79463-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	22.00	0.00	No	

005-62M48 Highways - Executed

(4,688-Ft) Standard Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK. FAU 2772: Waukegan Road from IL 43 (Oakton St) to IL 21 (Milwaukee Ave) in the Village of Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-377-20	STPV1SL(567)	2020-161-RS&SW	FAU 2772	Pavement	1-79501-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	17.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

006-62N65 Highways - Executed

(1.86-Mile) SMART overlay along IL 83 from Winchester Rd to IL 176/Maple St. This project is in the Village of Mundelein in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-138-21	NHPPCSZN(249)	2021-027-RS	FAP 866	Pavement	1-80602-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	19.00	0.00	No	

007-62N70 Highways - Executed

Smart overlay resurfacing on IL 173 (Rosecrans Road) Approximately 2000 feet east of 1-94 and extends in an easterly direction approximately 20,062 feet (3.80 miles) to approximately 130 feet west of IL 131 located in the Villages of Wadsworth and Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-143-21	NHPPH03Z(844)	2021-028-RS	FAP 303	Pavement	1-80604-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	13.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

008-62N75 Highways - Executed

Standard overlay resurfacing on Hicks Road approx. 140 feet S. of Kirchoff Rd. and extends in a northerly direction approx. 2033 feet to approx. 20 feet north of Euclid Avenue located in the Village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-148-21	STP49UW(338)	2021-015-RS&SW	FAU 2592	Pavement	1-80093-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	18.00	0.00	No	

009-62N77 Highways - Executed

(2.41-Mile) Smart Overlay, ADA Improvements; Location: FAU 1332, Oakton St from IL 83 (Elmhurst Rd) to US 12/45 (Lee St/Mannheim Rd), in the City of Des Plaines in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-150-21	STPNECT(434)	2021-018-RS&SW	FAU 1332	Pavement	1-78959-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	15.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

010-62P10 Highways - Executed

(1320-Ft.) Bridge deck replacement to the structure carrying 175th Street Over 1-57. Scope of work includes bridge deck replacement, substructure repairs, steel repairs and steel cleaning and painting located in the City of Country Club Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-196-21	NHPP9KPB(049)	2021-073-BDR	FAI 57	Bridges	1-79993-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		10	11.00	0.00	No	

011-62R44 Highways - Executed

(216-Mile) Improvement consists of Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 expressway from 1-355 to Reed Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-178-22	N/A	2022-055-2L	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/02/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

012-62R45 Highways - Executed

(180-Mile) Improvement consists of Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 expressway from 1-355 to IL 43 (Harlem Ave).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-179-22	N/A	2022-055-L	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/02/2023			0.00	0.00	No	

013-62R47 Highways - Executed

(422.6-Mile) Improvement consists of cleaning(sweeping) various arterial highways in District One throughout Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-181-22	N/A	2022-049-SW	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

014-64J47 Highways - Executed

0.5 mile, Bridge repair and bridge painting on US 30 over the Mississippi River one mile West of IL 84.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-043-13	NHPP3SIE(336)	(7B)BRR	FAP 309	Painting Bridges	2-30114-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		40		0.00	0.00	No

015-64N37 Highways - Executed

1.54 miles cold milling and HMA resurfacing and ADA on IL 192 from 0.3 miles West of 140th St W in Edgington to 123rd St W.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-082-20	STP559C(473)	(9-15D)RS-2	FAS 1205	Pavement	2-20192-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	3.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

016-64N71 Highways - Executed

The project includes steel repairs, hanger repairs, and other related items on the structure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-042-19	NHPP84T9(487)	(3BR)BRR-1	FAP 308	Bridges	2-22410-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				0.00	0.00	No	

017-64R14 Highways - Executed

Bridge deck overlay, expansion joint replacement and miscellaneous repairs on SN 101-0142 and 101-0143 carrying I-39/US 51 over Blackhawk Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-083-21	NHPP7SCB(044)	(201-2HB)BDR	FAI 39	Bridges	2-20561-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

018-64R44 Highways - Executed

Pavement patching on the I-90 southbound off ramp at IL 75.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-040-22	N/A	D2 PP 2022-4	FAI 90	Pavement	0-02176-2014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

019-64R46 Highways - Executed

Maintain and service all intelligent Transportation System equipment located in the Department's Districts 2 and 3 to ensure the safety of the motoring public.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-055-22	N/A	D2 ITS 2022	VARIOUS	Electrical	0-01112-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

020-66D60 Highways - Executed

7.71 miles, Milling and Resurfacing (Designed Overlay) and ADA Work begins 0.15 miles South of South St in Donovan and ends at US 24 in Sheldon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-070-22	STPKSK7(650)	(121,122)RS-3	FAS 315	Pavement	3-05238-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

021-66E51 Highways - Executed

0.7 MI OF MCCLINDON RD IN CHANNAHON TO 0.2 MI W OF WILL CO LINE. This work consists of HMA milling and resurfacing, ADA ramps, signals, pavement marking and Raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-045-15	STPBCLN(239)	(F)RS-5	FAU 392	Pavement	3-00632-0020 3-00632-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

022-66K35 Highways - Executed

Spot improvement to remove and replace a box culvert located 0.2 mile South of IL 92 in Ohio IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-051-22	NHPPKT28(758)	(114)CR	FAP 316	Bridges	3-06026-2515
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

023-66M10 Highways - Executed

This project includes traffic signal improvements and railroad interconnect system upgrades at five intersections on US 24/IL 1 from Second St TO Eighth St in Watseka. This project also includes the aforementioned improvements at the intersection of US 30 and Elm St in Waterman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb Iroquois	C-93-030-22	N/A	(L,M)TS,RR & (116) TS,RR	FAP 317 FAP 573	Electrical	0-04002-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

024-66M27 Highways - Executed

This work is located at the Illinois Department of Transportation District 3 LaSalle Maintenance Facility. This work consists of milling and resurfacing, preparation of base and aggregate base repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-047-22	N/A	(71X)RS,MG	FAP 619	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

025-66M29 Highways - Executed

This work is located at the Illinois Department of Transportation District 3 Sycamore Maintenance Facility. This work consists of milling and resurfacing, preparation of base and aggregate base repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-049-22	N/A	(351E)RS,MG	FAP 71	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

026-66M34 Highways - Executed

This work is located on FAP Route 71 (IL 54) beginning at the Ford/Iroquois County line (L.M. 0.00) and ending at the South Intersection of IL Route 54 and and IL Route 115 (L.M. 4.90) in Roberts. This work consists of Class B pavement patching and other related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-057-22	N/A	(113)PP-2	FAP 71	Pavement	0-02176-3014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

027-66M41 Highways - Executed

Work begin at US 30/IL 47 intersection and ends 0.3 mile North of Waterpark Way in Yorkville. The project is an interim improvement to address poor pavement condition which include milling 2.25" and replacing in kind.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-064-22	N/A	(108)RS-6	FAP 326	Pavement	3-04747-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

028-66M43 Highways - Rejected

This work is located on FAP Route 317 (US 24) beginning at the intersection of US 45/24 (L.M. 0.00) in Gilman and ending at the intersection of US 24 and IL 1 (L.M. 12.34) in Watseka. This work consists of Class B pavement patching and related construction work.

029-66M45 Highways - Rejected

This work is located on FAS Route 340 (IL 115) beginning at the intersection of IL 115 and IL 54 in Roberts (Log Mile 0.00) and ending at the intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B pavement patching and related construction work.

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

030-66M49 Highways - Rejected

This project is located on F.A.I. Route 57 (I-57) beginning at the Ford County Line and ending approximately 4.5 miles North of US 24 (Gilman). This work consists of intermittent milling 2" and resurfacing, pavement striping, raised reflective pavement marker removal and replacement.

031-68F44 Highways - Executed

Resurfacing IL 17 from 1st Street in New Boston to Bryant Rd in Mercer County. Total Length 5.4 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-054-20	STPDIF8(992)	122RS-3;123RS-5	FAP 639	Pavement	4-40360-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	2.00	0.00	No	

032-68G30 Highways - Executed

Cape Seal on Il 116/117 from IL 117(N) to 1-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-051-21	STPVP16(287)	(109,108)RS-5	FAP 673	Pavement	4-02024-2105
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

033-68G31 Highways - Executed

Cape Seal on US 67/IL 11 O from IL 9 to N of IL 336.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-052-21	NHPPY1TG(329)	(38-1)RS-1	FAP 310	Pavement	4-02024-2106
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

034-68G32 Highways - Executed

Microsurfacing (1-Pass) on IL 17 from E of IL 94(N) in Aledo to 2201h St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-053-21	STPTVB3(437)	125RS-6	FAP 639	Pavement	4-02024-2107
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

035-68G33 Highways - Executed

Chip seal A-1 and fog coat on IL 116 from 950 N near Media to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren Henderson	C-94-054-21	STPL8JI(793)	(137,138)RS-5	FAP 665	Pavement	4-02024-2108

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

036-68G34 Highways - Executed

Microsurfacing (1-pass)on IL 116 from IL 78(N) in Farmington to Eden Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-055-21	NHPPYB5F(857)	(17,16)RS-5;15RS-8	FAP 669	Pavement	4-02024-2109

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

037-68G73 Highways - Executed

Lighting upgrades at IL 29/1-474 interchange in Creve Coeur, I-155/IL 98 and I-155/Queenwood Rd. interchanges in Morton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-097-21	N/A	90(6,106)L	FAI 474 FAI 155	Electrical	0-02176-4017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

038-68G78 Highways - Executed

Bridge Painting on structures carrying Roanoke Road (SN 102-0054) and TR 605 (SN 102-0057) over 1-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-012-22	NHPPQRMQ(387)	102[2HB-1;2HB]BP	FAI 39	Painting Bridges	0-01375-4003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/25/2022			0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

039-68G88 Highways - Executed

Intersection improvement at IL 336/IL 11 0 and E 600th St near Colchester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-014-22	HSIPL851(219)	(55-2)N	FAP 407	Miscellaneous	4-02122-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

040-70778 Highways - Executed

3P resurfacing (standard overlay) of FAP 701 (ILL 122) from Tazewell Co Line to ILL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-064-21	STP0EUV(290)	128RS-3	FAP 701	Pavement	5-53935-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	2.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

041-70994 Highways - Executed

3P Resurfacing Standard overlay from S Main St. in McLean to US 51 in Heyworth. Project length 9.44 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-052-20	NHPPRPF0(216)	(120,121)RS-1	FAP 315	Pavement	5-53003-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

042-70A57 Highways - Executed

3P Resurfacing - Designed Overlay of FAP 721 (ILL 10) from ILL 48 at Weldon to I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt DeWitt	C-95-100-20	STP97DS(616)	(114,115)RS-3 & (74,10 -70)RS-4	FAP 721	Pavement	5-53028-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

043-70C20 Highways - Executed

3P Resurfacing Standard overlay, from US 136(W) to US 150 W of Fithian. Project length 14.5 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-033-20	STPMN50(515)	(120)RS-3 & (121)RS-4	FAS 1504 FAP 840	Pavement	5-53155-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	5.00	0.00	No

044-70F34 Highways - Executed

Bridge preservation - pier repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-044-21	NHPPMQ6Y(810)	MBPM 2022-1	FAI 39	Bridges	0-01270-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

045-70F44 Highways - Executed

Patching and Parking Improvements at the Paris Headquarters Complex-East Parking Lot with ADA Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-054-21	N/A	PARIS IMP 2022-1	PARIS FACILITY	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

046-70F45 Highways - Executed

884.93 ft/ 0.168 miles of Patching and Parking Improvements at the Clinton and Monticello Complex with Drainage Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt DeWitt	C-95-055-21	N/A	CLINTON/MONTICELL O IMP 2022-1	STORAGE FAC. AT CLINTON & MONTICELL	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

047-70F56 Highways - Executed

3.504 Miles, New Shoulders Milled Rumble Strip, Saline Branch Ditch to 0.3 Mi N of Olympian Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-072-21	HSIPJCAJ(522)	(28X-1,29X-1)	HSIP22-2 FAP 800	Miscellaneous	5-91986-2020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

048-70F62 Highways - Executed

CM (Standard Overlay) Resurfacing from Chicago Ave. to Holloway St. at Bismark.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-025-22	N/A	116 RS	FAS 500	Pavement	0-02176-5011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

049-70F65 Highways - Executed

0.930 Mile of Standard Overlay on IL 54 from 1450E at Birkbeck to 1 Mile East.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-026-22	N/A	(15)RS-3	FAS 71	Pavement	0-02176-5012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

050-70F69 Highways - Rejected

ILL 105 South of Cerro Gordo: 1.5" HMA Inlay for 700 FT; ILL 105 at Monticello near 1-72 ramps: 1.5" HMA Inlay for 1,100 FT.

051-70F80 Highways - Executed

CM Shoulder Repair from Vine St in Arthur to CR 100 E of Arthur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-031-22	N/A	(120)I	FAP 749	Miscellaneous	0-02176-5018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

052-72809 Highways - Executed

ITS improvements at various locations in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-042-22	N/A	D6 ITS 2022-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/01/2023			0.00	0.00	No	

053-72856 Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detection, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet network and all peripheral equipment throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-058-22	N/A	D6 ITS 2022-2	VARIOUS	Electrical	0-01112-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

054-72A34 Highways - Executed

Bridge beam repairs on SN 001-0045 carrying TR 423 (St. Anthony Road) over I-172, 2.1 miles south of IL 104.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-035-22	N/A	(1-5HB-1)BRR	FAI 172	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

055-72M22 Highways - Executed

4.8 miles of overlay and ADA improvements on IL 125 from 0.1 miles west of the Sangamon County line to Richland Creek, east of Pleasant Plains.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass Sangamon	C-96-122-20	STPKM3E(126)	(3RS-5, 105RS-7, 106RS-5)SW	FAP 67	Pavement	6-01446-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

056-72M31 Highways - Executed

Bridge deck overlay on SN 084-0210 and 084-0211 carrying I-55 over the Lost Bridge Trail in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-131-20		(84-3-2) BDR	FAI 55	Bridges	6-01461-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

057-72N29 Highways - Executed

HMA surface removal and replacement at the I-172 and IL 57 interchange ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-009-22	N/A	1-3RS-1	FAI 172	Pavement	0-02176-6023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

058-72N34 Highways - Executed

Bridge rail repairs on SN 034-0062 carrying US 136 over the Mississippi River in Keokuk, IA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-056-22	N/A	(22B)BRR	FAP 315	Bridges	0-02176-6038
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

059-72N36 Highways - Executed

Repairing and replacing bridge deck drains on SN 054-0041 and 054-0042 carrying I-55 over Salt Creek, 2.2 miles south of IL 10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-017-22	N/A	(54-3B)DR	FAI 55	Bridges	0-02176-6033
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

060-74965 Highways - Executed

8.8 miles of standard overlay on IL 185 from the Montgomery County line to north of US 40 in Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-043-20	NHPP141W(834)	9RS-3	FAP 777	Pavement	7-50854-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	3.00	0.00	No	

061-74A07 Highways - Executed

6.3 miles of patching, milling and resurfacing on US 50 from US 45 west of Flora to 2.5 miles east of the US 50 / US 45 South intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-095-20	NHPPKM91(374)	(8-2)RS-1	FAP 327	Pavement	7-50930-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

062-74A21 Highways - Executed

4.4 miles of resurfacing on IL 49 from the Clark County line to IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-110-20	STPWLQ1(530)	(113R-5)&(114RS-4)	FAP 832	Pavement	7-52778-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

063-74A23 Highways - Executed

2.3 miles of patching, milling and resurfacing on Dewitt Avenue from Logan Avenue to Lerna Road in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-112-20	STPE9X1(752)	(7,6)RS-3	FAU 7666	Pavement	7-52777-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

064-74A75 Highways - Executed

0.6 miles of milling, patching and resurfacing on I-57 at the I-70 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-175-21	NHPPX43Y(271)	D7 HMA RESURF 2023 -1	FAI 57	Pavement	7-52801-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

065-74A78 Highways - Executed

14.5 miles of patching on I-57 from mile post 181 to mile post 195.5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-178-21	N/A	D7 PATCHING 2022-3 -1	FAI 57	Pavement	0-02176-7007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

066-74A81 Highways - Executed

1.3 miles of patching on IL 37 from Eastwood Street to 700th Avenue in Watson and 0.9 miles of patching on the connector road between and I-57 and IL 37 in Edgewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-181-21	N/A	D7 PATCHING 2022-6	FAS 2701 FAS 2716	Pavement	0-02176-7012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

067-74B12 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in good operating condition throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-048-22	N/A	D7 ELECTRICAL REPAIRS 2022-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2023			0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

068-74B13 Highways - Executed

12.5 miles of resurfacing, aggregate wedge shoulders, and patching on IL 33 from the Crawford County line to Old US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-049-22	STPNP7I(917)	109RS-3	FAP 781	Pavement	7-52809-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

069-76P22 Highways - Executed

5.7 miles of milling and resurfacing on IL 13 / IL 15 from 0.4 miles east of IL 159 to Rogers Drive in Freeburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-058-21	NHPPQL1C(782)	(26-1,27-1)RS-3	FAP 103	Pavement	8-00813-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

070-76P24 Highways - Executed

3.9 miles of milling, resurfacing, ADA upgrades and guardrail upgrades on IL 143 / IL 160 / US 40 in Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-060-21	NHPP V5E7(059)	33-1RS-3	FAP 793	Pavement	8-00810-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	12.00	0.00	No	

071-76P59 Highways - Executed

Box culvert replacement on US 50 over a drainage ditch, 0.5 miles east of Huey Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-098-21	NHPPDH2Z(648)	21CR	FAP 327	Bridges	8-00337-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/02/2022		5	18.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

072-66L50 Highways - Executed

Project consists of milling and resurfacing 3.75" on IL 38 from W. of John Huber Huber Pkwy to 5th St in Dekalb, Dekalb County. The omission area is from 1st St to W of 4th St. Milling and resurfacing at IL23/IL 38 shall be 2.5". The paving work shall be done at night. Some ADA work and traffic signal improvements are proposed. Project length is 2.52 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-104-21	NHPPAKI2(674)	(34)RS-7&(7)RS-4,SW	FAP 567	Pavement	3-03819-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

073-76P86 Highways - Executed

Pavement patching on IL 4 from I-55 to Blue Spruce Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-059-22	N/A	(30,66,108,109,110,111) PP-1	FAP 314	Pavement	0-02176-8012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

074-76P92 Highways - Executed

Patching turn lanes on IL 3 (Lewis-Clark Boulevard) at St. Louis Avenue in East Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-063-22	N/A	201PP-1	FAP 789	Pavement	8-00866-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

075-78824 Highways - Deleted

Embankment stabilization on IL 146, 0.3 miles west of the Pope County line. , Embankment stabilization on IL 146, 0.3 miles west of the Pope County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-101-20	N/A			Pavement	0-02176-9013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

076-78841 Highways - Executed

145 feet of slope repair on the outside slope of northbound I-57, just north of IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-024-21	N/A	41-2SLP-1	FAI 57	Pavement	0-02176-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2022			0.00	0.00	No	

077-78857 Highways - Executed

Installation of flashing yellow arrows, replacement of all signal cabinets and connectivity improvements along the US 45 corridor; intersection of US 45 and Devers Road as well as both ramp locations at the I-24 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-045-21	HSIPFEL6(598)	101TS-2	FAP 889	Electrical	9-02200-3220
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

078-78880 Highways - Executed

Signal modifications and ADA accommodations at the intersection of IL 13 and Giant City Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-077-21	STPCIKU(511)	D9 TRAFFIC SIGNAL 2021-2	FAP 331	Electrical	9-00709-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

079-78896 Highways - Executed

3.2 miles of pavement patching on IL 166 from Tune Road to Kinnel Orchard Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-095-21	N/A	D9 PATCH 2022-5	FAS 904	Pavement	0-02176-9005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

080-78907 Highways - Executed

Installing retroreflective backplates on traffic signals throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-108-21	HSIPZX8F(847)	D9 SIGNAL BACKPLATE 2022-1	VARIOUS	Electrical	9-02200-3230
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/28/2023			0.00	0.00	No	

081-78914 Highways - Executed

2.4 miles of HMA surface removal, resurfacing and patching on Old IL 13 from Giant City Road to Spillway Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Williamson	C-99-008-22	STPAXRZ(695)	5RS-4	FAU 9707 FAS 1912	Pavement	9-00536-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

082-78923 Highways - Executed

3.7 miles of surface removal and HMA surfacing on IL 13 from 0.9 miles east of Crab Orchard Road to the Saline County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-029-22	NHPPGRVL(990)	(6-2,7-1)RS-2	FAP 331	Pavement	9-00668-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

083-78925 Highways - Executed

1 mile of patching and resurfacing on IL 13 in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-031-22	NHPPYRIQ(430)	(5-4,5-3)RS-7	FAP 331	Pavement	9-00713-2310
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

084-78938 Highways - Executed

1.9 miles of resurfacing on IL 13/127 from AVA Road to IL 149 in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-044-22	NHPPZ9PU(847)	(13-1)RS-7	FAP 42	Pavement	9-00927-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

085-62P53 Highways - Rejected

(200-Ft) Wingwall replacement and culvert repairs of the culvert carrying Wolf Road over Addition Creek in the City of Northlake, Cook County.

086-62R39 Highways - Executed

This improvement consists of repairing damaged concrete barrier wall, bridge parapet, retaining walls and wooden sound wall in various Townships in Cook, various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-151-22	N/A	2021-223-BW	VARIOUS	Bridges	0-02176-1025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	16.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

087-66A79 Highways - Executed

This work is located at FAS 1247 (US 6), approximately 1.0 miles East of Henry County Line to US 34 (S) in Sheffield in Bureau County (+/-5.74 miles). This work consists of 3P milling and resurfacing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-036-11	STPAU46(124)	(5,6,7,8)RS-5	FAS 1247	Pavement	3-00606-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	10.00	0.00	No	

088-66K57 Highways - Executed

Work begin at IL 92/IL 89 intersection just North of Lamoille and end 0.2 mile South of Plank Road in Cherry. The project is a 3P milling and resurfacing of IL 89 including drainage and ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-053-21	STP37ZJ(557)	(101)RS-2,SW	FAP 698	Pavement	3-08906-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	9.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

089-60T46 **Highways - Withdrawn**

(5.45-Mile) Kennedy Expressway Reversible lanes. REVLAC System rehabilitation. The REVLAC system consists of 115 swing gates, 6 arresting barriers and 4 nodal buildings ComCenter controls. Fiber optic cables, and Programmable Logic Controllers (PLC) , (5.45-Mile) Kennedy Expressway Reversible lanes. REVLAC System rehabilitation. The REVLAC system consists of 115 swing gates, 6 arresting barriers and 4 nodal buildings ComCenter controls. Fiber optic cables, and Programmable Logic Controllers (PLC)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-152-12				Miscellaneous	1-78992-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/17/2023		10	Pending	Pending	No	

090-61H18 **Local Roads - Executed**

Trailhead improvements including new sidewalk, landscaping, signing and construction of a restroom building and shelter. Project is located at the south corner of IL 56 at Batavia Road in Warrenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-095-20	ZF8R(670)	19-00039-00-BT (WARRENVILLE)	ILLINOIS PRAIRIE PATH	Miscellaneous	1-22292-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

091-61H38 Local Roads - Executed

Resurfacing Jackson Boulevard from Madison Street to Des Plaines Avenue in Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-094-21	PKQ9(260)	20-00116-00-RS (FRANKLIN PARK)	FAU 1462	Pavement	1-22355-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

092-61H57 Local Roads - Executed

Resurfacing Meacham Road from IL 58 to IL 72 in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-182-21	1IZ0(693)	20-00136-00-RS (SCHAUMBURG)	FAU 2585	Pavement	1-22427-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/04/2022		5	21.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

093-61H60 Local Roads - Executed

Pavement reclamation, resurfacing and aggregate should improvements on Anderson Road from IL 64 to IL 38 in Compton Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-079-22	5WL6(766)	20-06000-02-FP	FAU 2330	Pavement	1-22434-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	7.00	0.00	No	

094-61H63 Local Roads - Executed

Resurfacing 27th Street from Galilee Avenue to Emmaus Avenue in Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-097-22	DGAB(930)	19-00091-00-RS (ZION)	FAU 1206	Pavement	1-22430-0000 1-22430-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	22.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

095-61H64 Local Roads - Executed

Resurfacing Lawndale Avenue from Touhy Avenue to Central Park Avenue, Central Park Avenue from Lawndale Avenue to Northeast Parkway, and Northeast Parkway from Central park Avenue to McCormick Boulevard in Lincolnwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-171-21	BQ89(431)	21-00071-00-RS (LINCOLNWOOD)	VARIOUS	Pavement	1-22428-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	21.00	0.00	No	

096-61H66 Local Roads - Executed

Construction of a pedestrian path along Hart road from Field of Dreams to Lake Cook Road, and along Lake Cook Road from Hart Road to the high school entrance, in Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-275-13	WVN5(181)	13-00091-00-BT (BARRINGTON)	FAU 2549 FAU 1270	Pavement	0-01043-1034 1-22431-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				17.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

097-61H67 Local Roads - Executed

Resurfacing Shields Avenue from Maple Avenue to Custer Avenue in Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-125-22	1CJB(436)	21-00136-00-RS (BROOKFIELD)	FAU 1365	Pavement	1-22429-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	18.00	0.00	No	

098-61H71 Local Roads - Executed

Roadway widening and resurfacing, and construction of a multi-use path along Chestnut Avenue from Lehigh Avenue to Waukegan Road in Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-185-20	SMXV(697)	15-00190-00-PV (GLENVIEW)	FAU 1352	Pavement	0-01043-1036 1-22433-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				23.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

099-62N98 Highways - Executed

(2.51-Mile) Standard Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK. FAU 2845: Western Avenue from US 30/ Lincoln Hwy to Steger Rd in the Villages of Chicago Height, Park Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-217-21	STPCX3A(120)	2021-085-RS	FAU 2845	Pavement	1-78608-1000 1-80921-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	20.00	0.00	No	

100-62N99 Highways - Executed

(2.4-Mile) Standard overlay and ADA improvements on Grand Ave. from Elm St to East of 77th Ct and 74th Ct to IL 43 located in the Villages of Franklin Park, River Grove, and Elmwood Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-211-21	STPADLE(906)	2021-083-RS&SW	FAU 1376	Pavement	1-80232-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	19.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

101-62P17 Highways - Executed

Designed overlay resurfacing with ADA improvements on River Oaks Drive, beginning at Price Ave. and continuing in the southeasterly direction for approx. 3,500 ft., ending at State Line Rd located in the City of Calumet City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-214-21	STP7FSE(963)	2021-080-RS	FAU 1608	Pavement	1-80924-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

102-62P30 Highways - Executed

(1.04-Mile) Designed Overlay on Lehigh Avenue from Oakton St. to Lehigh Ave. The project is located within the Villages of Morton Grove and Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-227-21	STP5UJG(656)	2021-102-RS&SW	FAU 2786	Pavement	1-79462-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	11.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

103-62P32 Highways - Executed

(2.056-Mile) Designed Overlay, ADA Improvements: HMA removal, pavement patching , HMA resurfacing, curb ramps improvements, PMK. FAU 1332: Oakton St, from Waukegan Rd to Long Ave in the Villages of Niles, Morton Grove and Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-229-21	STP8FDH(946)	2021-107-RS&SW	FAU 1332	Pavement	1-80255-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	18.00	0.00	No	

104-62R48 Highways - Deleted

(332.1-Mile) Improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties. , (332.1-Mile) Improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-182-22	N/A			Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/02/2023			Pending	Pending	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

105-62R49 **Highways - Deleted**

(116.5-Mile) Improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties. , (116.5-Mile) Improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-183-22	N/A			Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/02/2023			Pending	Pending	No	

106-66F91 **Highways - Executed**

The project consists on the removal and replacement of six concrete box culverts on IL 29 (DePue Spur) in Bureau County. The scope of work includes milling and resurfacing the area in between culverts and guardrail upgrades. Traffic control shall be achieved by detour. The project length is 0.6 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-021-22	STPIUGQ(682)	(R-4)CR	FAS 1252	Bridges	3-00629-0000 3-00629-2535 3-00629-2536 3-00629-2537 3-00629-2538 3-00629-2540 3-00629-2595
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	8.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

107-66K73 Highways - Executed

Bridge Replacements SN 006-0117 and SN 006-0121 under TR 60B 4.8 miles East of Henry County Line; under TR 82C, 1.5 miles north of Sheffield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-043-22	NHPPNLNX(934)	(06-1HB-2 & 06-2HB) BR	FAI 80	Bridges	3-06117-0000 3-06121-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			175	10.00	0.00	No	

108-66L03 Highways - Executed

This work is located on FAP 326 (IL 47) from the Livingston County line to 8th Street in Gibson City in Ford County (+/-10.58 miles). This work consists of a SMART overlay with 1.5" milling, as well as drainage improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-086-20	NHPPE4IE(937)	(125)RS-6,(126)RS-4& (127X)RS-3	FAP 326	Pavement	3-04727-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	11.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

109-66L90 Highways - Executed

This work is located at FAP 317 (US 24) 0.3 miles East of IL 47 in Forrest to Ford County Line in Livingston County (+/- 8.75 miles). This work consists of 3P milling and resurfacing (designed overlay).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-093-21	NHPPC6FR(901)	(24,25)RS-3	FAP 317	Pavement	3-02453-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

110-66M01 Highways - Executed

This work is located at the intersections of IL 47 and Pine Bluff Road and at the intersection of IL 47 and Southmor Road South of Morris in Grundy County. This work consists off the removal of existing traffic signal equipment, signal heads, concrete foundations, controller cabinets, UPS and other related traffic signal equipment.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-102-21	N/A	(111)ELE	FAP 326	Electrical	3-04732-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

111-66M42 Highways - Rejected

This work is located on FAP Route 840 (IL 49) beginning at the intersection of IL 49 and IL 24 (L.M. 0.00) and ending at the Vermilion County Line (L.M. 21.50) This work consists of Class B pavement patching and related construction work.

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

112-74A89 Highways - Executed

6.7 miles of patching, milling and resurfacing on IL 130 from 1.8 miles south of IL 16 in Charleston to the Cumberland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-016-22	STP1QEX(043)	111 RS-7	FAP 116	Pavement	7-52804-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

113-78910 Highways - Executed

Pier and abutment repairs at SN 083-0038 on IL 34 over Middle Fork Ditch in Saline County; Pier and abutment repairs and new wearing surface at SN SN 076-0006 on IL 146 over Sugar Creek in Pope County; Partial depth joint reconstruction at SN 064-0003 on US 45 over Q Ditch in Massac County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope Massac Saline	C-99-002-22	N/A	BRIDGE REPAIR 2022- 4	VARIOUS	Bridges	0-02176-9014 0-02176-9015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

114-85716 Local Roads - Executed

Reconstruct the intersection of Rock Island Parkway and 85th Avenue West in Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-086-20	ETVX(869)	19-00195-00-TL (ROCK ISLAND)	FAU 5796	Pavement	0-00106-2001 2-10609-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	2.00	0.00	No	

115-89790 Local Roads - Executed

Cold-in-place recycling, aggregate shoulders and pipe underdrains on CH 9 from the Rock Island County line to 0.4 mile south of 155th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-079-20	G4X4(555)	19-00117-03-PV	FAS 212	Pavement	0-01742-4003 4-10667-0000 4-10667-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

116-91598 Local Roads - Executed

Resurfacing and HMA shoulders with rumble strips on CH 4, from 0.3 mile south of US 150 to 0.10 mile east of Ferrel Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-007-21	HCTL(915)	18-00137-00-SP	FAU 7573 FAS 680	Pavement	0-00106-5005 5-10487-0000 5-10487-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

117-91614 Local Roads - Executed

Construction of a multi-use path along Maplewood Drive from Clark Street to Crane Drive in Rantoul.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-014-22	BA04(565)	20-00115-00-BT (RANTOUL)	FAU 7094	Miscellaneous	0-01043-5006 5-10502-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

118-93782 Local Roads - Executed

Resurfacing CH 7 from US 67 to the Morgan/Cass County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-040-22	0T94(200)	21-00111-00-RS	FAS 579	Pavement	0-00106-6004 6-10894-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	6.00	0.00	No

119-93784 Local Roads - Executed

Cape Seal resurfacing and aggregate shoulders on CH 4 from north of Havana to Forest City, on CH 4 from US 136 to Forsest City, and on CH 14 from CH 4 to the Mason/Tazewell county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-070-21	HWVQ(638)	20-00068-00-PP	VARIOUS	Pavement	6-10856-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	9.00	0.00	No

120-99678 Local Roads - Rejected

Replace the bridge carrying Tick Ridge Road over Post Creek Cut-off, 4 miles east of Grand Chain.

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

121-46590 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on the plans.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-030-22	N/A	D-2 REFLECTOR REPL 22-26	VARIOUS	Miscellaneous	0-01732-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023			0.00	0.00	No	

122-61G89 Local Roads - Executed

Constructon of PCC Sidewalk, curb and gutter replacement, storm sewer, Segmental concrete block wall, traffic signal improvements and pavement markings on Hobson Road from Woodside Drive to Janes Avenue in Woodridge and unincorporated DuPage County in Lisle Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-293-16	3P1R(750)	16-00146-00-SW	FAU 3567 FAU 1518	Miscellaneous	1-22289-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	20.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

123-61H47 Local Roads - Executed

Roadway reconstruction on Central Avenue from 47th Street to Burlington Avenue and storm sewer construction with combined sewer separation on Central Avenue and Elm Street. Work along 47th Street from Central Avenue to Flag Creek consists of storm sewer construction, ADA sidealks and traffic signal pedestrian upgrades. Project is located in Western Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-394-16	6RYF(754)	16-00094-00-PV WESTERN SPRINGS	VARIOUS	Pavement	1-22021-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2023		10	20.00	0.00	No

124-62G71 Highways - Executed

(4,569 Ft) Designed Overlay and ADA Improvements located in the City of Chicago in Cook County. Addison Street from Avondale Ave to Sacramento Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-255-18	STPBBL(553)	2018-019-RS-SW	FAU 1372	Pavement	1-79611-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	19.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

125-62N20 Highways - Executed

(2612-Ft) Bridge superstructure replacement and bridge widening of the two-lane structure over I-80 at Wolf Road located in the Village of Mokena, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-060-21	NHPPL1G7(983)	2020-250-BY	FAI 80	Bridges	1-77247-0800
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/25/2023		10	18.00	0.00	No	

126-62P82 Highways - Executed

Improvement consists of cleaning and painting existing steel structures at 4 locations. Location 1 is at I-290 at IL 58 (SN 016-0980) in Rolling Meadows and Scahumburg. Location 2 is at 25th Ave at IHB RR (SN 016-1011) in Melrose Park and Franklin Park. Location 3 is at I-290 and I-355 (SN 022-0092) in Addison. Location 4 is at I-290 ramp to I-355 (SN022-0094) in Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-054-22	NHPP-STPY0Z4 (963)	2021-160-BP	FAI 290 FAU 2714	Painting Bridges	0-01375-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

127-62R46 Highways - Executed

(299.5-Mile) The improvement consists of cleaning(sweeping) various arterial highways in District One throughout Kane and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane McHenry	C-91-180-22	N/A	2022-045/056-SW	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/30/2024			0.00	0.00	No

128-64R38 Highways - Executed

Full cleaning and painting of structural steel of SN 071-0040 carrying IL 72 over Rock River and partial cleaning and painting of SN 071-0022 carrying IL 2/72 over Mill Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-024-22	STPZZRD(583)	(37BR-2)BP & (119B-1) BP	FAP 742 FAP 553	Bridges Painting	0-01375-2002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

129-66J71 **Highways - Deleted**

LaSalle County Line to 0.2 MI W of IL 47 in Yorkville. This work consists of milling and resurfacing 3 3/4" (designed overlay), shoulder work, guardrail replacement, pavement marking, raised reflectors, and ADA ramps. , LaSalle County Line to 0.2 MI W of IL 47 in Yorkville. This work consists of milling and resurfacing 3 3/4" (designed overlay), shoulder work, guardrail replacement, pavement marking, raised reflectors, and ADA ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-048-19				Pavement	3-07147-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

130-66L72 **Highways - Executed**

Work begin 0.1 mile East of Lincoln Avenue in Depue and at IL 89 in Spring Valley. The project is a SMART overlay, shoulder widening and rumble strips.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-068-21	HSIP-STPNQF5(266)	(R-4)SFY,RS-4	FAS 1252 FAU 5602	Pavement	3-02906-0040 3-47470-2101
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

131-66L73 Highways - Executed

0.1 MI E of Lowe Rd E of Kankakee To 0.5 MI E of IL 1 in Sun River Terrace. This work shall consist of milling resurfacing 1 1/2", pavement marking, update traffic signals and guardrail replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-069-21	NHPPIWJ3(550)	(1R,1R-1)RS-3	FAP 330 FAP 332	Pavement	3-01746-0130

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	10.00	0.00	No

132-68G50 Highways - Executed

Bridge deck sealing at various locations in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-071-21	STPSX3N(126)	D4 BRIDGE DECK SEALING 2022	VARIOUS	Bridges	4-00201-2201 4-00201-2202

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

133-70B04 Highways - Executed

4.799 Miles, 3P Resurfacing - Designed Overlay, Royal Road to E Grand Ave in St Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-046-20	STPLZES(263)	(250,251)RS,(10-7)RS-1	FAS 516	Pavement	5-53071-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

134-70E03 Highways - Executed

Cape Seal from Woodford Co. Line to ILL 9 West of Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-043-21	NHPP-STP4CT4 (284)	(9,10,11)RS-4,(9-1,9)RS-1	FAS 2466 FAP 676	Pavement	5-53293-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

135-72808 Highways - Executed

ITS improvements at various locations in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-041-22	N/A	D6 ITS 2022	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/01/2023			0.00	0.00	No	

136-72L63 Highways - Executed

3 miles of aggregate base course with bituminous surface treatment and guardrail replacement on I-55 East Frontage Road near Waggner; from Morrisonville Road to East Waggner Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-048-20	N/A	(68-4) R-RS	FAI 55	Pavement	6-01416-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

137-72M29 Highways - Executed

Bridge deck overlay on IL 97 (SN 084-0183) over Walnut Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-129-20	NHPPTX7N(254)	(107Z) BDR-1	FAP 67	Bridges	6-01458-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

138-72M68 Highways - Executed

Aggregate base course with bituminous surface treatment on I-55 East Frontage Road from the Sangamon County line at CR 3600N to Mine Avenue east of Farmersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-040-21	N/A	(68-5) RS	FAI 55	Pavement	6-65720-0000 6-65740-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

139-72M83 Highways - Executed

0.8 miles of milling, resurfacing and pavement patching on Business 55 (5th Street) from south of Ash Street to north of Stanford Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-105-21	N/A	(109-1)Z,RS	FAP 666	Pavement	6-01501-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

140-72N33 Highways - Rejected

10 miles of ultra-thin bonded wearing course on top of jointed PCC pavement at various locations: US 67/IL 104 from Mauvaise Terre Creek, approximately 1.3 miles east of CH 7 (Concord / Arenzville Road), to east of the US 67/IL 104 Interchange; US 67/IL 104 Interchange to south of I-72 BUS Interchange; and on I-72 BUS at the US 67 Interchange.

141-74A76 Highways - Executed

3.6 miles of patching on IL 32/33 from 0.2 miles north of the I-57/70 interchange to Jefferson Avenue and on US 45 from Fayette Avenue to Jaycee Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-176-21	N/A	D7 PATCHING 2022-1	VARIOUS	Pavement	0-02176-7004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

142-74A83 Highways - Executed

20.2 miles of aggregate shoulder placement on IL 130 from the Coles County line to 0.3 miles north of I-70 at Greenup and from the Cumberland County line to 1030N, north of Newton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper Cumberland	C-97-183-21	N/A	D7 AGG SHLD 2022-2	FAP 116	Miscellaneous	0-02176-7010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

143-76F79 Highways - Executed

3.7 miles of pavement reconstruction and bridge repairs along I-57 from the from the Jefferson County line to 0.7 miles north of IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-231-18	NHPPKC9D(768)	61-(1,1-1,1-2,2)RS-1	FAI 57	Pavement	8-00252-0000 8-00252-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/15/2024		25	12.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

144-78901 Highways - Executed

0.9 miles of resurfacing and pavement patching on IL 34 from Old IL 13 (Poplar Street) to the levee just north of Reservoir Road in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-101-21	STPEDG3(378)	(105,103)RS-7	FAP 869 FAU 9559	Pavement	9-00343-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	2.00	0.00	No

145-85723 Local Roads - Executed

Resurfacing and patchin on River Drive from 34th Street to 41st Street in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-065-19	HFYM(089)	19-00272-00-RS (MOLINE)	FAU 5756	Pavement	2-10561-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	2.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

146-85724 Local Roads - Executed

Cold-in-Place Recycling, resurfacing and aggregate shoulders on Spring Hill Road from Henry Road to the west city limits of Prophetstown, and on Star Road from the east city limits to Yorktown Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-056-21	CQ6J(807)	20-00253-00-RS	FAS 2192 FAS 201	Pavement	2-10599-0000 2-10599-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

147-85725 Local Roads - Executed

Replace 2 box culverts carrying Gleasman Road over unnamed creeks 0.80 mile west of IL2, and 1/70 miles east of IL 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-059-18	BDEC(446)	17-00654-00-BR	FAU 5000 CH 71A	Bridges	2-10544-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	3.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

148-87770 Local Roads - Executed

Resurfacing Suydam Road from Rollo Road to Il 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-005-22	NMKU(643)	14-00246-00-RS	FAS 172	Pavement	0-01742-3003 3-10540-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

149-87771 Local Roads - Executed

Resurfacing Buckley Road from IL 54 to the Iroquois County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-006-22	IQED(180)	18-00125-00-RS	FAS 334	Pavement	0-01742-3004 3-10640-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

150-87787 Local Roads - Executed

Reconstruction of 12th Street from IL 23 to Smith Douglass Road in Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-055-22	WKX5(109)	18-00101-00-RS (STREATOR)	FAU 6147	Pavement	0-01742-3005 3-10646-0000 3-10646-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			165	5.00	0.00	No	

151-87788 Local Roads - Executed

Resurfacing, HMA Shoulders and Pavement Markings on North First Street from Bethany Road to Old State Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-016-22	HYSK(316)	19-00118-01-RS	FAU 5352 CH 22	Pavement	3-10691-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

152-91611 Local Roads - Executed

Construction of paved shoulders and rumble strips along CH 5 from 2.5 miles south of Deland to 1.00 mile north of I-72 at Monticello.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-009-22	PP90(359)	21-00220-05-SD	FAS 538	Pavement	5-10503-0000 5-10503-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	2.00	0.00	No

153-93781 Local Roads - Executed

Replace the bridge carrying TR 302 over Beck's Creek, 1 mile southeast of Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-062-21	5FM7(562)	19-11115-00-BR	TR 302	Bridges	6-10850-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

154-95882 Local Roads - Rejected

Replace the bridge carrying TR 185A over Whitley Creek, 2.5 miles north of Gays .

155-95915 Local Roads - Rejected

Sidewalk removal, new PCC sidewalks, pipe culverts, pavement markings at various locations in Warrensburg.

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

156-99672 Local Roads - Executed

Replace deck beams, modify existing abutments and pier cap to the structure carrying Spillway Road over Little Grassy Creek, 4 miles south of Carterville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-047-20	BH9V(830)	19-00158-00-BR	FAS 1901	Bridges	9-10628-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

157-46587 Highways - Executed

This work is located on 1-39 and 1-80 in Various Counties. This work consists of removing existing raised reflective pavement markers, installing new raised reflective pavement markers and removing and replacing raised reflective pavement marker reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-027-22	N/A	D-3 REFELCTOR REPL 22-23	VARIOUS	Miscellaneous	0-01732-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

158-46588 Highways - Executed

This work is located on I-39 and I-80 in Livingston, Ford, Iroquois, and Kankakee Counties. This work consists of raised reflective pavement marker removal and replacement and replacement of raised reflective pavement marker reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-028-22	N/A	D-3 REFELCTOR REPL 22-24	VARIOUS	Miscellaneous	0-01732-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022			0.00	0.00	No

159-46591 Highways - Executed

This work shall consist of removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each new guardrail delineators within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-001-23	N/A	D2 GRDRL DELIN MAINT INT 23-01	VARIOUS	Miscellaneous	0-00642-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2023			0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

160-46931 Highways - Executed

Resurfacing the parking lot and drive, pavement widening, asphalt seal coating and pavement marking at the IDNR Region V Headquarters in Benton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-30-001-23	N/A	IDNR R5 PARKING	IDNR REGION 5 PARKING LOT	Pavement	0-00222-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

161-62N07 Highways - Executed

This is a drainage improvement on various State maintained routes within the Cities of Elmhurst and Waukegan and the Villages of Glendale Heights, Lemont, and Mount Prospect in Cook, DuPage and Lake Counties. The routes are Kensington Road, IL 137, I-290, IL 64, and McCarthy Road / 123rd Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook DuPage	C-91-044-21	N/A	2020-238-T	VARIOUS	Miscellaneous	1-80359-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	14.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

162-62P47 Highways - Executed

Designed overlay resurfacing on County-Line Rd., beginning at E. of Haegers Bend Rd. and continuing in the easterly direction for approximately 23483 feet (4.44 miles) to 300 ft west of Hart Rd. located in the Village of Barrington Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Lake McHenry	C-91-244-21	STP97DB(036)	2021-116-RS	FAU 1270	Pavement	1-80139-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	15.00	0.00	No

163-66M46 Highways - Executed

This work is located on FAI Route 55 (I-55) beginning at the McLean County Line (Mile Marker 187.87) and ending at Wolf-s creek, Structure No. 053-2506 (Mile Marker 206.12). This work consists of Class A pavement patching and related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-072-22	N/A	53(3,4,5,6)PP	FAI 55	Pavement	0-02176-3018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

164-68A36 Highways - Executed

Resurfacing on US 67 from N of jct US 34 to N of 901h Avenue, North of Roseville, including bridge deck overlays to SN 094-0045 and 094-0046 over S Henderson Creek and SN 094-0035 and 094-0042 over Picayune Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-051-11	COVDDZ4F(034)	(32,33)RS-2;34RS-4	FAP 310	Pavement	4-09421-0100 4-40721-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	2.00	0.00	No	

165-68F87 Highways - Executed

Resurface I-39 from 1 mile N of IL 116 to 2 miles S of IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford Marshall	C-94-110-20	NHPPGYUQ(685)	102(3RS-2,4RS);(62-2) RS-1	FAI 39	Pavement	4-00153-0400 4-00153-0700
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	2.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

166-68G74 Highways - Executed

Traffic signal mast arm replacement at various locations in Peoria, Tazewell, and McDonough Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-001-22	STPD2CE(013)	D4 MAST ARM REPLACEMENT 2022	VARIOUS	Electrical	0-01494-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

167-68G77 Highways - Executed

Installation of truck parking information management systems (TPIMS) at the Spoon River and Mackinaw Dells (EB and WB) rest areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox Woodford	C-94-009-22	NHFPJW3T(608)	(48-29RA)I-28;(X3- 16RA)I-15	FAI 74	Electrical	0-00532-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

168-70E79 Highways - Executed

Bridge deck sealing of 63 structures on various routes in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-049-21	STPVLJ1(465)	FY2022 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53254-1000 5-53254-2000 5-53254-3000 5-53254-4000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

169-74797 Highways - Executed

1.6 miles of resurfacing, ADA improvements and new traffic signals on US 45 from south of the I-57/70 eastbound ramp to US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-048-17	NHPPPMUX(528)	12ZRS-2	FAP 328	Pavement	7-50896-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	6.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

170-46923 **Highways - Withdrawn**

The project consists of bridge repairs to SN 092-9903 and removal of SN 092-9904 at Kickapoo State Park. The work includes bridge deck overlay, slope wall repairs, structure removal, and other miscellaneous improvement items at the Kickapoo State Park in Vermilion County, gross and net length 0.1 miles. , The project consists of bridge repairs to SN 092-9903 and removal of SN 092-9904 at Kickapoo State Park. The work includes bridge deck overlay, slope wall repairs, structure removal, and other miscellaneous improvement items at the Kickapoo State Park in Vermilion County, gross and net length 0.1 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-30-002-21				Bridges	0-00222-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

171-64M17 **Highways - Executed**

0.5 mile, culvert replacement, new shoulders, milled rumble strips, and safety improvements from 0.5 mile East of Grange Road located East of Lanark.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-073-21	STP-HSIPRRG6 (578)	15CR & SR	FAP 17	Bridges	2-22930-0100 2-22930-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

172-66J64 Highways - Executed

Project consists of milling and resurfacing IL 38 (2.5" to 3.75") from 5th St in city of Dekalb to County Line Rd, Dekalb County. The length of the job is 7.96 miles. Work includes ADA improvements, Traffic signal upgrades and miscellaneous drainage improvements. Local participation from Dekalb is expected for parking lanes and ADA ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-041-19	NHPP-STP-COVDU1CQ(417)	(7,6)RS-3	FAP 567	Pavement	3-03819-0010 3-03819-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	9.00	0.00	No	

173-70A89 Highways - Executed

Interstate Resurfacing (Designed Overlay) of FAI 57 (I 57) from 2 Mi S of Thomasboro to US 136 at Rantoul.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-068-20	COVDVGAJ(941)	10[33RS-5(34-1,35,36,37)RS-3]	FAI 57	Pavement	5-53087-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	4.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

174-70C01 Highways - Executed

Interchange Reconstruction: I-57 improvements from south of Norfolk Southern RR to Olympian Dr. (+/-1.95 mi.); I-74 improvements from Duncan Rd. to Prospect Ave. (+/-2.66 mi.) and Bridge Replacement Reconstruction (I-74 over I-57).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-052-18	NHPP-HIBRVDCD (210)	10-(33,34,5,14)R & (10-34)B	FAI 57	Pavement	5-52954-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			290	8.00	0.00	No	

175-70F78 Highways - Withdrawn

Upgrading and repairing 3 locations of cable median barrier on I 57 and I 74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-015-22	COVDDA6W(102)	D5 GR 2022-1	VARIOUS	Miscellaneous	0-01212-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

176-70F83 Highways - Executed

8.182 Miles, Guardrail Improvements. Lower Terre Haute Rd. to Indiana State.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-034-22	HSIPKU01(285)	D5 HSIP GR 2022-2	FAP 91	Miscellaneous	5-91986-2030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	1.00	0.00	No	

177-72N02 Highways - Executed

2 miles of HMA overlay on I-72 Business / Old US 36 from 0.1 miles east of IL 104 to 0.2 miles east of I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-128-21	NHPPG7EE(718)	25RS-10	FAP 753	Pavement	6-01233-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	9.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

178-64J65 Highways - Executed

Landscaping from Mississippi River to 0.9 mi S of Avenue of the Cities in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-078-15	N/A	(81-1)LS	FAI 74	Miscellaneous	2-10381-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	2.00	0.00	No	

179-72E46 Highways - Executed

Milling and resurfacing on IL 10 from 0.1 miles east of the Mason County line to 2.5 miles east of New Holland and culvert replacement at a ditch 0.8 miles east of the Mason County line. (SN 054-7009)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-068-22	STP7UP8(460)	(101 CR,102)RS-5	FAP 717	Pavement	6-00429-0100 6-00746-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

180-74B11 Highways - Executed

Applying a bituminous surface treatment to various District 7 maintenance yards: Charleston, Greenup, Mattoon, Shelbyville and Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-047-22	N/A	D7 MAINTENANCE YARDS A2	VARIOUS MAINT YARD	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

181-46592 Highways - Executed

This work shall consist of placing various widths of modified urethane and thermoplastic pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-002-23	N/A	D2 HT PVMNT MRK RPR 23-02	VARIOUS	Miscellaneous	0-01475-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2023			0.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

182-61G32 Local Roads - Executed

Replace the superstructure and the abutments of the existing bridge carrying Coombs Road over the DMandE Railroad in Elgin Township, Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-470-16	LQZ2(494)	16-08112-01-BR	TR 170	Pavement	1-21967-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/04/2022		10	20.00	0.00	No	

183-87750 Local Roads - Executed

Pavement widening, resurfacing, aggregate and HMA shoulders, curb and gutter, traffic signal modernization, pavement markings on Peace Road from the I-80 westbound exit ramp to IL 38 in the city of DeKalb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-016-21	SYHG(876)	15-00185-00-WR(CITY OF DEKALB)	MS 9700	Pavement	3-10548-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	7.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

184-87777 Local Roads - Executed

Pavement removal, 7" PCC pavement, sidewalks, curb and gutter, storm sewer, and pavement markings on Autumnwood Drive from North 30th Road to Evans Street, and on Evans Street to west of Bluff Street in the city of Ottawa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-012-22	GDJB(061)	17-00169-00-PV (OTTAWA)	FAU 6054	Pavement	3-10660-0000 3-10660-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	8.00	0.00	No

185-89789 Local Roads - Executed

Full Depth pavement removal, PCC Pavement, Curb and Gutter, Pipe Underdrains, Storm Sewer, HMA Multi-Use Path, PCC Sidewalks, Pavement Markings, and Landscaping on Gleen Avenue between Sheridan Road and Knoxville Avenue (IL-140) .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-078-20	M04I(435)	18-00029-00-PV	FAU 6650	Pavement	4-10647-0000 4-10647-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/15/2022		15	4.00	0.00	No

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

186-89819 Local Roads - Executed

Rehabilitate the structure carrying CH 10 over the BNSF Rail Yard located east of Henderson Street in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-013-22	N/A	18-00043-01-BR	FAS 400	Bridges	4-10722-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	3.00	0.00	No	

187-91610 Local Roads - Executed

HMA Shoulders and Rumble Strips, re-align the interseccion at State Line Road, Guardrail, and Pavement Markings on CH 14 from the corporate limits of Rossville to the Indiana State Line, for a total of 6.92 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-011-21	VVX2(892)	19-00216-00-SP	FAS 496	Pavement	0-00106-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2022			4.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

188-93780 Local Roads - Executed

Remove the existing structure and construct a three span structure to carry CH 9 over Mud Creek, one mile west of Arenzville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-059-21	S18P(313)	18-00081-00-BR	FAS 580	Bridges	6-10797-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

189-95905 Local Roads - Executed

Sidewalk construction, reconstruct existing driveways, combination curb and gutter, pavement markings, and pedestrian traffic signal improvements on IL 130 from Parker Street to North Avenue in Olney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-149-21	9F61(312)	18-00083-00-SW (OLNEY)	FAP 116	Miscellaneous	0-00106-7003 7-10950-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	6.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

190-97774 Local Roads - Executed

Sidewalk removal, PCC sidewalks, curb and gutter, retaining wall, and pavement markings at various locations in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-002-19	CBHK(804)	17-00231-02-SW (ALTON)	VARIOUS	Miscellaneous	0-01043-8006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	20.00	0.00	No	

191-97779 Local Roads - Executed

Add right-turn lanes on westbound Highway 50 and on southbound Old Collinsville Road with traffic signal modifications, sidewalks, curb and gutter, and pavement markings in O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-361-14	54WB(918)	14-00067-00-PV (O'FALLON)	FAU 9166	Pavement	8-10771-0000 8-11022-0005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		10	18.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

192-99684 Local Roads - Executed

Resurface Garden of the Gods Road from the Gallatin County line to Karbers Ridge Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-032-20	CEDC(041)	19-00047-00-RS	FAS 902	Pavement	9-10629-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

193-61H44 Local Roads - Withdrawn

Reconstruct Rand Road from Isabella Street to Albany Lane, reconstruct Mount Prospect Road to Westgate Road, and reconstruct Mount Prospect Road from Central Road to Rand Road. , Reconstruct Rand Road from Isabella Street to Albany Lane, reconstruct Mount Prospect Road to Westgate Road, and reconstruct Mount Prospect Road from Central Road to Rand Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-383-20				Pavement	1-11022-0044
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	Pending	Pending	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

194-62H26 Highways - Executed

(296-Ft) Removal and replacement of culvert located on Dixie Hwy over ditch (1 Mile N of US 6) located in the City of Harvey, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-219-19	NHPPYXHR(640)	2018-068-B	FAP 370	Bridges	1-79335-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		5	20.00	0.00	No	

195-62M58 Highways - Executed

(1000-Ft) Bridge joint repairs, bridge deck overlay, guardrail, and asphalt shoulder reconstruction for the structures that carry US 41 over Mill Creek located in the Village of Wadsworth in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-380-20	NHPP4GWB(520)	2020-176-BR	FAP 346	Bridges	1-80595-0180
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	15.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

196-62M59 Highways - Executed

(1032-Ft) Channelization and pavement widening to add a right turn lane, traffic signal modernization, bridge deck overlay and joint repair located on IL 53 (Biesterfield Rd.) at the I-290 northbound ramp within Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-366-20	HSIP-NHPPNELH (523)	2020-167-BR	FAI 290	Pavement	1-79907-0000 1-80595-0190
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	16.00	0.00	No	

197-62N23 Highways - Executed

(2535-Ft) Land bridge deck overlay and repairs to the structures at Fish Creek. Scope of work includes abandoning structure, grouting, concrete bridge deck overlays, and shoulder reconstruction located in the Village of Volo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-066-21	NHPP1MYI(349)	2020-251-BR	FAP 334	Bridges	1-79902-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	15.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

198-62N87 Highways - Executed

This is a curb ramps for sidewalks ADA improvement project, consisting of sidewalk removal and replacement, comb. conc. curb and gutter removal and replacement and collateral and incidental work at various locations along US Route 6, 30, 52 and IL Routes 7 and 171 in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-160-21	N/A	2021-056-SW	VARIOUS	Miscellaneous	1-80550-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	15.00	0.00	No	

199-62P35 Highways - Executed

This project is located at various locations along US Rte. 6, US Rte. 30, US Rte. 52 and IL Rte. 7 in the City of Joliet in Will County. The ADA improvement includes sidewalk removal, combination concrete curb and gutter removal and replacement and installation of concrete sidewalk.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-235-21	N/A	2021-112-SW	VARIOUS	Miscellaneous	1-80550-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	16.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

200-62P45 Highways - Executed

(3.05-Mile) Water main replacement, intersection reconstruction, roadway reconstruction of Wood St / Ashland Ave from north of Thornton Rd to 138th St, bridge rehabilitation, sidewalk, shared-use path roadway lighting, and aesthetic landscaping located in the City of Harvey, Villages of Dixmoor and Riverdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-238-21	STP-COVD622K (195)	2021-118-R	FAU 2857	Pavement	1-90046-5100 1-90046-5200 1-90046-5300 1-90046-5301
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2023		5	17.00	0.00	No	

201-66K77 Highways - Executed

This project is located on FAP 71/FAS 323 (IL 54) from 0.4 mile west of I-57 to US 45/52 in Onarga. The work consists of HMA milling and resurfacing, shoulder work, ADA ramps, pavement marking, and raised reflective markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-080-21	STPZ1KQ(351)	(112&112Z)&(38-5HB-4) RS-3,SW	FAP 71 FAS 323	Pavement	3-05438-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

202-66L75 Highways - Executed

Latex overlay, expansion joint replacement and deck repairs on the structures structures SN 053-0124 and SN 053-0125 carrying I-55 over Rooks creek, 3 miles southwest of Pontiac in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-071-21	NHPP1468(097)	(53-6B)BJR,BRR	FAI 55	Bridges	3-53124-0000 3-53125-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	7.00	0.00	No	

01A-CO069 Aeronautics - Executed

Maintain Runway 11-29: Apply asphalt preservation treatment and remark

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 7	Coles	MTO 4887 COLES COUNTY MEMORIAL	317SBGPTBD	Miscellaneous			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
90	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		38		0.00	0.00	No	

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

02A-SD061 Aeronautics - Executed

Construct runup ramp and taxiway access from the airfield, including jet blast/ noise mitigation barrier

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 8	St. Clair	CPS 4976 ST. LOUIS DOWNTOWN	N/A	Miscellaneous Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		149		9.00	0.00	No

03A-BN019 Aeronautics - Executed

Rehabilitation of the Main Ramp Area R-1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 9	Franklin	H96 4786 BENTON MUNICIPAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		46		4.00	0.00	No

04A-CI008 **Aeronautics - Rejected**

Install 8' Class E Fence and Gates, Phase 4

Letting Summary Report

Letting Date: April 29, 2022 Volume 025, No. 012

Current Date: April 23, 2025

1LR-M2108 DNR - Active

The Red Ember Remedial Reclamation Project is for the restoration of burnout and eroded areas at the Red Ember abandoned mine site by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The project site is located approximately ¾ mile south of Fiatt, Illinois approximately ¾ mile east of North State Route 97 off of East Tompkins Road in Sections 29, 32, and 33, Township 7 North, Range 3 East, Fulton County, Illinois. A voluntary pre-bid meeting is scheduled for this project at 10:30 a.m., Thursday, April 14, 2022. All interested potential bidders are to meet near the intersection of East Arrow Road and East Tompkins Road near the project site. A pre-bid meeting location map is attached.

Reg / Dist	Counties	Project #	Name			Major Work Categories	
0 / 0	Fulton	AML-GFuE-2108	Red Ember Remedial Reclamation Project				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes				10.00	0.00	No	

2LR-M2106 DNR - Active

The Saline County V.O. Group Reclamation Project is for the elimination of public health and safety hazards at three abandoned mine sites by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The project sites are located near the town of Harrisburg, in Saline county, Illinois, at three separate locations. The Van Meter Brothers site is located in Sections 20 and 29, T9S, R6E. The Peabody C.C. #42 site is located in Section 36, T9S, R5E. The O’Gara site is located in Section 31, T9S, R6E, in Saline County, Illinois. A pre-bid meeting is not scheduled for this project.

Reg / Dist	Counties	Project #	Name			Major Work Categories	
0 / 0	Saline	AML-GSIE-2106	Saline County V.O. Group Reclamation Project				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				6.00	0.00	No	