Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

01X-68C55 Highways - Active (Review and Inspection)

No

Bridge replacement carrying IL 8/IL 116 (Cedar St. Ext.) over TZPR RR and over IL 29. This includes reconstruction of the IL 8/IL 116 interchange with IL 29/US 24 (S. Main St.) in East Peoria in Tazewell County.

Reg / Dist 3 / 4	Counties Tazewell	State Job # C-94-074-15	Federal Project #	Section	#	Routes	Major Work Categorie Bridges	es PPS# 4-00052-0000
Award Peri 45	i od Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busir No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	11/3	30/2027	-	30	2	00	0.00	No
Dale. Reg / Dist	·	· ·	Federal Project #	Section :		Routes	Major Work Categorie	Drive to Elizabeth Drive in Wood es PPS#
1 / 1	DuPage	C-91-029-24	N/A	22-00055		MUN 5072	Pavement	0-02273-1001
				(WOOD I	DALE)	FAU 2652		1-22758-0000
Award Peri	iod Mento	r Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver

10.00

0.00

No

30

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

002-64C24 Highways - Executed

2.09 miles of reconstruction of I-39/US 20 from 0.3 mile east of Mulford Rd to 0.2 mile north of Harrison Ave.

Reg / Dist 2 / 2	Counties Winnebago		Federal Project # NHPP5F4Z(497)	Section : (201-3)R	# & (4-1,5)R	Routes FAI 39 FAP 301	Major Work Categorie Pavement	2-15970-0500 2-15970-0510 2-15970-0520
Award Perio	od Mentoi No	•	Hot Mix Asphalt-Small No	Batch	Small Busir No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	10/1	ads - Execute		Working 30	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
Reconstruc	ction of McCon	nor Parkway fr					udes HMA Roadway, Curb ar	nd Gutter, Sidewalks, Multi-Use
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-100-25	L5FA(350)	22-00142 (SCHAU		MUN 7008	Pavement	1-22765-0000
Award Perio	od Mentoi No	•	Hot Mix Asphalt-Small No	Batch	Small Busir No		Target Market Program No	QP Certification N/A
Pre-Bid Mee	•	npletion Date 2/2027	Calendar Days	Working 15	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

004-61L45 Local Roads - Executed

Scarification of existing PCC pavement, and HMA resurfacing on Western Frontage Road from IL 83 to Oakleaf Drive in Addison Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1/1	DuPa	ge	C-91-058-25	5 MCMQ(032)	24-0112	1-00-PV	TR 3367	Pavement	1-22827-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 50) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

005-61L46 Local Roads - Executed

Construct Multi-Use Paths along various routes in Hanover Park. Includes; PCC Sidewalk, and steel plate beam guardrail.

Reg / Dist County 1 / 1 DuPa		Federal Project # S9N0(011)	Section # 19-00070-00-BT (HANOVER PARK)	Routes VARIOUS ROUTES	Major Work Categor Pavement	0-02273-1003 1-22555-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	I Batch Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 50	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

006-61L47 Local Roads - Executed

HMA resurfacing and widening of Town Road from West Roosevelt Road (IL 38) to West Washington Street in West Chicago. Includes; curb and gutter, sidewalks, ADA ramps, driveways, and storm sewer.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPa	ge	C-91-092-21	CQNQ(035)	20-00084 (WEST C	1-00-CH CHICAGO)	FAU 3817	Pavement	1-22370-0000
Award Pe	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid M	leeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					75	0	.00	0.00	No

007-61L58 Local Roads - Executed

Reconstruction and resurfacing of L.W. Besinger Drive from Lake Marian Road to IL 25 in Carpentersville.

Reg / Dist Cour	nties State Job #	Federal Project #	Section #	Routes	Major Work Categories	S PPS#
1 / 1 Kane	C-91-363-2	2 3M81(649)	22-00094-00-FP CARPENTERSVILLE	FAU 4006 MUN 415	Pavement	1-22571-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	I Batch Small Busii No	ness Initiative	· ·	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	0 ,	DBE % 0.00		Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

008-61L61 Local Roads - Active

Resurfacing on Merrill Road from the Village limits to Bliss Road in Sugar Grove.

Reg / Dist 1 / 1	Coun Kane	ties		Federal Project # GZY8(601)	Section : 24-00035 (SUGAR		Routes MUN 2304A	Major Work Categorie Pavement	es PPS# 1-22825-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	pletion Date	Calendar Days	Working 20	Days DE 0.0	E % 0	VBP % 0.00	Prequalification Waiver No
009-61L67			ads - Execute r Road from D	d Dugan Road to Esker Dr	ive in Sug	ar Grove.			

1 1000110114	00 0.			ragan rioda to Ecitor Br	vo oag	u. 0.010.			
Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categori	es PPS#
1 / 1	Kane	(C-91-169-25	XRD6(891)	24-00036 (SUGAR		FAU 2305	Pavement	1-22826-0000
Award Peri	iod	Mentor P	Protégé	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

010-62H61 Highways - Withdrawn

(9,753-SQ YD) Parking Improvements include: Pavement removal, placement of sub- base, HMA binder course and HMA surface course, drainage structures adjustment and cleaning, curb and gutter spot repairs, pavement markings. Location: IDOT District 1 Maintenance Yard off of US 34 (Ogden Avenue) within the City of Naperville in DuPage.

Reg / Dis	st Cour	ities	State Job #	Federal Project #	Section a	# Routes	Major Work Categories	PPS#
1 / 1	DuPa	ige	C-91-271-19	N/A			Pavement	N/A
Award P	eriod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45		No	I	No		No	No	N/A
Pre-Bid I No	Meeting	Com	pletion Date	Calendar Days	Working 40	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

011-62N97 Highways - Executed

(2,965-Ft) Intersection improvement project consists of earth excavation, construction of storm sewers and drainage structures, combination curb and gutter, HMA base course widening, resurfacing with binder and surface courses, modernization of traffic signals, channelization with thermoplastic pavement markings. Location: IL 58 (Golf Rd) at Barrington Road and at Hoffman Estates Drive, located within the Village of Hoffman Estates.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
1 / 1	Cook		C-91-186-21	HSIPUCZX(187)	2021-060)-SW-TS&N	FAP 559	Pavement	1-79741-0001
Award Peri	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2026	Calendar Days	Working 10	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

012-62R22 **Highways - Withdrawn**

(3,775-Ft) Realignment and Reconstruction of the mainline and interchange pavement and related roadway elements, including ramp and cross-road reconstruction, existing bridge removal, storm sewer, drainage structures, detention ponds, earth excavation and grading, retaining and noise walls, barrier and moment slab construction, bridge rehabilitation and replacement, roadway lighting, traffic signals, ITS implementation, erosion and sediment control, landscaping, traffic control and protection, detour routing, pavement marking and signing, building removals. The project extends from West of Wheeler Avenue to the Des Plaines River bridge in the City of Joliet of Will County.

Reg / Dist 1 / 1	Coun Will		State Job # C-91-109-22	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS# 1-77247-6700
									1-77247-6701
Award Peri	iod	Mentor I	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No		06/15	5/2029		10		Pending	Pending	No

013-62V12 Highways - Executed

This project consists of Standard Overlay and ADA Improvements resurfacing the existing asphalt pavement with HMA surface and binder course, thermoplastic pavement markings, ADA Improvements for curb ramps. Located: Southwest Hwy US 6 (FAU 297) located along US 6 and begins at Will Cook Road and proceeds approximately 5,439 feet (1.03 miles) in a north-easterly direction to south of Wolf Road in the Village of Orland Park in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-217-23	STP5WVJ(064)	FAU 297	23 OVERLAY	FAU 297	Pavement	1-80901-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	Days DE	B E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

014-62V91 Highways - Executed

(1,830-Ft) Standard Overlay, Pavement Replacement, Designed Overlay and ADA improvements consists of HMA (overlay) with HMA binder and surface course, full depth PCC pavement removal and replacement, cold milling of existing asphalt surface, sidewalk removal and replacement, curb ramps for sidewalks (ADA) improvements, drainage structures adjustments and cleaning, replacement of curb and gutter, longitudinal joint sealing, pavement markings and raised reflective pavement markers. Located on Paulina Street, from Vermont Street to 127th Street within the Village of Calumet Park.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-077-24	N/A	FAI 57 23	3 OVERLAY	FAI 57	Pavement	1-80929-0000
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busines No	s Initiative Ta	. 3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 0.00	E %)		Prequalification Waiver No

015-62W21 Highways - Executed

(500-Ft) Bridge Deck Overlay on SN 022-0072 consists of joint replacement, substructure repairs and steel repairs of the bridge, located on I-55 at Cass Avenue (Overhead) in the Village of Darien, DuPage County, Illinois.

Reg / Dist 1 / 1	Count DuPag		State Job # C-91-114-24	•	Section # FAI 55 23 REPAIR	# B BRIDGE	Routes FAI 55	Major Work Categories Bridges	PPS # 1-81126-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative T N	•	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	Days DE	BE % .00		Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

016-62W57 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, installation of accessible pedestrian signals at various locations in District 1.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	Cook		C-91-174-24	HSIPWGJJ(923)	2023-941	I-N, TS	VARIOUS	Electrical	1-81354-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 90	•	BE % .00	VBP % 0.00	Prequalification Waiver No

017-62W58 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, controller, installation of accessible pedestrian signals, handholes, conduit, foundations at various locations in District 1.

Reg / Dist 1 / 1	Coun Cook			Federal Project # HSIPZVSZ(220)	Section 2023-942		Routes VARIOUS	Major Work Categorion	es PPS# 1-81355-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 85	•	BE % 1.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

018-62X45 Highways - Executed

This improvement consists of bridge deck concrete sealer entire top surface of bridge deck, sidewalks, top of inside vertical faces of the parapets, face of curbs, and inside and outside of dividing walls along walkways of the structure placement of modified urethane pavement markings. Located throughout Cook, Kane and Kendall Counties.

Reg / Dist Cou		ties State Job a	# Federal Project #	Section #		Routes	Major Work Categor	es PPS#
1 / 1	Cook	C-91-034-2	25 N/A	2024-10	08-BDS	VARIOUS	Bridges	1-81369-0000
	Kenda	all						
	Kane							
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45		No	No		Yes		No	N/A
Pre-Bid Me	eting	Completion Dat	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				40		0.00	0.00	No

019-62X50 Highways - Executed

(2,067-Ft) Designed Overlay, Curb Ramps improvements (ADA), Sidewalk Replacement consists of milling existing asphalt surface, pavement patching, HMA surface course and HMA binder course, sidewalk removal and replacement, drainage structures adjustments and cleaning, replacement of curb and gutter, longitudinal joint sealing, pavement markings, curb ramps for sidewalks, raised reflective pavement markers, Location: IL 53 (Baltimore Street), from Kankakee Street to West of Forked Creek within the City of Wilmington.

Reg / Dist	Counti	es :	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1/1	Will	(C-91-039-25	NHPP6RBW(082)	2024-101	2-SW,RS	FAP 846	Pavement	1-80370-1010
Award Peri 45		Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No			QP Certification N/A
Pre-Bid Me No	eting	Comp	oletion Date	Calendar Days	Working 55	Days DE	BE % 00		Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

020-62X86 Highways - Executed

(3,435-Ft) Design and Standard Overlay consists of asphalt surface removal, pavement patching, (Hot Mix Asphalt) binder course, polymerized binder course and surface course, thermoplastic pavement markings. Located on Illinois Route FAU 388, I-55 Frontage Road NB in the Village of Channahon in Will County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
1 / 1	Will		C-91-112-25	5 N/A	2024-104	47-RS	FAU 388	Pavement	1-80428-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 15	•	BE % .00	VBP % 0.00	Prequalification Waiver No

021-62Y25 Highways - Executed

This is a building demolition contract and site clean-up contract consists of the demolition of (7) seven single family residences and detached garages, adjacent surface parking lot. The project is located west of 64th Place to 65th Street. Old Harlem Road is under the jurisdiction of Chicago in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-215-25	N/A	2025-107	71-DM	FAP 348	Miscellaneous	1-78770-2001
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

022-64P02 Highways - Withdrawn

Pedestrian button upgrades, sidewalk ADA improvements on IL 2: Market St to Lincoln St and IL 72: IL 2 to Diamond St. 3,480 gross feet.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Ogle C-92-095-23 Electrical 2-53512-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 Pending Pending No

023-64P28 Highways - Executed

0.78 mile of patching, resurfacing, ADA and signals on IL 70 from Safford Rd to Glenwood Ave in Rockford.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Winnebago C-92-044-23 STPCEHJ(732) 103RS-3 FAU 5106 Pavement 2-30138-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 0.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

024-64U53 Highways - Executed

0.5 miles of partial depth patching from Base St to 350' east of Milnes Dr in Morrison.

Reg / Dist Count	ties State Job #	Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
2 / 2 Whites	side C-92-076-25	5 N/A	(17R)PP	FAP 309	Pavement	0-02180-2020
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small No		Small Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working D	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

025-64U79 Highways - Executed

Earthwork and embankment for temporary runaround at the intersection of US 20 and IL 73. US 20: from 0.4 mile west of IL 73 to 1 mile east of IL 73 (Reese Road). IL 73: from 0.4 mile north to 0.2 mile south of US 20.

Reg / Dist Cour	nties State Jo	b # Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
2 / 2 Step	nenson C-92-10	5-25 N/A	(22,107)A	FAP 301	Earthwork	2-77140-0114
				FAP 654		
				FAS 1087		
Award Period	Mentor Protégé	Hot Mix Asphalt-Sr	mall Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion I 10/17/2025	Date Calendar Days	Working Days 5	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

026-66R72 Highways - Executed

Vegetation management control along various routes in DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston, and Ford Counties.

•	Counties /arious	State Job # C-93-122-25	Federal Project # N/A	Section : 2026-1 W	# VEED SPRAY	Routes VARIOUS	Major Work Categorie Miscellaneous	o-02071-3001
Award Period 45	d Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meet	ting Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	06/1	5/2026		5	0.0	00	0.00	No
		s - Executed cations throug	phout the District.					
027-66R73 Tree remova			phout the District.					
Tree remova	al at various lo	cations throug	Federal Project #	Section : 2026-1 T		Routes VARIOUS	Major Work Categorie Miscellaneous	s PPS# N/A
Tree remova	al at various lo	cations throug	Federal Project #		REE		•	
Tree remova Reg / Dist C 2 / 3 V	al at various lo Counties /arious	cations throug State Job # C-93-123-25	Federal Project #	2026-1 T REMOVA	REE AL	VARIOUS	•	
Tree remova	al at various lo Counties /arious	cations throug State Job # C-93-123-25 Protégé	Federal Project # N/A	2026-1 T REMOVA	REE AL	VARIOUS ss Initiative	Miscellaneous	N/A
Tree remova Reg / Dist C 2 / 3 V Award Period	al at various lo Counties /arious d Mentor	cations throug State Job # C-93-123-25 Protégé	Federal Project # N/A Hot Mix Asphalt-Small	2026-1 T REMOVA	REE AL Small Busine Yes	VARIOUS ss Initiative	Miscellaneous Target Market Program	N/A QP Certification

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

028-68898 Highways - Executed

Bridge replacement of structure carrying IL 116 (Harmon Highway) over BNSF and UPRR/Kickapoo Creek.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	a (C-94-091-09	NHPPWF2H(398)	(10R-VB)	Y)BR	FAP 669	Bridges	4-08440-0100
Award Peri	iod	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Comp 12/31/	oletion Date /2026	Calendar Days	Working 30	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

029-68B70 Highways - Executed

0.19 mile ramp widening for an additional left turn lane, traffic signal installation to replace temporary traffic signals, mill and overlay, drainage improvements at IL 40 (Knoxville Ave) and IL 6, Ramp D in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
3 / 4	Peoria	ì	C-94-039-14	HSIP-NHPPDSQD	(Y,72-6)1	rs	FAP 646	Miscellaneous	4-02126-0100
				(097)				Electrical	4-09850-0300
Award Pe	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					85		0.00	0.00	No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

030-68J12 Highways - Executed

Bridge deck overlay, joint replacements and bridge repairs on IL 94 to SN's 036-0043 over Henderson Creek, 036-0041 over Jinks Hollow Creek, and 036-0047 over BNRR and Henderson Creek in Henderson County.

Reg / Dist	Coun	ties St	tate Job#	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Hende	erson C-	-94-058-24	STPEMF4(038)	[106BC-1 (VB,VC)N	I;108(C, NRS)]BRR	FAS 1412	Bridges	4-03024-2420
Award Per	iod	Mentor Pr	otégé ł	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Comple	etion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No					115	0.	00	0.00	No

031-68J13 Highways - Executed

Bridge deck overlay, joint replacements and bridge repairs to SN 029-0007 carrying US Route 24 over BNSF RR 1 mile east of the Schuyler County Line in Fulton County.

Reg / Dist				Federal Project #	Section		Routes	Major Work Catego	
3/4	Fulton			NHPPMJTR(673)	(15VB,F)	•	FAP 317	Bridges	4-03024-2450
Award Per 45	100	No No	Ū	Hot Mix Asphalt-Small No	Batch	No No	siness initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	ı Days	DBE %	VBP %	Prequalification Waiver
No					30		0.00	0.00	No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

032-68J14 Highways - Executed

Bridge deck overlays on SN's 029-0057 over Coal Creek, 029-0061 over Turkey Creek, 029-0062 over Lost Grove Creek, and 029-0065 over Putt Creek in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Fulton	C-94-060-24	STPVQYC(211)	D4 BRIDGE DECK	FAP 626	Bridges	4-03024-2490
				OVERLAY 2025	FAP 622		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Dat	re Calendar Days Workii 115	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

033-68J62 Highways - Withdrawn

Resurfacing of IL 8 from East Kickapoo Creek to Main St in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	a	C-94-114-24	N/A				Pavement	4-07220-1400
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small B		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2025	Calendar Days	Working	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

034-68K26 Highways - Withdrawn

Installation of traffic signal controllers, cabinets, battery backup system, and CCTV cameras along various routes in District 4.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#

3 / 4 Various C-94-075-25 Electrical 0-05103-4001

0-05103-4004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 Pending Pending No

035-68K35 Highways - Executed

Placing, grading and compacting an aggregate shoulder wedge level with adjacent HMA pavement or shoulder on various routes in various counties throughout the eastern section of District 4.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-085-25 N/A D4 AGGREGATE VARIOUS Pavement 0-02180-4006

SHOULDERS 2026

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

036-70G34 Highways - Withdrawn

155 feet of railroad crossing improvements, new medians, and sidewalks at Norfolk Southern Railroad north of Hedge Rd in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	Champaign	C-95-041-25				Pavement	0-00057-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 Pending Pending No

037-72715 Highways - Deleted

Substructure repairs on SN 084-0073 and SN 084-0178 carrying Dirksen Parkway over NS Railroad and IC Railroad in Springfield.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Sangamon	C-96-086-23 N/A			Bridges	0-02180-6003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

038-72729 Highways - Deleted

Bridge painting on SN 084-0127 and SN 084-0127 carrying I-72 over the NS Railroad, 1.2 miles east of Wabash Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 6 Sangamon C-96-033-24 Bridges 0-01379-6002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 45 Pending Pending No

039-72732 Highways - Deleted

Bridge deck patching on four bridges carrying US 67 over IL 104 ramps and NS Railroad northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Morgan C-96-039-24 N/A Bridges 0-02180-6004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 Pending Pending No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

040-72913 Highways - Deleted

Riprap installation for erosion control at SN 069-0019 carrying IL 104 over NS Railroad, 0.5 miles south of IL 78 in Jacksonville.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
116	Morgon	C 06 047 24 N/A			Dridgee	0.00100.60

4 / 6 Morgan C-96-047-24 N/A Bridges 0-02180-6002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 15 Pending Pending No

041-72949 Highways - Executed

Expansion joint removal and deck/approach patching on SN 001-0074 carrying IL 96 over White Oak Creek, 1.6 miles south of Lima.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Adams C-96-078-25 N/A 126B-2(BDR,BRR,BJR) FAP 506 Bridges 0-02180-6007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 8.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

042-72958 Highways - Executed

Expansion joint seal replacement on SN 084-0152 and SN 084-0153 carrying I-72 over the Sangamon River, 3.5 miles east of I-55.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
4/6	Sanga	amon	C-96-079-25	N/A	(84-10-1	B-2)BJR	FAI 72A	Bridges	0-02180-6008
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

043-72965 Highways - Executed

Substructure repairs on SN 054-0103 carrying Old IL 121 over Branch of Kickapoo Creek, 0.5 miles north of Lincoln.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Logar	า	C-96-080-25	N/A	113B-1(E	BRR)	FAS 1774	Bridges	0-02180-6009
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

044-72975 Highways - Executed

Chip sealing on various routes in Sangamon County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-082-25 N/A D6 CHIP SEAL 2025 VARIOUS Pavement 0-02180-6011

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

045-72E33 Highways - Deleted

Tree removal, excavation, patching, pavement replacement, PCC widening, concrete curb and gutter, HMA overlay, pipe culverts and storm sewers on IL 108 in Carlinville approximately 0.2 miles west of Hurricane Creek to east of Taylor Street and 2 miles to 2.3 miles east of IL 111.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Macoupin C-96-061-11 N/A Pavement 6-00665-0000

6-00665-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 Pending Pending No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

046-72G90	Highway	s - Deleted
-----------	---------	-------------

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist Counties 4 / 6 Christian	State Job # Federal Project # C-96-061-14 N/A	Section #	Routes	Major Work Categorion Pavement	es PPS# 6-00423-0000 6-00423-0200
Award Period Mento 45 No	or Protégé Hot Mix Asphalt-Sma No	ıll Batch Small Bu No	usiness Initiative Ta No	rget Market Program	QP Certification N/A
Pre-Bid Meeting Co	empletion Date Calendar Days	Working Days 160	DBE % Pending	VBP % Pending	Prequalification Waiver No
	ys - Executed DA improvements, traffic signal impro	vements and patchin	g on IL 104 (Broadwa	y Street) from west of 12	th Street to west of 38th Street in
Reg / Dist Counties 4 / 6 Adams	State Job # Federal Project # C-96-046-18 NHPPK17T(879)	Section # 103Z,RS-4,TS-1,S ¹	Routes W FAP 745	Major Work Categorion Electrical Pavement	es PPS# 6-00471-0000 6-00471-0100
Award Period Mento 45 No	or Protégé Hot Mix Asphalt-Sma No	ıll Batch Small Bu No	usiness Initiative Ta No	rget Market Program	QP Certification N/A
Pre-Bid Meeting Co	empletion Date Calendar Days	Working Days 110	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

048-76A46 Highways - Withdrawn

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-283-18				Pavement	8-00601-0000
							8-08800-3130
							8-89397-0100
Award Peri	od Mento No	J	Hot Mix Asphalt-Small No	Batch Small Busine No	ess Initiative Tar No	3	QP Certification I/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo07/31/2027PendingPendingNo

049-76M52 Highways - Executed

0.9 miles of resurfacing and ADA improvements on IL 159 from Washington Street to 0.2 miles south of IL 13/158 in Belleville.

Reg / Dist C	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-085-19	NHPP-HSIPR3S9	26,45RS	-3	FAP 600	Pavement	8-00727-0000
			(763)					8-08800-3070
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	rget Market Program (QP Certification
45	No	1	No		No	No	1	N/A
Pre-Bid Meet	ting Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				50	0.0	00	00.0	No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

Routes

Major Work Categories PPS #

050-76M55 Highways - Executed

Reg / Dist Counties

1.4 miles of resurfacing with ADA improvements on IL 203 from Collinsville Road to the Madison County line.

State Job # Federal Project #

rtog / Bist Goal	illos Otati	3 00D II	r cacrai i roject "			Noutes	major work outegories	, 110"
5 / 8 St. C	lair C-98	-088-19	NHPPD5M6(311)	(580,581)	RS-2	FAP 594 FAU 9213	Pavement	8-00685-0000
Award Period 45	Mentor Proté No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		· ·	QP Certification N/A
Pre-Bid Meeting No	Completion	on Date	Calendar Days	Working 100	Days DE	BE % 00		Prequalification Waiver No

Section #

051-76T17 Highways - Deleted

Bridge replacement, pavement reconstruction, ADA and APS improvements, new intersection and traffic signal installation, upgrading drainage system and signage upgrades on IL 203 from 0.1 miles north of IL 3 Connector to 0.1 miles south of IL 3 Connector in Madison.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	St. Cla	ir	C-98-044-25					Bridges	8-00522-1000
									8-00522-1100
Award Perio	od	Mentor	Protégé H	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	N	No		No		No I	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					265		Pending	Pending	No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

052-76T74 Highways - Executed

Lighting upgrades on I-255 at I-55/70, on I-255 at Collinsville Road and on I-55/70 at Black Lane in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Catego	ries PPS#
5/8	Various	C-98-110-24	N/A	60-7L, 60)-6L	FAI 255 FAI 70	Electrical	8-00867-1000
Award Perio	od Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working 190	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

053-76U44 Highways - Executed

Bridge structural repairs at various locations in various counties of District 8.

Reg / Dist Cou	nties Sta	te Job#	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5 / 8 Vari	ous C-9	8-097-25		DIST 8 B REPAIRS		VARIOUS	Bridges	8-01025-2000
Award Period 45	Mentor Pro No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	•	QP Certification N/A
Pre-Bid Meetin No	Complet 09/30/20	ion Date 27	Calendar Days	Working	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

054-76U45 Highways - Executed

Bridge deck patching on various interstate bridges in Madison and St. Clair Counties.

Reg / Dist Countie	s State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------------	---------------------------------	-----------	--------	-----------------------------

5 / 8 Various C-98-103-25 N/A DIST 8 BRIDGE DECK VARIOUS Bridges 8-01025-1500

REPAIRS 202

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
				9	

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2027 0.00 0.00 No

055-76U60 Highways - Active

6.5 miles of pavement patching on IL 4 / IL 150 from 0.3 miles west of IL 4 (West Junction) to IL 4 (East Junction).

Reg / Dist Counties	State Job # Federal Proje	ct # Section #	Routes	Major Work Categories PPS #
---------------------	---------------------------	----------------	--------	-----------------------------

5 / 8 Randolph C-98-122-25 N/A (110,111)PP-1 FAP 861 Bridges 0-02180-8001

Pavement Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/15/2025 16.00 0.00 No

QP Certification

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

056-76U62 Highways - Executed

Weed spraying for broadleaf weeds along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
5/8	Vario	ıs	C-98-126-25	N/A	DIST 8 V SPRAYI	VEED NG 2026-1	VARIOUS	Miscellaneous	0-02071-8001
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		npletion Date 0/2027	Calendar Days	Working	Days DB 0.0	8 E % 0	VBP % 0.00	Prequalification Waiver No

057-76U63 Highways - Executed

Weed spraying for Johnson Grass along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

J	Count Variou		State Job # C-98-127-25	Federal Project # N/A	Section : DIST 8 V SPRAYIN		Routes VARIOUS	Major Work Categor Miscellaneous	ies PPS# 0-02071-8002
Award Period 45		Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting		pletion Date 0/2028	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

058-76U65 Highways - Executed

1.4 miles of slurry seal on IL 159 from Clay Street to Kinloch Avenue in Collinsville.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-129-25 N/A 60-(30,31,128)RS-1 FAP 600 Miscellaneous 0-02180-8010

Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 20.00 0.00 No

059-78A74 Highways - Executed

9.5 miles of resurfacing on IL 166 from 0.1 miles south of Tune Road to US 45. Also includes ADA improvements in Creal Springs.

D / Dist. Ossestina	Otata Iala # Fadanal Bustant#	O 43 44	Maile W M/ - wild O - 4 DDO #
Rea / Dist Counties	State Job # Federal Project #	Section # Routes	Maior Work Categories PPS #

5 / 9 Johnson C-99-100-24 N/A 101RS-6 FAS 904 Pavement 9-00970-0000

Williamson

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 90 5.00 0.00 No

9-00970-0100

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

060-78B39 Highways - Executed

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9.

Reg / Dist	Count	ties Stat	te Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categori	es PPS#
5/9	Variou	ıs C-99	9-082-25	N/A	D9 GUAF	RDRAIL	VARIOUS	Miscellaneous	0-01895-9001
					REPAIR I	FY26-1		Fencing	9-00707-2600
Award Perio	od	Mentor Prot	égé F	lot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45		No	١	lo		No		No	N/A
Pre-Bid Med	eting	Completi	ion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				485			0.00	0.00	No

061-78B73 Highways - Executed

Rea / Dist Counties

Patching on IL 37 from Hunter Street to Carter Street in Cypress.

State Job # Federal Project #

5/9 Johns	son C-99-117-2	25 N/A	115PP-1	FAP 726	Pavement Miscellaneous	0-02180-9010
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma		Small Business Initiative	Target Market Program	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working	Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Routes

Section #

Major Work Categories PPS#

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

062-85783 Local Roads - Withdrawn

Construction of PCC Sidewalk along Lake Street from See Street to east of Ladd Avenue in Kewanee. Includes; PCC entrances, HMA pavement, and seeding.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
0.40		0.00.040.00			N 4" 11	0.00044

2 / 2 Henry C-92-049-23 Miscellaneous 0-02011-2002

2-10686-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

063-87864 Local Roads - Executed

Traffic signal modernization at various locations in DeKalb County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 DeKalb C-93-018-25 IVXF(925) 22-00182-01-TL VARIOUS Electrical 3-10741-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

064-87904 Local Roads - Executed

Construct PCC sidewalk at various locations in La Salle. Includes; ADA ramps, curb and gutter, and driveways.

•	counties aSalle		Federal Project # 6XBB(619)	Section: 19-00082 (LASALL	2-00-SW	Routes VARIOUS ROUTES	Major Work Categories Miscellaneous	9 PPS # 0-02011-3001 3-10851-0000
Award Period	d Mento r No	•	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
43	INO		INO		NO		NO	IN/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				35	0	.00	0.00	No
Replace the			er Grove Creek 3.56 mile	es northwe		e. Includes; HN Routes	MA approach, Earthen should Major Work Categories	
4 / 6 H	lancock	C-96-012-26	8SIR(346)	24-14119	9-00-BR	TR 91	Bridges	6-10974-0000
Award Period 45	d Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working 40	•	DBE %	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

066-95981 Local Roads - Executed

HMA overlay with aggregate wedge shoulders on E 400 Road, from the Shelby County line to 2.6 miles east.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 7	Cumb	erland	C-97-023-25	00L8(664)	25-00088	3-00-RS	FAS 1656	Pavement	7-11055-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

067-97826 Local Roads - Executed

HMA resurfacing with driveways, and curb and gutter on Keebler Road from Sher Nan Drive to West Main Street in Maryville.

Reg / Dist	Count	ties :	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/8	Madis	on (C-98-015-24	JU3S(117)	20-00018 (MARYV		FAU 9135	Pavement	8-10760-0000
Award Per	iod	Mentor F	rotégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No	1	No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					40	0.0	00	0.00	No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

Routes

Major Work Categories PPS #

No

068-97867 Local Roads - Executed

Reg / Dist Counties

No

Construct a single-span PPC deck beam bridge to carry CH 20 (Lake Road) over Bond Branch, 1 mile northeast of Carlyle.

Section #

135

State Job # Federal Project #

5/8	Clinton	C-98-028-25	BNA7(611)	21-00110)-00-BR	FAS 1781	Bridges	8-10780-0000
Award Perio	od Mento No	•	lot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				50		4.00	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	nin Street and Halfway Road i	s PPS#
5/9	Williamson	C-99-007-25	N/A	23-00131 (MARION		MULTI-USE TRAIL	Miscellaneous	0-02273-9001
Award Period 45	od Mento No	•	lot Mix Asphalt-Small No	Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

2.00

0.00

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

070-62W56 Highways - Executed

The work under Full Expressway Nighttime Cleaning Cycle and Supplement Sweeping includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Variou	S	C-91-173-24	N/A	2023-SW	P-005 (PM)	VARIOUS	Miscellaneous	N/A
Award Peri		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	•	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2026	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

071-64U52 Highways - Executed

4.3 miles of pavement patching and widening on I-39 from 0.8 minorth of Blackhawk Rd to 0.4 mi north of Harrison Ave (including interchange ramps) and US 20 from 0.6 miles west of Mulford Rd to I-39.

Reg / Dist	Countie	s State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Winneba	ago C-92-075-2	25 N/A	((201-3)I PP	R & (4-1,5)R)	FAI 39	Pavement	2-15970-0511
Award Perio	od M	lentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	N	0	No		No		No	N/A
Pre-Bid Mee	eting	Completion Da	e Calendar Days	Working	g Days DE	3E %	VBP %	Prequalification Waiver
No				25	2.0	00	0.00	No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

072-64R26 Highways - Withdrawn

Bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

2 / 2 Jo Daviess C-92-003-22 N/A Bridges 0-02180-2022

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 Pending Pending No

073-66R42 Highways - Active

Traffic Signal Mast Arm Replacement at the intersections of US 45/US 52 and River Road and at US 45/ US 52 and South Tec Drive.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Kankakee C-93-090-25 N/A (139) TS-1 FAP 840 Electrical 0-01498-3001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

074-66R51 Highways - Executed

Pollinator project located at the Great Sauk Trail Rest Area EB and WB on I-80 near Mile Marker 51. This work will include herbicide, seeding, landscaping, and maintenance.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Bureau	C-93-111-25	N/A	2025-1 POLLINATOR PRES & REST	FAI 80	Miscellaneous	0-02128-3001

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Sma	all Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 11/30/2027	te Calendar Days	Working Day	DBE %	VBP % 0.00	Prequalification Waiver No

075-68510 Highways - Executed

Bridge replacements: SN 037-0019 (existing), SN 037-0049 (new); SN 037-0020 (existing), SN 037-0053 (new) carrying Interstate 74 over IL Route 17, west of Woodhull.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Henry		C-94-118-05	NHPP6D6N(743)	(37-24H)	/B)BR	FAI 74	Bridges	4-07005-0200
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 270		BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

076-76R28 Highways - Executed

Highway lighting, traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-193-24 N/A	DIST 8 LTS 2026-1	VARIOUS	Electrical	N/A

5 / 8 Various C-98-193-24 N/A DIST 8 LTS 2026-1 VARIOUS Electrical N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2026 0.00 0.00 No

077-76R61 Highways - Executed

Maintenance and service of all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
= / 0		0.00.40=.04.144	DIOT 0 ITO 0000 4	\		

5 / 8 Various C-98-195-24 N/A DIST 8 ITS 2026-1 VARIOUS Electrical N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2026 0.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

078-76U37 Highways - Executed

Pump repairs at the Bowman Pump Station in East St. Louis, Grey's Pump Station in Pontoon Beach, Venice Pump Station in Venice, 9th Street Pump Station East St. Louis, and Centralia Pump Station in Centralia.

Reg / Dist 5 / 8	Coun Marion St. Cla Madis	n air	State Job # C-98-089-25	Federal Project # N/A	Section : DIST 8 P	# 'S 2025-1	Routes VARIOUS	Major Work Categories Miscellaneous	8-82930-2504
Award Per 45	iod	Mentor No	_	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 205	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
079-78B40 Electrical		,	s - Executed intenance on	various routes througho	out District	t 9 .			
Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Maior Work Categories	s PPS #

5/9	Vario	us C-99-083-2	5 N/A	D9 ELEC REPAIR	CTRICAL FY 26-1	VARIOUS	Electrical	9-00721-2600
Award Pe 45	eriod	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Completion Dat	e Calendar Days 365	Working	, ,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

080-87884 Local Roads - Withdrawr

Sidewalk construction at various locations in Dwight

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 3 Livingston C-93-119-25 Miscellaneous 0-02011-3004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 Pending Pending No

081-91653 Local Roads - Executed

Reconstruction and re-alignment of Hamilton Road from west of Bunn Street to existing Hamilton Road at Commerce Parkway, and reconstruction of Rhodes Lane from Hamilton Road to Morrissey Drive in Bloomington.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 McLean C-95-033-25 SSG2(394) 24-00360-01-PV VARIOUS Pavement 5-10453-0000 (BLOOMINGTON) 5-10453-0030

5-10453-0030

5-10453-0040

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 200 0.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

082-93826 Local Roads - Withdrawn

Reconstruction, widening and resurfacing Fifth Street from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 6	Logan	C-96-035-25					Pavement	6-00136-0106
								6-10025-0000
								6-10025-0010
Award Peri	od Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
! 5	No	1	No		No	N	lo	N/A
Pre-Bid Me	eting Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				210	Pe	nding	Pending	No
Extension (of MaArthur Boo			I Knights F	Recreation Driv	e. Includes full-	-depth HMA, resurfacing, cu	b and gutter, pipe culverts,
Extension of storm sewe	of MaArthur Bou er, lighting, and	ulevard betwee signage.	en Woodside Road and	-				
Extension of storm sewe	of MaArthur Bouer, lighting, and	ulevard between signage. State Job #	en Woodside Road and Federal Project#	Section	#	Routes	Major Work Categories	PPS#
Extension of storm sewe	of MaArthur Bou er, lighting, and	ulevard betwee signage.	en Woodside Road and Federal Project#	-	#			PPS # 6-10245-0060
Extension of storm sewe	of MaArthur Bouer, lighting, and	ulevard between signage. State Job #	en Woodside Road and Federal Project#	Section	#	Routes	Major Work Categories	PPS#
Extension of storm sewer Reg / Dist / 6	of MaArthur Boo er, lighting, and Counties Sangamon	ulevard between signage. State Job # C-96-017-25	en Woodside Road and Federal Project#	Section 3 05-00164	# I-03-FP	Routes FAU 8071	Major Work Categories Pavement	PPS # 6-10245-0060
Extension of storm sewer seg / Dist / 6	of MaArthur Boo er, lighting, and Counties Sangamon	ulevard betwer signage. State Job # C-96-017-25 Protégé I	en Woodside Road and Federal Project # AARA(086)	Section 3 05-00164	# I-03-FP	Routes FAU 8071	Major Work Categories Pavement Target Market Program	PPS # 6-10245-0060 6-10245-0063
	of MaArthur Boo er, lighting, and Counties Sangamon od Mentor No	ulevard betwer signage. State Job # C-96-017-25 Protégé I	en Woodside Road and Federal Project # AARA(086) Hot Mix Asphalt-Small	Section 3 05-00164	# I-03-FP Small Busine No	Routes FAU 8071	Major Work Categories Pavement Farget Market Program	PPS # 6-10245-0060 6-10245-0063 QP Certification

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

084-97860 Local Roads - Executed

Reconstruct the northwest corner of IL 3 at Monsanto Avenue, and resurface Monsanto Avenue from IL 3 east for 0.04 miles in Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categorie	es PPS#
/ 8	St. Clair	C-98-338-16	YHU4(842)	16-00015- (SAUGET)		FAP 312	Pavement	8-11025-0012
ward Peri	iod Mento	r Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busines	s Initiative Tar	get Market Program	QP Certification
5	No	I	No	1	No	No		N/A
re-Bid Me	eeting Co	npletion Date	Calendar Days	Working [Days DBE	: %	VBP %	Prequalification Waiver
0				40	0.00		0.00	No
085-97863 Constructi seeding.		ads - Executed se Trail along L		1 to South F	Railway Street in	n Mascoutah. In	cludes lime modified soi	ls, sidewalks, storm sewers
Constructi seeding.	on of a Multi-U	se Trail along L	andN Avenue from IL 4		•	n Mascoutah. In Routes		
Constructi seeding. teg / Dist		se Trail along L	andN Avenue from IL 4	4 to South F Section # 21-00028-	· !		cludes lime modified soi Major Work Categorio Pavement	
Constructi seeding. teg / Dist	on of a Multi-U	se Trail along L State Job#	andN Avenue from IL 4	Section #	-00-BT	Routes	Major Work Categoric	es PPS#
Constructi seeding. Reg / Dist	on of a Multi-U	se Trail along L State Job#	andN Avenue from IL 4	Section # 21-00028-	-00-BT JTAH)	Routes L&N	Major Work Categoric	es PPS#
Constructi seeding. Reg / Dist / 8	on of a Multi-U Counties St. Clair	se Trail along L State Job # C-98-029-24	andN Avenue from IL 4	Section # 21-00028- (MASCOU	-00-BT JTAH)	Routes L&N RAILWAY TRAIL	Major Work Categoric	es PPS#
Constructi seeding. Reg / Dist	on of a Multi-U Counties St. Clair	se Trail along L State Job # C-98-029-24	andN Avenue from IL 4 Federal Project # N/A	Section # 21-00028- (MASCOU	-00-BT JTAH)	Routes L&N RAILWAY TRAIL	Major Work Categorion	es PPS# 0-02273-8001
Constructi seeding.	con of a Multi-U Counties St. Clair iod Mento	se Trail along L State Job # C-98-029-24	andN Avenue from IL 4 Federal Project # N/A Hot Mix Asphalt-Small	Section # 21-00028- (MASCOU	-00-BT JTAH) Small Busines No	Routes L&N RAILWAY TRAIL s Initiative Tar	Major Work Categorion	es PPS# 0-02273-8001 QP Certification

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

086-99284 Local Roads - Executed

Extend Ritter Road north to Grand Avenue in Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

5 / 9 Williamson C-99-524-07 WLF4(577) 06-00054-00-FP FAU 9719 Pavement 9-10150-0000 (HERRIN) 9-10150-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 0.00 0.00 No

087-66295 Highways - Withdrawn

Railroad Separation Structure Replacement at WCL Railroad over I-80 (SN 032-9906) and Bridge Repair at Wabena Rd. over I-80 (SN 032-0065 in Kendall and Grundy Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Grundy C-93-125-02 Bridges 3-32065-0000

3-39030-0200

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 180 Pending Pending No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

088-61L37 Local Roads - Executed

Reconstruction of McConnor Parkway from Meacham Road to Roosevelet Boulevard in Schaumburg. Includes HMA Roadway, Curb and Gutter, Sidewalks, Multi-Use Path, ADA Improvements, Drainage Improvements, Traffice Signal Modernization, and Lighting.

Reg / Dist Co		State Job # C-91-099-25	Federal Project # 69F3(524)	Section a 22-00142 (SCHAUI		Routes MUN 7008	Major Work Categor Pavement	ies PPS # 1-22762-0000
Award Period 45	Mento r No	•	Hot Mix Asphalt-Small No	`	,	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No		npletion Date 2/2027	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

089-70024 Highways - Executed

Remove and construct superstructures on SN 074-0069 (EB) and SN 074-0070 (WB) carrying FAI 72 over the Norfolk Southern Railway to rehabilitate the structures and replace approach pavements.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 5	Piatt		C-95-050-18	BRYU1P(807)	(74-68VE	3)B	FAI 72	Bridges	5-94390-0000
Award Per 45	riod	Mentor No	· ·	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 155	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

090-78916 Highways - Executed

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boyton Street in Marion.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Williamson	C-99-018-22 N/A	D9 TRAFFIC SIGNAL	FAS 2887	Electrical	0-04006-9002

2021-3

9-01033-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

01A-BO008 Aeronautics - Active

Install Precision Approach Path Indicator (PAPI) for Runway 18/36

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will 1C5 5132 BOLINGBROOK'S 317SBGPTBD Electrical

CLOW INTER.

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 58 2.00 0.00 No

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: November 14, 2025

02A-TA009 Aeronautics - Active

Rehabilitate Taxiway A, Phase 2

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Christian TAZ 5080 TAYLORVILLE 317SBGPTBD Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 113 9.00 0.00 No

03A-AU075 Aeronautics - Withdrawn

Replace Airfield Signage, Wind Cones, Runway 15 and 27 REILs, and Airport Rotating Beacon; Construct Runway Guard Lights at Runway 15/33

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Kane ARR 5201 AURORA MUNICIPAL 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 27 Pending Pending No