

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

01X-68C55 Highways - Active (Review and Inspection)

Bridge replacement carrying IL 8/IL 116 (Cedar St. Ext.) over TZPR RR and over IL 29. This includes reconstruction of the IL 8/IL 116 interchange with IL 29/US 24 (S. Main St.) in East Peoria in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-074-15				Bridges	4-00052-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2027		30	2.00	0.00	No

001-61K77 Local Roads - Executed

Construct a shared-use path along Elizabeth Drive from Forest Preserve Drive to Wood Dale Road, and Wood Dale from Murray Drive to Elizabeth Drive in Wood Dale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-029-24	N/A	22-00055-00-BT (WOOD DALE)	MUN 5072 FAU 2652	Pavement	0-02273-1001 1-22758-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	10.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

002-64C24 Highways - Executed

2.09 miles of reconstruction of I-39/US 20 from 0.3 mile east of Mulford Rd to 0.2 mile north of Harrison Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-093-22	NHPP5F4Z(497)	(201-3)R & (4-1,5)R	FAI 39 FAP 301	Pavement	2-15970-0500 2-15970-0510 2-15970-0520
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/13/2028		30	0.00	0.00	No

003-61L38 Local Roads - Executed

Reconstruction of McConnor Parkway from Roosevelt Boulevard to Gold Road in Schaumburg. Includes HMA Roadway, Curb and Gutter, Sidewalks, Multi-Use Path, ADA Improvements, Drainage Improvements, Traffic Signal Modernization, and Lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-100-25	L5FA(350)	22-00142-02-PV (SCHAUMBURG)	MUN 7008	Pavement	1-22765-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/12/2027		15	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

004-61L45 Local Roads - Executed

Scarification of existing PCC pavement, and HMA resurfacing on Western Frontage Road from IL 83 to Oakleaf Drive in Addison Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-058-25	MCMQ(032)	24-01121-00-PV	TR 3367	Pavement	1-22827-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

005-61L46 Local Roads - Executed

Construct Multi-Use Paths along various routes in Hanover Park. Includes; PCC Sidewalk, and steel plate beam guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-079-23	S9N0(011)	19-00070-00-BT (HANOVER PARK)	VARIOUS ROUTES	Pavement	0-02273-1003 1-22555-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

006-61L47 Local Roads - Executed

HMA resurfacing and widening of Town Road from West Roosevelt Road (IL 38) to West Washington Street in West Chicago. Includes; curb and gutter, sidewalks, ADA ramps, driveways, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-092-21	CQNQ(035)	20-00084-00-CH (WEST CHICAGO)	FAU 3817	Pavement	1-22370-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	0.00	0.00	No

007-61L58 Local Roads - Executed

Reconstruction and resurfacing of L.W. Besinger Drive from Lake Marian Road to IL 25 in Carpentersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-363-22	3M81(649)	22-00094-00-FP CARPENTERSVILLE	FAU 4006 MUN 415	Pavement	1-22571-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

008-61L61 Local Roads - Active

Resurfacing on Merrill Road from the Village limits to Bliss Road in Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-126-25	GZY8(601)	24-00035-00-RS (SUGAR GROVE)	MUN 2304A	Pavement	1-22825-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

009-61L67 Local Roads - Executed

Reconstruction of Wheeler Road from Dugan Road to Esker Drive in Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-169-25	XRD6(891)	24-00036-00-FP (SUGAR GROVE)	FAU 2305	Pavement	1-22826-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

010-62H61 Highways - Withdrawn

(9,753-SQ YD) Parking Improvements include: Pavement removal, placement of sub- base, HMA binder course and HMA surface course, drainage structures adjustment and cleaning, curb and gutter spot repairs, pavement markings. Location: IDOT District 1 Maintenance Yard off of US 34 (Ogden Avenue) within the City of Naperville in DuPage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-271-19	N/A			Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

011-62N97 Highways - Executed

(2,965-Ft) Intersection improvement project consists of earth excavation, construction of storm sewers and drainage structures, combination curb and gutter, HMA base course widening, resurfacing with binder and surface courses, modernization of traffic signals, channelization with thermoplastic pavement markings. Location: IL 58 (Golf Rd) at Barrington Road and at Hoffman Estates Drive, located within the Village of Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-186-21	HSIPUCZX(187)	2021-060-SW-TS&N	FAP 559	Pavement	1-79741-0001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2026		10	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

012-62R22 Highways - Withdrawn

(3,775-Ft) Realignment and Reconstruction of the mainline and interchange pavement and related roadway elements, including ramp and cross-road reconstruction, existing bridge removal, storm sewer, drainage structures, detention ponds, earth excavation and grading, retaining and noise walls, barrier and moment slab construction, bridge rehabilitation and replacement, roadway lighting, traffic signals, ITS implementation, erosion and sediment control, landscaping, traffic control and protection, detour routing, pavement marking and signing, building removals. The project extends from West of Wheeler Avenue to the Des Plaines River bridge in the City of Joliet of Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-109-22				Pavement	1-77247-6700 1-77247-6701
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/15/2029		10	Pending	Pending	No

013-62V12 Highways - Executed

This project consists of Standard Overlay and ADA Improvements resurfacing the existing asphalt pavement with HMA surface and binder course, thermoplastic pavement markings, ADA Improvements for curb ramps. Located: Southwest Hwy US 6 (FAU 297) located along US 6 and begins at Will Cook Road and proceeds approximately 5,439 feet (1.03 miles) in a north-easterly direction to south of Wolf Road in the Village of Orland Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-217-23	STP5WVJ(064)	FAU 297 23 OVERLAY	FAU 297	Pavement	1-80901-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

014-62V91 Highways - Executed

(1,830-Ft) Standard Overlay, Pavement Replacement, Designed Overlay and ADA improvements consists of HMA (overlay) with HMA binder and surface course, full depth PCC pavement removal and replacement, cold milling of existing asphalt surface, sidewalk removal and replacement, curb ramps for sidewalks (ADA) improvements, drainage structures adjustments and cleaning, replacement of curb and gutter, longitudinal joint sealing, pavement markings and raised reflective pavement markers. Located on Paulina Street, from Vermont Street to 127th Street within the Village of Calumet Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-077-24	N/A	FAI 57 23 OVERLAY	FAI 57	Pavement	1-80929-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

015-62W21 Highways - Executed

(500-Ft) Bridge Deck Overlay on SN 022-0072 consists of joint replacement, substructure repairs and steel repairs of the bridge, located on I-55 at Cass Avenue (Overhead) in the Village of Darien, DuPage County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-114-24		FAI 55 23 BRIDGE REPAIR	FAI 55	Bridges	1-81126-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	10.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

016-62W57 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, installation of accessible pedestrian signals at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-174-24	HSIPWGJJ(923)	2023-941-N, TS	VARIOUS	Electrical	1-81354-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	10.00	0.00	No	

017-62W58 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, controller, installation of accessible pedestrian signals, handholes, conduit, foundations at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-178-24	HSIPZVSZ(220)	2023-942-N,TS	VARIOUS	Electrical	1-81355-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	11.00	0.00	No	

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

018-62X45 Highways - Executed

This improvement consists of bridge deck concrete sealer entire top surface of bridge deck, sidewalks, top of inside vertical faces of the parapets, face of curbs, and inside and outside of dividing walls along walkways of the structure placement of modified urethane pavement markings. Located throughout Cook, Kane and Kendall Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Kendall Kane	C-91-034-25	N/A	2024-1008-BDS	VARIOUS	Bridges	1-81369-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

019-62X50 Highways - Executed

(2,067-Ft) Designed Overlay, Curb Ramps improvements (ADA), Sidewalk Replacement consists of milling existing asphalt surface, pavement patching, HMA surface course and HMA binder course, sidewalk removal and replacement, drainage structures adjustments and cleaning, replacement of curb and gutter, longitudinal joint sealing, pavement markings, curb ramps for sidewalks, raised reflective pavement markers, Location: IL 53 (Baltimore Street), from Kankakee Street to West of Forked Creek within the City of Wilmington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-039-25	NHPP6RBW(082)	2024-1012-SW,RS	FAP 846	Pavement	1-80370-1010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

020-62X86 Highways - Executed

(3,435-Ft) Design and Standard Overlay consists of asphalt surface removal, pavement patching, (Hot Mix Asphalt) binder course, polymerized binder course and surface course, thermoplastic pavement markings. Located on Illinois Route FAU 388, I-55 Frontage Road NB in the Village of Channahon in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-112-25	N/A	2024-1047-RS	FAU 388	Pavement	1-80428-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

021-62Y25 Highways - Executed

This is a building demolition contract and site clean-up contract consists of the demolition of (7) seven single family residences and detached garages, adjacent surface parking lot. The project is located west of 64th Place to 65th Street. Old Harlem Road is under the jurisdiction of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-215-25	N/A	2025-1071-DM	FAP 348	Miscellaneous	1-78770-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

022-64P02 Highways - Withdrawn

Pedestrian button upgrades, sidewalk ADA improvements on IL 2: Market St to Lincoln St and IL 72: IL 2 to Diamond St. 3,480 gross feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-095-23				Electrical	2-53512-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	Pending	Pending	No		

023-64P28 Highways - Executed

0.78 mile of patching, resurfacing, ADA and signals on IL 70 from Safford Rd to Glenwood Ave in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-044-23	STPCEHJ(732)	103RS-3	FAU 5106	Pavement	2-30138-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

024-64U53 Highways - Executed

0.5 miles of partial depth patching from Base St to 350' east of Milnes Dr in Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-076-25	N/A	(17R)PP	FAP 309	Pavement	0-02180-2020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

025-64U79 Highways - Executed

Earthwork and embankment for temporary runaround at the intersection of US 20 and IL 73. US 20: from 0.4 mile west of IL 73 to 1 mile east of IL 73 (Reese Road). IL 73: from 0.4 mile north to 0.2 mile south of US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #		
2 / 2	Stephenson	C-92-105-25	N/A	(22,107)A	FAP 301 FAP 654 FAS 1087	Earthwork	2-77140-0114		
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification	
45		No		No		No	No	N/A	
Pre-Bid Meeting		Completion Date		Calendar Days		Working Days	DBE %	VBP %	Prequalification Waiver
No		10/17/2025				5	3.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

026-66R72 Highways - Executed

Vegetation management control along various routes in DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston, and Ford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-122-25	N/A	2026-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02071-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/15/2026		5	0.00	0.00	No

027-66R73 Highways - Executed

Tree removal at various locations throughout the District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-123-25	N/A	2026-1 TREE REMOVAL	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	03/31/2026		5	0.00	0.00		No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

028-68898 Highways - Executed

Bridge replacement of structure carrying IL 116 (Harmon Highway) over BNSF and UPRR/Kickapoo Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-091-09	NHPPWF2H(398)	(10R-VBY)BR	FAP 669	Bridges	4-08440-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2026		30	0.00	0.00	No

029-68B70 Highways - Executed

0.19 mile ramp widening for an additional left turn lane, traffic signal installation to replace temporary traffic signals, mill and overlay, drainage improvements at IL 40 (Knoxville Ave) and IL 6, Ramp D in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-039-14	HSIP-NHPPDSQD (097)	(Y,72-6)TS	FAP 646	Miscellaneous	4-02126-0100
						Electrical	4-09850-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

030-68J12 Highways - Executed

Bridge deck overlay, joint replacements and bridge repairs on IL 94 to SN's 036-0043 over Henderson Creek, 036-0041 over Jinks Hollow Creek, and 036-0047 over BNRR and Henderson Creek in Henderson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Henderson	C-94-058-24	STPEMF4(038)	[106BC-1;108(C, (VB,VC)NRS)]BRR	FAS 1412	Bridges	4-03024-2420	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			115	0.00	0.00	No		

031-68J13 Highways - Executed

Bridge deck overlay, joint replacements and bridge repairs to SN 029-0007 carrying US Route 24 over BNSF RR 1 mile east of the Schuyler County Line in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-059-24	NHPPMJTR(673)	(15VB,F)BRR	FAP 317	Bridges	4-03024-2450
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

032-68J14 Highways - Executed

Bridge deck overlays on SN's 029-0057 over Coal Creek, 029-0061 over Turkey Creek, 029-0062 over Lost Grove Creek, and 029-0065 over Putt Creek in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Fulton	C-94-060-24	STPVQYC(211)	D4 BRIDGE DECK OVERLAY 2025	FAP 626 FAP 622	Bridges	4-03024-2490	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			115	0.00	0.00	No		

033-68J62 Highways - Withdrawn

Resurfacing of IL 8 from East Kickapoo Creek to Main St in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-114-24	N/A			Pavement	4-07220-1400
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/01/2025			Pending	Pending	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

034-68K26 Highways - Withdrawn

Installation of traffic signal controllers, cabinets, battery backup system, and CCTV cameras along various routes in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-075-25				Electrical	0-05103-4001 0-05103-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

035-68K35 Highways - Executed

Placing, grading and compacting an aggregate shoulder wedge level with adjacent HMA pavement or shoulder on various routes in various counties throughout the eastern section of District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-085-25	N/A	D4 AGGREGATE SHOULDERS 2026	VARIOUS	Pavement	0-02180-4006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

036-70G34 Highways - Withdrawn

155 feet of railroad crossing improvements, new medians, and sidewalks at Norfolk Southern Railroad north of Hedge Rd in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-041-25				Pavement	0-00057-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

037-72715 Highways - Deleted

Substructure repairs on SN 084-0073 and SN 084-0178 carrying Dirksen Parkway over NS Railroad and IC Railroad in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02180-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

038-72729 Highways - Deleted

Bridge painting on SN 084-0127 and SN 084-0127 carrying I-72 over the NS Railroad, 1.2 miles east of Wabash Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-033-24				Bridges	0-01379-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	Pending	Pending	No

039-72732 Highways - Deleted

Bridge deck patching on four bridges carrying US 67 over IL 104 ramps and NS Railroad northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A			Bridges	0-02180-6004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	Pending	Pending	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

040-72913 Highways - Deleted

Riprap installation for erosion control at SN 069-0019 carrying IL 104 over NS Railroad, 0.5 miles south of IL 78 in Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-047-24	N/A			Bridges	0-02180-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

041-72949 Highways - Executed

Expansion joint removal and deck/approach patching on SN 001-0074 carrying IL 96 over White Oak Creek, 1.6 miles south of Lima.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-078-25	N/A	126B-2(BDR,BRR,BJR)	FAP 506	Bridges	0-02180-6007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	8.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

042-72958 Highways - Executed

Expansion joint seal replacement on SN 084-0152 and SN 084-0153 carrying I-72 over the Sangamon River, 3.5 miles east of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-079-25	N/A	(84-10-1B-2)BJR	FAI 72A	Bridges	0-02180-6008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

043-72965 Highways - Executed

Substructure repairs on SN 054-0103 carrying Old IL 121 over Branch of Kickapoo Creek, 0.5 miles north of Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-080-25	N/A	113B-1(BRR)	FAS 1774	Bridges	0-02180-6009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

044-72975 Highways - Executed

Chip sealing on various routes in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-082-25	N/A	D6 CHIP SEAL 2025	VARIOUS	Pavement Miscellaneous	0-02180-6011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

045-72E33 Highways - Deleted

Tree removal, excavation, patching, pavement replacement, PCC widening, concrete curb and gutter, HMA overlay, pipe culverts and storm sewers on IL 108 in Carlinville approximately 0.2 miles west of Hurricane Creek to east of Taylor Street and 2 miles to 2.3 miles east of IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Macoupin	C-96-061-11	N/A			Pavement	6-00665-0000 6-00665-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	Pending	Pending	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

046-72G90 Highways - Deleted

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-061-14	N/A			Pavement	6-00423-0000 6-00423-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	Pending	Pending	No	

047-72K42 Highways - Executed

2 miles of resurfacing, ADA improvements, traffic signal improvements and patching on IL 104 (Broadway Street) from west of 12th Street to west of 38th Street in Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-046-18	NHPPK17T(879)	103Z,RS-4,TS-1,SW	FAP 745	Electrical Pavement	6-00471-0000 6-00471-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

048-76A46 Highways - Withdrawn

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-283-18				Pavement	8-00601-0000 8-08800-3130 8-89397-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2027			Pending	Pending	No

049-76M52 Highways - Executed

0.9 miles of resurfacing and ADA improvements on IL 159 from Washington Street to 0.2 miles south of IL 13/158 in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-085-19	NHPP-HSIPR3S9 (763)	26,45RS-3	FAP 600	Pavement	8-00727-0000 8-08800-3070
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

050-76M55 Highways - Executed

1.4 miles of resurfacing with ADA improvements on IL 203 from Collinsville Road to the Madison County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-088-19	NHPPD5M6(311)	(580,581)RS-2	FAP 594 FAU 9213	Pavement	8-00685-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	0.00	0.00	No

051-76T17 Highways - Deleted

Bridge replacement, pavement reconstruction, ADA and APS improvements, new intersection and traffic signal installation, upgrading drainage system and signage upgrades on IL 203 from 0.1 miles north of IL 3 Connector to 0.1 miles south of IL 3 Connector in Madison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-044-25				Bridges	8-00522-1000 8-00522-1100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				265	Pending	Pending	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

052-76T74 Highways - Executed

Lighting upgrades on I-255 at I-55/70, on I-255 at Collinsville Road and on I-55/70 at Black Lane in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-110-24	N/A	60-7L, 60-6L	FAI 255 FAI 70	Electrical	8-00867-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			190	0.00	0.00	No	

053-76U44 Highways - Executed

Bridge structural repairs at various locations in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-097-25	N/A	DIST 8 BRIDGE REPAIRS 2026	VARIOUS	Bridges	8-01025-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/30/2027			0.00	0.00		No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

054-76U45 Highways - Executed

Bridge deck patching on various interstate bridges in Madison and St. Clair Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-103-25	N/A	DIST 8 BRIDGE DECK REPAIRS 202	VARIOUS	Bridges	8-01025-1500	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2027			0.00	0.00	No		

055-76U60 Highways - Rejected

6.5 miles of pavement patching on IL 4 / IL 150 from 0.3 miles west of IL 4 (West Junction) to IL 4 (East Junction).

056-76U62 Highways - Executed

Weed spraying for broadleaf weeds along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-126-25	N/A	DIST 8 WEED SPRAYING 2026-1	VARIOUS	Miscellaneous	0-02071-8001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2027			0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

057-76U63 Highways - Executed

Weed spraying for Johnson Grass along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-127-25	N/A	DIST 8 WEED SPRAYING 2026-2	VARIOUS	Miscellaneous	0-02071-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2028			0.00	0.00		No

058-76U65 Highways - Executed

1.4 miles of slurry seal on IL 159 from Clay Street to Kinloch Avenue in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-129-25	N/A	60-(30,31,128)RS-1	FAP 600	Miscellaneous Pavement	0-02180-8010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	20.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

059-78A74 Highways - Executed

9.5 miles of resurfacing on IL 166 from 0.1 miles south of Tune Road to US 45. Also includes ADA improvements in Creal Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-100-24	N/A	101RS-6	FAS 904	Pavement	9-00970-0000
	Williamson						9-00970-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	5.00	0.00	No

060-78B39 Highways - Executed

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-082-25	N/A	D9 GUARDRAIL REPAIR FY26-1	VARIOUS	Miscellaneous Fencing	0-01895-9001 9-00707-2600
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		485		0.00	0.00	No	

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

061-78B73 Highways - Executed

Patching on IL 37 from Hunter Street to Carter Street in Cypress.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-117-25	N/A	115PP-1	FAP 726	Pavement Miscellaneous	0-02180-9010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

062-85783 Local Roads - Withdrawn

Construction of PCC Sidewalk along Lake Street from See Street to east of Ladd Avenue in Kewanee. Includes; PCC entrances, HMA pavement, and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-049-23				Miscellaneous	0-02011-2002 2-10686-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

063-87864 Local Roads - Executed

Traffic signal modernization at various locations in DeKalb County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-018-25	IVXF(925)	22-00182-01-TL	VARIOUS	Electrical	3-10741-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

064-87904 Local Roads - Executed

Construct PCC sidewalk at various locations in La Salle. Includes; ADA ramps, curb and gutter, and driveways.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-029-20	6XBB(619)	19-00082-00-SW (LASALLE)	VARIOUS ROUTES	Miscellaneous	0-02011-3001 3-10851-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

065-93840 Local Roads - Executed

Replace the bridge carrying 2350 N over Grove Creek 3.56 miles northwest of Burnside. Includes; HMA approach, Earthen shoulders, riprap, and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Hancock	C-96-012-26	8SIR(346)	24-14119-00-BR	TR 91	Bridges	6-10974-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

066-95981 Local Roads - Executed

HMA overlay with aggregate wedge shoulders on E 400 Road, from the Shelby County line to 2.6 miles east.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Cumberland	C-97-023-25	00L8(664)	25-00088-00-RS	FAS 1656	Pavement	7-11055-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

067-97826 Local Roads - Executed

HMA resurfacing with driveways, and curb and gutter on Keebler Road from Sher Nan Drive to West Main Street in Maryville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-015-24	JU3S(117)	20-00018-02-RS (MARYVILLE)	FAU 9135	Pavement	8-10760-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

068-97867 Local Roads - Executed

Construct a single-span PPC deck beam bridge to carry CH 20 (Lake Road) over Bond Branch, 1 mile northeast of Carlyle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-028-25	BNA7(611)	21-00110-00-BR	FAS 1781	Bridges	8-10780-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	4.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

069-99760 Local Roads - Executed

Construction of a PCC multi-use path from the RIDES Mass Transit Center and VA Hospital along Main Street and Halfway Road in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-007-25	N/A	23-00131-00-BT (MARION)	MULTI-USE TRAIL	Miscellaneous	0-02273-9001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	2.00	0.00	No	

070-62W56 Highways - Executed

The work under Full Expressway Nighttime Cleaning Cycle and Supplement Sweeping includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-173-24	N/A	2023-SWP-005 (PM)	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	12/31/2026			0.00	0.00		No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

071-64U52 Highways - Executed

4.3 miles of pavement patching and widening on I-39 from 0.8 minorth of Blackhawk Rd to 0.4 mi north of Harrison Ave (including interchange ramps) and US 20 from 0.6 miles west of Mulford Rd to I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-075-25	N/A	((201-3)R & (4-1,5)R) PP	FAI 39	Pavement	2-15970-0511

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	2.00	0.00	No

072-64R26 Highways - Withdrawn

Bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-003-22	N/A			Bridges	0-02180-2022

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

073-66R42 Highways - Active

Traffic Signal Mast Arm Replacement at the intersections of US 45/US 52 and River Road and at US 45/ US 52 and South Tec Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kankakee	C-93-090-25	N/A	(139) TS-1	FAP 840	Electrical	0-01498-3001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

074-66R51 Highways - Executed

Pollinator project located at the Great Sauk Trail Rest Area EB and WB on I-80 near Mile Marker 51. This work will include herbicide, seeding, landscaping, and maintenance.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Bureau	C-93-111-25	N/A	2025-1 POLLINATOR PRES & REST	FAI 80	Miscellaneous	0-02128-3001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/30/2027			0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

075-68510 Highways - Executed

Bridge replacements: SN 037-0019 (existing), SN 037-0049 (new); SN 037-0020 (existing), SN 037-0053 (new) carrying Interstate 74 over IL Route 17, west of Woodhull.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henry	C-94-118-05	NHPP6D6N(743)	(37-24HVB)BR	FAI 74	Bridges	4-07005-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			270	0.00	0.00	No	

076-76R28 Highways - Executed

Highway lighting, traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-193-24	N/A	DIST 8 LTS 2026-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/30/2026			0.00	0.00		No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

077-76R61 Highways - Executed

Maintenance and service of all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-195-24	N/A	DIST 8 ITS 2026-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/31/2026			0.00	0.00	No

078-76U37 Highways - Executed

Pump repairs at the Bowman Pump Station in East St. Louis, Grey's Pump Station in Pontoon Beach, Venice Pump Station in Venice, 9th Street Pump Station East St. Louis, and Centralia Pump Station in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion St. Clair Madison	C-98-089-25	N/A	DIST 8 PS 2025-1	VARIOUS	Miscellaneous	8-82930-2504
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				205	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

079-78B40 Highways - Executed

Electrical repair and/or maintenance on various routes throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-083-25	N/A	D9 ELECTRICAL REPAIR FY 26-1	VARIOUS	Electrical	9-00721-2600
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			365		0.00	0.00	No

080-87884 Local Roads - Withdrawn

Sidewalk construction at various locations in Dwight

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-119-25				Miscellaneous	0-02011-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

081-91653 Local Roads - Executed

Reconstruction and re-alignment of Hamilton Road from west of Bunn Street to existing Hamilton Road at Commerce Parkway, and reconstruction of Rhodes Lane from Hamilton Road to Morrissey Drive in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-033-25	SSG2(394)	24-00360-01-PV (BLOOMINGTON)	VARIOUS	Pavement	5-10453-0000 5-10453-0030 5-10453-0040	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			200	0.00	0.00	No		

082-93826 Local Roads - Withdrawn

Reconstruction, widening and resurfacing Fifth Street from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-035-25				Pavement	6-00136-0106 6-10025-0000 6-10025-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				210	Pending	Pending	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

083-93833 Local Roads - Executed

Extension of MaArthur Boulevard between Woodside Road and Knights Recreation Drive. Includes full-depth HMA, resurfacing, curb and gutter, pipe culverts, storm sewer, lighting, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-017-25	AARA(086)	05-00164-03-FP	FAU 8071	Pavement	6-10245-0060 6-10245-0063
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			165	0.00	0.00		No

084-97860 Local Roads - Executed

Reconstruct the northwest corner of IL 3 at Monsanto Avenue, and resurface Monsanto Avenue from IL 3 east for 0.04 miles in Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-338-16	YHU4(842)	16-00015-01-PV (SAUGET)	FAP 312	Pavement	8-11025-0012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

085-97863 Local Roads - Executed

Construction of a Multi-Use Trail along LandN Avenue from IL 4 to South Railway Street in Mascoutah. Includes lime modified soils, sidewalks, storm sewers, and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-029-24	N/A	21-00028-00-BT (MASCOUTAH)	L&N RAILWAY TRAIL	Pavement	0-02273-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	18.00	0.00	No

086-99284 Local Roads - Executed

Extend Ritter Road north to Grand Avenue in Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-524-07	WLF4(577)	06-00054-00-FP (HERRIN)	FAU 9719	Pavement	9-10150-0000 9-10150-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

087-66295 Highways - Withdrawn

Railroad Separation Structure Replacement at WCL Railroad over I-80 (SN 032-9906) and Bridge Repair at Wabena Rd. over I-80 (SN 032-0065 in Kendall and Grundy Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-125-02				Bridges	3-32065-0000 3-39030-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				180	Pending	Pending	No

088-61L37 Local Roads - Executed

Reconstruction of McConnor Parkway from Meacham Road to Roosevelt Boulevard in Schaumburg. Includes HMA Roadway, Curb and Gutter, Sidewalks, Multi-Use Path, ADA Improvements, Drainage Improvements, Traffic Signal Modernization, and Lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-099-25	69F3(524)	22-00142-01-PV (SCHAUMBURG)	MUN 7008	Pavement	1-22762-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/12/2027		15	0.00	0.00	No		

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

089-70024 Highways - Executed

Remove and construct superstructures on SN 074-0069 (EB) and SN 074-0070 (WB) carrying FAI 72 over the Norfolk Southern Railway to rehabilitate the structures and replace approach pavements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-050-18	BRYU1P(807)	(74-68VB)B	FAI 72	Bridges	5-94390-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			155	0.00	0.00		No

090-78916 Highways - Executed

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boyton Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-018-22	N/A	D9 TRAFFIC SIGNAL 2021-3	FAS 2887	Electrical	0-04006-9002 9-01033-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

01A-BO008 Aeronautics - Active

Install Precision Approach Path Indicator (PAPI) for Runway 18/36

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	1C5 5132 BOLINGBROOK'S CLOW INTER.	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		58		2.00	0.00	No

02A-TA009 Aeronautics - Active

Rehabilitate Taxiway A, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Christian	TAZ 5080 TAYLORVILLE MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		113		9.00	0.00	No

Letting Summary Report

Letting Date: August 01, 2025 Volume 028, No. 026

Current Date: January 22, 2026

03A-AU075 Aeronautics - Withdrawn

Replace Airfield Signage, Wind Cones, Runway 15 and 27 REILs, and Airport Rotating Beacon; Construct Runway Guard Lights at Runway 15/33

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
1 / 1	Kane	ARR 5201 AURORA MUNICIPAL	317SBGPTBD	Electrical			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		27		Pending	Pending	No	
