

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**001-46651** Highways - Executed

Removal and replacement of damaged raised reflective pavement marker reflectors and castings as needed throughout various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-008-25	N/A	D7 REFLECTOR REPL 25-08	VARIOUS	Miscellaneous	0-01838-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			0.00	0.00	No	

**002-46654** Highways - Executed

Repairing various widths and types of pavement markings through District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-012-25	N/A	D7 HT PVMNT MRK RPR 25-11	VARIOUS	Miscellaneous	0-01478-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**003-60R50** Highways - Executed

5,158-Ft. (0.98 miles), This project includes intersection improvements, ADA improvements, pavement widening and resurfacing, drainage improvements, traffic signal work, lighting, street scape improvements, and sidewalk and shared-use path construction, at the intersection with US 12/20/45 (La Grange Road), City of Countryside, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-126-12	STPTM1F(500)	0104WRS & N-11	FAU 1504	Pavement	1-77179-0000 1-77179-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2027		10	21.00	0.00	No	

**004-60T22** Highways - Rejected

(2,439 Ft) Channelization, Traffic Signal Installation: Median improvement, new HMA shoulders, HMA resurfacing, pavement widening, pavement patching, grading and shaping ditches, curb ramps (ADA) improvements, pavement markings, installation of new traffic signal and APS. FAP 870: IL 53 (Columbine Ave), from Bryant Avenue to Surrey Drive in the Villages of Lombard and Glen Ellyn in DuPage County.

**005-62B66** Highways - Executed

The project consists of decommissioning of existing Pump Station 37 located in the IL 176 over US 41 bridge abutment (SN 049-0131), and construction of the new pump station in the northeast quadrant of the US 41 and IL 176 intersection with a new outfall pipe to the Skokie River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-087-16	NHPPCIUX(634)	(125S-1) I-4	FAP 346	Miscellaneous	1-72611-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes	05/14/2027		10	15.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**006-62G18** Highways - Executed

(3.11-Mile) Standard Overlay, ADA improvements, traffic signal modernization, shoulder widening, roadway pavement marking. The project is in the cities of Des Plaines and Park Ridge, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-179-18	STP37V7(145)	86Y-RS-4	FAU 3512	Pavement	1-79453-0000 1-79453-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	15.00	0.00	No	

**007-62G63** Highways - Executed

(6.63-Mile) Standard and Designed Overlay, ADA Improvements, Patching, Signal Modifications, Landscape Medians. Project is located on IL-38 (Roosevelt Rd) from East of Technology Blvd to Pierce Ave. in the Cities of West Chicago, Wheaton and the Village of Winfield in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-247-18	NHPP6755(715)	2018-027-RS-SW	FAP 347	Pavement	1-79830-0000 1-81164-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	21.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**008-62P92** Highways - Executed

This project consists of curb ramps (ADA) improvements consists of sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments, pavement markings on Various Routes, at Various Locations in North Cook County in the Villages of Elk Grove, Mount Prospect, Wheeling, Arlington Heights, and the City of Prospect Heights in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-064-22	N/A	2021-171-SW	VARIOUS	Miscellaneous	1-78752-0451
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

**009-62P94** Highways - Executed

This is an ADA curb ramp installation project consists of sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, accessible pedestrian signals and roadway signs, drainage structure adjustments, pavement markings. Located along various State routes in the City of Evanston and the Villages of Glencoe, Kenilworth, and Wilmette in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-066-22	N/A	2021-173-SW	VARIOUS	Miscellaneous	1-78752-0453
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	12.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**010-62P98** Highways - Executed

ADA Improvements: Removal and replacement of sidewalk, curb and gutter, minor traffic signal (APS) improvements. Located in southeast Leyden Township within the City of Northlake and the Villages of Franklin Park, Melrose Park and Schiller Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-070-22	N/A	2021-177-SW	VARIOUS	Miscellaneous	1-78752-0457
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	15.00	0.00	No	

**011-62R00** Highways - Executed

The project consists of hot-mix asphalt surface removal and resurfacing, pavement patching, concrete curb and gutter removal and replacement, ADA pedestrian ramp improvements, detector loop replacement and pavement marking. Improvements at various locations on IL 58 (Golf Rd.), Rand Rd., US 12 / 45 (Lee St. / Graceland Ave. / Mannheim Rd.) and Touhy Ave. in the city of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-072-22	N/A	2021-179-SW	VARIOUS	Pavement	1-78752-0459
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	15.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**012-62R21** Highways - Executed

The proposed scope of work consists of the building demolition at various locations. Each building removal will include removing any structure above and below the ground, including the main building frames, attached and detached buildings, and facilities. It will also include the removal of fences, sidewalks and driveways, utilities, and trees within the parcels- limits. The project is in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-108-22	NHPP046V(715)	FAI 80 21 DEMO	FAI 80	Miscellaneous	1-77247-6900
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025		5	0.00	0.00	No	

**013-62T04** Highways - Withdrawn

The proposed improvement consists of bridge deck overlay, reconstruction of abutment deck joint, approach slab repairs and substructure repairs of the bridge located on La Grange Road/US 45 at Hickory Creek in Will County. Gross length: 4854 Ft (0.919 Mi), Net length: 1327 Ft (0.252 Mi).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-281-22	NHPPXJUP(220)	FAP 0330 22 BJ2	FAP 330	Bridges	1-81097-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**014-62T10** Highways - Executed

(5.78-Mile) SMART Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, detector loops replacement, pavement markings, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements. Located along IL 59 (Neltnor Boulevard ) from South of Heritage Woods Drive to North of Batavia Road within the City of West Chicago and the Village of Warrenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-291-22	NHPPWN2Q(043)	FAP 0338 22 RS	FAP 338	Pavement	1-81002-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	21.00	0.00	No	

**015-62T17** Highways - Withdrawn

(760-Ft) Bridge Deck Overlay, Bridge Joint Replacement / Repair at IL 38 (Roosevelt Rd) at IL 53. This project is located in the Village of Glen Ellyn in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-302-22	NHPPE3Q6(948)	FAP 0347 22 BJ3	FAP 347	Bridges	1-81091-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**016-62T30**      **Highways - Withdrawn**

(307-Ft) Bridge preservation project: Deck overlay, Joints replacement/repair. Located on IL 53 / Rohlwing Road, at Canadian National (CN) Railroad (approximately 0.1-miles South of Fullerton Avenue) in the Village of Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-335-22	NHPPJSQ5(268)	FAP 0870 22 BJ	FAP 870	Bridges	1-81105-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

**017-62W03**      **Highways - Executed**

Parking Improvement, work includes existing HMA removal, installation of aggregate base, installation of new HMA surface course and minor collateral and incidental work. Location: Located at the District Bridge Maintenance Yard (1101 Biesterfield Rd), Elk Grove Village, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-089-24	N/A	2023 DB YARD PARKING	MAINT. YARD	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**018-62W05** Highways - Executed

This is a maintenance yard improvement project for the IDOT Sign Shop Yard. The project includes pavement removal, placement of subbase material, HMA HMA binder course, HMA surface course, portland cement concrete, thermoplastic pavement markings, drainage structure repairs, and other incidental. The project is located at 595 S. Street, Elgin in Kane County.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Kane	C-91-100-24	N/A	2023 ESS YARD PARKING	FAU 3887	Pavement	N/A

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No			25	0.00	0.00	No

**019-62W30** Highways - Executed

Improvements on this project include full superstructure replacement with galvanized steel beams and semi-integral abutment conversions of Structure No. (SN) 016-1018 carrying Euclid Avenue over IL 53. This project begins at a point on the centerline of FAU 1292 (Euclid Avenue) east of Hicks Road and extends west of Rohlwing Road.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Cook	C-91-123-24	NHPP8Z8C(183)	(531-2-HB)BR 23	FAP 342	Bridges	1-80597-0000

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No	07/31/2026		10	22.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**020-62X00**      **Highways - Withdrawn**

The proposed project scope of work consists of advanced tree removal as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project is in the City of Highland Park in Lake County.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Lake	C-91-280-24	N/A			Miscellaneous	1-79127-1000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No	03/31/2025		5	Pending	Pending	No	

**021-62X03**      Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-190; I-90/94 expressways from W. of US 12/45 Mannheim Road to Congress Parkway in Cook County.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Cook	C-91-283-24	N/A	2024-982-1	FAI 90 FAI 190 FAI 94	Miscellaneous	N/A
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		Yes		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No	03/31/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**022-62X04** Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-290/IL 110 (Eisenhower) expressway from Austin Blvd. to Wells Street in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-284-24	N/A	2024-983-I	FAI 290	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2026			0.00	0.00	No	

**023-62X05** Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to I-57 / I-94 (Bishop Ford Expwy) in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-285-24	N/A	2024-984-I	FAI 90 FAI 94	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**024-62X06** Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave) in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-286-24	N/A	2024-985-I	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2026			0.00	0.00	No	

**025-62X08** Highways - Executed

Demolition and removal of two single-family residences, and site clean-up at a commercial property. All three locations are in Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-288-24	N/A	2024-987-DM	FAP 326	Miscellaneous	1-77727-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	14.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**026-62X13** Highways - Executed

(214-Ft) Retaining wall repair. Work includes replacement of cast-in-place segment, replacement of curb and gutter, sidewalk, adjustment of drainage parkway/ landscaped areas restoration. Located on IL 25, North of IL 64 (at 404 North 5th Avenue) within the City of St. Charles, in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-296-24	N/A	2024-988-I	FAU 2503	Miscellaneous	1-81002-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/27/2025		5	13.00	0.00	No	

**027-62X14** Highways - Executed

The proposed project scope of work consists of advanced tree removal, selective clearing, as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project is in the City of Crystal Lake, City of McHenry, Village of Prairie Grove and Nunda Township in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-297-24	N/A	2024-989-ATR	FAP 336A	Miscellaneous	1-75939-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2025		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**028-62X19** Highways - Executed

This improvement consists of Bridge Painting of the structures (Foster Ave over North Branch Chicago River SN: 016-0249, Foster Ave over North Branch Chicago River SN: 016-0250, Foster Ave over North Shore Channel SN: 016-0251, and Pulaski Rd over North Branch Chicago River SN: 016-2612) all structures are located at City of Chicago. The project length is 0.1 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-004-25	N/A	(21BZ-1-1213) BP 24	VARIOUS	Bridges	0-01378-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**029-62X23** Highways - Executed

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-008-25	N/A	2024-997-SG	VARIOUS	Miscellaneous	0-02179-1006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/08/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**030-64C24**      **Highways - Withdrawn**

Reconstruction of I-39 from 0.3 miles north of Mulford Rd to 0.2 miles north of Harrison Avenue. This includes the removal of 6 bridges, installation of 6 new bridges, installation of Cherry Valley Path Tunnel, removal and replacement of the Madigan Creek Culvert, installation of noisewalls along Ramp AD and I-39, and removal and replacement of an existing noisewall along Ramp DB. 2.087 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-093-22				Pavement	2-15970-0500 2-15970-0510 2-15970-0520

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2027		30	Pending	Pending	No

**031-64N05**      **Highways - Withdrawn**

5.795 miles of pavement patching, HMA resurfacing, HMA surface removal, the removal and replacement of concrete bridge decks for SNs 037-0023 and 037-0024 over Cleveland Road, deck replacements and deck repairs for SN-s 037-0021 and 037-0022 over the Rock River, deck repairs for SN-s 037-0027 and 037-0028 over the Iowa Interstate Railroad, and other necessary work to complete the proposed improvements along I-80 from the Rock River to US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-072-20	NHPPL5ND(674)	(37-1)RS,(37-1HB,1VBY)BDR,(81-	FAI 80	Pavement	2-20312-0000 2-51000-0100 2-51000-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/25/2026		15	Pending	Pending	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**032-64P06** Highways - Executed

Removal and replacement of SN 101-0100 carrying Springfield Ave over the North Forth of Kent Creek located 0.5 mile south of IL 70. 2,011'

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-104-23	NHPP9287(977)	111BR	FAP 525	Bridges	2-20117-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	2.00	0.00	No	

**033-64R26** Highways - Rejected

632' of bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

**034-64T36** Highways - Executed

Bridge washing of 3 structures over the Mississippi River in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll Rock Island Whiteside	C-92-104-24	N/A	D2 BC 2025-03	VARIOUS	Bridges	0-01294-2006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**035-64T37** Highways - Executed

Bridge washing of SN 081-0011 carrying I-80 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-102-24	NHPPR5S4(258)	D2 BC 2025-04	FAI 80	Bridges	0-01294-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2025			0.00	0.00	No	

**036-64T38** Highways - Executed

Bridge washing of SN 081-0106 carrying I-280 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-103-24	NHPPQCEZ(235)	D2 2025-05	FAI 280	Bridges	0-01294-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**037-64U04** Highways - Executed

Tree removal over BN RR 0.5 mi S of US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-002-25	N/A	(195-3)TR	FAI 88	Miscellaneous	2-20350-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2025		5	0.00	0.00	No	

**038-64U05** Highways - Executed

4.07 miles of tree removal on US 20 from 0.2 miles west of Logemann Rd to Rush St in Stockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-003-25	N/A	(24)TR	FAP 301	Miscellaneous	2-97140-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2025		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**039-64U06** Highways - Executed

10,607' of tree removal in advance of the reconstruction of US Route 20 and IL Route 73 south of Lena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-004-25	N/A	(22,107)TR	FAP 301 FAP 654 FAP 1087	Miscellaneous	2-77140-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2025		5	0.00	0.00	No

**040-66L79** Highways - Executed

Bridge replacement of SN 053-0062 on IL 116 over Scattering Point Creek east of Flanagan. 600'

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-073-24	BFP7NW6(945)	(112BR)BR	FAP 673	Bridges	3-53062-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/15/2025		10	10.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**041-66P32** Highways - Executed

Bridge repairs to SN 038-0187 carrying US 24 over a tributary of Prairie Creek 3.74 miles west of I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-083-24	N/A	(22BR-1)BRR	FAP 317	Bridges	0-02179-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

**042-66P35** Highways - Executed

Slope wall removal and replacement, erosion repairs to SN 019-0005 carrying IL 23 over Chicago, Central and Pacific Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-086-24	N/A	(26VBR-1)SCR	FAP 324	Bridges	0-02179-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**043-66P61** Highways - Executed

Removing deteriorated wingwalls and partial barrel removal, clearing and grubbing adjacent slopes and installation of gabion baskets and slope mattress at SN 006-2543\_carrying IL 29 over a stream 0.8 miles west of the US 6 and IL 89 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-125-24	N/A	(R-4)CLV	FAU 5602	Bridges	0-02179-3011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

**044-68801** Highways - Executed

Bridge replacement on US 67 over North Henderson Creek, south of Viola, in Mercer County. 1,525'

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-058-08	NHPPPGYD(002)	(102)BR-1	FAP 310	Bridges	4-09655-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	4.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**045-68989** Highways - Executed

Bridge removal and replacement on Carman Rd over Dugout Creek in Lomax, in Henderson County. 470'

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-108-10	STPX9PI(126)	(14-2Q)BR	FAP 522	Bridges	4-09470-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	2.00	0.00	No	

**046-68J34** Highways - Executed

Cleaning and painting the structural steel of six bridges in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-086-24	STPE5QK(085)	D4 BRIDGE PAINTING 2025	VARIOUS	Bridges	0-01378-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**047-68J49** Highways - Executed

Cleaning and painting the structural steel of six\_bridges in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-101-24	NHPP1AKL(229)	D4 BRIDGE PAINTING 2025-1	VARIOUS	Bridges	0-01378-4002 0-01378-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	1.00	0.00	No	

**048-70629** Highways - Executed

270' bridge replacement at White Heath Rd (overhead) 4.3 mi west of the Champaign County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-040-07	NHPPRHSB(258)	74-69BR	FAI 72	Bridges	5-53420-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/21/2025		10	8.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**049-70D76**      **Highways - Withdrawn**

287' bridge repairs and bridge deck overlay at Saline Branch 0.8 mi west of US 45 and US 45 N of Urbana. SN's 010-0022 and 010-0023.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-069-22	NHPPN0L7(973)	(14HB)BR,(14B)BR-1	FAI 74	Bridges	5-53283-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2025		10	Pending	Pending	No	

**050-70E63**      **Highways - Withdrawn**

Bridge deck overlay and other repairs to SN 092-0177. About 875'.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-075-20	HIBR6BB0(796)	L-BR-1	FAS 331	Bridges	5-53365-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**051-70G13** Highways - Executed

Bridge Painting of 13 Structure locations on various routes in Douglas and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion Douglas	C-95-051-22	N/A	D5 BRIDGE PAINTING 2025-1	VARIOUS	Bridges	0-01378-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			235	6.00	0.00	No	

**052-70H01** Highways - Withdrawn

113.2' bridge repairs and overlay at Scattering Fork River 1.5 mi south of US 36.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-024-24	NHPP575D(356)	(21-27B-2)BR	FAI 57	Bridges	5-53506-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**053-72122**      **Highways - Withdrawn**

1.7 miles of reconstruction, milling and resurfacing, ADA improvements and accessible pedestrian traffic signals on Dirksen Parkway in Springfield, from 0.1 miles south of Peoria Road to north of Northfield Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-22	NHPP-HSIPGI62 (626)	28(R-2,RS-8)	FAP 668	Electrical Pavement	6-60138-0000 6-60138-0100 6-60138-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	Pending	Pending	No

**054-72426**      **Highways - Withdrawn**

Intersection reconstruction on US 51 at Leafland Street (CH 6) in Assumption.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-078-23	HSIPPMQW(864)	(11-12)N	FAP 322	Miscellaneous Electrical Pavement	6-01074-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	Pending	Pending	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**055-72516** Highways - Executed

Patching on I-55 from the Sangamon County line to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-088-24	N/A	D6 PATCHING 2025-2	FAI 55	Pavement Miscellaneous	0-02179-6024

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**056-72648** Highways - Executed

Bridge painting on SN 054-0038 carrying CH 10 over I-55 at the Elkhart Interchange, and on SN 054-0063 and 054-0064 carrying I-55 over the Kickapoo Creek north of Lawndale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-021-25	NHPPL1BB(655)	(54-1HB,54-5B)BP	FAI 55	Miscellaneous Bridges	0-01378-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	8.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**057-72649** Highways - Executed

Bridge painting on SN 075-0080 carrying US 54 over The Sny, 0.9 miles south of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-022-25	NHPPB17E(168)	(105BR-1)BP	FAP 321	Bridges Miscellaneous	0-01378-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**058-72715** Highways - Deleted

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02179-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**059-72729**      **Highways - Deleted**

Bridge painting on SN 084-0127 and 084-0128 carrying I-72 over NSRR, 1.2 miles east of Wabash Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-033-24				Bridges	0-01378-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

**060-72732**      **Highways - Deleted**

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A			Bridges	0-02179-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**061-72745** Highways - Executed

Bridge patching and joint repairs on SN 069-0024 carrying IL 267 over TR 182A and KCS Railroad and on SN 069-0025 carrying IL 267 over KCS Railroad, south of Old US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-076-24	N/A	(6VBR,6VBR-1) BDR,BJR	FAP 10	Bridges	0-02179-6016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

**062-72913** Highways - Deleted

Riprap installation for erosion control at SN 069-0019 carrying IL 104 over the NSRR, 0.5 miles south of IL 78 in Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-047-24	N/A			Bridges	0-02179-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**063-72A59**      Highways - Executed

Deck replacement and widening of SN 068-0035 carrying Virden Avenue over I-55, 1.6 miles south of the Sangamon County line, and 068-0036 carrying North 33rd Avenue over I-55, 3 miles south of the Sangamon County line.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 6	Montgomery	C-96-036-22	NHPPRHMK(559)	(68-5HB-1,2)BRR,BY,D	FAI 55	Bridges	6-01041-0000 6-01042-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			85	7.00	0.00	No	

**064-72M81**      **Highways - Withdrawn**

Pavement patching, resurfacing, HMA shoulders, aggregate shoulders, grading and shaping ditches, rumble strips, and bridge repairs to SN 084-0111 on I-55 from 0.7 miles south of IL 104 to 0.5 miles north of Horse Farm Road/Old Route 66 at the Glenarm Interchange and on Horse Farm Road/Old Route 66 from 0.4 miles west to 1 mile east of I-55.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 6	Sangamon	C-96-103-21	NHPP-STP4CE6 (723)	84-5-1(BRR,RS-2)	VARIOUS	Bridges Pavement	6-01258-0000 6-01258-0100 6-01258-0300
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			105	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**065-74164**      **Highways - Withdrawn**

Structure replacement of 051-0004 carrying IL 1 over the Embarras River Overflow, approximately 1 mile north of US 50 and SN 051-0005 carrying IL 1 over the Embarras River Overflow, approximately 0.5 miles north of US 50.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 7	Lawrence	C-97-075-06				Bridges	7-79610-0000 7-79620-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			210	Pending	Pending	No	

**066-74B41**      **Highways - Withdrawn**

0.08 mile of bridge deck overlay, bridge joint replace/repair, bridge approach roadway, and bridge deck repairs at Cottonwood Creek, 0.1 mile east of CR 1125E (overhead).

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 7	Cumberland	C-97-110-22	NHPPKFMZ(873)	D7 BRIDGE REPAIRS 2024-12	FAI 70	Bridges	7-52834-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			75	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**067-74D00** Highways - Executed

Installation of truck parking information management systems (TPIMS) by installing conduit, camera poles, high-definition CCTV cameras and CAT 5 ethernet cable at various rest areas: I-72 at the Pride of the Prairie rest areas in Macon County, I-57 at the Green Creek rest areas in Effingham County, I-70 at the National Trail rest areas in Effingham County and I-70 at the Cumberland Road rest area in Clark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-063-24	NHPPC9WH(548)	D7 RA 2024-1	VARIOUS	Miscellaneous	0-00399-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

**068-74D01** Highways - Withdrawn

Bridge painting at 4 locations in Fayette County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-064-24				Miscellaneous	0-01294-7001
						Bridges	0-01378-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**069-74D02** Highways - Executed

Bridge painting at nine locations in Fayette and Effingham Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-065-24	N/A	D7 BRIDGE PAINTING 2025-2	VARIOUS	Bridges	0-01378-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	0.00	0.00	No	

**070-74D24** Highways - Executed

Line existing corrugated metal pipes under slope walls of eight overhead bridges along I-57 with polyethylene solid wall smooth interior pipe at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-098-24	N/A	D7 CULVERT LINING 2025-1	FAI 57	Bridges	0-02179-7005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**071-74D25** Highways - Executed

Line existing corrugated metal pipes under slope walls of eight overhead bridges along I-70 with polyethylene solid wall smooth interior pipe at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-099-24	N/A	D7 CULVERT LINING 2025-2	FAI 70	Bridges	0-02179-7011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**072-74D26** Highways - Executed

Culvert liner installation at various locations on I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-100-24	N/A	D7 CULVERT LINING 2025-3	FAI 70	Bridges	0-02179-7012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**073-76F84**      **Highways - Withdrawn**

Intersection reconstruction on IL 3 at Delmar Lane and at Pierce Lane, both in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-290-18				Pavement	0-00820-8003 8-08800-0242
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			260	Pending	Pending	No	

**074-76K02**      **Highways - Deleted**

Bridge repair, approach roadway and painting on SN 082-0017 carrying I-55/70 over the CSX, KCS, NS, and TRRA Railroads and two private access roads, just east of the I-55/64/70 Tri-Level Interchange near the City of East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-062-19				Bridges	8-00443-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			240	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**075-76M49** Highways - Executed

Culvert replacement on Old US 50 at West Tributary East Branch of Silver Creek, east of Summerfield Road in Summerfiled (SN 082-2516).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-082-19	STPWYBF(464)	28CR-1	FAS 1780	Bridges	8-00687-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2025		5	11.00	0.00	No	

**076-76N47** Highways - Executed

Turn lane widening, resurfacing and culvert replacement and extensions on IL 160 at Wesclin Road, approximately 1.75 miles north of New Baden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-093-20	HSIPPLVI(078)	481W-1	FAP 690	Miscellaneous Pavement	8-08800-3060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	13.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**077-76P16**      **Highways - Deleted**

Widening and resurfacing of IL 16 at the Otterville Road/Grafton Lane intersect intersection to provide a dedicated left turn lanes and improved turning radii.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-052-21				Pavement	0-00820-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

**078-76R77**      **Highways - Executed**

Bridge deck patching on various structures in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-041-25	N/A	DIST8 BRIDGEDECK REPAIRS2025-1	VARIOUS	Bridges	8-01025-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**079-76T56** Highways - Executed

Sign maintenance on I-55/I-64/US 40 from the Mississippi River to east of the I-64 (Tri-Level) Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-073-24	HSIPQ8HY(186)	82-(1,2,3,4)SG	FAI 70	Miscellaneous	8-08800-3090
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

**080-76T75** Highways - Executed

1 mile of ultra-thin bonded wearing course on US 50 from 0.1 miles east of Selmaville Road to 0.2 miles east of Baldrige Lane and from 0.1 miles west of Weymeyer Avenue to 0.1 miles west of Lackey Street in Salem.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-111-24	NHPPFXDZ(069)	(16,16-1)RS	FAP 327	Pavement Miscellaneous	8-00965-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**081-76T82** Highways - Executed

Replacement of approach slabs on SN 003-0009 and 003-0010 carrying I-70 over Beaver Creek, 0.2 miles west of IL 127 in Greenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-121-24	NHPPP792(909)	3-4BI	FAI 70	Bridges	8-01009-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	20.00	0.00	No	

**082-76U07** Highways - Withdrawn

Bridge joint replacement/repairs and bridge deck overlay on SN 060-0014 and 060-0015 carrying I-55/70 over Beltline Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-161-24	NHPPUL93(962)	60-7BJR-BDR	FAI 70	Bridges	8-00999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/28/2025		10	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**083-76U12** Highways - Executed

15.6 miles of litter removal IL 100 from Hoffman Gardens to US 67; US 67 from IL 100 to IL 143; I-270 from Mississippi River to IL 3; I-70 from Mississippi I-70 from Mississippi River to I-55/I-64; I55/64 from Mississippi River to I-70; I-255 from Mississippi River to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-169-24	N/A	DIST 8 LITTER REMOVAL 2025-1	VARIOUS	Miscellaneous	0-02179-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			0.00	0.00	No	

**084-76U19** Highways - Executed

8.25 miles of patching on IL 3 from the McKinley Bridge to 0.3 miles north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-185-24	N/A	(101,102,103,104,119) PP	FAP 2 FAU 9105	Pavement	0-02179-8009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**085-76U21** Highways - Executed

4.8 miles of pavement patching on Bond Avenue from 8th Street in East St. Louis to IL 163 in Cahokia Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-187-24	N/A	29PP-1	FAU 9189 FAU 9189A	Pavement	0-02179-8013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	17.00	0.00	No

**086-76U22** Highways - Executed

7.5 miles of pavement patching on I-255/IL 3/US 50 from the Mississippi River to IL 157 in Cahokia Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Monroe	C-98-188-24	N/A	67-(1,2,3)-PP, 82-(6,7,8)-PP	FAI 255	Pavement Miscellaneous	0-02179-8014 8-01020-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	8.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**087-78633**      **Highways - Withdrawn**

7.8 miles of resurfacing, HMA shoulders, aggregate shoulders, earthwork, culvert replacement, tree removal, guardrail updates, addition of a right turn lane, and construction of a roundabout on IL 37, south of Marion, from Wildcat Road to IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-041-18	STP1LQI(305)	113R-1	FAS 2887	Electrical Miscellaneous Pavement	9-00649-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			230	Pending	Pending	No

**088-78906**      **Highways - Executed**

Modification of a signalized intersection to a roundabout at IL 148 and Old IL 13 in the City of Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-107-21	HSIP2XUV(100)	(130,1)N-3	FAP 726	Pavement	0-00820-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	9.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**089-78949** Highways - Executed

Removal and replacement of SN 073-7048 carrying IL 154 over an unnamed creek, 1.5 miles east of IL 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-056-22	BRGGPK(511)	19CR-1	FAP 329	Bridges	9-01016-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

**090-78A16** Highways - Executed

Offset left turn lanes and signal modifications to flashing yellow arrows on IL 13 at Williams Street, just east of Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-068-23	HSIP5LZW(198)	(12-1)TS-2	FAP 331	Electrical Pavement	0-00820-9003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**091-78A27**      **Highways - Withdrawn**

Joint reconstruction with strip seals, base course widening, bridge deck, approach slab and structure repair, deck scarification, microsilica concrete overlay and approach HMA mill and fill on SN 073-0025 carrying IL 127 over Swanwick Creek and SN 073-0026 carrying IL 127 over Swanwick Creek Overflow north of Pinckneyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-029-24	BRU6D3(736)	(8-1B,8-1B-1)BRR-1	FAP 42	Bridges	9-00714-2510 9-00714-2520
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

**092-78A40**      **Highways - Executed**

Resurfacing and ADA sidewalks upgrades on CH 39 (Dix Irving Road) from the I-57 ramps to IL 37 in Dix.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-047-24	STP4K0G(534)	(41-4,41-4-1)RS-2	FAS 819	Pavement	9-00881-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**093-78A65**      **Highways - Withdrawn**

7.8 miles of standard overlay on Crab Orchard Road from the IL 13 West Connector to the IL 13 East Connector.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-091-24	STPADPF(397)	6RS-3	FAS 1887A SBI 13B SBI 13C	Pavement	9-00666-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	Pending	Pending	No

**094-78A67**      **Highways - Withdrawn**

8.8 miles of HMA surface removal, HMA resurfacing, aggregate wedge shoulders, pavement patching and guardrail improvements on IL 13 from IL 1 to the Old Shawneetown Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-093-24	NHPPDLHD(014)	(10,11,11-1)RS-2	FAP 331	Pavement Miscellaneous	9-00527-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	Pending	Pending	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**095-78A70**      **Highways - Withdrawn**

1.1 miles of pavement patching, HMA surface removal and HMA resurfacing on IL 37 from the Williamson County line to 0.2 miles south of I-24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-096-24	STPCXZB(835)	113RS-4	FAP 726	Pavement	9-00969-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

**096-78A71**      **Highways - Withdrawn**

6 miles of overlay on IL 146 from 0.5 miles west of I-57 to the Johnson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-097-24	NHPP-STPK3UJ (878)	106RS-6	FAP 885	Pavement	9-00749-0000 9-00749-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**097-78A73** Highways - Executed

Bridge deck concrete sealing of various structures throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-099-24	N/A	D9 DECK SEAL	2024-1 VARIOUS	Miscellaneous Bridges	9-00711-2500 9-00711-2501
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

**098-78A77** Highways - Executed

Repairs on SN 077-0005 and 077-0006 carrying I-57/US 51 over the Cache River, 3.8 miles south of the Union County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-103-24	N/A	D9 BRIDGE REPAIR	FAI 57	Bridges	0-02179-9005
				2025-2			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**099-78A82**      **Highways - Withdrawn**

3 miles of resurfacing on IL 150 from IL 4 to Reeses Hill Road in Culter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-109-24	STPF4ZM(094)	(111,X,566)RS-3	FAP 861	Pavement	9-00579-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

**100-78A88**      Highways - Executed

Mowing and application of herbicide to eliminate invasive species and interseeding at the Sugar Camp Creek Wetland Mitigation Site.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-117-24	N/A	D9 WETLAND MAINTENANCE 2024-1	FAP 853	Miscellaneous Landscaping	9-00957-2500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027		15	0.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**101-61H32** Local Roads - Executed

Replace the bridge carrying TR 181 over Jackson Creek, 0.4 mile east of US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-183-15	K11M(639)	14-12112-01-BR	TR 181	Bridges	1-21708-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		5	22.00	0.00	No	

**102-61J87** Local Roads - Executed

Construction of a grade separation structure to carry the CN/WCL Railroad over US 14; Pavement reconstruction of US 14, construction of a pump station, relocation of the Flint Creek Tributary, box culvert construction, retaining and noise walls, watermain, sanitary sewer, traffic signals and roadway lighting between IL 59 and Valencia Avenue in Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-053-25	WVIF(253)	11-00087-02-GS (BARRINGTON)	FAP 305	Bridges	1-77892-0030 1-77892-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2027		5	24.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**103-61J90** Local Roads - Executed

Pavement widening, resurfacing and traffic signal improvements on Irving Park Road at Old River Road in Schiller Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-189-16	HMTU(653)	15-00082-00-CH (SCHILLER PAR)	FAP 345B	Pavement	1-21906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	19.00	0.00	No	

**104-61K21** Local Roads - Executed

Replace existing culverts with two three-side precast concrete structures with HMA resurfacing, patching, curb and gutter, sidewalks, ADA improvements, and storm sewers on Wellington Avenue and Leicester Road over Lake Cosman in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-311-19	EDIJ(468)	19-00070-00-BR (ELK GROVE)	MUN 2080 MUN 2100	Bridges	1-22221-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	21.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**105-61K48** Local Roads - Executed

Full Depth HMA pavement with aggregate subgrade improvement, median construction, driveways, curb and gutter, sidewalks, ADA Ramps, drainage improvements, and traffic signal installation on 187th Streeyt from Science Road to Pleasant Drive in Glenwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-162-12	S2XJ(109)	11-00052-00-CH (GLENWOOD)	FAU 1624	Pavement	1-21261-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	22.00	0.00	No

**106-61K54** Local Roads - Executed

Constrution of a shared-use path from the north side of Irvign Park Road to Lawrence Avenue in the City of Chicago and Schiller Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-260-24	OREL(643)	17-00034-05-BT	DES PLAINS RIVER TRAIL	Pavement	0-05152-1012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	14.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**107-61K56** Local Roads - Executed

Resurface Burlington Avenue from Central Avenue to Wolf Rd. in Western Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-291-24	11R0(610)	23-00104-00-RS WESTERN SPRINGS	FAU 3783	Pavement	1-22728-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

**108-61K58** Local Roads - Executed

Sidewalk construction on McDermott Drive from Wolf Road to the end of St. Charles road and on Morris Avenue from McDermott Dr. to St. Charles Rd. in Berkeley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-295-18	N/A	18-00036-00-SW (BERKELEY)	VARIOUS	Miscellaneous	0-02272-1002 1-22712-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2025		5	10.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**109-61K59** Local Roads - Executed

Sidewalk construction at various locations in Berkeley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-224-24	JPL0(431)	20-00038-00-SW (BERKELEY)	VARIOUS	Miscellaneous	0-02010-1003 1-11025-0004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/15/2025		15	20.00	0.00	No	

**110-61K64** Local Roads - Executed

HMA resurfacing, concrete curb and gutter, storm sewer, and erosion control on Indian Trail from Highland Avenue to IL 31 in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-247-24	396K(040)	23-00356-00-RS (AURORA)	FAU 1503	Pavement	1-22720-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	15.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**111-61K65** Local Roads - Executed

Resurface Liberty Street from Eola Road to Commons Drive in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-245-24	56R5(585)	23-00364-00-RS (AURORA)	FAU 3570	Pavement	1-22723-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

**112-61K66** Local Roads - Executed

Resurface Ashland Avenue from IL 25 to Union Street in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-246-24	LG5Q(579)	23-00366-00-RS (AURORA)	FAU 1650	Pavement	1-22724-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	13.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**113-61K67** Local Roads - Active

Resurface Prairie Street from the west city limits to Randall Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-248-24	BFEG(040)	23-00367-00-RS (AURORA)	FAU 3895	Pavement	1-22722-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	14.00	0.00	No	

**114-61K69** Local Roads - Executed

HMA resurfacing, patching, curb and gutter, sidewalks, ADA improvements, pavement striping, parkway restoration, on 46th Street from Harlem Avenue to Oak Park Avenue in Forest View.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-266-24	C9RC(593)	23-00020-00-RS (FOREST VIEW)	FAU 1488	Pavement	1-22719-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**115-61K73** Local Roads - Active

HMA resurfacing, patching, pavement markings, sidewalks, ADA improvements, at various locations in Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-197-24	J60Q(786)	24-00206-00-RS (ELGIN)	VARIOUS	Pavement	1-22657-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	20.00	0.00	No	

**116-61K74** Local Roads - Executed

HMA reconstruction of Hazel Avenue from Wilmot Road to Waukegan Road in Deerfield. Includes curb and gutter, PCC Sidewalk, ADA improvements, bridge deck sealing and landscaping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-150-24	E4Y2(438)	20-00108-00-PV (DEERFIELD)	FAU 1263	Pavement	1-22672-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		15	18.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**117-61K75** Local Roads - Executed

Resurface Schick Road from the west corporate limits to County Farm Road in Hanover Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-259-24	RB04(340)	23-00077-00-RS (HANOVER PARK)	FAU 1369	Pavement	1-22725-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/18/2025		10	15.00	0.00	No	

**118-61K76** Local Roads - Executed

Replace the bridge carrying Flat Iron Road over Mokeler Creek, 0.4 mile south of IL 173.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-071-20	4IDQ(698)	19-00508-00-BR	FAU 4077	Bridges	1-22297-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/29/2025		10	15.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**119-61K80** Local Roads - Executed

Construct a single-span PPC IL-Beam structure with concrete deck to carry White Oaks Road over West Branch of Piscasaw Creek. Includes full-depth HMA resurfacing, pavement markings and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-300-19	0ZIS(467)	18-00489-00-BR	TR 8	Bridges	1-22252-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2025		10	18.00	0.00	No	

**120-61K83** Local Roads - Executed

Reconstruct Salem Drive from Schaumburg road to Weathersfield Way in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-300-24	D3SN(663)	22-00140-00-PV (SCHAUMBURG)	MUN 5215	Pavement	1-22726-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	16.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**121-68D84** Highways - Executed

Bridge replacements to SN 072-0259 (EB) and SN 072-0258 (WB) carrying Interstate 74 (I-74) over County Highway 69 (CH 69) in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-085-17	NHPPZF7F(092)	[(72-3HVB)]BR	FAI 74	Bridges	4-00058-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/04/2026		20	3.00	0.00	No	

**122-70991** Highways - Withdrawn

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-16				Pavement	5-52999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2026		10	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**123-85743** Local Roads - Executed

Pavement reconstruction, construction of a shared-use path, retaining wall and pedestrian truss superstructure on East 2nd Street from IL 40 Broadway Ave. and on Broadway to IL 2 in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-058-22	C94E(452)	17-00152-00-BT (STERLING)	FAU 5557	Pavement	0-02272-2003 2-10646-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	2.00	0.00	No	

**124-85766** Local Roads - Executed

Cold-in-Place recycling and resurfacing on Scout Camp Road from Stagecoach Trail to 0.2 mile east of Townsend Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-048-23	ASYM(368)	22-00162-00-RS	FAS 73	Pavement	2-10679-0000 2-10679-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	1.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**125-87868** Local Roads - Executed

Replace the bridge carrying Minkler Road over Morgan Creek, 1.7 miles south of IL 71 in Oswego.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-124-24	Q11V(172)	21-00053-00-BR (OSWEGO)	FAU 3792	Bridges	0-00109-3003 0-00109-3004 3-10823-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	10.00	0.00	No

**126-87869** Local Roads - Executed

HMA Resurfacing, pavement patching, PCC sidewalk, curb and gutter, drainage improvements, pavement markings, and signage on East Van Emmon Street from IL 47 to the Yorkville City Limit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-023-25	T4N9(336)	24-00053-00-BR (YORKVILLE)	FAU 2515	Pavement	3-10819-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	6.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**127-87870** Local Roads - Executed

Sidewalk improvements along Mitchell, Main, and Railroad Streets in Braceville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-029-25	S7NB(103)	22-00010-00-SW (BRACEVILLE)	VARIOUS	Miscellaneous	0-02010-3001 3-10820-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	3.00	0.00	No

**128-91599** Local Roads - Executed

HMA Resurfacing, Traffic Signal Improvements, Curb and Gutter, Storm Sewer, Sidewalks, Multi-Use Path, ADA Ramps, and Watermains on Hamilton Road from Commerce Parkway to US 150 in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-008-21	N/A	16-00360-00-PV (BLOOMINGTON)	FAU 6371	Pavement	5-10453-0000 5-10453-0010 5-10453-0020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/27/2025		5	6.00	0.00	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**129-91630** Local Roads - Executed

Replace PCC Sidewalk at Carolyn Wenz Elementary School, Paris Mayo Middle School, and Allen Memorial Field in Paris. Work includes Concrete Curb replacement, HMA removal, ADA Improvements, drainage improvements and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-013-23	FM3U(794)	23-00075-00-SW (PARIS)	VARIOUS	Miscellaneous	0-02010-5001 5-10521-0000 5-10521-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	1.00	0.00	No

**130-93671** Local Roads - Withdrawn

Construction of two structures: Iron Bridge Road over the Union Pacific Railroad, and the Union Pacific Railroad over Woodside Road. Work includes; pedestrian truss bridge over Woodside Road, reconstruction of the signalized intersection of Iron Bridge and Woodside, and the relocation of the Interurban Trail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-011-20	BWWL(183)	07-00164-04-FP 07- 00090-08-FP	FAU 8153 FAU 8048	Bridges	6-10245-0030 6-10245-0200 6-10655-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			420	Pending	Pending	No

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**131-95966** Local Roads - Executed

Replace the bridge carrying E 440 Road over a tributary to Bonpas Creek, 2 miles northeast of Cowling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-098-23	QH3P(061)	20-05124-00-BR	FAS 1810	Bridges	7-10945-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

**132-97372** Local Roads - Executed

Roadway extension of Frank Scott Parkway East from Cross Street to IL 158.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-359-06	SMTQ(413)	95-00301-03-PV	FAU 9330	Pavement	8-10094-0000 8-10094-0010 8-10094-0020 8-10094-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			210	12.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**133-97793** Local Roads - Active

Reconstruction of the IL 159/Glen Carbon Road Intersection in Glen Carbon to establish northbound and eastbound right turn lanes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-025-21	FEXD(977)	19-00025-01-PW(GLEN CARBON)	FAP 600	Pavement	8-11025-0005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	17.00	0.00	No	

**134-97840** Local Roads - Withdrawn

HMA resurfacing, Pavement Patching, sidewalks, curb and gutter, and pavement markings on Wood River Avenue from Ferguson Avenue to the north city limits of Wood River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-005-21				Pavement	8-10668-0000 8-10668-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**135-97845** Local Roads - Executed

Resurface Milton Road from Worden Avenue to Edgewood Avenue in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-009-25	U9E3(977)	21-00242-00-RS (ALTON)	FAU 8962	Pavement	8-10784-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	12.00	0.00	No	

**136-97846** Local Roads - Executed

Replace bridge superstructure (PPC Deck Beams with composite deck) on Center Grove Road over the Nickel Plate Trail in Edwardsville. Work includes; concrete pier repair, PCC Pavement patching, guardrail replacement and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-027-24	K113(492)	20-00109-01-BR (EDWARDSVILLE)	FAU 8874	Bridges	8-10755-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/14/2025		10	4.00	0.00	No	

**137-99736** Local Roads - Rejected

Guardrail replacement, pavement markings and signage, and LED Stop Signs at the intersection of Creal Springs Road and Borton Street in Creal Springs.

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**138-64P26** Highways - Executed

1.5 miles of Reconstruction/HSIP Safety Funds\_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West\_to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-077-21	NHPP-HSIP9BKM (310)	43N	FAP 301	Pavement	0-00820-2001 2-20432-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	2.00	0.00	No	

**139-78798** Highways - Withdrawn

8 miles of earthwork, HMA pavement, HMA resurfacing, drainage and guardrail in order to add a lane in each direction of I-57 from Westminster Drive in Marion to just south of the I-24 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-071-20	NHFP-NHPP60UH (363)	(X1-8,X1-7-1,X1-7,X1-6 -1)R-2	FAI 57	Earthwork Miscellaneous Pavement	9-00147-1500 9-00147-1520
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2027		15	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**140-87872** Local Roads - Executed

Resurface Ashton Road from US 6 to north of Locust Road in the City of Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-039-25		24-00093-00-RS (MORRIS)	FAU 5975	Pavement	3-10822-0000 3-10822-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

**141-89816** Local Roads - Executed

Pavement reconstruction, and the construction of a multi-use path on Maxwell Road from Middle Road to south of Fauber Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-006-22	YUFR(842)	19-00115-01-PV	FAU 6577A	Pavement	0-05152-4002 4-10665-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025		30	2.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**142-62W38** Highways - Executed

(6.41-Mile) Bridge Rehabilitation and Roadway Improvement along IL 53 in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-136-24	NHPPBRWL(799)	(531)BR 23	FAP 342	Bridges	1-79433-1000 1-79433-1010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		5	20.00	0.00	No	

**143-62W00** Highways - Withdrawn

Parking Lot improvement project for IDOT, District 1 Gurnee Maintenance Yard. Work consists of full depth removal of existing HMA pavement and replacement, PCC pavement replacement/ patching, drainage improvements. Location of work: Gurnee Maintenance Yard (3516 W Washington St) within the Village of Gurnee, in Lake County. , Parking Lot improvement project for IDOT, District 1 Gurnee Maintenance Yard. Work consists of full depth removal of existing HMA pavement and replacement, PCC pavement replacement/ patching, drainage improvements. Location of Work: Gurnee Maintenance Yard (3516 W Washington St) within the Village of Gurnee, in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-086-24	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**144-62W28** Highways - Executed

This improvement consists of the graffiti cleaning on I-290 between Mannheim (US 45) and Wells Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-121-24	N/A	2024-994-I	FAI 290	Miscellaneous	1-81330-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

**145-76T43** Highways - Active

Electrical repairs at the Joe Page Bridge in Hardin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-042-24	N/A	(4,5)I	FAP 304	Electrical	8-00975-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	7.00	0.00	No	

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**01A-MA035**    Aeronautics - Executed

Install Runway End Identifier Lights on Runway 13 End

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 4	Marshall	C75 5140 MARSHALL COUNTY	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		20		0.00	0.00	No

---

**02A-CO072**    Aeronautics - Executed

Reconstruct West Aircraft T-hangar Area Pavements

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Coles	MTO 4816 COLES COUNTY MEMORIAL	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		60		8.00	0.00	No

---

**03A-JO028**    **Aeronautics - Rejected**

Airfield Marking and Maintenance

---

# Letting Summary Report

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: July 03, 2026

**04A-BN020**     Aeronautics - Executed

Replace Runway and Taxiway Lights, Windcone, and REILS

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>
5 / 9	Franklin	H96 4872 BENTON MUNICIPAL	317SBGPTBD	Miscellaneous Electrical

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
90	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		74		2.00	0.00	No

**05A-AU074**     **Aeronautics - Rejected**

Rehabilitate Airfield Lighting Vault and Replace Vault Generator

**06A-UN064**     Aeronautics - Executed

Rehabilitate Airport Entrance Road and Employee Automobile Parking Lot

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>
3 / 5	Champaign	CMI 5042 UNIVERSITY OF ILLINOIS-WILLARD	N/A	Pavement

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
90	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		36		8.00	0.00	No

**07A-UN065**     **Aeronautics - Rejected**

Rehabilitate General Aviation Aprons