Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

001-46651 Highways - Executed

Removal and replacement of damaged raised reflective pavement marker reflectors and castings as needed throughout various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Various	M-60-008-25	N/A	D7 REFLECTOR REPL 25-08	VARIOUS	Miscellaneous	0-01838-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Bato	h Small Business Initiati	ve Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days Wor	king Days DBE %	VBP % 0.00	Prequalification Waiver

002-46654 Highways - Executed

Repairing various widths and types of pavement markings through District 7.

Reg / Dist Cour	nties State Job	# Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
4 / 7 Vario	ous M-60-012-	25 N/A	D7 HT P RPR 25-	VMNT MRK 11	VARIOUS	Miscellaneous	0-01478-7001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	I Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 08/01/2025	te Calendar Days	Working	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

003-60R50 Highways - Executed

State Joh # Federal Project #

Rea / Dist Counties

5,158-Ft. (0.98 miles), This project includes intersection improvements, ADA improvements, pavement widening and resurfacing, drainage improvements, traffic signal work, lighting, street scape improvements, and sidewalk and shared-use path construction, at the intersection with US 12/20/45 (La Grange Road), City of Countryside, Cook County, IL.

Routes

Major Work Categories PPS #

Section #

iteg / Dist Cot		b # i caciai i loject#		Noutes	major Work oategori	63 110 m
1 / 1 Cod	ok C-91-126	6-12 STPTM1F(500)	0104WRS & N-11	FAU 1504	Pavement	1-77179-0000
						1-77179-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Sm	nall Batch Small Bu	siness Initiative 1	Target Market Program	QP Certification
45	No	No	No	1	No	N/A
Pre-Bid Meeting	g Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2027		10	21.00	0.00	No

004-60T22 Highways - Rejected

(2,439 Ft) Channelization, Traffic Signal Installation: Median improvement, new HMA shoulders, HMA resurfacing, pavement widening, pavement patching, grading and shaping ditches, curb ramps (ADA) improvements, pavement markings, installation of new traffic signal and APS. FAP 870: IL 53 (Columbine Ave), from Bryant Avenue to Surrey Drive in the Villages of Lombard and Glen Ellyn in DuPage County.

005-62B66 Highways - Executed

The project consists of decommissioning of existing Pump Station 37 located in the IL 176 over US 41 bridge abutment (SN 049-0131), and construction of the new pump station in the northeast quadrant of the US 41 and IL 176 intersection with a new outfall pipe to the Skokie River.

Reg / Dist 1 / 1	Coun Lake			Federal Project # NHPPCIUX(634)	Section (125S-1)		Routes FAP 346	Major Work Categorion	es PPS# 1-72611-0100
Award Per 45	riod	Mentor Proté No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me Yes	eeting	Completio 05/14/2027		Calendar Days	Working	,	BE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

006-62G18 Highways - Executed

(3.11-Mile) Standard Overlay, ADA improvements, traffic signal modernization, shoulder widening, roadway pavement marking. The project is in the cities of Des Plaines and Park Ridge, Cook County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1/1	Cook		C-91-179-18	STP37V7(145)	86Y-RS-4	4	FAU 3512	Pavement	1-79453-0000
									1-79453-0100
Award Peri	od	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No					85	1	5.00	0.00	No

007-62G63 Highways - Executed

(6.63-Mile) Standard and Designed Overlay, ADA Improvements, Patching, Signal Modifications, Landscape Medians. Project is located on IL-38 (Roosevelt Rd) from East of Technology Blvd to Pierce Ave. in the Cities of West Chicago, Wheaton and the Village of Winfield in Cook County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	‡	Routes	Major Work Categor	ies PPS#
1/1	DuPag	je	C-91-247-18	NHPP6755(715)	2018-027	-RS-SW	FAP 347	Pavement	1-79830-0000
									1-81164-0000
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					100	2	21.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

008-62P92 Highways - Executed

This project consists of curb ramps (ADA) improvements consists of sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments, pavement markings on Various Routes, at Various Locations in North Cook County in the Villages of Elk Grove, Mount Prospect, Wheeling, Arlington Heights, and the City of Prospect Heights in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-064-22	N/A	2021-171	-SW	VARIOUS	Miscellaneous	1-78752-0451
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines			QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 50	Days DB 14.	E % 00		Prequalification Waiver No

009-62P94 Highways - Executed

This is an ADA curb ramp installation project consists of sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, accessible pedestrian signals and roadway signs, drainage structure adjustments, pavement markings. Located along various State routes in the City of Evanston and the Villages of Glencoe, Kenilworth, and Wilmette in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-066-22	N/A	2021-173	3-SW	VARIOUS	Miscellaneous	1-78752-0453
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No	I	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					60	12.	00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

010-62P98 Highways - Executed

ADA Improvements: Removal and replacement of sidewalk, curb and gutter, minor traffic signal (APS) improvements. Located in southeast Leyden Township within the City of Northlake and the Villages of Franklin Park, Melrose Park and Schiller Park.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-070-22	N/A	2021-177	7-SW	VARIOUS	Miscellaneous	1-78752-0457
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small No	Business Initiative		QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70	Days	DBE % 15.00		Prequalification Waiver No

011-62R00 Highways - Executed

The project consists of hot-mix asphalt surface removal and resurfacing, pavement patching, concrete curb and gutter removal and replacement, ADA pedestrian ramp improvements, detector loop replacement and pavement marking. Improvements at various locations on IL 58 (Golf Rd.), Rand Rd., US 12 / 45 (Lee St. / Graceland Ave. / Mannheim Rd.) and Touhy Ave. in the city of Des Plaines.

Reg / Dist	Coun			Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-072-22	? N/A	2021-179	9-SW	VARIOUS	Pavement	1-78752-0459
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No					50	15	5.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

012-62R21 Highways - Executed

The proposed scope of work consists of the building demolition at various locations. Each building removal will include removing any structure above and below the ground, including the main building frames, attached and detached buildings, and facilities. It will also include the removal of fences, sidewalks and driveways, utilities, and trees within the parcels- limits. The project is in the City of Joliet in Will County.

Reg / Dist	Countie	es State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-108-22	NHPP046V(715)	FAI 80 2	1 DEMO	FAI 80	Miscellaneous	1-77247-6900
Award Peri 45		•	Hot Mix Asphalt-Smal No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date 06/30/2025	Calendar Days	Working 5	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

013-62T04 Highways - Withdrawn

The proposed improvement consists of bridge deck overlay, reconstruction of abutment deck joint, approach slab repairs and substructure repairs of the bridge located on La Grange Road/US 45 at Hickory Creek in Will County. Gross length: 4854 Ft (0.919 Mi), Net length: 1327 Ft (0.252 Mi).

Reg / Dist Cour		Federal Project # NHPPXJUP(220)	Section # FAP 0330 22 BJ2	Routes 2 FAP 330	Major Work Categor Bridges	ies PPS# 1-81097-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small I	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 55	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

014-62T10 Highways - Executed

(5.78-Mile) SMART Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, detector loops replacement, pavement markings, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements. Located along IL 59 (Neltnor Boulevard) from South of Heritage Woods Drive to North of Batavia Road within the City of West Chicago and the Village of Warrenville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	DuPag	ge	C-91-291-22	NHPPWN2Q(043)	FAP 0338	3 22 RS	FAP 338	Pavement	1-81002-0000
Award Peri 45	iod	Mentor F No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	•	QP Certification N/A
Pre-Bid Me No	eeting	Comp	pletion Date	Calendar Days	Working 80	•	DBE % 21.00		Prequalification Waiver No

015-62T17 Highways - Withdrawn

(760-Ft) Bridge Deck Overlay, Bridge Joint Replacement / Repair at IL 38 (Roosevelt Rd) at IL 53. This project is located in the Village of Glen Ellyn in DuPage County.

Reg / Dist 1 / 1	Coun DuPa			Federal Project # NHPPE3Q6(948)	Section : FAP 034		Routes FAP 347	Major Work Catego Bridges	ries PPS# 1-81091-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small B	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 55	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

016-62T30 Highways - Withdrawn

(307-Ft) Bridge preservation project: Deck overlay, Joints replacement/repair. Located on IL 53 / Rohlwing Road, at Canadian National (CN) Railroad (approximately 0.1-miles South of Fullerton Avenue) in the Village of Addison.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPa	ge	C-91-335-22	NHPPJSQ5(268)	FAP 087	0 22 BJ	FAP 870	Bridges	1-81105-0000
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 60	•	BE % ending	VBP % Pending	Prequalification Waiver No

017-62W03 Highways - Executed

Parking Improvement, work includes existing HMA removal, installation of aggregate base, installation of new HMA surface course and minor collateral and incidental work. Location: Located at the District Bridge Maintenance Yard (1101 Biesterfield Rd), Elk Grove Village, in Cook County.

Reg / Dist Co	ounties ook	State Job # C-91-089-24	Federal Project # N/A	Section 2023 DB PARKIN	YARD	Routes MAINT. YARD	Major Work Categori Pavement	es PPS# N/A
Award Period 45	Mento No	r Protégé	Hot Mix Asphalt-Smal No	I Batch	Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ing Cor	npletion Date	e Calendar Days	Working 45	g Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

018-62W05 Highways - Executed

This is a maintenance yard improvement project for the IDOT Sign Shop Yard. The project includes pavement removal, placement of subbase material, HMA HMA binder course, HMA surface course, portland cement concrete, thermoplastic pavement markings, drainage structure repairs, and other incidental. The project is located at 595 S. Street, Elgin in Kane County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1 / 1	Kane		C-91-100-24	N/A	2023 ESS PARKING		FAU 3887	Pavement	N/A
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					25	0.0	0	0.00	No

019-62W30 Highways - Executed

Improvements on this project include full superstructure replacement with galvanized steel beams and semi-integral abutment conversions of Structure No. (SN) 016-1018 carrying Euclid Avenue over IL 53. This project begins at a point on the centerline of FAU 1292 (Euclid Avenue) east of Hicks Road and extends west of Rohlwing Road.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C	C-91-123-24	NHPP8Z8C(183)	(531-2-H	B)BR 23	FAP 342	Bridges	1-80597-0000
Award Peri	iod	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		Farget Market Program	QP Certification N/A
Pre-Bid Me No	eeting	Comp l 07/31/2	letion Date 2026	Calendar Days	Working 10	Days DB 22.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

020-62X00 Highways - Withdrawn

The proposed project scope of work consists of advanced tree removal as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project is in the City of Highland Park in Lake County.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1 Lake	C-91-280-24	I N/A			Miscellaneous	1-79127-1000
Award Period 45	J	Hot Mix Asphalt-Sma No	ill Batch Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date 03/31/2025	e Calendar Days	Working Days 5	DBE % Pending	VBP % Pending	Prequalification Waiver No

021-62X03 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-190; I-90/94 expressways from W. of US 12/45 Mannheim Road to Congress Parkway in Cook County.

Reg / Dist	Counties	s State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-283-24	N/A	2024-982	-I	FAI 90	Miscellaneous	N/A
						FAI 190		
						FAI 94		
Award Perio	od M	entor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program (QP Certification
45	N	o I	No		Yes	N	lo 1	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		03/31/2026			0.0	0	00.0	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

022-62X04 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-290/IL 110 (Eisenhower) expressway from Austin Blvd. to Wells Street in Cook County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-284-24	N/A	2024-983	3-I	FAI 290	Miscellaneous	N/A
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Yes	Business Initiative	. 3	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2026	Calendar Days	Working	Days	DBE % 0.00		Prequalification Waiver No

023-62X05 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to I-57 / I-94 (Bishop Ford Expwy) in Cook County.

Reg / Dist	Count	ties St	ate Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-	-91-285-24	N/A	2024-984	1- 1	FAI 90	Miscellaneous	N/A
							FAI 94		
Award Peri	od	Mentor Pro	otégé H	lot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification
45		No	N	10		Yes	No	1	N/A
Pre-Bid Me	eting	Comple	etion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		03/31/2	026			0.0	0	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

024-62X06 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave) in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-286-24	N/A	2024-985	5-I	FAI 55	Miscellaneous	N/A
Award Peri	od Mento	or Protégé	Hot Mix Asphalt-Smal	Batch	Small Busines	ss Initiative Ta	arget Market Program	QP Certification
45	No		No		Yes	No)	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	03	/31/2026			0.0	0	0.00	No

025-62X08 Highways - Executed

Demolition and removal of two single-family residences, and site clean-up at a commercial property. All three locations are in Sugar Grove.

Reg / Dist 1 / 1	Coun Kane	ties	State Job # C-91-288-24	Federal Project # N/A	Section 2024-98		Routes FAP 326	Major Work Categories Miscellaneous	s PPS # 1-77727-3000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	, ,	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

026-62X13 Highways - Executed

(214-Ft) Retaining wall repair. Work includes replacement of cast-in-place segment, replacement of curb and gutter, sidewalk, adjustment of drainage parkway/landscaped areas restoration. Located on IL 25, North of IL 64 (at 404 North 5th Avenue) within the City of St. Charles, in Kane County.

Reg / Dist	Coun	ties State Jo	b # Federal Project a	# Section #	Routes	Major Work Categor	ies PPS#
1 / 1	Kane	C-91-296	6-24 N/A	2024-988-I	FAU 2503	Miscellaneous	1-81002-1000
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-S	Small Batch Small B	usiness Initiative	Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Me	eeting	Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/27/2025		5	13.00	0.00	No

027-62X14 Highways - Executed

The proposed project scope of work consists of advanced tree removal, selective clearing, as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project is in the City of Crystal Lake, City of McHenry, Village of Prairie Grove and Nunda Township in McHenry County.

Reg / Dist Coun 1 / 1 McHe		# Federal Project # 24 N/A	Section # 2024-989-ATR	Routes FAP 336A	Major Work Categor Miscellaneous	ies PPS# 1-75939-3000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small B Yes	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 05/15/2025	te Calendar Days	Working Days 5	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

028-62X19 Highways - Executed

This improvement consists of Bridge Painting of the structures (Foster Ave over North Branch Chicago River SN: 016-0249, Foster Ave over North Branch Chicago River SN: 016-0250, Foster Ave over North Shore Channel SN: 016-0251, and Pulaski Rd over North Branch Chicago River SN: 016-2612) all structures are located at City of Chicago. The project length is 0.1 miles.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-004-25	N/A	(21BZ-1-	1213) BP 24	VARIOUS	Bridges	0-01378-1000
Award Perio	od	Mentor I	Ū	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	· ·	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	•	Working 35		E % 0	VBP %	Prequalification Waiver

029-62X23 Highways - Executed

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout District 1.

Reg / Dist Coun 1 / 1 Vario		# Federal Project # 5 N/A	Section # 2024-997-SG	Routes VARIOUS	Major Work Categor Miscellaneous	ies PPS# 0-02179-1006
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 06/08/2026	e Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

030-64C24 Highways - Withdrawn

Reconstruction of I-39 from 0.3 miles north of Mulford Rd to 0.2 miles north of Harrison Avenue. This includes the removal of 6 bridges, installation of 6 new bridges, installation of Cherry Valley Path Tunnel, removal and replacement of the Madigan Creek Culvert, installation of noisewalls along Ramp AD and I-39, and removal and replacement of an existing noisewall along Ramp DB. 2.087 miles.

Reg / Dist				Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Winne	ebago	C-92-093-22	2				Pavement	2-15970-0500
									2-15970-0510
									2-15970-0520
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/1	5/2027		30		Pending	Pending	No

031-64N05 Highways - Withdrawn

5.795 miles of pavement patching, HMA resurfacing, HMA surface removal, the removal and replacement of concrete bridge decks for SNs 037-0023 and 037-0024 over Cleveland Road, deck replacements and deck repairs for SN-s 037-0021 and 037-0022 over the Rock River, deck repairs for SN-s 037-0028 over the lowa Interstate Railroad, and other necessary work to complete the proposed improvements along I-80 from the Rock River to US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-072-20	NHPPL5ND(674)	(37-1)RS	,(37-	FAI 80	Pavement	2-20312-0000
				1HB,1VB	SY)BDR,(81-			2-51000-0100
								2-51000-0200
Award Perio	od Me No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	9	QP Certification N/A
Pre-Bid Me No	eting	Completion Date 11/25/2026	Calendar Days	Working 15	•	BE % Inding		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

032-64P06 Highways - Executed

Removal and replacement of SN 101-0100 carrying Springfield Ave over the North Forth of Kent Creek lacated 0.5 mile south of IL 70. 2,011'

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Winnehage	C 02 104 22 NHDD0297(077)	111DD	EAD 525	Bridges	2 20117 0100

2 / 2 Winnebago C-92-104-23 NHPP9287(977) 111BR FAP 525 Bridges 2-20117-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 115 2.00 0.00 No

033-64R26 Highways - Rejected

632' of bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

034-64T36 Highways - Executed

Bridge washing of 3 structures over the Mississippi River in various counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Carroll C-92-104-24 N/A D2 BC 2025-03 VARIOUS Bridges 0-01294-2006

Rock Island Whiteside

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

035-64T37 Highways - Executed

Bridge washing of SN 081-0011 carrying I-80 over the Mississippi River in Rock Island County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Rock	Island	C-92-102-24	NHPPR5S4(258)	D2 BC 2	025-04	FAI 80	Bridges	0-01294-2003
Award Period	od	Mentor No	•	Hot Mix Asphalt-Sma No	ll Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/0	1/2025				0.00	0.00	No

036-64T38 Highways - Executed

Bridge washing of SN 081-0106 carrying I-280 over the Mississippi River in Rock Island County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	Rock Is	sland	C-92-103-24	NHPPQCEZ(235)	D2 2025-	05	FAI 280	Bridges	0-01294-2004
Award Peri	od	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

037-64U04 Highways - Executed

Tree removal over BN RR 0.5 mi S of US 30.

Reg / Dis	st Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	White	side	C-92-002-25	N/A	(195-3)T	R	FAI 88	Miscellaneous	2-20350-0100
Award P	eriod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid I	Meeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		03/3	1/2025		5		0.00	0.00	No

038-64U05 Highways - Executed

4.07 miles of tree removal on US 20 from 0.2 miles west of Logemann Rd to Rush St in Stockton.

· ·	Counties Jo Daviess	State Job # C-92-003-25	Federal Project # N/A	Section (24)TR	#	Routes FAP 301	Major Work Categorion	es PPS# 2-97140-0400
Award Perio	od Mento i No	ū	Hot Mix Asphalt-Sma ll No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	J	mpletion Date 31/2025	Calendar Days	Working 10	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

039-64U06 Highways - Executed

10,607' of tree removal in advance of the reconstruction of US Route 20 and IL Route 73 south of Lena.

Reg / Dist 2 / 2	Counties Stephenson	State Job # C-92-004-25	Federal Project #	Section (22,107)		Routes FAP 301 FAP 654 FAP 1087	Major Work Categorie Miscellaneous	es PPS# 2-77140-0200
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	03/	/31/2025	_	5	-	0.00	0.00	No
			IL 116 over Scattering Federal Project #	Point Cree Section		lanagan. 600'	Major Work Categorie	oc DDS #
2/3	Livingston		BFP7NW6(945)	(112BR)		FAP 673	Bridges	3-53062-0000
Award Per	-	or Protégé	Hot Mix Asphalt-Small	,			Target Market Program No	QP Certification N/A
Pre-Bid Me	•	mpletion Date /15/2025	Calendar Days	Working	Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

041-66P32 Highways - Executed

Bridge repairs to SN 038-0187 carrying US 24 over a tributary of Prairie Creek 3.74 miles west of I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2/3 Iroquois C-93-083-24 N/A (22BR-1)BRR FAP 317 Bridges 0-02179-3004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 10.00 0.00 No

042-66P35 Highways - Executed

Slope wall removal and replacement, erosion repairs to SN 019-0005 carrying IL 23 over Chicago, Central and Pacific Railroad.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 3 DeKalb C-93-086-24 N/A (26VBR-1)SCR FAP 324 Bridges 0-02179-3007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 4.00 0.00 No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

043-66P61 Highways - Executed

Removing deteriorated wingwalls and partial barrel removal, clearing and grubbing adjacent slopes and installation of gabion baskets and slope mattress at SN 006 -2543_carrying IL 29 over a stream 0.8 miles west of the US 6 and IL 89 intersection.

2/3	Counties Bureau	State Job # C-93-125-24	Federal Project # N/A	Section (R-4)CLV		Routes FAU 5602	Major Work Categorie Bridges	s PPS # 0-02179-3011
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busi r No		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting Cor	npletion Date	Calendar Days	Working	Days [OBE %	VBP %	Prequalification Waiver
No				25	8	3.00	0.00	No
Bridge rep	,	s - Executed S 67 over North	n Henderson Creek, sou	uth of Viol	a, in Mercer (County. 1,525'		
		S 67 over North	n Henderson Creek, sou	ith of Viol		County. 1,525'	Major Work Categorie	s PPS#
	placement on U	S 67 over North			#	•	Major Work Categorie Bridges	s PPS# 4-09655-0100
Reg / Dist	placement on Use Counties Mercer	S 67 over North State Job # C-94-058-08	Federal Project #	Section (102)BR-	# 1	Routes FAP 310	,	
Reg / Dist	placement on Use Counties Mercer	S 67 over North State Job # C-94-058-08 r Protégé H	Federal Project # NHPPPGYD(002)	Section (102)BR-	# 1	Routes FAP 310 ness Initiative	Bridges	4-09655-0100
Reg / Dist 3 / 4 Award Per	placement on Use Counties Mercer riod Mento	S 67 over North State Job # C-94-058-08 r Protégé H	Federal Project # NHPPPGYD(002) Hot Mix Asphalt-Small	Section (102)BR-	# 1 Small Busir No Days [Routes FAP 310 ness Initiative	Bridges Target Market Program	4-09655-0100 QP Certification

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

045-68989 Highways - Executed

Bridge removal and replacement on Carman Rd over Dugout Creek in Lomax, in Henderson County. 470'

Reg / Dist	Counti Hender			Federal Project # STPX9PI(126)	Section (14-2Q)E		Routes FAP 522	Major Work Categor Bridges	ies PPS# 4-09470-0100
Award Peri		Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small B	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 110	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
046-68J34 Highways - Executed Cleaning and painting the structural steel of six bridges in District 4.									
Reg / Dist	Counti	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	Variou	ıs	C-94-086-24	STPE5QK(085)	D4 BRID0 2025	GE PAINTING	VARIOUS	Bridges	0-01378-4001
Award Per	riod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					80	0.0	0	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

047-68J49 Highways - Executed

Cleaning and painting the structural steel of six bridges in District 4.

Reg / Dist	Counties	State Job # Federal Proj	ject # Section #	Routes	Major Work Categories	PPS#
3 / 4	Various	C-94-101-24 NHPP1AKL(229) D4 BRIDGE PAINT	ING VARIOUS	Bridges	0-01378-4002

3 / 4 Various C-94-101-24 NHPP1AKL(229) D4 BRIDGE PAINTING VARIOUS Bridges
2025-1

0-01378-4003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 1.00 0.00 No

048-70629 Highways - Executed

270' bridge replacement at White Heath Rd (overhead) 4.3 mi west of the Champaign County Line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Catego	ries PPS#
--	-----------

3 / 5 Piatt C-95-040-07 NHPPRHSB(258) 74-69BR FAI 72 Bridges 5-53420-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/21/2025 10 8.00 0.00 No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

049-70D76	Highways - Withdrawn
-----------	----------------------

287' bridge repairs and bridge deck overlay at Saline Branch 0.8 mi west of US 45 and US 45 N of Urbana. SN's 010-0022 and 010-0023.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3/5	Cham	paign	C-95-069-22	NHPPN0L7(973)	(14HB)B	R,(14B)BR-1	FAI 74	Bridges	5-53283-0000
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No		11/0	1/2025		10	ı	Pending	Pending	No

050-70E63 Highways - Withdrawn

Bridge deck overlay and other repairs to SN 092-0177. About 875'.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
3 / 5	Vermi	lion	C-95-075-20	HIBR6BB0(796)	L-BR-1		FAS 331	Bridges	5-53365-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 80	•	E % nding		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

051-70G13 Highways - Executed

Bridge Painting of 13 Structure locations on various routes in Douglas and Vermilion Counties.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Vermilion C-95-051-22 N/A D5 BRIDGE PAINTING VARIOUS Bridges 0-01378-5001

Douglas 2025-1

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	OP-1 & OP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 235 6.00 0.00 No

052-70H01 Highways - Withdrawn

113.2' bridge repairs and overlay at Scattering Fork River 1.5 mi south of US 36.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Douglas C-95-024-24 NHPP575D(356) (21-27B-2)BR FAI 57 Bridges 5-53506-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 Pending Pending No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

053-72122	Highways - Withdrawn
-----------	----------------------

1.7 miles of reconstruction, milling and resurfacing, ADA improvements and accessible pedestrian traffic signals on Dirksen Parkway in Springfield, from 0.1 miles south of Peoria Road to north of Northfield Drive.

Reg / Dist 4 / 6	Counties Sangamon	State Job # C-96-054-22	Federal Project # NHPP-HSIPGI62 (626)	Section 28(R-2,F		Routes FAP 668	Major Work Categories Electrical Pavement	6-60138-0000 6-60138-0100 6-60138-0200
Award Peri 45	i od Mento r No	_	Hot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Con	npletion Date	Calendar Days	Working 90) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
054-72426 Intersection		vs - Withdraw n on US 51 at	<mark>n</mark> Leafland Street (CH 6) i	in Assum _l	otion.			
Reg / Dist 4 / 6	Counties Christian		Federal Project # HSIPPMQW(864)	Section (11-12)N		Routes FAP 322	Major Work Categories Miscellaneous Electrical Pavement	6-01074-0000
Award Peri 45	iod Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Con	npletion Date	Calendar Days	Working 75) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

055-72516 Highways - Executed

Patching on I-55 from the Sangamon County line to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
				•••••	- 10 0.10 0	major recent categories are a

4 / 6 Logan C-96-088-24 N/A D6 PATCHING 2025-2 FAI 55 Pavement 0-02179-6024

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

056-72648 Highways - Executed

Bridge painting on SN 054-0038 carrying CH 10 over I-55 at the Elkhart Interchange, and on SN 054-0063 and 054-0064 carrying I-55 over the Kickapoo Creek north of Lawndale.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-021-25 NHPPL1BB(655) (54-1HB,54-5B)BP FAI 55 Miscellaneous 0-01378-6002

Bridges

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoQP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 8.00 0.00 No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

057-72649 Highways - Executed

Bridge painting on SN 075-0080 carrying US 54 over The Sny, 0.9 miles south of IL 96.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

4 / 6 Pike C-96-022-25 NHPPB17E(168) (105BR-1)BP FAP 321 Bridges 0-01378-6003

Miscellaneous

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoQP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

058-72715 Highways - Deleted

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-086-23 N/A Bridges 0-02179-6006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

059-72729 Highways - Deleted

Bridge painting on SN 084-0127 and 084-0128 carrying I-72 over NSRR, 1.2 miles east of Wabash Avenue in Springfield.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Sangamon C-96-033-24 Bridges 0-01378-6001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 45 Pending Pending No

060-72732 Highways - Deleted

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Morgan C-96-039-24 N/A Bridges 0-02179-6007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 Pending Pending No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

061-72745 Highways - Executed

Bridge patching and joint repairs on SN 069-0024 carrying IL 267 over TR 182A and KCS Railroad and on SN 069-0025 carrying IL 267 over KCS Railroad, south of Old US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Morgan	C-96-076-24	N/A	(6VBR,6VBR-1) BDR,BJR	FAP 10	Bridges	0-02179-6016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification
No No No No N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo603.000.00No

062-72913 Highways - Deleted

Riprap installation for erosion control at SN 069-0019 carrying IL 104 over the NSRR, 0.5 miles south of IL 78 in Jacksonville.

Reg / Dist 4 / 6	Coun Morga		State Job # C-96-047-24	Federal Project # N/A	Section	#	Routes	Major Work Categories Bridges	PPS # 0-02179-6003
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busir No	ess Initiative	J J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % Pending		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

063-72A59 Highways - Executed

Deck replacement and widening of SN 068-0035 carrying Virden Avenue over I-55, 1.6 miles south of the Sangamon County line, and 068-0036 carrying North 33rd Avenue over I-55, 3 miles south of the Sangamon County line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
4/6	Montg	omery	C-96-036-22	NHPPRHMK(559)	(68-5HB-	1,2)BRR,BY,D	FAI 55	Bridges	6-01041-0000	
									6-01042-0000	
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification	
45		No	I	No		No		No	N/A	
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No					85	7.0	00	0.00	No	

064-72M81 Highways - Withdrawn

Pavement patching, resurfacing, HMA shoulders, aggregate shoulders, grading and shaping ditches, rumble strips, and bridge repairs to SN 084-0111 on I-55 from 0.7 miles south of IL 104 to 0.5 miles north of Horse Farm Road/Old Route 66 at the Glenarm Interchange and on Horse Farm Road/Old Route 66 from 0.4 miles west to 1 mile east of I-55.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4/6	Sanga	imon	C-96-103-21	NHPP-STP4CE6	84-5-1(BF	RR,RS-2)	VARIOUS	Bridges	6-01258-0000
				(723)				Pavement	6-01258-0100
									6-01258-0300
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Small		Small Busin		J	QP Certification N/A
43						NO			
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					105	P	ending	Pending	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

065-74164	Highways - Withdrawn
-----------	----------------------

Structure replacement of 051-0004 carrying IL 1 over the Embarras River Overflow, approximately 1 mile north of US 50 and SN 051-0005 carrying IL 1 over the Embarras River Overflow, approximately 0.5 miles north of US 50.

Section #

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
4 / 7	Lawre	nce	C-97-075-06					Bridges	7-79610-0000
									7-79620-0000
Award Peri 45	iod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 210	•	DBE % Pending	VBP % Pending	Prequalification Waiver No

Highways - Withdrawn 066-74B41

State Job # Federal Project #

Reg / Dist Counties

0.08 mile of bridge deck overlay, bridge joint replace/repair, bridge approach roadway, and bridge deck repairs at Cottonwood Creek, 0.1 mile east of CR 1125E (overhead).

Routes

4 / 7	Cumbe	erland C-97-110-2	2 NHPPKFMZ(873)	D7 BRID 2024-12	GE REPAIRS	FAI 70	Bridges	7-52834-0000
Award Pe 45	eriod	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Completion Date	e Calendar Days	Working 75	, ,	BE % ending	VBP % Pending	Prequalification Waiver No

Major Work Categories PPS#

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

067-74D00 Highways - Executed

No

Installation of truck parking information management systems (TPIMS) by installing conduit, camera poles, high-definition CCTV cameras and CAT 5 ethernet cable at various rest areas: I-72 at the Pride of the Prairie rest areas in Macon County, I-57 at the Green Creek rest areas in Effingham County, I-70 at the National Trail rest areas in Effingham County and I-70 at the Cumberland Road rest area in Clark County.

•	Counties		Federal Project #	Section		Routes	Major Work Categorie	
1/7	Various	C-97-063-24	NHPPC9WH(548)	D7 RA 20)24-1	VARIOUS	Miscellaneous	0-00399-7001
Award Peri	riod Mento	r Protégé H	Hot Mix Asphalt-Smal	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
1 5	No	1	No		No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				45		0.00	0.00	No
	inting at 4 locat	ys - Withdrawr ions in Fayette						
Bridge pai	inting at 4 locat	ions in Fayette	County.	Section	#	Routes	Maior Work Categorie	es PPS#
Bridge pai	inting at 4 locat	ions in Fayette		Section	#	Routes	Major Work Categorie Miscellaneous	es PPS# 0-01294-7001
Bridge pai	inting at 4 locati	ions in Fayette State Job #	County.	Section a	¥	Routes	•	
Bridge pail Reg / Dist 4 / 7	inting at 4 locati Counties Fayette	State Job # C-97-064-24	County.				Miscellaneous	0-01294-7001
σ.	inting at 4 locati Counties Fayette	ons in Fayette State Job # C-97-064-24 r Protégé	County. Federal Project#				Miscellaneous Bridges	0-01294-7001 0-01378-7001

Pending

Pending

No

95

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

069-74D02 Highways - Executed

Bridge painting at nine locations in Fayette and Effingham Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
4 / 7	Variou	ıs	C-97-065-24	N/A	D7 BRID 2025-2	GE PAINTING	VARIOUS	Bridges	0-01378-7002
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					220	0.0	0	0.00	No

070-74D24 Highways - Executed

Line existing corrugated metal pipes under slope walls of eight overhead bridges along I-57 with polyethylene solid wall smooth interior pipe at various locations in various counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Variou	ıs	C-97-098-24	N/A	D7 CUL\ 2025-1	/ERT LINING	FAI 57	Bridges	0-02179-7005
Award Peri	iod	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	0.	00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

071-74D25 Highways - Executed

Line existing corrugated metal pipes under slope walls of eight overhead bridges along I-70 with polyethylene solid wall smooth interior pipe at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Various	C-97-099-24	N/A	D7 CULVERT LINING 2025-2	FAI 70	Bridges	0-02179-7011

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

No

Culvert liner installation at various locations on I-70.

No

Highways - Executed

072-74D26

45

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Clark	C-97-100-24	N/A	D7 CUL\ 2025-3	ERT LINING	FAI 70	Bridges	0-02179-7012
Award Peri	od Mentor	Protégé ł	lot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	rget Market Program	QP Certification

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No

No

No 50 0.00 0.00 No

N/A

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

073-76F84 Highways - Withdrawn

Intersection reconstruction on IL 3 at Delmar Lane and at Pierce Lane, both in Godfrey.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS #
---	----------------------

5 / 8 Madison C-98-290-18 Pavement 0-00820-8003

8-08800-0242

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 260 Pending Pending No

074-76K02 Highways - Deleted

Bridge repair, approach roadway and painting on SN 082-0017 carrying I-55/70 over the CSX, KCS, NS, and TRRA Railroads and two private access roads, just east of the I-55/64/70 Tri-Level Interchange near the City of East St. Louis.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-062-19 Bridges 8-00443-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 240 Pending Pending No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

075-76M49 Highways - Executed

Culvert replacement on Old US 50 at West Tributary East Branch of Silver Creek, east of Summerfield Road in Summerfiled (SN 082-2516).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/8	St. Cl	air	C-98-082-19	STPWYBF(464)	28CR-1		FAS 1780	Bridges	8-00687-0000
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		08/0	1/2025		5	11.	00	0.00	No

076-76N47 Highways - Executed

Turn lane widening, resurfacing and culvert replacement and extensions on IL 160 at Wesclin Road, approximately 1.75 miles north of New Baden.

Reg / Dist	Count	ties Sta	ate Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS #
5/8	Clintor	n C-9	98-093-20	HSIPPLVI(078)	481W-1		FAP 690	Miscellaneous	8-08800-3060
								Pavement	
Award Perio	od	Mentor Pro	otégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	arget Market Program C	QP Certification
45		No	١	No		No	No	o N	I/A
Pre-Bid Mee	eting	Comple	tion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					60	13	.00	0.00 N	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

077-76P16 Highways - Deleted

Widening and resurfacing of IL 16 at the Otterville Road/Grafton Lane intersect intersection to provide a dedicated left turn lanes and improved turning radii.

Reg / Dist 5 / 8	Coun Jerse		State Job # C-98-052-2	Federal Project #	Section	#	Routes	Major Work Categorie Pavement	s PPS # 0-00820-8001
Award Perio	iod	Mentor No	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	e Calendar Days	Working 70	•	DBE % Pending	VBP % Pending	Prequalification Waiver No

078-76R77 Highways - Executed

Bridge deck patching on various structures in various counties of District 8.

Reg / Dist Co	ounties rious	State Job # C-98-041-25	Federal Project #	Section : DIST8 BI REPAIRS	RIDGEDECK	Routes VARIOUS	Major Work Categories Bridges	8-01025-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Meeti r No	·	npletion Date 80/2025	Calendar Days	Working	Days DE	8 E % 10		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

079-76T56 Highways - Executed

Sign maintenance on I-55/I-64/US 40 from the Mississippi River to east of the I-64 (Tri-Level) Interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cl	air	C-98-073-24	HSIPQ8HY(186)	82-(1,2,3	3,4)SG	FAI 70	Miscellaneous	8-08800-3090
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 25	•	BE % 0.00	VBP % 0.00	Prequalification Waiver No

080-76T75 Highways - Executed

1 mile of ultra-thin bonded wearing course on US 50 from 0.1 miles east of Selmaville Road to 0.2 miles east of Baldridge Lane and from 0.1 miles west of Weymeyer Avenue to 0.1 miles west of Lackey Street in Salem.

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Marion	C-98-111-24	NHPPFXDZ(069)	(16,16-1))RS	FAP 327	Pavement Miscellaneous	8-00965-1000
Award Perio		•	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 35	Days DB	BE % .00		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

081-76T82 Highways - Executed

Replacement of approach slabs on SN 003-0009 and 003-0010 carrying I-70 over Beaver Creek, 0.2 miles west of IL 127 in Greenville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Bond		C-98-121-24	NHPPP792(909)	3-4BI		FAI 70	Bridges	8-01009-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70	•	BE % .00	VBP % 0.00	Prequalification Waiver No

082-76U07 Highways - Withdrawn

Bridge joint replacement/repairs and bridge deck overlay on SN 060-0014 and 060-0015 carrying I-55/70 over Beltline Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Madis	on	C-98-161-24	NHPPUL93(962)	60-7BJR	-BDR	FAI 70	Bridges	8-00999-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		•	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 8/2025	Calendar Days	Working 10	•	E % nding		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

083-76U12 Highways - Executed

15.6 miles of litter removal IL 100 from Hoffman Gardens to US 67; US 67 from IL 100 to IL 143; I-270 from Mississippi River to IL 3; I-70 from Mississippi I-70 from Mississippi River to I-55/I-64; I55/64 from Mississippi River to I-70; I-255 from Mississippi River to IL 3.

- 5	Counti Various		Federal Project # 4 N/A	Section : DIST 8 L REMOVA		Routes VARIOUS	Major Work Categori Miscellaneous	ies PPS# 0-02179-8001
Award Perio 45		Mentor Protégé No	Hot Mix Asphalt-Small No	l Batch	Small Bus Yes	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me e No	eting	Completion Date 11/30/2025	e Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

0.05 " (() " " " " " " " " " " " " " " " "	
8.25 miles of patching on IL 3 from the McKinley Bridge to 0.3 miles north	. ∩f I-27

•		State Job # C-98-185-24	Federal Project # N/A	Section : (101,102 PP	# ,103,104,119)	Routes FAP 2 FAU 9105	Major Work Categories Pavement	PPS # 0-02179-8009
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No			QP Certification N/A
Pre-Bid Meeting No	j Com	pletion Date	Calendar Days	Working 20	Days DB 10.	E % 00		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

085-76U21 Highways - Executed

4.8 miles of pavement patching on Bond Avenue from 8th Street in East St. Louis to IL 163 in Cahokia Heights.

		Section #		Routes	Major Work Categories	rro#
air C-98-187-24	N/A	29PP-1		FAU 9189	Pavement	0-02179-8013
				FAU 9189A		
Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Busines	s Initiative Tai	rget Market Program (QP Certification
No I	No		No	No	1	N/A
Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
		35	17.	00	0.00	No
	Mentor Protégé No	Mentor Protégé Hot Mix Asphalt-Small No No	Mentor Protégé Hot Mix Asphalt-Small Batch No No Completion Date Calendar Days Working	Mentor Protégé Hot Mix Asphalt-Small Batch Small Busines No No No No Completion Date Calendar Days Working Days DB	Mentor Protégé Hot Mix Asphalt-Small Batch No No No No No No DBE %	Mentor Protégé Hot Mix Asphalt-Small Batch No

086-76U22 Highways - Executed

7.5 miles of pavement patching on I-255/IL 3/US 50 from the Mississippi River to IL 157 in Cahokia Heights.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5 / 8 St	. Clair	C-98-188-24	N/A		s)-PP, 82-	FAI 255	Pavement	0-02179-8014
Mo	onroe			(6,7,8)-P	Р		Miscellaneous	8-01020-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No I	N/A
Pre-Bid Meetii	ng Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No				45	8	3.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

087-78633	Highways - Withdrawn
-----------	----------------------

7.8 miles of resurfacing, HMA shoulders, aggregate shoulders, earthwork, culvert replacement, tree removal, guardrail updates, addition of a right turn lane, and construction of a roundabout on IL 37, south of Marion, from Wildcat Road to IL 148.

Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
Williamson	C-99-041-18	STP1LQI(305)	113R-1	FAS 2887	Electrical	9-00649-0000
					Pavement	
	•	•			•	QP Certification
No	l	No	ľ	No	No	N/A
eting Com	pletion Date	Calendar Days	Working I	Days DBE %	VBP %	Prequalification Waiver
			230	Pending	Pending	No
Highways	s - Executed					
n of a signalize		to a roundabout at IL 14	l8 and Old	IL 13 in the City of Marion.		
n of a signalize	d intersection State Job#	Federal Project #	Section #	Routes	Major Work Categories	
n of a signalize	d intersection State Job#			Routes		PPS # 0-00820-9001
n of a signalized Counties Williamson	d intersection State Job # C-99-107-21	Federal Project #	Section # (130,1)N-3	Routes FAP 726	Major Work Categories Pavement	
n of a signalized Counties Williamson	d intersection State Job # C-99-107-21 Protégé	Federal Project # HSIP2XUV(100)	Section # (130,1)N-3 Batch	Routes FAP 726	Major Work Categories Pavement Target Market Program	0-00820-9001
n of a signalized Counties Williamson od Mentor No	d intersection State Job # C-99-107-21 Protégé	Federal Project # HSIP2XUV(100) Hot Mix Asphalt-Small No	Section # (130,1)N-3 Batch	Routes FAP 726 Small Business Initiative No	Major Work Categories Pavement Target Market Program No	0-00820-9001 QP Certification
	Williamson od Mentor No	Williamson C-99-041-18 od Mentor Protégé I No	Williamson C-99-041-18 STP1LQI(305) od Mentor Protégé Hot Mix Asphalt-Small No No	Williamson C-99-041-18 STP1LQI(305) 113R-1 od Mentor Protégé Hot Mix Asphalt-Small Batch Solution No Seting Completion Date Calendar Days Working I	Williamson C-99-041-18 STP1LQI(305) 113R-1 FAS 2887 od Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative No No No eting Completion Date Calendar Days Working Days DBE %	Williamson C-99-041-18 STP1LQI(305) 113R-1 FAS 2887 Electrical Miscellaneous Pavement od Mentor Protégé Hot Mix Asphalt-Small Batch No No No No No No No VBP %

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

089-78949 Highways - Executed

Removal and replacement of SN 073-7048 carrying IL 154 over an unnamed creek, 1.5 miles east of IL 150.

Reg / Dist	Counti	es State Jo	b #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
5/9	Perry	C-99-05	6-22	BRGGPK(511)	19CR-1		FAP 329	Bridges	9-01016-0000
Award Peri		Mentor Protégé No		Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion I	ate	•	Working 20	Days DB 5.0	E % 0	VBP % 0.00	Prequalification Waiver No

090-78A16 Highways - Executed

Offset left turn lanes and signal modifications to flashing yellow arrows on IL 13 at Williams Street, just east of Murphysboro.

Reg / Dist	Count	ies State	Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categorie	es PPS#
5/9	Jackso	on C-99-0	68-23	3 HSIP5LZW(198)	(12-1)TS-	-2	FAP 331	Electrical	0-00820-9003
								Pavement	
Award Peri	od	Mentor Protég	é	Hot Mix Asphalt-Small	Batch	Small B	Susiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35		2.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

091-78A27	Highways - Withdrawn
-----------	----------------------

Joint reconstruction with strip seals, base course widening, bridge deck, approach slab and structure repair, deck scarification, microsilica concrete overlay and approach HMA mill and fill on SN 073-0025 carrying IL 127 over Swanwick Creek and SN 073-0026 carrying IL 127 over Swanwick Creek Overflow north of Pinckneyville.

Reg / Dist Cour	nties State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/9 Perry	C-99-029-2	4 BRU6D3(736)	(8-1B,8-1	B-1)BRR-1	FAP 42	Bridges	9-00714-2510
							9-00714-2520
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No			65	Pe	ending	Pending	No

092-78A40 Highways - Executed

Resurfacing and ADA sidewalks upgrades on CH 39 (Dix Irving Road) from the I-57 ramps to IL 37 in Dix.

Reg / Dist 5 / 9	Counties Jefferson		Federal Project # STP4K0G(534)	Section # (41-4,41-4		Routes FAS 819	Major Work Categori Pavement	es PPS# 9-00881-0000
Award Perio	i od Mento No	· ·	Hot Mix Asphalt-Sma l No		Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me e No	eting Co	mpletion Date	Calendar Days	Working 30	•	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

111gilway3 - Witharawii	093-78A65	Highways - Withdrawn
-------------------------	-----------	----------------------

7.8 miles of standard overlay on Crab Orchard Road from the IL 13 West Connector to the IL 13 East Connector.

Reg / Dist 5 / 9	Counties Williamson		Federal Project # STPADPF(397)	Section 6RS-3	#	Routes FAS 1887A SBI 13B SBI 13C	Major Work Categorie Pavement	9-00666-0000
Award Peri	iod Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working 30	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
		y s - Withdraw removal, HM <i>A</i>		e wedge sl	houlders,	pavement patchin	g and guardrail improvement	s on IL 13 from IL 1 to the Old
Reg / Dist 5 / 9	Counties Gallatin		Federal Project # NHPPDLHD(014)	Section (10,11,17		Routes FAP 331	Major Work Categorie Miscellaneous Pavement	9-00527-0000
Award Peri	iod Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working 75	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

095-78A70	Highways - Withdrawn
-----------	-----------------------------

1.1 miles of pavement patching, HMA surface removal and HMA resurfacing on IL 37 from the Williamson County line to 0.2 miles south of I-24.

Reg / Dist 5 / 9	Counties Johnson		Federal Project # STPCXZB(835)	Section 113RS-4		Routes FAP 726		Major Work Categories Pavement	PPS # 9-00969-0100
Award Per 45	riod Ment No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Tar g	,	QP Certification N/A
Pre-Bid Mo No 		ompletion Date		Working 30	Days	DBE % Pending			Prequalification Waiver No
			les west of I-57 to the Jo	ohnson Co	ounty line.				
Reg / Dist 5 / 9	Counties Union		Federal Project # NHPP-STPK3UJ (878)	Section 106RS-6		Routes FAP 885		Major Work Categories Pavement	PPS # 9-00749-0000 9-00749-0100

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

097-78A73 Highways - Executed

Bridge deck concrete sealing of various structures throughout District 9.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	----------	-------------	-------------------	-----------	--------	-----------------------------

5 / 9 Various C-99-099-24 N/A D9 DECK SEAL 2024-1 VARIOUS Miscellaneous 9-00711-2500 Bridges 9-00711-2501

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 0.00 0.00 No

098-78A77 Highways - Executed

Repairs on SN 077-0005 and 077-0006 carrying I-57/US 51 over the Cache River, 3.8 miles south of the Union County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Pulaski C-99-103-24 N/A D9 BRIDGE REPAIR FAI 57 Bridges 0-02179-9005

2025-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 0.00 0.00 No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

099-78A82 Highways - Withdrawn

3 miles of resurfacing on IL 150 from IL 4 to Reeses Hill Road in Culter.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Perry C-99-109-24 STPF4ZM(094) (111,X,566)RS-3 FAP 861 Pavement 9-00579-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 Pending Pending No

100-78A88 Highways - Executed

Mowing and application of herbicide to eliminate invasive species and interseeding at the Sugar Camp Creek Wetland Mitigation Site.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Franklin C-99-117-24 N/A D9 WETLAND FAP 853 Miscellaneous 9-00957-2500

MAINTENANCE 2024-1 Landscaping

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2027 15 0.00 0.00 No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

101-61H32 Local Roads - Executed

Replace the bridge carrying TR 181 over Jackson Creek, 0.4 mile east of US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-183-15	K1IM(639)	14-12112	2-01-BR	TR 181	Bridges	1-21708-0000
Award Perio	od Mento No	· ·	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	•	mpletion Date /31/2025	Calendar Days	Working 5	•	BE % 00	VBP % 0.00	Prequalification Waiver No

102-61J87 Local Roads - Executed

Construction of a grade separation structure to carry the CN/WCL Railroad over US 14; Pavement reconstruction of US 14, construction of a pump station, relocation of the Flint Creek Tributary, box culvert construction, retaining and noise walls, watermain, sanitary sewer, traffic signals and roadway lighting between IL 59 and Valencia Avenue in Barrington.

Reg / Dist	Count	ies S	tate Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Lake	С	-91-053-25	\ /	11-00087		FAP 305	Bridges	1-77892-0030
					(BARRIN	GTON)			1-77892-0050
Award Peri	iod	Mentor Pr	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No	1	No I	N/A
Pre-Bid Me	eting	Compl	etion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		07/31/2	2027		5	24	1.00	0.00	No
No		07/31/2	2027		5	24	1.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

103-61J90 Local Roads - Executed

Pavement widening, resurfacing and traffic signal improvements on Irving Park Road at Old River Road in Schiller Park.

Reg / Dist C	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1/1 (Cook	C-91-189-16	HMTU(653)	15-00082 (SCHILLI	2-00-CH ER PAR)	FAP 345B	Pavement	1-21906-0000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meet	ting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	10/	31/2025		10	19	.00	0.00	No

104-61K21 Local Roads - Executed

Replace existing culverts with two three-side precast concrete structures with HMA resurfacing, patching, curb and gutter, sidewalks, ADA improvements, and storm sewers on Wellington Avenue and Leicester Road over Lake Cosman in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-311-19	EDIJ(468)		`	MUN 2080	Bridges	1-22221-0000
				GROVE)		MUN 2100		
Award Perio	d Mento	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45	No		No		No	N	lo ol	N/A
Pre-Bid Mee	ting Cor	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	10/3	31/2025		10	21.	00	00.0	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

105-61K48 Local Roads - Executed

No

Full Depth HMA pavement with aggregate subgrade improvement, median construction, driveways, curb and gutter, sidewalks, ADA Ramps, drainage improvements, and traffic signal installation on 187th Streeyt from Science Road to Pleasant Drive in Glenwood.

Reg / Dist 1 / 1	Counties Cook	State Job # C-91-162-12	Federal Project # S2XJ(109)	Section : 11-00052 (GLENW	2-00-CH	Routes FAU 1624	Major Work Categories Pavement	5 PPS # 1-21261-0000
Award Per i 45	iod Mento No	•	Hot Mix Asphalt-Small No	l Batch	Small Bu No	ısiness Initiative	•	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 100	Days	DBE % 22.00		Prequalification Waiver No
		eads - Executed se path from the		ark Road	to Lawren	ce Avenue in the	City of Chicago and Schiller P	ark.
Construtio	n of a shared-ા	se path from th		ark Road Section		ce Avenue in the G	City of Chicago and Schiller Pa	
Construtio	n of a shared-ા	se path from th	ne north side of Irvign P Federal Project #		#		,	
Construtio	n of a shared-હ Counties	se path from th	ne north side of Irvign P Federal Project #	Section	#	Routes	Major Work Categories	PPS#
Construtio	n of a shared-હ Counties	se path from th	ne north side of Irvign P Federal Project #	Section	#	Routes DES	Major Work Categories	PPS#
Construtio	n of a shared-હ Counties	se path from th	ne north side of Irvign P Federal Project #	Section	#	Routes DES PLAINS	Major Work Categories	PPS#
Construtio Reg / Dist 1 / 1	n of a shared-u Counties Cook	se path from the State Job # C-91-260-24	ne north side of Irvign P Federal Project #	Section : 17-00034	# 4-05-BT	Routes DES PLAINS RIVER TRAIL	Major Work Categories Pavement	PPS#
Construtio Reg / Dist 1 / 1 Award Peri	n of a shared-u Counties Cook	se path from th State Job # C-91-260-24 r Protégé	ne north side of Irvign P Federal Project # OREL(643)	Section : 17-00034	# 4-05-BT	Routes DES PLAINS RIVER TRAIL	Major Work Categories Pavement Target Market Program	6 PPS # 0-05152-1012

14.00

0.00

No

75

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

107-61K56 Local Roads - Executed

Resurface Burlington Avenue from Central Avenue to Wolf Rd. in Western Springs.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section #		Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-291-2	24 1IR0(610)	23-00104- WESTERN	00-RS N SPRINGS	FAU 3783	Pavement	1-22728-0000
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No	1	No		No	N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working [Days DE	8E %	VBP %	Prequalification Waiver
No				30	15.	00	0.00	No

108-61K58 Local Roads - Executed

Sidewalk construction on McDermott Drive from Wolf Road to the end of St. Charles road and on Morris Avenue from McDermott Dr. to St. Charles Rd. in Berkeley.

Reg / Dist Cou 1 / 1 Coo		b# Federal Project# 5-18 N/A	Section # 18-00036-00-SW (BERKELEY)	Routes VARIOUS	Major Work Categori Miscellaneous	0-02272-1002 1-22712-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sm No	all Batch Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion I 04/30/2025	Date Calendar Days	Working Days 5	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

109-61K59 Local Roads - Executed

Sidewalk construction at various locations in Berkeley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-224-24	JPL0(431)	20-00038-00-SW	VARIOUS	Miscellaneous	0-02010-1003
				(BERKELEY)			1-11025-0004

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Smal No	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/15/2025		15	20.00	0.00	No

110-61K64 Local Roads - Executed

HMA resurfacing, concrete curb and gutter, storm sewer, and erosion control on Indian Trail from Highland Avenue to IL 31 in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categories	PPS#
1/1	Kane	C-91-247-24	396K(040)	23-00356-0 (AURORA)		FAU 1503	Pavement	1-22720-0000
Award Period 45	od Mento No	J	Hot Mix Asphalt-Small No		Small Busine: No	ss Initiative Ta	•	QP Certification N/A
Pre-Bid Mee No	eting Cor	npletion Date	Calendar Days	Working E	Days DB 15.	8 E % 00		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

111-61K65 Local Roads - Executed

Resurface Liberty Street from Eola Road to Commons Drive in Aurora.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPa	ge	C-91-245-24	4 56R5(585)	23-00364 (AUROR		FAU 3570	Pavement	1-22723-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	1.	2.00	0.00	No

112-61K66 Local Roads - Executed

Resurface Ashland Avenue from IL 25 to Union Street in Aurora.

Reg / Dist 1 / 1	Coun Kane			Federal Project # LG5Q(579)	Section 23-00366		Routes FAU 1650	Major Work Categori Pavement	ies PPS# 1-22724-0000
Award Per 45	riod	Mentor P No	•	Hot Mix Asphalt-Small No	(AUROR Batch	,	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Comp	oletion Date	Calendar Days	Working 35		BE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

113-61K67 Local Roads - Active

Resurface Prairie Street from the west city limits to Randall Road in Aurora.

Reg / Dist	Countie	es State Job#	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Kane	C-91-248-24	BFEG(040)	23-00367 (AUROR		FAU 3895	Pavement	1-22722-0000
Award Period 45		J	Hot Mix Asphalt-Sma ll No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working 30	•	BE % .00	VBP % 0.00	Prequalification Waiver No

114-61K69 Local Roads - Executed

HMA resurfacing, patching, curb and gutter, sidewalks, ADA improvements, pavement striping, parkway restoration, on 46th Street from Harlem Avenue to Oak Park Avenue in Forest View.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1 C	Cook	C-91-266-24	C9RC(593)	23-00020 (FOREST		FAU 1488	Pavement	1-22719-0000
Award Period	d Mentoi	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meet	ing Cor	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				30	18	3.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

115-61K73 Local Roads - Active

HMA resurfacing, patching, pavement markings, sidewalks, ADA improvements, at various locations in Elgin.

Reg / Dist C	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1/1 k	Kane	C-91-197-24	J60Q(786)	24-00206 (ELGIN)	6-00-RS	VARIOUS	Pavement	1-22657-0000
Award Perio		•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ting Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				45	2	0.00	0.00	No

116-61K74 Local Roads - Executed

HMA reconstruction of Hazel Avenue from Wilmot Road to Waukegan Road in Deerfield. Includes curb and gutter, PCC Sidewalk, ADA improvements, bridge deck sealing and landscaping.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Lake	(C-91-150-24	E4Y2(438)	20-00108 (DEERFI		FAU 1263	Pavement	1-22672-0000
Award Per	riod	Mentor P	•	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eetina		letion Date		Working		DBE %	VBP %	Prequalification Waiver
No		10/31/			15	•	18.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

117-61K75 Local Roads - Executed

Resurface Schick Road from the west corporate limits to County Farm Road in Hanover Park.

Reg / Dist	t Countie	es State Job#	Federal Project #	Section	#	Routes	Major Work Categor	es PPS#
1 / 1	DuPage	e C-91-259-24	4 RB04(340)	23-0007 (HANOV	7-00-RS 'ER PARK)	FAU 1369	Pavement	1-22725-0000
Award Pe	eriod I	Mentor Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45	1	No	No		No		No	N/A
Pre-Bid M	/leeting	Completion Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No		07/18/2025		10		15.00	0.00	No
118-61K7	'6 Lo	ocal Roads - Execute	ed					

Replace the bridge carrying Flat Iron Road over Mokeler Creek, 0.4 mile south of IL 173.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	МсНе	nry	C-91-071-20	4IDQ(698)	19-00508	3-00-BR	FAU 4077	Bridges	1-22297-0000
Award Per	riod	Mentor F	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days [OBE %	VBP %	Prequalification Waiver
No		08/29	/2025		10	1	15.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

119-61K80 Local Roads - Executed

Construct a single-span PPC IL-Beam structure with concrete deck to carry White Oaks Road over West Branch of Piscasaw Creek. Includes full-depth HMA resurfacing, pavement markings and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1/1	McHenry	C-91-300-19	0ZIS(467)	18-00489	9-00-BR	TR 8	Bridges	1-22252-0000
Award Perio	od Mento	or Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Med	eting Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	11/	/01/2025		10	18	3.00	0.00	No

120-61K83 Local Roads - Executed

Reconstruct Salem Drive from Schaumburg road to Weathersfield Way in Schaumburg.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Catego	ries PPS#
1/1	Cook		C-91-300-24	D3SN(663)	22-00140 (SCHAUN		MUN 5215	Pavement	1-22726-0000
Award Pei	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/31	1/2025		10		16.00	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

121-68D84 Highways - Executed

Bridge replacements to SN 072-0259 (EB) and SN 072-0258 (WB) carrying Interstate 74 (I-74) over County Highway 69 (CH 69) in Peoria County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 4	Peoria	ı	C-94-085-17	7 NHPPZF7F(092)	[(72-3H\	/B)]BR	FAI 74	Bridges	4-00058-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 4/2026	e Calendar Days	Working 20	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

122-70991 Highways - Withdrawn

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3 / 5 Ch	ampaign	C-95-032-16					Pavement	5-52999-0000
Award Period	Mento	r Protégé	Hot Mix Asphalt-Smal	II Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetii	ıg Coı	mpletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No	08/	01/2026		10		Pending	Pending	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

123-85743 Local Roads - Executed

Pavement reconstruction, construction of a shared-use path, retaining wall and pedestrian truss superstructure on East 2nd Street from IL 40 Broadway Ave. and on Broadway to IL 2 in Sterling.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
2/2	Whites	side	C-92-058-22	C94E(452)	17-00152	2-00-BT	FAU 5557	Pavement	0-02272-2003	
					(STERLI	NG)			2-10646-0000	
Award Perio	od	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification	
45		No	I	No		No	N	lo	N/A	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver	
No					140	2.0	0	0.00	No	

124-85766 Local Roads - Executed

Cold-in-Place recycling and resurfacing on Scout Camp Road from Stagecoach Trail to 0.2 mile east of Townsend Road.

	Section # 22-00162-00-RS	Routes FAS 73	Major Work Categorie Pavement	s PPS# 2-10679-0000
,				2-10679-0010
•			•	QP Certification N/A
				Prequalification Waiver
on Pato Calondar Bayo	0 ,		0.00	No
t	2-048-23 ASYM(368)	tégé Hot Mix Asphalt-Small Batch Small Busi No No No	22-048-23 ASYM(368) 22-00162-00-RS FAS 73 tégé Hot Mix Asphalt-Small Batch Small Business Initiative No No	22-048-23 ASYM(368) 22-00162-00-RS FAS 73 Pavement tégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No No No VBP %

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

125-87868 Local Roads - Executed

Replace the bridge carrying Minkler Road over Morgan Creek, 1.7 miles south of IL 71 in Oswego.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Kendall	C-93-124-24	Q1IV(172)	21-0005	3-00-BR	FAU 3792	Bridges	0-00109-3003
				(OSWE	9 0)			0-00109-3004
								3-10823-0000
Award Peri	iod Mentor	· Protégé l	Hot Mix Asphalt-Sma	II Batch	Small Busines	ss Initiative 1	arget Market Program	QP Certification

45	No N	10	No	No)	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	10.00	0.00	No

126-87869 Local Roads - Executed

HMA Resurfacing, pavement patching, PCC sidewalk, curb and gutter, drainage improvements, pavement markings, and signage on East Van Emmon Street from IL 47 to the Yorkville City Limit.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2/3	Kenda	all	C-93-023-25	T4N9(336)	24-00053 (YORKVI		FAU 2515	Pavement	3-10819-0000
Award Peri 45	riod	Mentor No	J	Hot Mix Asphalt-Small Yes	Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	•	DBE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

127-87870 Local Roads - Executed

Sidewalk improvements along Mitchell, Main, and Railroad Streets in Braceville.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS #
2/3	Grund	у	C-93-029-25	` ,	22-00010		VARIOUS	Miscellaneous	0-02010-3001
					(BRACE)	/ILLE)			3-10820-0000
Award Perio	od	Mentor	Protégé ł	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program (QP Certification
45		No	1	No		No	1	No No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No					20	3.0	00	0.00	No

128-91599 Local Roads - Executed

HMA Resurfacing, Traffic Signal Improvements, Curb and Gutter, Storm Sewer, Sidewalks, Multi-Use Path, ADA Ramps, and Watermains on Hamilton Road from Commerce Parkway to US 150 in Bloomington.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	I	Major Work Categories	PPS#
3/5	McLea	ın	C-95-008-21	N/A	16-00360	-00-PV	FAU 6371	I	Pavement	5-10453-0000
					(BLOOMI	NGTON)				5-10453-0010
										5-10453-0020
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Targe	et Market Program (QP Certification
45		No		No		No		No	1	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	•	VBP %	Prequalification Waiver
No		09/27	7/2025		5	6.	00	(00.0	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

129-91630 Local Roads - Executed

Replace PCC Sidewalk at Carolyn Wenz Elementary School, Paris Mayo Middle School, and Allen Memorial Field in Paris. Work includes Concrete Curb replacement, HMA removal, ADA Improvements, drainage improvements and seeding.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
3 / 5	Edgar		C-95-013-23	FM3U(794)	23-00075	5-00-SW	VARIOUS	Miscellaneous	0-02010-5001
					(PARIS)				5-10521-0000
									5-10521-0010
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					35	1.0	0	0.00	No

130-93671 Local Roads - Withdrawn

Construction of two structures: Iron Bridge Road over the Union Pacific Railroad, and the Union Pacific Railroad over Woodside Road. Work includes; pedestrian truss bridge over Woodside Road, reconstruction of the signalized intersection of Iron Bridge and Woodside, and the relocation of the Interurban Trail.

	nties gamon		Federal Project # BWWL(183)	Section # 07-00164 00090-08	-04-FP 07-	Routes FAU 8153 FAU 8048	Major Work Categories Bridges	6-10245-0030 6-10245-0200 6-10655-0010
Award Period 45	Mentor No	Ū	Hot Mix Asphalt-Small No		Small Busine No			QP Certification N/A
Pre-Bid Meeting No	j Com	npletion Date	Calendar Days	Working 420	•	BE % ending		Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

131-95966 Local Roads - Executed

Replace the bridge carrying E 440 Road over a tributary to Bonpas Creek, 2 miles northeast of Cowling.

Reg / Dist 4 / 7	Counties Wabash	State Job # C-97-098-23	Federal Project # QH3P(061)	Section : 20-05124		Routes FAS 1810	Major Work Categor Bridges	ies PPS# 7-10945-0000
Award Peri 45	i od Mentor No	_	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Con	npletion Date	Calendar Days	Working 25	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No
1 32-97372 Roadway e		ads - Executed ank Scott Park	d way East from Cross St	reet to IL	158.			
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5/8	St. Clair	C-98-359-06	SMTQ(413)	95-00301	I-03-PV	FAU 9330	Pavement	8-10094-0000 8-10094-0010 8-10094-0020 8-10094-0030
Award Peri		•	Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program No	QP Certification
45 Pre-Bid Me	No Seting Con	npletion Date	No Calendar Days	Working	No	DBE %	VBP %	N/A Prequalification Waiver
	CLING CON							Prentialitication waiver

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

133-97793 Local Roads - Active

Award Period

Pre-Bid Meeting

45

No

Mentor Protégé

No

No

Completion Date Calendar Days

Reconstruction of the IL 159/Glen Carbon Road Intersection in Glen Carbon to establish northbound and eastbound right turn lanes.

Hot Mix Asphalt-Small Batch

Reg / Dist	Counties	State Job #	Federal Project #	Section #	# Routes	Major Work Categories	PPS#
5/8	Madison	C-98-025-21	FEXD(977)	19-00025 CARBON	5-01-PW(GLEN FAP 600 N)	Pavement	8-11025-0005
Award Peri	iod Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	_	No		No	No	N/A
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No				35	17.00	0.00	No
134-97840	Local	Roads - Withdr	own				
HMA resui Wood Rive	0,	ment Patching, s	sidewalks, curb and gutt	er, and pa	avement markings on Wood	River Avenue from Ferguson A	Avenue to the north city limits of
Reg / Dist	Counties	State Job #	Federal Project #	Section #	# Routes	Major Work Categories	PPS#
5/8	Madison	C-98-005-21				Pavement	8-10668-0000
							8-10668-0010

No

Working Days

65

Small Business Initiative Target Market Program

DBE %

Pending

No

VBP %

Pending

QP Certification

Prequalification Waiver

N/A

No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

135-97845 Local Roads - Executed

Resurface Milton Road from Worden Avenue to Edgewood Avenue in Alton.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Cate	jories PPS#
--	-------------

5 / 8 Madison C-98-009-25 U9E3(977) 21-00242-00-RS FAU 8962 Pavement 8-10784-0000

(ALTON)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 12.00 0.00 No

136-97846 Local Roads - Executed

Replace bridge superstructure (PPC Deck Beams with composite deck) on Center Grove Road over the Nickel Plate Trail in Edwardsville. Work includes; concrete pier repair, PCC Pavement patching, guardrail replacement and pavement markings.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS#
	_			_

5 / 8 Madison C-98-027-24 K113(492) 20-00109-01-BR FAU 8874 Bridges 8-10755-0000

(EDWARDSVILLE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/14/2025 10 4.00 0.00 No

137-99736 Local Roads - Rejected

Guardrail replacement, pavement markings and signage, and LED Stop Signs at the intersection of Creal Springs Road and Borton Street in Creal Springs.

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

138-64P26 Highways - Executed

1.5 miles of Reconstruction/HSIP Safety Funds_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West_to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	<u>!</u>	Routes	Major Work Categories	PPS#	
2/2	Jo Dav	viess	C-92-077-21	NHPP-HSIP9BKM	43N		FAP 301	Pavement	0-00820-2001	
				(310)					2-20432-0100	
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification	
45		No	1	No		No	1	No I	N/A	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver	
No					110	2	.00	0.00	No	

139-78798 Highways - Withdrawn

8 miles of earthwork, HMA pavement, HMA resurfacing, drainage and guardrail in order to add a lane in each direction of I-57 from Westminster Drive in Marion to just south of the I-24 interchange.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/9	William	son	C-99-071-20	NHFP-NHPP60UH	(X1-8,X1-	-7-1,X1-7,X1-6	FAI 57	Earthwork	9-00147-1500
				(363)	-1)R-2			Miscellaneous	9-00147-1520
								Pavement	
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program (QP Certification
45		No	1	No		No	1	l oV	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		11/19	9/2027		15	Per	nding	Pending I	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

140-87872 Local Roads - Executed

Mentor Protégé

11/30/2025

No

Award Period

Pre-Bid Meeting

45

No

Resurface Ashton Road from US 6 to north of Locust Road in the City of Morris.

No

Completion Date Calendar Days

Hot Mix Asphalt-Small Batch

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Grundy	C-93-039-25		24-00093	3-00-RS	FAU 5975	Pavement	3-10822-0000
				(MORRIS	S)			3-10822-0010
Award Perio	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative Ta	arget Market Program	QP Certification
45	No	•	Yes		No	N	0	N/A
Pre-Bid Mee	eting Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No				15	6.	00	0.00	No
141-89816 Pavement r		ads - Executed	_	ath on Ma	xwell Road fro	m Middle Road	to south of Fauber Road.	
Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
3 / 4	Peoria	C-94-006-22	YUFR(842)	19-00115	5-01-PV	FAU 6577A	Pavement	0-05152-4002
								4-10665-0000

No

Working Days

30

Small Business Initiative Target Market Program

DBE %

2.00

No

VBP %

0.00

QP Certification

Prequalification Waiver

N/A

No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

142-62W38 Highways - Executed

(6.41-Mile) Bridge Rehabilitation and Roadway Improvement along IL 53 in Cook County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-136-24 NHPPBRWL(799)	(531)BR 23	FAP 342	Bridges	1-79433-1000

1-79433-1010

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Business	Initiative Targ	get Market Program	QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working	Days DBE	%	VBP %	Prequalification Waiver
No	10/31/2026		5	20.00)	0.00	No

143-62W00 Highways - Withdrawn

Parking Lot improvement project for IDOT, District 1 Gurnee Maintenance Yard. Work consists of full depth removal of existing HMA pavement and replacement, PCC pavement replacement/ patching, drainage improvements. Location of work: Gurnee Maintenance Yard (3516 W Washington St) within the Village of Gurnee, in Lake County., Parking Lot improvement project for IDOT, District 1 Gurnee Maintenance Yard. Work consists of full depth removal of existing HMA pavement and replacement, PCC pavement replacement/ patching, drainage improvements. Location of Work: Gurnee Maintenance Yard (3516 W Washington St) within the Village of Gurnee, in Lake County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1	Lake		C-91-086-24	N/A				Pavement	N/A
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

144-62W28 Highways - Executed

This improvement consists of the graffiti cleaning on I-290 between Mannheim (US 45) and Wells Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-121-24	N/A	2024-994	1-I	FAI 290	Miscellaneous	1-81330-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		12/3	1/2025				0.00	0.00	No

145-76T43 Highways - Active

Electrical repairs at the Joe Page Bridge in Hardin.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
5/8	Green	е	C-98-042-24	N/A	(4,5)I		FAP 304	Electrical	8-00975-0000
Award Peri	od	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification
45		No	1	No		No	N	0 1	N/A
Pre-Bid Me	eting	Com	oletion Date	Calendar Days	Working	Days DBI	≣ %	VBP %	Prequalification Waiver
No					130	7.00)	0.00	No

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

01A-MA035 Aeronautics - Executed

Install Runway End Identifier Lights on Runway 13 End

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 4 Marshall C75 5140 MARSHALL COUNTY 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

02A-CO072 Aeronautics - Executed

Reconstruct West Aircraft T-hangar Area Pavements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Coles MTO 4816 COLES COUNTY N/A Pavement

MEMORIAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 8.00 0.00 No

03A-JO028 Aeronautics - Rejected

Airfield Marking and Maintenance

Letting Date: November 08, 2024 Volume 027, No. 040

Current Date: November 22, 2025

04A-BN020 Aeronautics - Awarded

Replace Runway and Taxiway Lights, Windcone, and REILS

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Franklin H96 4872 BENTON MUNICIPAL 317SBGPTBD Miscellaneous

Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 74 2.00 0.00 No

05A-AU074 Aeronautics - Rejected

Rehabilitate Airfield Lighting Vault and Replace Vault Generator

06A-UN064 Aeronautics - Active

Rehabilitate Airport Entrance Road and Employee Automobile Parking Lot

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign CMI 5042 UNIVERSITY OF N/A Pavement

ILLINOIS-WILLARD

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 36 8.00 0.00 No

07A-UN065 Aeronautics - Rejected

Rehabilitate General Aviation Aprons