Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

001-46530 Highways - Rejected

Removing and replacing reflectors and raised reflective pavement marker castings.

002-61F79 Local Roads - Executed

Sidewalk construction on Schoenbeck Road from Willow Road to Camp McDonald Road in the City of Prospect Heights.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-299-19 B0GM(434)	15-00052-00-SW	FAU 2673	Miscellaneous	0-01753-1007
			(PROSPECT HGHTS)			1-22218-0000

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 30	j Days	DBE % 22.00	VBP % 0.00	Prequalification Waiver No

003-62C21 Highways - Executed

Guardrail improvements along US 12/20/45 from 63rd Street to Creek Road. Project includes traffic signal modernization at US 45 and 123rd Street.

Reg / Dist Co	ınties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ries PPS#
1 / 1 Cod	k C-91-304	16	2016-008TS&I	FAP 330	Electrical	1-79888-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meetin	g Completion Da	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2020		5	19.00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

004-62H91 Highways - Executed

Drain tile repair project, includes replacement of 18" clay pipe with 24" reinforced concrete pipe in unincorporated Avon Township on IL 120, just east of Wilson Road

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS # Lake C-91-339-19 N/A **FAP 333** Miscellaneous 1/1 2019-011-T 1-80413-0000

Award Period Small Business Initiative Target Market Program Mentor Protégé QP Certification Hot Mix Asphalt-Small Batch 45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

25 0.00 0.00 No No

005-64N87 Highways - Executed

Award Period

Cold milling and HMA resurfacing on IL 136 from 0.1 mile west of 4th Street to east of 6th Street in Fulton.

Hot Mix Asphalt-Small Batch

Reg / Dist Counties State Job # Federal Project # Section # Major Work Categories PPS # Routes 2/2 Whiteside C-92-079-19 N/A D2 RS 2020-1 **FAP 565** Pavement 0-02174-2003

Mentor Protégé Small Business Initiative Target Market Program

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 15 4.00 0.00 No

QP Certification

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

006-64N89 Highways - Executed

Cold milling and HMA resurfacing on US 20, 0.2 mile east and west of Winnebago Road.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/2	Winne	bago	C-92-083-19	N/A	D2 RS 20)20-2	FAP 301	Pavement	0-02174-2004
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	`	Yes		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					15	4.	00	0.00	No

007-66A81 Highways - Deleted

Reg / Dist Coun 2 / 3	ties State Job #	Federal Project # N/A	Section #	Routes	Major Work Categori	es PPS#
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma l	II Batch S		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Da	Pays DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

008-66A92 Highways - Executed

6.03 miles of 3P milling and resurfacing on IL 40 from the Burlington Northern Santa Fe Railroad south of Buda to the Stark County line. Includes approach work on SN 006-0145, guardrail with shoulder stabilization, aggregate ditch checks, intermittent resurfacing, shoulder stone, pavement marking and raised reflectors.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Burea	au	C-93-049-11	STPN8C1(095)	(122)RS	-5	FAP 646	Pavement	3-04006-0010
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	•	BE % .00	VBP % 0.00	Prequalification Waiver No

009-66H92 Highways - Executed

Installation of flashing red and yellow beacons at each approach to the intersection of US 52 and Grove Road.

Reg / Dist Co 2 / 3 Ke		7 Federal Project # -18 HSIPMNEG(054)	Section # (129)SFY	Routes FAP 607	Major Work Categor i Electrical	ies PPS# 3-47470-1805
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Completion D	ate Calendar Days	Working Days 20	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

010-66J58 Highways - Executed

Removal and replacement of an 18" diameter pipe culvert south of the railroad tracks in Roberts and a 2' x 1.5'concrete box culvert on the north side of the 1300N Rd intersection with IL 115.

Reg / Dist	Count	ies State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS #	
2/3	Ford	C-93-036-19	N/A	(108,109))CR	FAP 71	Pavement	0-02174-3013	
					•	FAS 340			
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification	
45		No	No		Yes		No I	N/A	
Pre-Bid Med	eting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver	
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 15	•	BE % 00		Prequalification Waiver No	

011-66K05 Highways - Executed

3.4 miles of milling, resurfacting and intermittent patching on US 45 from Dawn Avenue in Paxton to the Champaign County line.

Reg / Dist		ties		Federal Project #	Section #		Routes	Major Work Categorie	
2/3	Ford			STPSXWD(442)	,	-1 & (32)RS-3	FAS 1522	Pavement	3-04527-0000
Award Per 45	100	Mentor No	•	Hot Mix Asphalt-Small No	Batch	No No	ss initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No					30	3.0	0	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

012-66K25 Highways - Executed

0.9 miles of milling and resurfacing on both NB and SB lanes of I-55 at MP 232.6, milling and resurfacing Reed Road interchange ramps, and building two PCC crosssovers.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Grund	dy	C-93-110-19	9	(32-1)1&	RS-3	FAI 55	Pavement	3-05532-0040
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	ll Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 2/2019	e Calendar Days	Working 10		DBE % .00	VBP % 0.00	Prequalification Waiver No

013-68758 **Highways - Withdrawn**

Replacement of structure carrying IL 78 over kickapoo creek and replacement of a box culvert.

Reg / Dist Cour	ities State Job #	Federal Project #	Section #	Routes	Major Work Categoric	es PPS#
3 / 4 Knox	C-94-137-0	7			Bridges	4-00137-0600
						4-00137-0609
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma		Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat 09/04/2020	e Calendar Days	Working Days 10	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

014-68E92 Highways - Executed

Patching on IL 29/IL IL/8 116/US 24 from Wesley Rd. in Creve Coeur to camp street in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

3 / 4 Tazewell C-94-043-19 N/A (101,11,12,104X)PP FAP 669 Pavement 0-02174-4009

FAP 673

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

015-68F06 Highways - Executed

Rout and seal at various locations within the western ha;f of district four.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-053-19 STP71EF(234) D4 ROUT & SEAL 2020 VARIOUS Pavement 4-02024-1923

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

016-68F07 Highways - Rejected

Rout and seal various locations within the eastern half of District 4

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

017-70B53 Highways - Withdrawn

1.533 miles of safety improvements on US 150/University Ave. from Wright St. to Cunningham Ave. in Urbana.

Reg / Dist Cour 3 / 5 Char	nties npaign	State Job # C-95-052-15	Federal Project #	Section	#	Routes	Major Work Categories Electrical	PPS # 0-00815-5002
Award Period 45	Mentor No	· Protégé	Hot Mix Asphalt-Smal No	l Batch	Small No	Business Initiative		QP Certification N/A
Pre-Bid Meeting		npletion Date	e Calendar Days	Working	Days	DBE % Pending		Prequalification Waiver No
	11/0	11/20/21		10		rending	rending	NO .
018-72J45	Highway	s - Withdraw	rn					
Replacing the br	idge carr	ying IL96 over	Sheridan Creek, 0.9 m	iles south	of Nauv	oo (SN 034-0020).		
Reg / Dist Cour	nties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#

Reg / Dist Cor	ınties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 6 Har	ıcock	C-96-004-17	,				Bridges	6-00629-0000
Award Period 45	Mento r No	ŭ	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin	•	npletion Date 15/2020	Calendar Days	Working 10		DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

019-72K06 Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at various locations throughout District 6.

iteg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4/6	Various	C-96-070-17	N/A	D6 CABLE/G 2017-5	GUARDRAIL	VARIOUS	Miscellaneous	0-01858-6001 0-02174-6009
Award Peri	iod Mentor No	•	H ot Mix Asphalt-Small No		Small Busine No		•	QP Certification N/A
Pre-Bid Me	eeting Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	J	•	730	J	0.0	00		No
020-72L08 Pollinator	,	 Executed tion and resto 	ration, installation of a c	arking lot	and path on no	orthbound I-55	Frontage Road, 0.4 miles so	outh of N 16th Avenue.
Pollinator	habitat preserva	tion and resto					Frontage Road, 0.4 miles so	
	habitat preserva	tion and resto	Federal Project #	Section a	# F STREET	orthbound I-55 Routes FAS 1768	Frontage Road, 0.4 miles so Major Work Categories Pavement	
Pollinator Reg / Dist	habitat preserva Counties Montgomery	tion and resto State Job # C-96-040-19	Federal Project #	Section (117) OF PARKING	# F STREET G	Routes FAS 1768	Major Work Categories Pavement	PPS#
Pollinator Reg / Dist 4 / 6	habitat preserva Counties Montgomery	tion and resto State Job # C-96-040-19 Protégé I	Federal Project # N/A	Section (117) OF PARKING	# F STREET G	Routes FAS 1768 ss Initiative	Major Work Categories Pavement Farget Market Program	PPS # 0-02122-6001
Pollinator Reg / Dist 4 / 6 Award Per	habitat preserva Counties Montgomery iod Mentor No	tion and resto State Job # C-96-040-19 Protégé I	Federal Project # N/A Hot Mix Asphalt-Small No	Section (117) OF PARKING	# F STREET G Small Busine No	Routes FAS 1768 ss Initiative 1	Major Work Categories Pavement Farget Market Program No VBP %	PPS # 0-02122-6001 QP Certification

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

Highways - Executed 021-72L34

Patching at two locations on (IL 29, IL48: 1) from Webster Street to Pershing Avenue in Taylorville; 2 just north of Lincoln Trail to 2.1 miles south of Spresser Street in Taylorville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
4 / 6	Christ	ian	C-96-070-19	N/A	(134, 135) PP	FAP 75	Pavement	0-02174-6010
							FAP 714		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days I	OBE %	VBP %	Prequalification Waiver
No					15	(0.00	0.00	No

022-72L35 Highways - Executed

Patching on IL 4 from 0.2 miles north of Greenbriar Drive to south of Prairie Crossing Drive in Springfield.

	ounties angamon	State Job # C-96-071-19		Section :		Routes FAP 662	Major Work Categories Pavement	PPS # 0-02174-6012
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		•	6-01405-0000 QP Certification N/A
Pre-Bid Meeti No	ng Com	pletion Date	•	Working 20	•	3E % 00		Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

023-74894 Highways - Executed

Replacing obsolete guardrail and terminals at various locations in Richland and Lawrence Counties.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	s PPS#
4/7	Richland	C-97-022-19 N/A	D7GUARDRAIL END	VARIOUS	Miscellaneous	7-76910-8718

Richland C-97-022-19 N/A D7GUARDRAIL EN Lawrence SECTIONS2019-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 08/15/2020 0.00 0.00 No

024-74918 Highways - Executed

Bridge parapet repairs on 3 structures in Clark, Fayette and Macon Counties (SN 012-0007, 026-0019, 058-0111).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various C-97-073-19 N/A D7 BRIDGE REPAIRS FAI 70 Bridges 0-02174-7002

2020-3 FAP 320

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

025-76J16 Highways - Deleted

8.9 miles of resurfcing and ADA upgrades on IL 13/IL 15 from Roger's Drive in Freeburg to south of the Kaskasia River Bridge on IL 15.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 8 St.	Clair	C-98-278-1	8				Pavement	8-00398-0000
Award Period 45	Mento No	or Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetir No	ıg Co	mpletion Date	e Calendar Days	Working	•	DBE % Pending	VBP % Pending	Prequalification Waiver No

026-76J86 Highways - Executed

Constructing ADA accessible sidewalk ramps on IL 159 from Park Street in Edwardsville to Glen Crossing Road in Glen Carbon and IL 157 from Vandalia Street/St. Louis Street in Edwardsville to Meridian Road in Glen Carbon.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/8	Madis	on	C-98-273-18	NHPP-STPNSDE (740)	34-1,127- 1SW-1	-1SW-1,65-	FAP 600 FAP 592	Pavement	8-00480-0019
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 110	•	BE % 0.00		Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

027-76L56 Highways - Executed

Serpentine and parking lot resurfacing, ADA upgrades, lighting, and roadway ramp reconstruction. Project includes dredging at the Brussels Ferry.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Jersey	•	C-98-251-18	FBPA6KR(021)	119-I-4		FAP 304	Pavement	8-00599-0030
Award Perio	od	Mentor I	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					65	1	5.00	0.00	No

028-78520 Highways - Deleted

Reg / Dist Coun 5 / 9	ties State Job #	Federal Project # N/A	Section #	Routes	Major Work Categories	PPS#
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch S N		3	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working D	Pays DBE % Pending		Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

029-78734 Highways - Executed

Tree planting for wetland mitigation site and proposed steel plate weir along IL 13 near Lovers Lane, west of Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Saline	C-99-072-19	N/A	D9 TREI 2020-1	E PLANTING	FAP 331	Miscellaneous	9-91480-1903
Award Peri	od Ment	or Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Co	ompletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No				15	0.	00	0.00	No

030-91581 Local Roads - Executed

Construction of a pedestrian trail on abandoned CSX Railroad alignment, from Grays Siding Road to the Vermilion County Fairgrounds.

Major Work Categories PPS #
D Pavement 0-01730-5001
5-10479-0000
Target Market Program QP Certification
No N/A
VBP % Prequalification Waiver
0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

031-93719 Local Roads - Executed

Reconstruction of Archer Elevator Road from 2-lane rural to 3-lane urban roadway in Springfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

4 / 6 Sangamon C-96-034-18 66WG(930) 17-00431-02-PV FAU 8011 Pavement 0-01730-6001 (SPRINGFIELD)

NGFIELD) 6-10803-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 145 6.00 0.00 No

032-95849 Local Roads - Rejected

Improvements to the bike trail connecting Charleston and Matoon, includes extending the west end from 10th street to the Amtrak Depot and connect the east end to Eastern Illinois University.

033-95857 Local Roads - Executed

Resurfacing Browns Grayville Road from East 450 North Road to IL 1.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Edwards C-97-054-19 KJU1(847) 14-00068-00-RS FAS 1814 Pavement 7-10739-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 7.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

034-95858 Local Roads - Executed

Replace the bridge carrying TR 271A over Drake Creek, 4.5 miles east of Strasburg.

Reg / Dist (Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4/7	Shelby	C-97-021-19	LLFU(387)	17-02120	0-00-BR	TR 271A	Bridges	7-10852-0000
Award Perio 45	od Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		•	QP Certification N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 45 8.00 0.00 No

035-99617 Local Roads - Executed

Replace the bridge carrying TR 412A over French Creek, 1 mile north of Calvin.

Reg / Dist	Count	ies State Job	#	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/9	White	C-99-516-	10	YDVW(637)	09-05116	-00-BR	TR 412A	Bridges	9-10400-0000
Award Perio	od	Mentor Protégé	H	lot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	١	lo		No		No	N/A
Pre-Bid Me	eting	Completion Da	te	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					25	15.0	00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

036-99623 Local Roads - Executed

Resurfacing Tolle Lane from Fairfield Road to Miller Lake Lane in Mt. Vernon.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Jeffer	son	C-99-566-06	S2JK(035)	97-00162	2-00-RS	FAS 822	Pavement	9-10666-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	•	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

037-61F18 Local Roads - Executed

Construction of a multi-use path from McKinley Woods road to landM Canal and the construction of a pedestrian bridge over the landM Canal. Project is located along US Route 6 and Bridge Street, beginning west of McKinley Drive and ending east of the landM Canal at Bridge Street in the Village of Channahon.

Reg / Dist	Count	ies State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
1 / 1	Will	C-91-245-17	7 6WMJ(986)	15-00024		BRIDGE ST	Pavement	0-01730-1007	
				(CHANN)	AHON)			1-22188-0000	
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification	
45		No	No		No	1	No	N/A	
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver	
No		05/29/2020		5	18.	00	0.00	No	
45 Pre-Bid Med		No Completion Date	No	Natch Working	Small Busines No Days DB	E %	No VBP %	QP Certification N/A Prequalification Waiver	

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

038-87703 Local Roads - Executed

Reconstruct the intersection of CH43 and CH33, located 4.0 miles north of Utica.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Catego	ories PPS#
0/0	LaCalla	C 02 040 40 VI \/T/004\	46 00267 00 CD	EAC 256	Devement	0.00404

2 / 3 LaSalle C-93-018-19 XLVT(884) 16-00367-00-SP FAS 256 Pavement 0-00104-3001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 5.00 0.00 No

039-93731 Local Roads - Executed

Replace the bridge carrying TR 175 over the La Moine River, located 4.5 miles northeast of Carthage.

Reg / Dist Counties State Job # Fede	al Project # Section #	Routes	Major Work Categories PPS #
--------------------------------------	------------------------	--------	-----------------------------

4 / 6 Hancock C-96-206-15 PC58(943) 14-04115-00-BR TR 175 Bridges 6-10696-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 4.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

040-93733 Local Roads - Executed

Replace the structures carrying NS Railroad over 5th and 6th streets, and, the construction of new structures to carry the UP railroad over 5th and 6th Street in Springfield.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section:	#	Routes	Major Work Categor	ies PPS#
4 / 6	Sanga	mon	C-96-051-18	3 MFYW(203)	(109)VB, SPRING	(110)VB-5 FIELD	FAP 666	Bridges	6-10811-0000
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	e Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No					235	7	' .00	0.00	No

•	Counties Effingham		Federal Project # 32KM(542)	Section 17-0009		Routes FAS 708	Major Work Categorie Bridges	PS PPS # 7-10812-0000
Award Perio 45	od Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Cor	npletion Date	Calendar Days	Working 30	•	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

042-95855 Local Roads - Executed

Replace the bridge carrying TR 285 over Big Slough Drainage Ditch, 1 mile southwest of St. Francisville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Lawre	nce	C-97-058-19	EC51(795)	18-0512	6-00-BR	TR 285	Bridges	7-10864-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		6.00	0.00	No

043-95859 Local Roads - Executed

Replace the bridge carrying Tr 34A over Limestone Creek, 3.5 miles west of Edgewood.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
4 / 7 Ef	fingham	C-97-055-18	AHRF(702)	15-15111	1-00-BR	TR 34A	Bridges	7-10832-0000
Award Period	Mento	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ng Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30		9.00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

044-97689 Local Roads - Executed

Reconstruct the intersection of Curtiss-Steinberg Drive at Sauget Business Boulevard in the village of Sauget.

Reg / Dist 5 / 8	Counties St. Clair	State Job # C-98-350-12	Federal Project # LFTI(404)	Section 12-00007 (SAUGE	7-01-WR	Routes FAU 9212	Major Work Categorie Pavement	es PPS# 8-10680-0000 8-11020-0001
Award Peri			Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				115		15.00	0.00	No
Sidewalk r	•	•	and patterned paveme Federal Project #	nt imprinti Section		erguson Avenue l	betwen Old St. Louis Road a	and 2nd Street in Wood River.
5/8	Madison	C-98-021-21	VMYM(386)	18-00047 (WOOD		FAU 8971	Miscellaneous	0-01730-8003
Award Peri	iod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me No	eting Con	npletion Date	Calendar Days	Working 75) Days	DBE % 15.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

046-99628 Local Roads - Executed

replace the bridge carrying CH 18 over Bear Creek Tributary with a 19' X 7' box culvert, located 2 miles southwest of Norris City.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	White		C-99-519-16	8C5U(883)	15-0012	5-00-BR	FAS 881	Bridges	9-10542-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	•	BE % 00	VBP % 0.00	Prequalification Waiver No

047-68E96 Highways - Executed

1.7 miles of patching and joint repair on IL 40 (Knoxville Avenue) from Timber Lane to Bethany Way in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3 / 4	Peori	а	C-94-050-19	N/A	(Y;126)P	PP	FAP 646	Pavement	N/A
Award Pei 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE 0.0	8 E % 0		Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

048-68E91 Highways - Executed

Installation of central traffic siganl system software, controllers and cabinets at various intersections in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	a	C-94-041-19	N/A	D4 ITS S	SYSTEM 2019	VARIOUS	Electrical	N/A
Award Per	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

049-62H78 Highways - Executed

Concrete bridge deck sealing upon the entire top surface of the deck, top of sidewalks and inside and top of parapets at various locations throughout District 1.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1/1	Variou	ıs	C-91-319-19	N/A	2018-014	18-I	VARIOUS	Bridges	1-80468-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Bu		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 85	Days	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

050-46526 Highways - Executed

Pump station improvements at 2 locations: 1) I-255 at Grey's Farm/Sparks Lane in Collinsville; 2) I-270/Fun and Sun at West Chain of Rocks in Mitchell.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/8	Madisc	on (C-30-008-19		D8 PUMF 2019	STATIONS	FAI 255 FAI 270	Electrical	0-02092-8001
Award Period 45		Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Busir No		o o	QP Certification N/A
Pre-Bid Mee No	eting	Comp	oletion Date	Calendar Days	Working 80	•	OBE % 0.00		Prequalification Waiver No

051-46528 Highways - Active

Installation of new automatic transfer switch at the storm water pump station on IL 121.

	ounties ogan	State Job # C-30-011-19	•	Section and D6 PUMF 2019	# P STATION	Routes FAP 320	Major Work Categories Electrical	0-02092-6001
Award Period 45	Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Meeti No	ng Cor	mpletion Date	Calendar Days	Working 60	Days DE	BE % 00		Prequalification Waiver No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

01A-DE083 Aeronautics - Executed

Phase 2: Rehabilitate Asphalt Pavement on Runway 6-24; Rehabilitate Concrete Pavements on Runway 6-24 and 12-30

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Macon DEC 4743 DECATUR 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 76 12.00 0.00 No

02A-KA049 Aeronautics - Executed

Phase 2 - Install Security/Wildlife 10' Fencing

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2/3 Kankakee IKK 4707 GREATER KANKAKEE 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 8.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

03A-LE053 Aeronautics - Executed

Phase 3 - Reconstruct Remaining Taxiway B Including East of Taxiway E and West of Runway 2-20

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will LOT 4666 LEWIS UNIVERSITY 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 137 7.00 0.00 No

04A-CO067 Aeronautics - Rejected

Phase 2: Reconstruct Taxiway B

05A-UN058 Aeronautics - Withdrawn

Reconstruct Taxiway A5/A6 (RSAT Requirement)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign CMI 4606 U OF I - WILLARD 3170016033 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 142 Pending Pending No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

06A-UN059 Aeronautics - Executed

Install Taxiway Lighting and Signage

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign CMI 4693 U OF I - WILLARD 3170016TBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 128 1.00 0.00 No

07A-DU086 Aeronautics - Executed

Phase III - Upgrade Wildlife Hazard Fencing on Northern Airport Boundary

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 4652 DUPAGE 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 128 8.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

08A-WA074 Aeronautics - Executed

Rehabilitate Runway 5/23

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Lake UGN 4655 WAUKEGAN 317SBGPTBD Pavement

NATIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 86 8.00 0.00 No

1LR-M1901 DNR - Active

Reclamation of the Forsythe Energy C.C. Cambria abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Williamson AML-GWmE-1901 Forsythe Energy C.C. Cambria Earthwork

Reclamation Project Landscaping

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 0.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 18, 2025

2LR-M1902 DNR - Active

Reclamation of the Simco Carbon C.C. #1 Phase II abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Reg / Dist	Counties	Project #	Name	Major Work Categories
0/0	Williamson	AML-GWmE-1902	Simco Carbon C.C. #1 Phase II	Earthwork

Landscaping

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	_	Small Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working D	Days DBE %	VBP %	Prequalification Waiver
No				0.00	0.00	No