

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**001-46606** Highways - Executed

This work shall consist of raised reflective pavement marker removal and replacement, replacement of raised reflective pavement marker reflectors on various Interstate routes.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Various         | M-60-016-23                 | N/A                       | D 1 REFLECTOR REPL<br>23-16 | VARIOUS          | Miscellaneous           | 0-01837-1005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2025      |                             |                           | 0.00                        | 0.00             | No                      |              |

**01X-72K47** Highways - Active (Review and Inspection)

Bridge replacement on US 67 over the Illinois River in Beardstown.

| Reg / Dist      | Counties         | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Schuyler<br>Cass | C-96-073-18                 | NHPPIOZG(818)             | (86B-1, 87C)R         | FAP 310          | Bridges                 | 6-00236-0300 |
| Award Period    | Mentor Protégé   | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No               | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date  | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2026       |                             | 30                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**002X-78057** Highways - Active (Review and Inspection)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 9           |                 |                             | N/A                       |                       |                  |                         |       |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              |                 |                             |                           | Pending               | Pending          | No                      |       |

**002-46629** Highways - Executed

Installation of new ground-mounted signs on various routes in Madison and St. Clair Counties.

| Reg / Dist      | Counties             | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #        |
|-----------------|----------------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison<br>St. Clair | M-60-023-23                 | N/A                       | D-8 OVD SIN STR<br>REPL 24-03 | VARIOUS          | Miscellaneous           | 0-01462-8001 |
| Award Period    | Mentor Protégé       | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |              |
| 45              | No                   | No                          | No                        | No                            | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date      | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2024           |                             |                           | 0.00                          | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**003-46635** Highways - Executed

Repairing various widths of pavement marking including, lines, letters, numbers, and symbols on various roads throughout District 3.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 2 / 3           | Various         | M-60-016-24                 | N/A                       | D3 HT PVMNT MRK<br>RPR 24-16 | VARIOUS          | Miscellaneous           | 0-01477-3001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              | 09/30/2025      |                             |                           | 0.00                         | 0.00             | No                      |              |

**004-46636** Highways - Executed

Placing various widths of Preformed Plastic and Modified\_Urethane pavement marking lines, letters and symbols within the limits specified on each individual work order.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 2 / 2           | Various         | M-60-017-24                 | N/A                       | D2 HT PVMNT MRK<br>RPR 24-17 | VARIOUS          | Miscellaneous           | 0-01477-2001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2024      |                             |                           | 0.00                         | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**005-46637** Highways - Executed

Repair, maintenance, or replacements of damaged sign components, furnishing new overhead sign structures or repairs, installing new signs or supports at locations as described in a work order including all traffic control in regions 2 and 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                        | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------------------------|---------|-----------------------|--------------|
| 0 / 0      | Various  | M-60-018-24 | N/A               | REGION 2 & 3 SIGN<br>MAINT 24-18 | VARIOUS | Miscellaneous         | 0-01462-0001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 12/30/2028      |               |              | 0.00  | 0.00  | No                      |

**006-61J35** Local Roads - Executed

HMA Pavement widening and resurfacing with sidewalks, ADA ramps, curb and gutter, storm sewer, pavement markings and signing at the intersection of Prairie Street and Wilson Street in Batavia.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                   | Routes   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------------------------|----------|-----------------------|--------------|
| 1 / 1      | Kane     | C-91-180-20 | LFSH(938)         | 16-00086-01-FP<br>(BATAVIA) | FAU 2511 | Pavement              | 1-22293-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 11/22/2024      |               | 15           | 21.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**007-61J45** Local Roads - Executed

Pavement widening and traffic signal modifications on 71st Street at Harlem Avenue in Bedford Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-254-16                 | JS4M(665)                 | 16-00038-00-CH<br>(BEDFORD PARK) | FAU 1537         | Pavement                | 1-21920-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                               | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 80                        | 20.00                            | 0.00             | No                      |              |

**008-61J69** Local Roads - Executed

Shoulder widening, rumble strips, ditch reshaping and pavement markings on Plank Road from Engel Road to Waughon Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Kane            | C-91-035-21                 | LU9J(551)                 | 19-00524-00-SP        | FAS 1119         | Pavement                | 0-00108-1001<br>1-22601-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 65                        | 20.00                 | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**009-61J74**      **Local Roads - Withdrawn**

Sidewalk replacement with curb and gutter, pavement marking, signage, and landscaping along various routes in the Village of Niles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS #  |
|------------|----------|-------------|-------------------|-----------|--------|-----------------------|--|
| 1 / 1      | Cook     | C-91-091-21 |                   |           |        | Miscellaneous         | 0-00108-1002<br>0-00914-1010<br>1-11024-0006<br>1-22608-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              |                 |               | 85           | Pending | Pending | No                      |

**010-61J77**      **Local Roads - Executed**

Resurfacing Edgewater Drive from Bloomingdale Road to Glen Ellyn Road, and Lakeview Lane from Edgewater Drive to South Circle Avenue in Bloomingdale.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                        | Routes               | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------------------------|----------------------|-----------------------|--------------|
| 1 / 1      | DuPage   | C-91-194-23 | 3X4G(999)         | 22-00078-00-RS<br>(BLOOMINGDALE) | MUN 4120<br>MUN 1130 | Pavement              | 1-22609-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 55           | 20.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**011-61J78** Local Roads - Executed

Resurfacing 191st Street from Wolf Road to LaGrange Road in Mokena.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-153-23                 | M267(569)                 | 21-0034-00-RS<br>(MOKENA) | FAU 3754         | Pavement                | 1-22607-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 90                        | 25.00                     | 0.00             | No                      |              |

**012-61J79** Local Roads - Executed

Removal and replacement of structures carrying Milstream Road over the Kishwaukee River and the South Branch of the Kishwaukee River. The proposed structures are three span, 27" PPC IL Beams with an 8" concrete deck on solid wall piers and integral abutments. Also included will be HMA resurfacing, HMA shoulders, guardrail, driveways, pavement markings, landscaping and other necessary work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-196-19                 | 9NCZ(895)                 | 18-00482-00-BR        | CH 43            | Bridges                 | 1-22250-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 07/01/2025      |                             | 15                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**013-61J80** Local Roads - Executed

HMA resurfacing with patching, sidewalks, ADA improvements, multi-use path construction, traffic signal modifications, lighting, drainage adjustments, pavement markings, and other necessary work on 135th Street from Weber Road to IL 53 in the Village of Romeoville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-174-22                 | APMT(993)                 | 20-00069-00-BT<br>(ROMEOVILLE) | FAU 282          | Pavement                | 1-22455-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 90                        | 23.00                          | 0.00             | No                      |              |

**014-61J81** Local Roads - Executed

HMA resurfacing with patching, driveway replacement, sidewalks, drainage adjustments, and pavement markings on Kostner Avenue from 123rd Street to 127th Street in Alsip.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-213-23                 | KS84(135)                 | 23-00102-00-RS<br>(ALSIP) | FAU 2403         | Pavement                | 1-22611-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | Yes                         | No                        | No                        | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 22.00                     | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**015-61J83** Local Roads - Executed

Full depth HMA pavement with curb and gutter, drainage improvements, water mains , sidewalks and pavement markings on Balmoral Avenue from Roosevelt Road to Canterbury Street in Westchester.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-249-17                 | ZZEE(871)                 | 17-00084-00-PV<br>(WESTCHESTER) | FAU 2712         | Pavement                | 1-22125-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                              | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 75                        | 22.00                           | 0.00             | No                      |              |

**016-61J85** Local Roads - Executed

Resurfacing Fullerton Avenue from Schmale Road to Bloomingdale Road in Glendale Heights.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                          | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-009-22                 | 1QRB(658)                 | 21-00073-00-RS<br>(GLENDALE HGHTS) | FAU 1379         | Pavement                | 1-22468-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program              | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                                 | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                              | VBP %            | Prequalification Waiver |              |
| No              | 06/03/2024      |                             | 10                        | 24.00                              | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**017-61J88** Local Roads - Executed

Pavement widening and resurfacing, construction of a bike path, bridge modifications and traffic signal modernization on Beverly Road from Prairie Stone Parkway to Beacon Pointe Drive in Hoffman Estates.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-071-23                 | KAFW(619)                 | 19-00106-00-RS<br>HOFFMAN ESTATES | FAU 3725         | Pavement                | 1-22556-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                                | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |              |
| No              | 11/15/2024      |                             | 5                         | 23.00                             | 0.00             | No                      |              |

**018-61J89** Local Roads - Executed

Reconstruction of Dubois Boulevard from Ogden Avenue to Burlington Avenue, and the reconstruction of Burlington Avenue from Dubois Boulevard to Grove Ave. in Brookfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-093-23                 | ZLI3(141)                 | 20-00133-00-FP<br>(BROOKFIELD) | MUN 4020         | Pavement                | 1-22553-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              | 10/01/2024      |                             | 15                        | 21.00                          | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**019-61J92** Local Roads - Executed

Improve the intersection of Farnsworth Avenue at Marshal Boulevard and at the Illinois Prairie Path intersection in Aurora.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Kane            | C-91-164-20                 | FKI5(761)                 | 19-00331-00-SP<br>(AURORA) | FAP 360          | Pavement                | 0-00108-1004<br>1-22612-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 25                        | 20.00                      | 0.00             | No                      |                              |

**020-62H25** Highways - Executed

The proposed improvement consists of culvert removal and replacement of the structure located on IL 23 over Drainage Ditch (0.1 Mile N of IL 176) in the City of Marengo in McHenry County. Total gross length and net length = 164 FT ( 0.031 MI)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-218-19                 | PROTZ19Z(787)             | 2018-091-CR           | FAP 324          | Bridges                 | 1-78875-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 12.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**021-62H63** Highways - Executed

Parking lot and drainage improvement. Full depth removal and replacement of existing pavement. Location: I-55 Maintenance Yard (151 E South Frontage Rd, Bolingbrook) in Will County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Will            | C-91-273-19                 | N/A                       | 2018-121-RS           | FAU 3510         | Pavement                | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              |                 |                             | 25                        | 19.00                 | 0.00             | No                      |       |

**022-62K70** Highways - Executed

(0.2-Mile) Bridge Replacement and Roadway Improvement. The work includes of replacing the bridge that carries FAU 1332 (Oakton Street) over FAI 94 (Edens Expressway) in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-177-20                 | NHPP1LU7(347)             | 2019-197-B            | FAI 94           | Bridges                 | 1-75996-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/21/2025      |                             | 10                        | 12.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**023-62N37** Highways - Executed

The proposed improvement consists of traffic signal modernization and ADA ramp improvements at the intersection of Touhy Avenue and Kostner Avenue in the Village of Lincolnwood, Cook County. Total gross length= 526 FT (0.10 MI) and net length = 526 FT (0.10 MI).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-105-21                 | HSIP5AQU(404)             | 2021-004-TS&SW        | FAU 1340         | Electrical              | 1-79889-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 18.00                 | 0.00             | No                      |              |

**024-62N96** Highways - Executed

This is a Bridge Preservation Project: bridge repair, joint replace/ repair and deck overlay on bridges carrying I-80 over Cicero Ave, 175th St and Kedzie Ave. Located in the Villages of Country Club Hills and Hazel Crest in Cook County. The gross and net length of the project is 2.33-miles (12,308-feet) and 0.35- miles (1,852-feet) respectively.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-185-21                 | NHPP6FMW(516)             | 2021-059-RS&BJR       | FAI 80           | Bridges                 | 1-80298-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2024      |                             |                           | 13.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**025-62P09** Highways - Executed

The proposed improvement consists of bridge deck replacement of the structures carrying IL 120 over Des Plaines River. Also includes bridge overlay and substructure repairs of the structures carrying Belvidere Road Tributary over IL 120 and IL 120 NW ramp at IL 21. It also includes minor substructure repair and riprap placement at IL 21 over Belvidere Road tributary. The project is in the Village of Gurnee in Lake County. Total gross length and net length 1033 (0.2 Mile) and 625 Feet (0.12 Mile).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-206-21                 | NHPP9S8Q(362)             | 2021-071-BDR          | FAP 333          | Bridges                 | 1-79129-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/25/2024      |                             | 10                        | 5.00                  | 0.00             | No                      |              |

**026-62R28** Highways - Executed

The project consists of the reconstruction of the existing I-80 mainline pavement from east of River Road to west of Houbolt Road and the partial reconstruction of the entrance and exit ramps at the I-80 and I-55 interchange and the W. Frontage Road. The work also includes reconstruction and widening of the EB/WB I-80 Bridges over DuPage River, EB/WB I-80 Bridges over Frontage Road, EB/WB I-80 Bridges over I-55, EB/WB I-80 Bridges over Rock Run Creek, and EB/WB I-80 Bridges over future Ramp AA. Other work includes drainage system improvements, signing, lighting, temporary traffic signals, ITS improvements, noise abatement walls. The project is located in the Village of Shorewood, City of Joliet, and Troy Township in Will County. Gross and Net Length: 10,450 ft (1.979 mile).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Will            | C-91-115-22                 | NHPPV5RS(781)             | FAI 80 21 STRUCTURE<br>7 | FAI 80           | Bridges                 | 1-77247-6100<br>1-77247-6110 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                       | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |                              |
| No              | 10/30/2026      |                             | 10                        | 17.00                    | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**027-62R83** Highways - Executed

Installation of new fiber optic cable, conduit, PTZ cameras, network switches along four different corridors. This project located in Cook County located primarily within Village of Worth, Blue Island, and Hazel Crest.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #       | Routes  | Major Work Categories | PPS #  |
|------------|----------|-------------|-------------------|-----------------|---------|-----------------------|--|
| 1 / 1      | Cook     | C-91-252-22 | CMAQILUF(388)     | 2023 SIGNALS 02 | VARIOUS | Electrical            | 1-80908-0000<br>1-80909-0000<br>1-80910-0000<br>1-80913-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 60           | 0.00  | 0.00  | No                      |

**028-62R87** Highways - Executed

(282-Ft) Bridge Preservation Project: bridge repair, joint replace/ repair and deck overlay on bridge carrying Old Chicago Road over Forked Creek (0.5 mi N of Manteno Rd) Located in Wesley Township in Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------|--------|-----------------------|--------------|
| 1 / 1      | Will     | C-91-256-22 | HBFP4NQA(142)     | CWH 0007 22 BJ | CH 7   | Bridges               | 1-81083-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 18.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**029-62T12** Highways - Executed

The proposed improvement consists of bridge deck overlay and joint replacement of IL 83 over BNSF RR (S of Bluff Road) in the Downers Grove Township, DuPage County. Total gross length and net length= 5442.65 FT (1.031 MI), and 4811.44FT (0.911 MI)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-297-22                 | NHPPPHJQ(445)             | FAP 0344 22 BJ        | FAP 344          | Bridges                 | 1-81069-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 16.00                 | 0.00             | No                      |              |

**030-62T18** Highways - Executed

The scope of work consists of overlay of SN 016-2598 bridge deck overlay, parapet and railing repairs, deck scarification, pavement markings, and traffic control and protection. The project is located over UPRR in the Village of Northbrook in Cook County. Gross Length= Net Length =2658 FT (0.50 Mile).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-305-22                 | NHPP3S9L(485)             | FAP 0348 22 BJ        | FAP 348          | Bridges                 | 1-81068-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 12.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**031-62T36** Highways - Executed

(392-Ft) Bridge rehabilitation project and the scope consists of deck scarification, latex concrete overlay, joint replacement, approach slab and slope wall repairs on Tower Road over I-94/US41 (Edens Expressway) in the Villages of Glencoe and Northfield in Cook County. (SN 016-0815).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-343-22                 | HBFP8YM(905)              | FAU 1282 22 BJ        | FAU 1282         | Bridges                 | 1-81075-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 8.00                  | 0.00             | No                      |              |

**032-62T52** Highways - Executed

Length: 452 ft (0.09 mi); Bridge Preservation Project: Bridge deck overlay and joint repair of SN 016-2038 carrying Wilson Avenue over I-94 (Edens Expwy) and ADA improvements in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-362-22                 | HBFP0T0F(443)             | MS 3460 22 BJ         | MS 3460C         | Bridges                 | 1-81070-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 15.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**033-62T57** Highways - Executed

(3.54-Mile) SMART Overlay and ADA Improvements on US 6 from Carol Avenue to IL 83 (Torrence Avenue). This project is located in the City of Harvey, Calumet City and the Village of South Holland in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Cook            | C-91-310-22                 | NHPPWQNKP(655)            | FAP 0351 22 RS        | FAP 351          | Pavement                | 1-80983-0000<br>1-80983-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 90                        | 20.00                 | 0.00             | No                      |                              |

**034-62T65** Highways - Executed

(2.09-Mile) SMART Overlay and pedestrian ramps (ADA) project. The scope included pavement patching, HMA surface removal and resurfacing, pedestrian ramp improvements, drainage structure adjustments, cleaning and placement of permanent pavement markings. This project begins on Beaumont Dr./ Shandrew Dr. at Ogden Ave. (US 34) and extends southwest of Aurora Rd. and is located within the City of Naperville in DuPage County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-275-22                 | NHPP11J0(100)             | FAP 0311 22 RS        | FAP 311          | Pavement                | 1-80970-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 17.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**035-62T74** Highways - Executed

(2.33-Mile) Smart Overlay, crack and joint seal, ADA Improvements project consists of pavement patching, PCC curb and gutter removal and replacement, pedestrian curb ramps improvements (ADA), hot-mix asphalt surface removal and resurfacing and sealing of existing longitudinal joints and cracks. This project begins at IL-59 (FAP 338) at Dundee/Old Dundee Rd and extends northerly to Lake Cook Rd/Main St. The project is located within Barrington Township in Cook Co.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-292-22                 | NHPPNGB5(489)             | FAP 0338 22 RS2       | FAP 338          | Pavement                | 1-80968-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 14.00                 | 0.00             | No                      |              |

**036-62U75** Highways - Withdrawn

The work to be completed under this contract consists of expressway daytime sweeping throughout District 1.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #              | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------|------------------|-------------------------|-------|
| 1 / 1           | Various         | C-91-166-23                 | N/A                       | 2023 EXPRESS DAY SWEEP | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program  | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                     | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                  | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2024      |                             |                           | Pending                | Pending          | No                      |       |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**037-62U86** Highways - Executed

Upgrading existing pedestrian push buttons to APS push buttons at various D1 ADA compliant intersections.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Various         | C-91-171-23                 | HSIP3TWT(745)             | 2023 VAR PUSH<br>BUTTON | VARIOUS          | Miscellaneous           | 0-00819-1004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                      | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 0.00                    | 0.00             | No                      |              |

**038-62V23** Highways - Executed

This improvement is a Bridge Painting on I-57 Under 175th St in the City of Country Club Hills in Cook County. (SN 016-1095)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-002-24                 |                           | FAI 57 23 BP          | FAI 57           | Bridges<br>Painting     | 0-01377-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | QP-1 & QP-2      |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**039-62W13** Highways - Executed

Upgrading existing pedestrian push buttons to APS push buttons at various D1 ADA compliant intersections.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Various         | C-91-099-24                 | HSIPFXJ2(754)             | 2023 VAR APS PUSH<br>BUTTON | VARIOUS          | Electrical              | 0-00819-1005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 0.00                        | 0.00             | No                      |              |

**040-62W14** Highways - Executed

The project consists of removing trees, as well as all incidental and collateral work necessary to complete the project as shown on the plans and as described herein. 3,360 ft. (0.64 mi.) along IL 43, and 2,970 ft. (0.56 mi.) along 95th Street, tree removal, in Bridgeview, Oak Lawn, and Chicago Ridge, Cook County, IL.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-107-24                 | N/A                       | FAP 0348 23 TR        | FAP 348          | Miscellaneous           | 1-75983-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 03/31/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**041-64918** Highways - Executed

Patching, Resurfacing and ADA improvements on IL 78 from 0.2 mile N. of US 52/IL 64 to Carroll Creek in Mt. Carroll.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Carroll         | C-92-012-22                 | STPA3ES(004)              | 108 RS-3              | FAP 642          | Pavement                | 2-11080-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 3.00                  | 0.00             | No                      |              |

**042-64K73** Highways - Executed

Removal and replacement of twin structures carrying IL Route 2 over the Rock River in Rockton.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Winnebago       | C-92-096-23                 | HIBR-NHPP0JQ6<br>(496)    | 77-1BR                | FAP 734          | Bridges                 | 2-16270-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 270                       | 1.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**043-64S39** Highways - Executed

Bridge deck overlay, joint replacement and miscellaneous repairs on SN 098-0086, carrying IL 40 over I-88, 1 mile south of US 30.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-136-23                 | NHPP02D6(056)             | (195-3HB-4)BDR        | FAI 88           | Bridges                 | 2-14010-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 0.00                  | 0.00             | No                      |              |

**044-64S40** Highways - Executed

Bridge deck overlay, joint replacement, and miscellaneous repairs on SN 098-0091, carrying US 30 over I-88, 3 miles east of Rock Falls.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-135-23                 | NHPPARD7(099)             | (195-3HB-6)BDR        | FAI 88           | Bridges                 | 2-22906-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**045-64S43** Highways - Executed

Bridge washing of SN 081-0011 over the Mississippi River in Rock Island County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-114-23                 | NHPPZFQF(136)             | D2 BC 2024-07         | FAI 80           | Bridges                 | 0-01293-2003 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/01/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

**046-64S44** Highways - Executed

Bridge washing of SN 081-0106 over the Mississippi River in Rock Island County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-115-23                 | NHPPT7YR(578)             | D2 BC 2024-08         | FAI 280          | Bridges                 | 0-01293-2004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**047-64S45** Highways - Executed

Bridge washing of SN 008-0052, 098-6003 and 081-9905 over the Mississippi River in various counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Various         | C-92-116-23                 | STP2GDX(185)              | D2 BC 2024-10         | VARIOUS          | Bridges                 | 0-01293-2006 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**048-66N21** Highways - Active

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Grundy and Kankakee Counties.

| Reg / Dist      | Counties           | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS # |
|-----------------|--------------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|
| 2 / 3           | Kankakee<br>Grundy | C-93-051-23                 | N/A                       | D3 LIGHTING REPAIR<br>2024-1 | VARIOUS          | Electrical              | N/A   |
| Award Period    | Mentor Protégé     | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |       |
| 45              | No                 | No                          | No                        | No                           | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date    | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |       |
| No              | 06/30/2025         |                             |                           | 0.00                         | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**049-66N39** Highways - Executed

This project consists on performing Bridge Deck Concrete Sealing with the parapets/curbs on various routes at various locations throughout Ford, Iroquois, and Kankakee Counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 2 / 3           | Various         | C-93-075-23                 | N/A                       | D3 BRIDGE DECK SEALING FY 2024 | VARIOUS          | Bridges                 | 3-27357-2400 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 0.00                           | 0.00             | No                      |              |

**050-66N83** Highways - Executed

Tree Removal located within Bureau, DeKalb, Ford, Grundy, La Salle, and Livings on counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Various         | C-93-034-24                 | N/A                       | 2024-01 TREE REMOVAL  | VARIOUS          | Miscellaneous           | 0-02069-3001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 03/31/2024      |                             | 5                         | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**051-66N99** Highways - Executed

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Ford, Iroquois, and Livingston Counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|
| 2 / 3           | Various         | C-93-043-24                 | N/A                       | D3 LIGHTING REPAIR<br>2024-2 | VARIOUS          | Electrical              | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                           | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |       |
| No              | 06/30/2025      |                             |                           | 0.00                         | 0.00             | No                      |       |

**052-68C00** Highways - Executed

3R project has a length of 0.58 miles extending from the east end of the Cedar St Bridge over the Illinois River to just east of Center St, including the Edmund St interchange. Work includes pavement patching, milling, resurfacing, and bridge rehabilitation.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|------------------------------|
| 3 / 4           | Tazewell        | C-94-099-14                 | NHPPARSL(797)             | 13-[(HB,HB-1,2)BR-1]<br>RS-2 | FAP 669          | Bridges                 | 4-00052-0100<br>4-00052-0150 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                           | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |                              |
| No              | 11/30/2024      |                             | 50                        | 3.00                         | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**053-68D36** Highways - Executed

Stream stabilization with riprap placement at various locations along Spring Creek, northwest of Macomb bypass.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | McDonough       | C-94-002-17                 | N/A                       | (55-3)SCR             | FAP 407          | Miscellaneous           | 4-02204-0456 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 2.00                  | 0.00             | No                      |              |

**054-68G39** Highways - Executed

Bridge repair and bridge deck overlay to S.N. 062-0056 over Thenius Creek 1/4 mi. N. of Sparland; S.N. 062-0057 over Gimlet Creek at the IL 29/IL 17 junction and S.N. 062-0059 over Senachwine Creek, 4 mi. W. of Sparland.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                          | Routes             | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------------|--------------------|-------------------------|------------------------------|
| 3 / 4           | Marshall        | C-94-060-21                 | NHPP-HBFPTQG7<br>(735)    | (3B-BR,BR-1;(104B)BR<br>-1)BDR,BRR | FAP 318<br>FAP 645 | Bridges                 | 4-06222-0300<br>4-07221-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program              | QP Certification   |                         |                              |
| 45              | No              | No                          | No                        | No                                 | No                 | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                              | VBP %              | Prequalification Waiver |                              |
| No              |                 |                             | 70                        | 6.00                               | 0.00               | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**055-68H77** Highways - Executed

District-wide replacement of pedestrian pushbuttons with APS push buttons.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Various         | C-94-081-23                 | HSIPFB7E(636)             | D4 ADA<br>PUSHBUTTONS 2024-<br>1 | VARIOUS          | Electrical              | 0-00819-4002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                               | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |
| No              | 10/15/2025      |                             |                           | 0.00                             | 0.00             | No                      |              |

**056-68H79** Highways - Executed

Bridge painting: S.N. 072-0106 SB IL 6, S.N. 072-0107 NB I-474 Ramp 109, S.N. 072-0108 SB I-474 Ramp, 072-0109 NB I-474 Ramp 109, S.N. 048-0078 W. Knox Rd., S.N. 094-0028 Cameron Rd., S.N. 055-0021 CH 8, S.N. 048-0080 IL 180, S.N. 090-0043 US 150, S.N. 072-0228 US 24/IL 9.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Various         | C-94-084-23                 | STPQJ4I(014)              | D4 BRIDGE PAINTING<br>2024 | VARIOUS          | Bridges<br>Painting     | 0-01377-4001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                         | QP-1 & QP-2      |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2024      |                             |                           | 0.00                       | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**057-70G12** Highways - Executed

Bridge painting of 3 structures on FAI 55 (I-55) and FAP 704 (I-55 Busn).

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                    | Routes            | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|------------------------------|-------------------|-----------------------|------------------------------|
| 3 / 5      | McLean   | C-95-050-22 | NHPPT1DQ(777)     | D5 BRIDGE PAINTING<br>2024-1 | FAI 55<br>FAP 704 | Bridges<br>Painting   | 0-01377-5001<br>0-01377-5002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | QP-1 & QP-2      |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 110          | 0.00  | 0.00  | No                      |

**058-72122** Highways - Deleted

1.7 miles of pavement reconstruction, milling and resurfacing, sidewalk ramp improvements and accessible pedestrian traffic signals on Dirksen Parkway from 0.1 miles south of Peoria Road to north of Northfield Drive in Springfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories  | PPS #  |
|------------|----------|-------------|-------------------|-----------|--------|------------------------|--|
| 4 / 6      | Sangamon | C-96-054-22 |                   |           |        | Pavement<br>Electrical | 6-60138-0000<br>6-60138-0100<br>6-60138-0200 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              |                 |               | 90           | Pending | Pending | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**059-72717** Highways - Executed

Spray-applied pipe liner on IL 107 in Brown and Pike Counties.

| Reg / Dist | Counties      | State Job # | Federal Project # | Section #        | Routes  | Major Work Categories | PPS #        |
|------------|---------------|-------------|-------------------|------------------|---------|-----------------------|--------------|
| 4 / 6      | Brown<br>Pike | C-96-089-23 | N/A               | D6 DRAINAGE 2023 | FAP 554 | Miscellaneous         | 0-02178-6016 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 0.00  | 0.00  | No                      |

**060-72719** Highways - Executed

Lot improvements to the Riverton Maintenance Yard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                 | Routes   | Major Work Categories     | PPS # |
|------------|----------|-------------|-------------------|---------------------------|----------|---------------------------|-------|
| 4 / 6      | Sangamon | C-96-017-24 | N/A               | D6 MG-PARKING LOT<br>2024 | FAU 7978 | Miscellaneous<br>Pavement | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 15           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**061-72807** Highways - Executed

Tree removal at the Coalfield Rest Area.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Montgomery      | C-96-031-24                 | N/A                       | (68-3RA)I-6,TR        | FAI 55           | Miscellaneous           | 0-01771-6001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 03/31/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

**062-72B88** Highways - Withdrawn

1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL IL 29 to west of Price Street, east of Mason City. , 1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL 29 to west of Price Street, east of Mason City.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--|
| 4 / 6           | Mason           | C-96-051-08                 |                           |                       |                  | Pavement                | 6-00274-0000<br>6-00274-0200<br>6-00274-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |  |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |  |
| No              |                 |                             | 155                       | Pending               | Pending          | No                      |  |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**063-72F14** Highways - Executed

7.3 miles of milling, resurfacing, bridge overlay (SN 085-0004), slope stabilization and guardrail replacement on IL 103 from 0.1 miles east of US 24 to 1.7 miles west of US 67.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories     | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|---------------------------|------------------------------|
| 4 / 6           | Schuyler        | C-96-025-12                 |                           | 101RS-9,BDR1,BP;<br>102RS-5 | FAP 612          | Miscellaneous<br>Pavement | 6-00582-0000<br>6-00582-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                           |                              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                       |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver   |                              |
| No              |                 |                             | 155                       | 8.00                        | 0.00             | No                        |                              |

**064-72F26** Highways - Executed

Culvert replacement on IL 96 over a ditch, 1 mile north of Kochs Lane, north of Qunicy.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Adams           | C-96-041-12                 | COVDCI81(256)             | (K-15D)C              | FAU 7825         | Bridges                 | 6-00506-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 95                        | 5.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**065-72F59** Highways - Executed

Culvert replacement (SN 009-7002) carrying IL 125 over a ditch 0.6 miles east of Warrior Hill Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Cass            | C-96-076-23                 | HBFP7RGG(179)             | 6CR-1                 | FAP 67           | Bridges                 | 6-00512-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 75                        | 6.00                  | 0.00             | No                      |              |

**066-72H57** Highways - Executed

Hydro-scarification, microsilica concrete overlay, expansion joint replacement and steel repairs on SN 034-0062 carrying US 136 over the Mississippi River from Hamilton, IL to Keokuk, IA.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 4 / 6           | Hancock         | C-96-032-15                 | HBFP-NHPP2CQ0<br>(353)    | (22B)BDR,BJR1,BRR1    | FAP 315          | Bridges                 | 0-01293-6001<br>6-00484-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 170                       | 7.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**067-72K83** Highways - Executed

Culvert replacement on IL 104 at Little Panther Creek, 1.9 miles west of IL 4 (SN 084-7061).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-003-19                 | HBFPXN7I(656)             | 139C                  | FAP 753          | Bridges                 | 6-00856-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 8.00                  | 0.00             | No                      |              |

**068-72K96** Highways - Executed

5.2 miles of resurfacing on IL 78 from the Cass County line to just north of Snake Creek.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Morgan          | C-96-022-19                 | STPBQ5Q(193)              | (147)RS-8,DR          | FAP 614          | Pavement                | 6-60098-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 110                       | 7.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**069-72M34** Highways - Executed

Painting portions of 7 bridges near Jacksonville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                  | Routes | Major Work Categories                | PPS #        |
|------------|----------|-------------|-------------------|----------------------------|--------|--------------------------------------|--------------|
| 4 / 6      | Morgan   | C-96-134-20 |                   | D6 BRIDGE PAINTING<br>2024 | FAI 72 | Bridges<br>Miscellaneous<br>Painting | 0-01377-6002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | QP-1 & QP-2      |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 110          | 6.00  | 0.00  | No                      |

**070-72M71** Highways - Executed

4.8 miles of milling, patching, resurfacing and shoulders on US 24 from 0.5 miles east of Timewell Road to 0.3 miles west of Buckhorn / Damon Road in Mount Sterling.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #          | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|--------------------|---------|-----------------------|--------------|
| 4 / 6      | Brown    | C-96-043-21 | NHPP0B7V(270)     | (6) RS-5, (7) RS-9 | FAP 317 | Pavement              | 6-00767-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 60           | 6.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**071-72M79**      **Highways - Deleted**

1.9 miles of resurfacing and culvert improvements on IL 97 south of Petersburg, from 0.1 miles north of North Shore Drive to 0.3 miles north of Boy Scout Road.

|                        |                        |                                    |                                  |                              |                         |                                |              |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|--------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>State Job #</b>                 | <b>Federal Project #</b>         | <b>Section #</b>             | <b>Routes</b>           | <b>Major Work Categories</b>   | <b>PPS #</b> |
| 4 / 6                  | Menard                 | C-96-050-21                        |                                  |                              |                         | Pavement                       | 6-00691-0000 |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |              |
| 45                     | No                     | No                                 | No                               | No                           | N/A                     |                                |              |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |              |
| No                     |                        |                                    | 75                               | Pending                      | Pending                 | No                             |              |

**072-72M82**      **Highways - Deleted**

1 mile of standard overlay, concrete curb and gutter ADA improvements and traffic signal upgrades on Business 55 / 6th Street in Springfield from north of Myrtle Street to Stanford Avenue.

|                        |                        |                                    |                                  |                              |                         |                                |              |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|--------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>State Job #</b>                 | <b>Federal Project #</b>         | <b>Section #</b>             | <b>Routes</b>           | <b>Major Work Categories</b>   | <b>PPS #</b> |
| 4 / 6                  | Sangamon               | C-96-104-21                        |                                  |                              |                         | Pavement                       | 6-00877-0000 |
|                        |                        |                                    |                                  |                              |                         | Electrical                     | 6-00877-0300 |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |              |
| 45                     | No                     | No                                 | No                               | No                           | N/A                     |                                |              |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |              |
| No                     | 10/31/2024             |                                    | 10                               | Pending                      | Pending                 | No                             |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**073-74471** Highways - Executed

3.4 miles of resurfacing on US 40 from 0.5 miles west of the I-70 interchange to IL 185 in Vandalia, resurfacing the I-70 / US 40 ramps at the Vandalia Vandalia interchange and joint repairs and overlay to SN 026-0087.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes               | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|----------------------|-------------------------|------------------------------|
| 4 / 7           | Fayette         | C-97-113-10                 |                           | (0-2),(26-1K)RS       | FAU 8413<br>FAU 8437 | Bridges<br>Pavement     | 7-50368-0000<br>7-50368-0500 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification     |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                   | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                | Prequalification Waiver |                              |
| No              |                 |                             | 110                       | 4.00                  | 0.00                 | No                      |                              |

**074-74562** Highways - Withdrawn

Replacement of SN 012-0018 carrying US 40 over North Fork Embarras River, 0.6 miles west of Washington Street in Martinsville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Clark           | C-97-039-12                 |                           |                       |                  | Bridges                 | 7-50887-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 110                       | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**075-74B29** Highways - Executed

Bridge deck overlay, joint replacement / repair and other bridge deck repairs on 3 structures: 1) SN 058-0060 carrying TR 4 (South Acom Road) over I-72; 2) SN 058-0062 carrying CH 27 (Lincoln Memorial Parkway) over I-72; 3) SN 058-0065 carrying Twin Lakes Road over I-72 just west of Decatur.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-097-22                 | NHPP86ZI(269)             | D7 BRIDGE REPAIRS<br>2024-3 | FAI 72           | Bridges                 | 7-52732-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 80                        | 0.00                        | 0.00             | No                      |              |

**076-74B30** Highways - Executed

Bridge deck overlay, joint repair and approach pavement on I-72 over Spring Creek, 1.3 miles east of Forsyth.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-098-22                 | NHPPH7E3(889)             | D7 BRIDGE REPAIRS<br>2024-4 | FAI 72           | Bridges                 | 7-52733-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 3.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**077-74B31** Highways - Executed

Bridge repairs on SN 026-0071 carrying IL 185 over I-57 in Farina.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Fayette         | C-97-099-22                 | NHPPUA6Y(031)             | D7 BRIDGE REPAIRS<br>2024-5 | FAI 57           | Bridges                 | 7-52828-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 0.00                        | 0.00             | No                      |              |

**078-74B33** Highways - Executed

Bridge deck repair and overlay on SN 058-0129 carrying IL 121 over South Fork Creek, 0.7 miles east of the Logan County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-101-22                 | NHPP6Z7F(276)             | D7 BRIDGE REPAIRS<br>2024-7 | FAP 320          | Bridges                 | 7-52837-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 0.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**079-74B34** Highways - Executed

Bridge deck overlay, bridge joint replacement, deck drain replacement, bridge deck patching on SN 025-0089 carrying IL 37 over the Little Wabash River, 0.5 miles south of I-57.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #                   | Routes   | Major Work Categories | PPS #        |
|------------|-----------|-------------|-------------------|-----------------------------|----------|-----------------------|--------------|
| 4 / 7      | Effingham | C-97-102-22 | HBFP1PLT(920)     | D7 BRIDGE REPAIRS<br>2024-8 | FAS 2701 | Bridges               | 7-52830-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 50           | 0.00  | 0.00  | No                      |

**080-74B35** Highways - Executed

Bridge deck overlay and joint replacement and repairs on SN 012-0025 carrying US 40 over I-70.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                   | Routes | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------------------------|--------|-----------------------|--------------|
| 4 / 7      | Clark    | C-97-103-22 | NHPP1ZJA(489)     | D7 BRIDGE REPAIRS<br>2024-9 | FAI 70 | Bridges               | 7-52831-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 65           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**081-74B37** Highways - Executed

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Wabash          | C-97-105-22                 | NHPPGB2L(699)             | D7 BRIDGE<br>CLEANING 2023-1 | FAP 827          | Bridges                 | 0-01293-7001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                         | 0.00             | No                      |              |

**082-74B39** Highways - Executed

Bridge deck overlay, joint replacement, deck patching, structural concrete repair, crashwall extensions and HMA approaches on SN 058-0087 carrying Kirby Road over I-72, northeast of Decatur.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-108-22                 | NHPPGQ71(397)             | D7 BRIDGE REPAIRS<br>2024-10 | FAI 72           | Bridges                 | 7-52832-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 0.00                         | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**083-74B41**      **Highways - Deleted**

Bridge deck overlay, bridge joint replacement and repair, bridge approach roadway and bridge deck repairs on SN 018-0044 and 018-0054 carrying I-70 over Cottonwood Creek, 0.1 miles east of County Road 1125E.

|                        |                        |                                    |                                  |                              |                         |                                |              |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|--------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>State Job #</b>                 | <b>Federal Project #</b>         | <b>Section #</b>             | <b>Routes</b>           | <b>Major Work Categories</b>   | <b>PPS #</b> |
| 4 / 7                  | Cumberland             | C-97-110-22                        |                                  |                              |                         | Bridges                        | 7-52834-0000 |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |              |
| 45                     | No                     | No                                 | No                               | No                           | N/A                     |                                |              |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |              |
| No                     |                        |                                    | 75                               | Pending                      | Pending                 | No                             |              |

**084-74C65**      Highways - Executed

Bridge joint replacement / repair, bridge deck repairs and bridge deck overlay on SN 018-0003 and 018-0004 carrying I-57 over US 45 and SN 018-0001 and 018-0002 carrying I-57 over the Decatur and Eastern Illinois Railroad, all located northeast of Neoga.

|                        |                        |                                    |                                  |                              |                         |                                |              |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|--------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>State Job #</b>                 | <b>Federal Project #</b>         | <b>Section #</b>             | <b>Routes</b>           | <b>Major Work Categories</b>   | <b>PPS #</b> |
| 4 / 7                  | Cumberland             | C-97-142-23                        | N/A                              | D7 BRIDGE REPAIRS<br>2023-9  | FAI 57                  | Bridges                        | 7-52917-0000 |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |              |
| 45                     | No                     | No                                 | No                               | No                           | N/A                     |                                |              |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |              |
| No                     |                        |                                    | 60                               | 3.00                         | 0.00                    | No                             |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**085-76F84**      **Highways - Deleted**

Intersection reconstruction to create roundabouts on IL 3 at Delmar Avenue and IL 3 at Pierce Lane in Godfrey.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | Madison         | C-98-290-18                 |                           |                       |                  | Miscellaneous           | 0-00819-8001<br>8-08800-0242 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 260                       | Pending               | Pending          | No                      |                              |

**086-76F88**      **Highways - Withdrawn**

Superstructure replacement on the north Southern Illinois University - Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-292-18                 |                           |                       |                  | Bridges                 | 8-89347-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 135                       | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**087-76M88** Highways - Executed

Culvert replacement on IL 127 at South Middle Tributary of Locust Creek, 6.7 miles south of IL 15 and the town of Nashville. (SN 095-2496)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Washington      | C-98-030-20                 | NHPP044M(804)             | 9-2CR-1               | FAP 42           | Bridges                 | 8-00779-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 15.00                 | 0.00             | No                      |              |

**088-76M90** Highways - Executed

Culvert replacement on IL 177 at West Tributary to Grand Point, 0.5 miles east of Hoyleton. (SN 095-2496)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Washington      | C-98-032-20                 | HBFPIGV1(607)             | 101CR-1               | FAS 819          | Bridges                 | 8-00780-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 08/10/2024      |                             | 5                         | 12.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**089-76N16** Highways - Executed

Bridge repairs, flood wall work and pavement reconstruction on IL 11 over Cahokia Diversion Channel (SN 060-0121), 3 miles north of I-270.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | Madison         | C-98-056-20                 | STP8QP4(624)              | 5BR-2                 | FAP 582          | Bridges                 | 8-00576-0000<br>8-00576-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              | 09/15/2024      |                             | 10                        | 16.00                 | 0.00             | No                      |                              |

**090-76N43** Highways - Executed

Intersection reconstruction and ADA upgrades on IL 3 at 20th Street in Granite City.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-095-20                 | NHPP2N7X(264)             | 103R-1                | FAP 2            | Pavement                | 8-00703-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 09/15/2024      |                             | 10                        | 16.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**091-76T01** Highways - Executed

Traffic signal modernization at various locations within District 8.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|
| 5 / 8           | Various         | C-98-070-23                 | HSIPYG0P(575)             | D8 TS<br>MODERNIZATION<br>2024-2 | VARIOUS          | Electrical              | 8-08800-3040 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                               | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 100                       | 8.00                             | 0.00             | No                      |              |

**092-76T39** Highways - Executed

1.96 miles of patching and a standard overlay on I-55/64/US 40 from 0.9 miles east of the Mississippi River to I-64 (Tri-Level) Interchange in East St. Louis

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-115-23                 | N/A                       | 82-7RS                | FAI 70           | Pavement                | 8-00974-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 05/30/2024      |                             |                           | 8.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**093-78199** Highways - Executed

Replacement of a bridge with a double reinforced concrete box culvert on US 51 north of Tamaroa. (SN 073-0002)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Perry           | C-99-056-10                 | HBFP3TP7(546)             | 6B-1                  | FAP 322          | Bridges                 | 9-98830-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 70                        | 15.00                 | 0.00             | No                      |              |

**094-78771** Highways - Executed

Intersection reconstruction at the intersection of US 45 and Poplar (Old IL 13) in Harrisburg.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes                        | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------------------|-------------------------|--------------|
| 5 / 9           | Saline          | C-99-034-20                 |                           | (29,8)N-1,TS-1        | FAP 332<br>FAP 132<br>FAS 899 | Pavement<br>Electrical  | 9-00841-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification              |                         |              |
| 45              | No              | No                          | No                        | No                    | No                            | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                         | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 3.00                  | 0.00                          | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**095-78814** Highways - Executed

Conversion of the I-57 and IL 149 ramp terminals into roundabouts, pavement reconstruction and bridge modifications in the city of West Frankfort.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes  | Major Work Categories                              | PPS #  |
|------------|----------|-------------|-------------------|-----------|---------|--|--|
| 5 / 9      | Franklin | C-99-089-20 |                   | (28-5)K-1 | FAP 873 | Electrical<br>Miscellaneous<br>Bridges<br>Pavement | 9-00991-0000<br>9-00991-0100<br>9-00993-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 120          | 8.00  | 0.00  | No                      |

**096-78929** Highways - Executed

0.75 miles of resurfacing on North 6th Street in Murphysboro.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|----------------|----------|-----------------------|--------------|
| 5 / 9      | Jackson  | C-99-035-22 | STPL43Q(523)      | (13-1,27) RS-2 | FAU 9677 | Pavement              | 9-00589-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | Yes                         | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 2.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**097-78A02** Highways - Executed

25.4 miles of patching, milling, resurfacing and shoulders on IL 3 from Howardton Road, near Grand Tower, to the Cape T intersection.

| Reg / Dist | Counties                      | State Job # | Federal Project #      | Section #         | Routes       | Major Work Categories | PPS #  |
|------------|-------------------------------|-------------|------------------------|-------------------|--------------|-----------------------|--|
| 5 / 9      | Union<br>Jackson<br>Alexander | C-99-052-23 | NHPP-HSIPDWM2<br>(086) | (131,132,102,101) | RS-8 FAP 312 | Pavement              | 9-00599-0000<br>9-00601-0000<br>9-00710-2420<br>9-00886-0000<br>9-00939-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 220          | 2.00  | 0.00  | No                      |

**098-85727** Local Roads - Executed

Sidewalk construction along Parkview Avenue from Spring Creek Road to Birchwood Drive in Rockford.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #                    | Routes   | Major Work Categories | PPS #                        |
|------------|-----------|-------------|-------------------|------------------------------|----------|-----------------------|------------------------------|
| 2 / 2      | Winnebago | C-92-091-21 | 5QYL(955)         | 20-00635-00-SW<br>(ROCKFORD) | FAU 5137 | Miscellaneous         | 0-05151-2001<br>2-10633-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 65           | 3.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**099-89815** Local Roads - Executed

Structure rehabilitation with replacement of approach slabs, bridge deck, parapets, beams, expansion joints, bearings, concrete slope walls. Also included will be PCC pavement with curb and gutter, and storm sewers on Maxwell Road over the Union Pacific Railroad, 0.2 miles south of IL 116.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-005-22                 | VK03(277)                 | 19-00115-00-BR        | FAU 6577         | Bridges                 | 4-10633-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 11/01/2024      |                             | 10                        | 3.00                  | 0.00             | No                      |              |

**100-89824** Local Roads - Executed

Resurfacing Fischer Road from IL 29 to Creve Coeur Avenue in Creve Coeur.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|------------------------------|
| 3 / 4           | Tazewell        | C-94-020-22                 | N/A                       | 22-00046-00-RS<br>(CREVE COEUR) | FAU 6718         | Pavement                | 4-10744-0000<br>4-10744-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |                              |
| 45              | No              | Yes                         | No                        | No                              | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 15                        | 4.00                            | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**101-91622** Local Roads - Executed

Resurfacing, patching and sidewalks on Williams Street from Bowman Avenue to State Street in Danville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|------------------------------|
| 3 / 5           | Vermilion       | C-95-006-23                 | WYA2(932)                 | 22-00368-00-PV<br>(DANVILLE) | FAU 7003         | Pavement                | 5-10505-0000<br>5-10505-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 85                        | 3.00                         | 0.00             | No                      |                              |

**102-93775** Local Roads - Executed

Widening and HMA resurfacing with aggregate shoulders and pipe culverts on Athens Blacktop from Cantrall Road to Kent Street.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 4 / 6           | Menard          | C-96-074-21                 | OPGI(734)                 | 20-00056-08-PV        | FAS 574          | Pavement                | 0-00108-6002<br>6-10908-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 120                       | 8.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**103-93812** Local Roads - Executed

HMA resurfacing with pavement markings on Cardinal Hill Road from New City Road to north of IL 104.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-067-18                 | VHC8(001)                 | 13-00035-02-PP        | FAS 627          | Pavement                | 6-10664-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 3.00                  | 0.00             | No                      |              |

**104-95941** Local Roads - Executed

Sidewalk Construction on various routes within the City of Sullivan.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Moultrie        | C-97-146-23                 | T0G4(781)                 | 22-00038-00-SW<br>(SULLIVAN) | VARIOUS          | Miscellaneous           | 0-02009-7003 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 3.00                         | 0.00             | No                      |              |

**105-97793** **Local Roads - Rejected**

Reconstruction of the IL 159 and Glen Carbon Road intersection to establish north bound and east bound right turn lanes. Includes, HMA resurfacing, sidewalks, ADA ramps, traffic signal modifications, and drainage improvements. Located in Glen Carbon.

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**106-61H25** Local Roads - Executed

Remove existing dual metal pipe culverts and replace with double-barrel box culvert to carry Indian Boundary Road over Spring Hole Creek in Plainfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Will            | C-91-197-17                 | Y36A(120)                 | 17-00064-00-BR<br>(PLAINFIED) | TR 52            | Bridges                 | 1-22065-0000<br>1-22065-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                            | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 50                        | 21.00                         | 0.00             | No                      |                              |

**107-97790** Local Roads - Executed

Reconstruction of Lebanon Road on new alignment to facilitate closure of two underpass structures. Work includes structure removal, construction of a 6-span steel plate girder bridge, construction of a 1-span PC slab bridge, box culverts, pavement removal, building removal, processing lime modified soil, PPC Pavement, HMA Pavement, HMA shoulders, combination curb and gutter, and storm sewer. Located 0.19 miles east of Clay School Road to 0.16 miles of Locmann Road over the CSX Railroad.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-040-23                 | N/A                       | 10-04106-00-BR        | FAS 772          | Bridges                 | 8-10773-0020 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2025      |                             |                           | 20.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**108-97815** Local Roads - Executed

Resurfacing Jerome Lane from Nash Street to Range Lane in Cahokia.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #                   | Routes   | Major Work Categories | PPS #                        |
|------------|-----------|-------------|-------------------|-----------------------------|----------|-----------------------|------------------------------|
| 5 / 8      | St. Clair | C-98-014-23 | UC9G(607)         | 19-00040-02-RS<br>(CAHOKIA) | FAU 9197 | Pavement              | 8-10740-0000<br>8-10740-0010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 50           | 20.00 | 0.00  | No                      |

**109-97817** Local Roads - Rejected

Construction of a PCC sidewalk from the Boul Avenue Trailhead entrance to the intersection of Boul Avenue and IL 159 in Swansea.

**110-97822** Local Roads - Executed

Resurfacing West Airline Drive from Main Street to 9th Street in East Alton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                      | Routes   | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|--------------------------------|----------|-----------------------|--------------|
| 5 / 8      | Madison  | C-98-008-24 | SB4L(005)         | 20-00038-01-RS (EAST<br>ALTON) | FAU 8967 | Pavement              | 8-10754-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 12.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**111-99673** Local Roads - Executed

Resurfacing East Grand Avenue from Hurricane Road to IL 148.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9           | Williamson      | C-99-017-19                 | 3V29(827)                 | 18-00155-00-RS        | FAS 2907         | Pavement                | 9-10616-0000<br>9-10616-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |                              |

**112-99711** Local Roads - Executed

Resurfacing North Marion Street from East Fischer Street to Dillinger Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9           | Jackson         | C-99-006-23                 | U012(455)                 | 21-00186-00-RS        | CH 11            | Pavement                | 0-00108-9001<br>9-10712-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 60                        | 3.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**113-99713** Local Roads - Executed

Replace existing structure with a precast concrete box culvert with pre-cast box culvert end sections, PCC pavement, sidewalk, curb and gutter, on East College Street over Piles Fork Creek in Carbondale.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jackson         | C-99-013-22                 | 0HYL(573)                 | 19-00141-00-BR<br>(CARBONDALE) | MS 1730          | Bridges                 | 9-10641-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 4.00                           | 0.00             | No                      |              |

**114-99716** Local Roads - Executed

Remove and replace sidewalks, ADA ramps and crosswalks along North 18 Street from East Herrin Street to West Monroe Street in Herrin.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 5 / 9           | Williamson      | C-99-007-26                 | K00E(302)                 | 22-000076-00-SW<br>(HERRIN) | MS 6240A         | Miscellaneous           | 0-02009-9002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 0.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**115-99720** Local Roads - Executed

HMA resurfacing on Lake of Egypt Road from IL 37 to South Market Road, and on Power Plant Road from Lake of Egypt Road to County Club Road. Includes HMA and aggregate shoulders, guardrail adjustments and replacements, and raised pavement markers.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #                     | Routes             | Major Work Categories | PPS #  |
|------------|------------|-------------|-------------------|-------------------------------|--------------------|-----------------------|--|
| 5 / 9      | Williamson | C-99-007-24 |                   | 22-00167-00-RS 22-01247-00-RS | FAS 2904<br>TR 276 | Pavement              | 0-00108-9004<br>0-01746-9002<br>9-10698-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 7.00  | 0.00  | No                      |

**116-78809** Highways - Executed

Slope stabilization at SN 030-0021 carrying IL 1 over the Saline River, 2.5 miles south of IL 13, southeast of Equality.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 5 / 9      | Gallatin | C-99-083-20 | N/A               | 113SLP-1  | FAP 782 | Miscellaneous         | 9-00930-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 35           | 2.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**117-62W19**      **Highways - Withdrawn**

This contract consists of arterial road sweeping in DuPage County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | DuPage          | C-91-132-24                 | N/A                       | 2023-SWP-001-(DP)     | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2025      |                             |                           | Pending               | Pending          | No                      |       |

**118-62W35**      **Highways - Withdrawn**

This contract consists of arterial road sweeping in Will County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Will            | C-91-133-24                 | N/A                       | 2023-SWP-002(W)       | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2025      |                             |                           | Pending               | Pending          | No                      |       |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

## 119-62W36 Highways - Withdrawn

This contract consists of arterial road sweeping in north Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-134-24                 | N/A                       | 2023-SWP-003(NC)      | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2025      |                             |                           | Pending               | Pending          | No                      |       |

## 120-62W37 Highways - Withdrawn

This contract consists of arterial road sweeping in south Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-135-24                 | N/A                       | 2023-SWP-004(SC)      | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2025      |                             |                           | Pending               | Pending          | No                      |       |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**121-62U70**      **Highways - Withdrawn**

This contract consists of nighttime sweeping along various expressways in District 1.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|-------|
| 1 / 1           | Various         | C-91-107-23                 | N/A                       | 2022 VAR SWEEPING NIGHT | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                      | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2025      |                             |                           | Pending                 | Pending          | No                      |       |

**122-62V15**      **Highways - Executed**

The roadside development work to be completed consists of repairing and installing landscape materials and features. This work is located along various state-maintained routes located within the counties of Cook, DuPage, Lake, McHenry, Will, and Kane.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Various         | C-91-220-23                 | N/A                       | 2023 VAR LANDSCAPE    | VARIOUS          | Miscellaneous           | 0-02178-1008 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**123-74C38** Highways - Executed

Emulsion tank installation at the Olney Maintenance Yard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                | Routes                 | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------------|------------------------|-----------------------|-------|
| 4 / 7      | Richland | C-97-110-23 | N/A               | D7 EMULSION TANK<br>2024 | OLNEY<br>MAINT<br>YARD | Miscellaneous         | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 0.00  | 0.00  | No                      |

**124-76R56** Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

| Reg / Dist | Counties | State Job # | Federal Project # | Section #   | Routes  | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------|---------|-----------------------|-------|
| 5 / 8      | Calhoun  | C-98-131-22 | N/A               | 266BR-1-I-8 | FAP 304 | Electrical            | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 01/01/2025      |               |              | 0.00  | 0.00  | No                      |

**01A-MC029** **Aeronautics - Rejected**

Replace Runway End Identifier Lights (REILs) on Runway 4/22

**02A-OL018** **Aeronautics - Rejected**

Rehabilitate Aircraft Hangar Access Pavements

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

## 03A-FL035 Aeronautics - Rejected

Reconstruct Auto Parking Lot and Aircraft Hangar Access Pavements

---

## 04A-KA052 Aeronautics - Rejected

Widen Taxiway Fillet at Runway 22 End and Relocate Taxiway A4

---

## 05A-AU072 Aeronautics - Awarded

Rehabilitate Auto Parking Lots and Entrance Road

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 1 / 1           | Kane            | ARR 4544 AURORA MUNICIPAL   | N/A                       | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 56                          |                           | 9.00                  | 0.00             | No                      |

---

## 06A-AU073 Aeronautics - Executed

Overlay SE Quadrant Airport Perimeter Roadways - Phase 2

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 1 / 1           | Kane            | ARR 4565 AURORA MUNICIPAL   | N/A                       | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 12                          |                           | 7.00                  | 0.00             | No                      |

---

## 07A-RB022 Aeronautics - Rejected

Install LED Precision Approach Path Indicator (PAPI) System and Associated Electrical Improvements of Duct, Structures, Cabling, and Vault Work

---

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**08A-PE003**      Aeronautics - Executed

Rehabilitate Hanna City T-Hangar Taxiway Pavements - Phase 2

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 3 / 4                  | Peoria                 | PIA 4989 PEORIA INTERNATIONAL      | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 51                                 |                                  | 8.00                         | 0.00                    | No                             |

---

**09A-PO020**      Aeronautics - Executed

Rehabilitate Aircraft Taxilane and Airport Entrance Road

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 2 / 3                  | Livingston             | PNT 5022 PONTIAC MUNICIPAL         | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 29                                 |                                  | 0.00                         | 0.00                    | No                             |

---

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**10A-SR097**      Aeronautics - Executed

Rehabilitate Automobile Parking Lots

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 5 / 8                  | Madison                | ALN 5039 ST. LOUIS REGIONAL        | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 74                                 |                                  | 10.00                        | 0.00                    | No                             |

---

**11A-LO034**      Aeronautics - Active

Replace Airport Perimeter Fencing, Phase 1

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 4 / 6                  | Logan                  | AAA 5006 LOGAN COUNTY              | N/A                              | Fencing                      |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 61                                 |                                  | 2.00                         | 0.00                    | No                             |

---

# Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 07, 2026

**12A-FR047**     Aeronautics - Executed

Construct Southwest Terminal Area Entrance Road, Phase 2

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 2 / 2                  | Stephenson             | FEP 4489 ALBERTUS                  | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 31                                 |                                  | 6.00                         | 0.00                    | No                             |

---

**13A-JO027**     Aeronautics - Executed

Rehabilitate Airport Automobile Parking Lot

|                        |                        |                                    |                                  |                              |                         |                                |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| <b>Reg / Dist</b>      | <b>Counties</b>        | <b>IL Project #</b>                | <b>Federal Project #</b>         | <b>Major Work Categories</b> |                         |                                |
| 1 / 1                  | Will                   | JOT 4998 JOLIET REGIONAL           | N/A                              | Pavement                     |                         |                                |
| <b>Award Period</b>    | <b>Mentor Protégé</b>  | <b>Hot Mix Asphalt-Small Batch</b> | <b>Small Business Initiative</b> | <b>Target Market Program</b> | <b>QP Certification</b> |                                |
| 90                     | No                     | No                                 | No                               | No                           | N/A                     |                                |
| <b>Pre-Bid Meeting</b> | <b>Completion Date</b> | <b>Calendar Days</b>               | <b>Working Days</b>              | <b>DBE %</b>                 | <b>VBP %</b>            | <b>Prequalification Waiver</b> |
| No                     |                        | 40                                 |                                  | 4.00                         | 0.00                    | No                             |

---