
Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
Yes

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2026

Calendar Days Working Days
30

State Job #
C-98-284-18

Federal Project #
NHPP-HBFPCRP1
(462)

Major Work Categories
Bridges

PPS #
8-82220-1000
8-82222-0000

Section #
60B-1

Routes
FAI 270

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

01X-76J90 Highways - Executed 

Replacement of SN 060-0035 which carries I-270 over the Mississippi River.

Counties
Various

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/30/2022

Calendar Days Working Days

State Job #
M-60-006-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01476-6001

Section #
D 6 HT PVMNT MRK 
RPR 23-06

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

002-46596 Highways - Executed 

Pavement marking on various routes in various counties of District 6.
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Counties
McHenry

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-91-038-22

Federal Project #
PROTLIY0(834)

Major Work Categories
Pavement

PPS #
1-80899-0000

Section #
2021-157-RS

Routes
FAP 525

Small Business Initiative
No

DBE %
16.00

VBP %
0.00

Target Market Program
No

003-62P74 Highways - Executed 

(2,260-Ft) Standard Overlay and ADA Improvements: HMA removal and resurfacing, Class D patching, curb ramps (ADA) improvements, PMK of FAP 525: U.S. 20 
from Page Street to Locust Street, located in the City of Marengo in McHenry County.

Counties
Cook
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-91-121-21

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
1-80854-0000
1-80855-0000

Section #
2021-050-CJS

Routes
FAP 876

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

004-62N48 Highways - Executed 

(6.47-Mile) Crack and Joint Sealing. streiff ln to scrementi lane in Will and Cook Counties.
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Counties
Kane

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-91-130-21

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
1-80851-0000

Section #
2021-038-CJS

Routes
FAP 347

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

005-62N57 Highways - Executed 

(9.07-Mile) Crack and Joint Sealing, Kane County.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-91-137-21

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
1-80852-0000

Section #
2021-041-CJS

Routes
FAP 343

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

006-62N64 Highways - Executed 

(4.8-Mile) This improvement consists of crack and joint sealing. The project is in the Villages of Barrington Hills, Barrington, Inverness and Palatine.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-91-189-22

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
1-80268-0000

Section #
FAP-372-22-BR

Routes
FAP 372

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

007-62R56 Highways - Executed 

(1,827-Ft) The improvement consists of bridge beam repairs located on IL 171 from Joliet Rd to the Sanitary Ship Canal in the Villages of McCook and Summit in 
Cook County.

Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-91-214-22

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-02177-1001

Section #
FAI 290 22 WW

Routes
FAI 290

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

008-62R64 Highways - Executed 

(230-Ft) Bridge wing wall repair and the work consist of reconstructing the bridge wing wall, structure excavation, removal and replacement of curb and gutter in the 
city of Elmhurst, DuPage County.
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Counties
Jo Daviess

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-92-010-22

Federal Project #
NHPPR13B(848)

Major Work Categories
Pavement

PPS #
2-20055-0000

Section #
25RS-7

Routes
FAP 301

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

009-64P42 Highways - Executed 

4.66 Miles - Cold Milling, Pavement Patching, ADA Ramps, and Hot-Mix Asphalt Galena Oaks Drive to 0.2 Miles West of Logemann Road.

CountiesReg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days

State Job # Federal Project #
N/A

Major Work Categories PPS #Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

010-66D26 Highways - Deleted 
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Counties
Grundy

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-93-077-22

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
0-02177-3002

Section #
(32-3)HL

Routes
FAI 80

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

011-66M52 Highways - Active 

This work is located at the Interchange of I-80 and IL 47 in Grundy County. This work consists of removal and replacement of highway light poles, luminaries and 
breakaway couplings.

Counties
Warren

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-94-095-21

Federal Project #
NHPPNA2W(012)

Major Work Categories
Bridges

PPS #
4-09422-0000

Section #
(94-16HB-1)
BDR,BJR,BRR

Routes
FAP 313

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

012-68G71 Highways - Executed 

Bridge preservation to SN 094-0028 carrying Cameron Rd over US 34 (bridge deck waterproofing and deck overlay, bridge joint replacement/repair, misc repairs) 
and related collateral work.
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Counties
Peoria

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-94-041-22

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
4-00001-2211

Section #
(12)PP;RS-8

Routes
FAP 64

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

013-68H07 Highways - Executed 

Transverse and longitudinal partial-depth patching along IL 29 from North of Gardner Ln. to North of Lorentz Ave. in Peoria County. Total length is 2.45 miles.

Counties
Peoria

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-94-048-22

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-4004

Section #
9-PP

Routes
FAP 671

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

014-68H10 Highways - Executed 

1360 feet of PCC TY B Pavement Patching from Martin to Moss Avenue in Peoria.

Letting Summary Report
Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: April 23, 2025

7 of 9



Counties
McLean
DeWitt

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-95-043-22

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-5001

Section #
CM2023-1

Routes
FAP 322
FRONTAGE
RD

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

015-70F89 Highways - Executed 

0.282 Mile of Standard Overlay at Median Turnaround at Mclean I Dewitt County Line South of Heyworth and at Quest Drive Frontage Road South of Bloomington.

Counties
Various

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/30/2023

Calendar Days Working Days

State Job #
C-95-044-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01873-5001
0-02177-5003

Section #
D5 GR & FENCE 
REPAIR 2023-1

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

016-70F97 Highways - Executed 

District Wide On-call Guardrail and Fence Repairs.

Letting Summary Report
Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: April 23, 2025

8 of 9



Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-96-010-23

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
N/A       

Section #
HANLEY PARKING 
2022

Routes
FAP 663

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

017-72401 Highways - Executed 

Parking lot construction at the IDOT Central Office Headquarters and new District 6 facility in Springfield.

Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/30/2023

Calendar Days Working Days

State Job #
C-91-235-22

Federal Project #
N/A

Major Work Categories
Miscellaneous
Fencing

PPS #
1-81147-0000

Section #
2022 FENCE 22

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

018-62R86 Highways - Executed 

This improvement consists of the repair and installation of fence along various expressway and arterial highways in various counties throughout District One.
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