
Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/26/2018

Calendar Days Working Days
5

State Job #
C-91-185-10

Federal Project #
NHPP-B1GJ(266)

Major Work Categories
Miscellaneous

PPS #
1-75964-0100
1-75964-0110

Section #
30T-1

Routes
FAP 343

Small Business Initiative
No

DBE %
19.00

VBP %
0.00

Target Market Program
No

001-60J13 Highways - Executed 

Culvert replacement and improvements to ADA pedestrian ramps and the retaining wall in the Village of Northbrook.

Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-91-147-14

Federal Project #
ACHSIP-0870(017)

Major Work Categories
Pavement

PPS #
0-00813-1000

Section #
534R-1-N

Routes
FAP 870

Small Business Initiative
No

DBE %
16.00

VBP %
0.00

Target Market Program
No

002-60X59 Highways - Executed 

Intersection improvement and signal installation at the intersection of North Bolingbrook Drive and Royce Road in the Village of Bolingbrook.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/20/2019

Calendar Days Working Days
5

State Job #
C-91-394-15

Federal Project #
CMAQTC02(831)

Major Work Categories
Pavement

PPS #
1-78325-0000

Section #
583-R

Routes
FAP 339

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

003-62B16 Highways - Executed 

Reconstruction and signing at the intersection of Golf Road and Cumberland Circle in the city of Des Plaines.

Counties
McHenry

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/15/2018

Calendar Days Working Days
10

State Job #
C-91-338-16

Federal Project #
HSIP-E59Q(751)

Major Work Categories
Pavement

PPS #
1-78716-0000

Section #
104-N

Routes
FAP 326

Small Business Initiative
No

DBE %
21.00

VBP %
0.00

Target Market Program
No

004-62C34 Highways - Executed 

Intersection improvement on IL 47 at O'Brien/Vanderkarr Road and Thayer Road between the City of Woodstock and the village of Hebron.
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Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-91-407-16

Federal Project #
STP-NHPP-U987
(171)

Major Work Categories
Pavement

PPS #
1-79678-0000

Section #
2016-035I

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

005-62C90 Highways - Executed 

Shoulder repair at various locations in the villages of South Elgin, Sugar Grove, Bensenville, North Aurora, West Dundee, Carpentersville, Elburn, Lily Lake, 
Huntley, and the cities of Batavia, Elgin, Geneva, St. Charles and Aurora.

Counties
DuPage
Will
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
55

State Job #
C-91-052-17

Federal Project #
HSIP-78FE(386)

Major Work Categories
Miscellaneous

PPS #
1-80196-0000

Section #
2016-061-I

Routes
VARIOUS

Small Business Initiative
No

DBE %
17.00

VBP %
0.00

Target Market Program
No

006-62D54 Highways - Executed 

Guardrail and traffic barrier terminal removal and replacement on various arterial and expressway routes.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-91-049-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01624-1019

Section #
2017-046I

Routes
FAI 94
FAI 190

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

007-62F78 Highways - Executed 

Bridge substructure repairs to SN 016-0669 on I-90/94 at Addison in Chicago, SN 016-0511 and SN 016-0512 on I-190 at Des Plaines River Road in Rosemont.

Counties
DuPage
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
90

State Job #
C-91-050-18

Federal Project #
STP-NHPP-5U6N
(186)

Major Work Categories
Bridges

PPS #
0-01514-1002

Section #
2017-047BP

Routes
VARIOUS

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

008-62F79 Highways - Executed 

Cleaning and painting existing steel structures at various locations in the villages of Elmhurst, Wood Dale, Oakbrook, Westchester and LaGrange Park.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
120

State Job #
C-91-051-18

Federal Project #
STP-NHPP-OJZO
(838)

Major Work Categories
Bridges

PPS #
0-01514-1003

Section #
2017-048BP

Routes
VARIOUS

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

009-62F80 Highways - Executed 

Cleaning and painting existing steel structures at various locations in the villages of Hodgkins, Willow Springs, Cicero and the city of Chicago.

Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
04/01/2019

Calendar Days Working Days

State Job #
C-91-104-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
1-80251-0000

Section #
2017-061I

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

010-62G04 Highways - Executed 

Pavement patching, miscellaneous traffic control and deck slab repairs on various expressways in District 1.

Letting Summary Report
Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: June 27, 2025

5 of 62



Counties
Rock Island

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-92-079-16

Federal Project #
STP-IFDF(756)

Major Work Categories
Miscellaneous

PPS #
2-20231-0100

Section #
(83MFT)DM

Routes
FAP 599

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

011-64L35 Highways - Executed 

Demolition and removal of buildings adjacent to IL 92 located 0.3 miles north of Brights Court, near Illinois City.

Counties
Various

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
03/15/2019

Calendar Days Working Days

State Job #
C-92-009-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01624-2006

Section #
D2 GR (NORTH) 2018

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

012-64M57 Highways - Executed 

"On Call" guardrail and fence repairs along various routes in the northern section of District 2.
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Counties
Various

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
03/15/2019

Calendar Days Working Days

State Job #
C-92-010-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01624-2007
0-01856-2000

Section #
D2 GR (SOUTH) 2018

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

013-64M58 Highways - Executed 

"On call" guardrail and fence repairs along various routes in the southern section of District 2.

Counties
Stephenson

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
Yes

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-92-028-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-2003

Section #
D2 RS 2018-4

Routes
FAP 301

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

014-64M75 Highways - Executed 

Cold milling, HMA resurfacing and constructing HMA shoulder on Titan Tire Road from Springfield Drive to Dead End. HMA resurfacing on Sunny Hill Drive from US 
20 to the cul-de-sac located west of Rock City Road.
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Counties
Ford

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/31/2018

Calendar Days Working Days
20

State Job #
C-93-054-17

Federal Project #
STP-5VL5(240)

Major Work Categories
Bridges

PPS #
3-27012-0000

Section #
31-X-BR

Routes
FAS 1522

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

015-66C84 Highways - Executed 

Bridge Replacement (SN 027-0012) over Big Four Ditch, 3.0 miles south of IL 9.

Counties
LaSalle
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
06/30/2019

Calendar Days Working Days

State Job #
C-93-033-17

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
N/A       

Section #
D3 LIGHTING REPAIR 
2017-2

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

016-66H10 Highways - Executed 

"On Call" repair and maintenance of traffic signals, flashing beacons and roadway lighting throughout District 3.
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Counties
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-93-011-18

Federal Project #
NHPP-YYL9(804)

Major Work Categories
Bridges

PPS #
0-01514-3001

Section #
(06-1HB)BP

Routes
FAI 80

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

017-66H74 Highways - Executed 

Cleaning and painting bridge SN 006-0115 carrying CH 10 over I-80, 1.25 miles east of the Henry County line.

Counties
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-93-012-18

Federal Project #
NHPP-PE1V(411)

Major Work Categories
Bridges

PPS #
0-01514-3002

Section #
(06-4HB)BP

Routes
FAI 80

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

018-66H75 Highways - Executed 

Cleaning and painting bridge SN 006-0124 carrying TR 188 over I-80, 4.3 miles west of IL 26 in Bureau County.
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Counties
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-93-014-18

Federal Project #
NHPP-VRXX(495)

Major Work Categories
Bridges

PPS #
0-01514-3004

Section #
(06-6HB)BP

Routes
FAI 80

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

019-66H77 Highways - Executed 

Cleaning and painting bridge SN 006-0131 carrying CH 27 over I-80, 0.5 mile west of I-180.

Counties
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-93-015-18

Federal Project #
NHPP-3155(786)

Major Work Categories
Bridges

PPS #
0-01514-3005

Section #
(06-6HB-2)BP

Routes
FAI 80

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

020-66H78 Highways - Executed 

Cleaning and painting bridge SN 006-0132 carrying East Road/CH 19 over I-80, 3 miles east of I-180.
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Counties
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-93-016-18

Federal Project #
STP-HRQC(432)

Major Work Categories
Bridges

PPS #
0-01514-3006

Section #
(135BR-2)BP

Routes
FAP 587

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

021-66H79 Highways - Executed 

Cleaning and painting structural steel on SN 006-0097 carrying IL 92 over Green River, 1.4 miles west of IL 40.

Counties
Grundy

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-021-18

Federal Project #
NHPP-XPVS(932)

Major Work Categories
Bridges

PPS #
0-01288-3001

Section #
(111BR-1)BC,BDS

Routes
FAP 326

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

022-66H84 Highways - Executed 

Washing and concrete sealing bridge SN 032-0099 carrying IL 47 over the Illinois River and the I and M canal, 1.2 mies south of US 6.
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Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-022-18

Federal Project #
STP-MY6D(358)

Major Work Categories
Bridges

PPS #
0-01288-3002

Section #
(109BR)BC,BDS

Routes
FAP 786

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

023-66H85 Highways - Executed 

Washing and concrete sealing bridge SN 050-0246 carrying IL 170 over the Illinois River and River Road, 1.4 miles south of US 6.

Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-023-18

Federal Project #
STP-PDL9(007)

Major Work Categories
Bridges

PPS #
0-01288-3003

Section #
(1B-1)BC,BDS

Routes
FAS 268A

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

024-66H86 Highways - Executed 

Washing and concrete sealing bridge SN 050-0219 carrying CH 15 over the Illinois River, 0.41 miles south of US 6.

Letting Summary Report
Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: June 27, 2025

12 of 62



Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-024-18

Federal Project #
NHPP-TWEL(432)

Major Work Categories
Bridges

PPS #
0-01288-3004

Section #
(1ZR)BC,BDS

Routes
FAP 68

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

025-66H87 Highways - Executed 

Washing and concrete sealing bridge SN 050-0180 carrying IL 23/71 over the Illinois River and Access Rd., 1 mile south of US 6.

Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-026-18

Federal Project #
NHPP-MJMA(782)

Major Work Categories
Bridges

PPS #
0-01288-3006

Section #
(70BR)BC,BDS

Routes
FAP 619

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

026-66H89 Highways - Executed 

Washing and concrete sealing bridge SN 050-0237 carrying IL 351 over the Illinois River, 1.2 miles south of US 6.
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Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-027-18

Federal Project #
NHPP-R1PC(818)

Major Work Categories
Bridges

PPS #
0-01288-3007

Section #
(1BD)BC,BDS

Routes
FAP 46

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

027-66H90 Highways - Executed 

Washing and concrete sealing bridge SN 050-0079 carrying IL 251 over the Illinois River, Water Street, Iowa Interstate Railroad and Illinois Railway, 0.26 mile south 
of US 6.

Counties
Iroquois

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-032-18

Federal Project #
NHPP-561K(671)

Major Work Categories
Pavement

PPS #
0-02023-3001

Section #
D3 CRACK SEAL 2018-
1

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

028-66H94 Highways - Executed 

Routing and crack sealing 15.94 miles on I-57 from Gilman to Ashkum.

Letting Summary Report
Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: June 27, 2025

14 of 62



Counties
Peoria

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-94-026-14

Federal Project #
NHPP-MTRX(421)

Major Work Categories
Pavement

PPS #
4-03071-0150

Section #
(46-1)RS-9; (L)RS-6

Routes
FAP 317
FAP 693

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

029-68B67 Highways - Executed 

Resurfacing on US 24 from south of IL 9 to north of Pfeiffer Road and on IL 9 from US 24 to 0.27 miles east.

Counties
Various

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
06/30/2018

Calendar Days Working Days
5

State Job #
C-94-005-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01624-4012
0-02063-4001

Section #
D4 WEED SPRAYING 
2018 (OR)

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

030-68D90 Highways - Executed 

District wide weed spraying.
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Counties
Champaign

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/15/2018

Calendar Days Working Days
5

State Job #
C-95-008-12

Federal Project #
NHPP-X6CH(065)

Major Work Categories
Pavement

PPS #
5-53944-0000

Section #
10-6RS-4 & 10-7RS-3

Routes
FAI 74

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

031-70789 Highways - Executed 

8.445 miles of resurfacing and drainage improvements on I-74 from University Avenue to 2 miles east of the St. Joseph interchange in Urbana.

Counties
Champaign
McLean
Douglas

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-95-032-18

Federal Project #
HSIP-Y65L(694)

Major Work Categories
Pavement

PPS #
5-91986-1602

Section #
(D5 HSIP 2017)I

Routes
VARIOUS

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

032-70C54 Highways - Executed 

High friction surface treatment at various locations in District 5.
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Counties
Champaign
DeWitt

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
185

State Job #
C-95-034-18

Federal Project #
NHPP-YK7Q(499)

Major Work Categories
Bridges

PPS #
0-01514-5002

Section #
D5 BRIDGE PAINTING 
2018-2

Routes
FAI 57
FAI 74

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

033-70C84 Highways - Executed 

Painting four bridge structures at various locations in Champaign and Dewitt Counties.

Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
105

State Job #
C-96-047-17

Federal Project #
NHPP-R4FF(212)

Major Work Categories
Bridges
Pavement

PPS #
6-60082-0000
6-60082-0100

Section #
(84-4, 84-3, 84-9, 110) 
RS

Routes
VARIOUS

Small Business Initiative
No

DBE %
11.00

VBP %
0.00

Target Market Program
No

034-72J83 Highways - Executed 

3.4 miles of surface removal and replacement, shoulder and guardrail work, and structure repair on I-55/I-72/BL I-55 from north of Southwind Road to 0.5 mile north 
of Stevenson Drive in Springfield.
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Counties
Adams
Hancock

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/25/2018

Calendar Days Working Days

State Job #
C-96-049-17

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
6-00288-1300

Section #
D6 BRIDGE 
CLEANING 2017-2

Routes
FAP 63
FAP 315

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

035-72J85 Highways - Executed 

Cleaning of three bridges: (1)SN 001-019, US 24 EB over Mississippi River in Quincy; (2) SN 001-0068, US 24 WB over the Mississippi River in Quincy; (3) SN 034
-0062, US 136 over the Mississippi River near Keokuk, Iowa.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-076-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-6007

Section #
(54-5) Q

Routes
FAS 1773

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

036-72K12 Highways - Executed 

Bituminous surface treatment A-1 and A-2 from 2.1 miles south of Kickapoo Creek to the McLean County line.
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Counties
Logan
Tazewell

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-008-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-6006
0-01624-6015

Section #
((109) RS-4, Q-2 (118) 
Q) PP

Routes
FAS 1774
FAS 468

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

037-72K18 Highways - Executed 

Bituminous surface treatment A-2 and leveling binder on Armington Road from Monroe Street in Armington to US 136 and on Old IL 121 (CR 2500 E) from US 136 
to the Tazewell County line.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-009-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-6005

Section #
(111, 113) Q

Routes
FAS 1774

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

038-72K19 Highways - Executed 

Bituminous surface treatment A-2 on Old IL 121 from 0.7 mile north of Sugar Creek and continuing south for 4.5 miles.
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Counties
Morgan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date
10/01/2018

Calendar Days Working Days

State Job #
C-96-012-18

Federal Project #
NHPP-HRH4(089)

Major Work Categories
Bridges

PPS #
0-01514-6002

Section #
D6 BDGE PAINTING 
2018

Routes
FAI 72

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

039-72K20 Highways - Executed (In combination with 043-72K31)

Painting of 5 bridges on I-72 in Morgan County.

Counties
Montgomery

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-020-18

Federal Project #
NHPP-XWCA(111)

Major Work Categories
Pavement

PPS #
0-02023-6001

Section #
(68-5) CJS

Routes
FAI 55

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

040-72K28 Highways - Executed 

5.6 miles of micro-surfacing and centerline pavement markings on I-55 in Montgomery County.
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Counties
Sangamon
Cass

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-021-18

Federal Project #
STP-L186(100)

Major Work Categories
Pavement

PPS #
0-02023-6004

Section #
(3,4,5 & 105) CJS

Routes
FAP 67

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

041-72K29 Highways - Executed 

17 miles of micro-surfacing on IL 125 from east of IL 78 in Virginia to Richland Creek east of Pleasant Plains.

Counties
Pike

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-96-022-18

Federal Project #
NHPP-B3DL(154)

Major Work Categories
Bridges

PPS #
0-01514-6004

Section #
(2 & 3) BP

Routes
FAP 304

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

042-72K30 Highways - Executed 

Cleaning and painting two bridges on IL 96 in Pike County.
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Counties
Morgan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date
10/01/2018

Calendar Days Working Days

State Job #
C-96-023-18

Federal Project #
NHPP-TMHZ(358)

Major Work Categories
Bridges

PPS #
0-01514-6003

Section #
(25) BP

Routes
FAI 72

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

043-72K31 Highways - Executed (In combination with 039-72K20)

Cleaning and painting the bridge carrying Morton Avenue over I-72 near Jacksonville.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
04/30/2018

Calendar Days Working Days

State Job #
C-96-026-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02063-6002

Section #
D6 WEED SPRAYING 
LOGAN CO 2018

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

044-72K33 Highways - Executed 

Weed spraying on various routes in Logan County.

Letting Summary Report
Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: June 27, 2025

22 of 62



Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
04/30/2018

Calendar Days Working Days

State Job #
C-96-027-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02063-6001

Section #
D6 WEED SPRAYING 
SANG CO 2018

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

045-72K34 Highways - Executed 

Weed spraying on various routes in Sangamon County.

Counties
Montgomery

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
03/31/2018

Calendar Days Working Days

State Job #
C-96-028-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02043-6001

Section #
(68-3) TR

Routes
FAI 55

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

046-72K35 Highways - Executed 

Tree removal at the Coalfield Rest Area on I-55.
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Counties
Effingham

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
105

State Job #
C-97-074-15

Federal Project #
HSIP-0328(035)

Major Work Categories
Pavement

PPS #
7-76910-8701

Section #
3Y

Routes
FAP 328A

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

047-74723 Highways - Executed 

0.88 mile of roadway reconstruction on US 45 from West Salt Creek to 0.2 mile south of 500N.

Counties
Effingham

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-97-020-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01788-7001

Section #
(25-8)RA-2

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

048-74789 Highways - Executed 

PCC removal and replacement, curb and gutter removal and replacement, sidewalk removal and replacement, and pavement marking at the northbound and 
southbound Green Creek Rest Areas on I-57.
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Counties
Clark

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-97-042-17

Federal Project #
N/A

Major Work Categories
Earthwork

PPS #
0-01624-7004

Section #
12-51I

Routes
FAI 70

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

049-74794 Highways - Executed 

Slope stabilization using a cellular confinement system on I-70, 5 miles east of Martinsville.

Counties
Macon

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-97-042-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-7007

Section #
D7 PATCHING 2018-2

Routes
FAP 322
FAP 710

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

050-74803 Highways - Executed 

12.6 miles of Class A and Class B pavement patching on US 51 from E. Damon Avenue in Decatur to the Macon/Dewitt County line.

Letting Summary Report
Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: June 27, 2025

25 of 62



Counties
Cumberland

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-97-059-17

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01624-7009

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

051-74805 Highways - Withdrawn 

Bridge deck patching and joint replacement on SN 018-0026 carrying IL 130 over the CSX Transportation railroad, 0.5 miles south of US 40.

Counties
Coles

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-97-060-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-7010

Section #
D7 PATCHING 2018-4

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

052-74806 Highways - Executed 

9 miles of Class A pavement patching on I-57 from MP 182 to MP 191.
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Counties
Clay
Effingham

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-97-062-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-7012

Section #
D7 AGG SHLD 2018-1

Routes
FAP 828

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

053-74808 Highways - Executed 

12.9 miles of aggregate shoulders on Dieterrich/Clay City Road.

Counties
Clark

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-97-063-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-7013

Section #
D7 AGG SHLD 2018-2

Routes
FAP 832

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

054-74809 Highways - Executed 

9 miles of aggregate shoulders on IL 49 at Westerfield.
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Counties
Richland
Lawrence

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-97-065-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-7015

Section #
D7 PATCHING 2018-7

Routes
FAP 327

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

055-74811 Highways - Executed 

12.8 miles of Class B pavement patching on US 50 between IL 130 and IL 250.

Counties
Various

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/18/2018

Calendar Days Working Days

State Job #
C-97-013-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02063-7001

Section #
D7 WEED CONTROL 
SPRAYING 2018

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

056-74820 Highways - Executed 

weed spraying along I-57 and I-70.
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Counties
Effingham

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
03/31/2018

Calendar Days Working Days
30

State Job #
C-97-014-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02043-7001

Section #
D7 ASH BORER 
CONTROL 2018

Routes
FAI 57

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

057-74821 Highways - Executed 

Tree removal and seeding along I-57 from MP 165 to MP 168 in Effingham County.

Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days

State Job #
C-98-131-18

Federal Project #
NHPP-3HS2(621)

Major Work Categories
Bridges

PPS #
8-03480-0800

Section #
125B-2

Routes
FAP 789

Small Business Initiative
No

DBE %
12.00

VBP %
0.00

Target Market Program
No

058-76G56 Highways - Executed 

Bridge replacement (SN 060-0082) and roadway grade raise on IL 143 over Indian Creek, 0.3 miles east of Wanda Road.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-98-154-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01624-8006

Section #
125BDR-2

Routes
FAP 789

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

059-76K22 Highways - Executed 

Bridge repairs on SN 060-0083 carrying IL 143 over Cahokia Creek, north of Edwardsville.

Counties
St. Clair

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-98-134-18

Federal Project #
NHPP-Y9AP(709)

Major Work Categories
Electrical

PPS #
0-02110-8002

Section #
82-9 WIMDCS 2018-1

Routes
FAI 64

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

060-76K61 Highways - Executed 

Installation of a weigh-in-motion data collection system on I-64, west of Summerfield South Road.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-98-135-18

Federal Project #
NHPP-KQWV(292)

Major Work Categories
Electrical

PPS #
0-02110-8001

Section #
60-4 WIMDCS 2018-2

Routes
FAI 270

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

061-76K62 Highways - Executed 

Installation of a weigh-in-motion data collection system on I-270, east of IL 157.

Counties
Hamilton

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-99-038-15

Federal Project #
STP-7880(112)

Major Work Categories
Bridges

PPS #
9-00413-0000

Section #
9Z(B-1)

Routes
FAP 855

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

062-78470 Highways - Executed 

Removal and replacement of SN 033-0005 carrying IL 14 over a creek in McLeansboro.
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Counties
Jackson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
150

State Job #
C-99-001-17

Federal Project #
NHPP-E3YF(775)

Major Work Categories
Pavement
Bridges

PPS #
9-00203-0000

Section #
(12-1VBY,12-2VB)DM

Routes
FAP 331

Small Business Initiative
No

DBE %
12.00

VBP %
0.00

Target Market Program
No

063-78544 Highways - Executed 

Removal of two structures (SN 039-0015, SN 039-0051) over abandoned Illinois Central Golf railroad and construction of a 12' X 10' box culvert and bike path, 3 
miles west of Carbondale.

Counties
Franklin
Jefferson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-99-028-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-9014

Section #
D9 CM DECK CRACK 
SEAL 2018-1

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

064-78577 Highways - Executed 

Crack sealing on 6 structures on I-57 in Franklin and Jefferson Counties.
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Counties
Williamson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-99-045-17

Federal Project #
STPR-HSIP-E6CW
(071)

Major Work Categories
Pavement

PPS #
9-00538-0000
9-02200-2801

Section #
130(RS-5,SR-1)

Routes
FAP 726

Small Business Initiative
No

DBE %
11.00

VBP %
0.00

Target Market Program
No

065-78592 Highways - Executed 

8.8 miles of roadway improvement including guardrail and culvert liner on IL 148.

Counties
Saline

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-99-051-17

Federal Project #
HSIP-19UP(194)

Major Work Categories
Pavement
Electrical

PPS #
9-02200-2802

Section #
(3-2,8X-1,4-2)TS-1

Routes
FAP 331
FAS 899

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

066-78597 Highways - Executed 

Concrete shoulders, traffic signals and pavement markings at the intersection of IL 13 and Old IL 13 in Harrisburg.
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Counties
Franklin
Jefferson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
175

State Job #
C-99-001-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01514-9001

Section #
D9 BRIDGE PAINT 
2018-1

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

067-78614 Highways - Executed 

Cleaning and painting 9 bridges on I-57.

Counties
Williamson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
Yes

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-008-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01624-9002

Section #
113RS-6

Routes
FAP 726

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

068-78616 Highways - Executed 

Roadway improvement on IL 37 from south of IL 148 to Pulleys Mill.
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Counties
Franklin

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
Yes

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-014-18

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
9-91480-1801

Section #
D9 TRANSFER 
SWITCH 2018

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

069-78620 Highways - Executed 

Addition of a non-automatic transfer switch and associated conduit and cabling at the West Frankfort pump station in West Frankfort.

Counties
Hamilton
Jefferson
Williamson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-99-015-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01514-9002

Section #
D9 BRIDGE PAINT 
2018-2

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

070-78621 Highways - Executed 

Cleaning and painting portions of 3 structures.
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Counties
Various

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
06/22/2018

Calendar Days Working Days

State Job #
C-99-022-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
N/A       

Section #
D9 WEED SPRAY 2018
-1

Routes
VARIOUS

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

071-78625 Highways - Executed 

Weed spraying along various routes.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-91-136-17

Federal Project #
0J51-(301)

Major Work Categories
Pavement

PPS #
1-22047-0000

Section #
16-00077-00-RS 
(LAGRANGE PARK)

Routes
FAU 1472

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

072-61D87 Local Roads - Executed 

Resurfacing Harding Avenue from Brainard Avenue to Kemman Avenue in the Village of LaGrange Park.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-91-066-18

Federal Project #
VC71-(125)

Major Work Categories
Pavement

PPS #
1-22081-0000

Section #
17-00060-00-RS 
HARWOOD HEIGHTS

Routes
OKETA
AVENUE
WILSON

Small Business Initiative
No

DBE %
22.00

VBP %
0.00

Target Market Program
No

073-61E19 Local Roads - Executed 

Resurfacing Oketo Avenue from Lawrence Avenue to Montrose Avenue, and Wilson Avenue from Oketo Avenue to Harlem Avenue in the Village of Harwood 
Heights.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-91-185-16

Federal Project #
J4L4-(697)

Major Work Categories
Miscellaneous

PPS #
0-01728-1022

Section #
14-00102-00-LS  (OAK 
FOREST)

Routes
FAP 350

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

074-61E21 Local Roads - Executed 

Tree planting along IL 50 from 167th Street to 163rd Street in the City of Oak Forest.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/31/2018

Calendar Days Working Days
5

State Job #
C-91-053-18

Federal Project #
PT89-(144)

Major Work Categories
Pavement
Electrical

PPS #
1-22079-0000

Section #
15-00065-00-RS  ELK 
GROVE VILL

Routes
FAU 3723
FAU 3724

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

075-61E25 Local Roads - Executed 

Resurfacing, traffic signals, sidewalks, and street lighting on FAU 3723 (JFK Blvd.) from Arlington Heights Rd. to Elk Grove Blvd., and on FAU 3724 (Elk Grove 
Blvd.) from Arlington Heights Rd. to Victoria Ln. in Elk Grove Village. The sidewalk and railing on the structure carrying JFK Blvd. over Salt Creek will be removed 
and replaced.

Counties
Ford

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-93-086-17

Federal Project #
NHPP-SGQN(080)

Major Work Categories
Bridges

PPS #
3-02747-2524

Section #
126C-1

Routes
FAP 326

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

076-66D34 Highways - Executed 

Removal of existing double box culvert to be replaced by a double 8'x5' precast box culvert located on IL 47, 1.6 miles north of IL 9 in Gibson City.
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Counties
Grundy

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2018

Calendar Days Working Days
10

State Job #
C-93-098-17

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02043-3001

Section #
2018-1TREE 
REMOVAL EAB 
CONTROL

Routes
FAI 80
FAI 55

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

077-66H60 Highways - Executed 

Remove Ash trees for Emerald Ash Borer control along I-80 and I-55 in Grundy County.

Counties
Various

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-93-002-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
3-27357-1800

Section #
D3 BRIDGE DECK 
SEALING FY2018

Routes
VARIOUS

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

078-66H69 Highways - Executed 

Sealing Bridge decks parapets/curbs on numerous structures on various routes throughout DeKalb, Kendall, Grundy, and LaSalle Counties.
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Counties
St. Clair

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/07/2018

Calendar Days Working Days
15

State Job #
C-98-149-18

Federal Project #
NHPP-SFEN(566)

Major Work Categories
Bridges

PPS #
8-00431-0000

Section #
27-1BR-1

Routes
FAP 103

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

079-76J11 Highways - Executed 

Improvements on 2 bridges on IL 15 over Richland Creek.

Counties
Lee

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-92-036-17

Federal Project #
XELQ-(416)

Major Work Categories
Pavement

PPS #
2-10528-0000

Section #
17-00334-00-RS

Routes
CH 22

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

080-85660 Local Roads - Executed 

Resurfacing CH 22/Eldena Road from US 52 to South Eldena Road.
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Counties
Lee

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-92-037-17

Federal Project #
E2SS-(739)

Major Work Categories
Pavement

PPS #
2-10530-0000

Section #
17-00335-00-RS

Routes
FAS 188

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

081-85661 Local Roads - Executed 

Resurfacing Harmon Road from US 30 to Sterling Road.

Counties
Knox

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
110

State Job #
C-94-057-14

Federal Project #
B8IP-(980)

Major Work Categories
Pavement

PPS #
4-10520-0000

Section #
13-00001-01-RS

Routes
FAS 393

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

082-89664 Local Roads - Executed 

Roadway reconstruction on FAS 393(CH4) from CH 15 to IL 17.

Letting Summary Report
Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: June 27, 2025

41 of 62



Counties
Mercer

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-94-049-15

Federal Project #
AEZ5-(403)

Major Work Categories
Bridges

PPS #
4-10547-0000

Section #
15-00103-05-BR

Routes
FAS 212

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

083-89734 Local Roads - Executed 

Bridge replacement including minor approach roadway work on FAS 212 (CH 9) at Camp Creek, located 1.8 miles north of Joy.

Counties
Pike

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-96-211-17

Federal Project #
02U1-(839)

Major Work Categories
Pavement

PPS #
6-10686-0000

Section #
14-00096-00-PP

Routes
FAS 604

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

084-93710 Local Roads - Executed 

Resurfacing CH 7 from the city limits of Pittsfield south to 195th Avenue.
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Counties
Jackson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-99-513-13

Federal Project #
PTA7-(343)

Major Work Categories
Pavement

PPS #
9-10478-0000

Section #
12-00171-00-RS

Routes
FAS 919

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

085-99593 Local Roads - Executed 

Resurfacing on FAS 919 (Grant City Road) from Vercliff Drive to Boskydell Road.

Counties
Various

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2020

Calendar Days Working Days

State Job #
C-60-023-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01574-6001

Section #
INT ATTRACT SIGN 
2018-50

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

086-46487 Highways - Executed 

Installing or replacing tourist attraction or business logo signs, guide signs and supports at locations throughout the state as described in individual work orders.
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Counties
Kankakee
Livingston

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-93-039-18

Federal Project #
NHPP-OUFS(035)

Major Work Categories
Electrical

PPS #
0-02080-3001

Section #
(53-5HB,5HB-3)HL&(46
-2HB)HL

Routes
FAI 55
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

087-66H99 Highways - Executed 

Removal, replacement and rewiring of light towers, light poles and their foundations at 2 locations in Livingston County and at 1 location in Kankakee County.

Counties
Ogle

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/01/2018

Calendar Days Working Days
15

State Job #
C-92-071-14

Federal Project #
NHPP-MD79(536)

Major Work Categories
Pavement

PPS #
2-14900-0000
2-20311-0000
2-24900-0000

Section #
(38,39)RS-6

Routes
FAP 742

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

088-64K27 Highways - Executed 

Cold milling, HMA resurfacing, and bridge deck repairs on IL 2 from Rock River Bridge in Grand Detour to 0.3 mile south of Pines Road in Oregon.
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Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-91-222-17

Federal Project #
VGQR-(277)

Major Work Categories
Pavement

PPS #
1-22075-0000

Section #
17-00088-00-RS (ZION)

Routes
FAU 1202
FAU 1207

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

089-61E13 Local Roads - Executed 

Resurfacing 21st Street from Sheridan Road east for 1,600 ft., and 29th Street from Lewis Avenue to Galilee Avenue in the City of Zion.

Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-91-192-17

Federal Project #
45YI-(898)

Major Work Categories
Pavement

PPS #
1-22053-0000

Section #
17-00068-00-RS
(GLENDALE HGHTS)

Routes
FAU 1379

Small Business Initiative
No

DBE %
19.00

VBP %
0.00

Target Market Program
No

090-61E26 Local Roads - Executed 

Resurfacing Fullerton Avenue from Bloomingdale Road to Glen Elleyn Road in the Village of Glendale Heights.
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Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-91-187-15

Federal Project #
N9AS-(205)

Major Work Categories
Pavement

PPS #
1-21711-0000

Section #
04-00045-01-FP 
(PEOTONE)

Routes
FAU 4304

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

091-61E30 Local Roads - Executed 

Reconstruct Rathje Road from Joliet Road to Corning Avenue in the Village of Peotone.

Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-91-156-16

Federal Project #
Z1X9-(720)

Major Work Categories
Electrical

PPS #
1-11018-0021

Section #
12-00999-26-TL

Routes
FAP 334

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

092-61E33 Local Roads - Executed 

Traffic signal improvement on US 12 from IL 176 to IL 22.
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Counties
McHenry

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-91-084-18

Federal Project #
KFFH-(648)

Major Work Categories
Pavement

PPS #
1-22084-0000

Section #
17-00005-00-RS 
(RINGWOOD)

Routes
FAU 165
FAU 4083

Small Business Initiative
No

DBE %
11.00

VBP %
0.00

Target Market Program
No

093-61E36 Local Roads - Executed 

Resurfacing Ringwood Road from Spring Grove Road to IL 120, and Barnard Mill Road from Ringwood Road to Illinois Route 31 in the Village of Ringwood.

Counties
Winnebago

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/01/2018

Calendar Days Working Days
20

State Job #
C-92-027-17

Federal Project #
IZNK-(681)

Major Work Categories
Electrical

PPS #
0-00102-2001

Section #
17-00032-00-SP 
MACHESNEY PARK

Routes
FAU 5034

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

094-85662 Local Roads - Executed 

Installation of new traffic signals at the intersection of Bauer Parkway and Victory Lane in Machesney Park.
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Counties
Adams

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-96-206-17

Federal Project #
22JD-(900)

Major Work Categories
Bridges

PPS #
6-10761-0000

Section #
16-08112-00-BR

Routes
TR 597

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

095-93709 Local Roads - Executed 

Replace the bridge carrying TR 597 over Austin Creek, one mile west of Fall Creek.

Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/30/2018

Calendar Days Working Days

State Job #
C-98-372-14

Federal Project #
1DIG-(328)

Major Work Categories
Pavement

PPS #
8-10555-0000

Section #
14-00016-02-PV 
(MARYVILLE)

Routes
FAU 9119

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

096-97661 Local Roads - Executed 

Reconstruction of East Main Street from Lakeview Access Road west for 1,550 ft. ,in the Village of Maryville.

Letting Summary Report
Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: June 27, 2025

48 of 62



Counties
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-93-048-17

Federal Project #
D532-(653)

Major Work Categories
Pavement

PPS #
3-10475-0000

Section #
09-00224-00-RS

Routes
FAS 243

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

097-87675 Local Roads - Executed 

Resurfacing from the Henry County line to the corporate limits of New Bedford.

Counties
Vermilion

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-95-317-17

Federal Project #
WWSG-(455)

Major Work Categories
Pavement

PPS #
5-10451-0000

Section #
12-00348-01-BT 
(DANVILLE)

Routes
FAU 7041

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

098-91557 Local Roads - Executed 

Reconstruct the intersection of Jackson and English Streets from nort of East English Street to Penn Street in the City of Danville.
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Counties
Vermilion

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-95-329-17

Federal Project #
V8GM-(039)

Major Work Categories
Bridges

PPS #
5-10463-0000

Section #
15-14141-00-BR

Routes
TR 261

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

099-91563 Local Roads - Executed 

Replace the bridge carrying TR 261 over Feather Creek, 1.0 mile north of Muncie.

Counties
Wayne

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-97-031-18

Federal Project #
XDGX-(932)

Major Work Categories
Bridges

PPS #
7-10808-0000

Section #
16-06121-00-BR

Routes
TR 229

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

100-95826 Local Roads - Executed 

Replace the bridge carrying TR 229 over the Elm River, 3.5 miles southwest of Mt. Erie.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
85

State Job #
C-91-297-16

Federal Project #
7BV4-(258)

Major Work Categories
Pavement

PPS #
0-01728-1018

Section #
16-00054-00-BT  
PALOS HEIGHTS

Routes
FAU 2781

Small Business Initiative
No

DBE %
17.00

VBP %
0.00

Target Market Program
No

101-61E20 Local Roads - Executed 

Pedestrian path from 135th Street to College Drive in the City of Palos Heights.

Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/02/2018

Calendar Days Working Days
10

State Job #
C-91-394-14

Federal Project #
VU34-(681)

Major Work Categories
Bridges

PPS #
1-21578-0000

Section #
13-00121-00-BR  
HIGHLAND PARK

Routes
FOREST
AVENUE

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

102-61E28 Local Roads - Executed 

Replace the bridge carrying Forest Avenue over Ravine Ditch #7, south of Hazel Avenue in the City of Highland Park.
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Counties
St. Clair

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-98-136-18

Federal Project #
STP-UUA9(645)

Major Work Categories
Electrical

PPS #
8-00676-0000

Section #
82-9TS-1

Routes
FAP 805

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

103-76K93 Highways - Executed 

Installation of traffic signals on IL 161 at the I-64 eastbound ramps.

Counties
Kane

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/25/2019

Calendar Days Working Days
20

State Job #
C-91-279-16

Federal Project #
WXJJ-(747)

Major Work Categories
Pavement

PPS #
1-11018-0019
1-22087-0000

Section #
16-00313-00-MS 
(AURORA)

Routes
FAU 2503

Small Business Initiative
No

DBE %
13.00

VBP %
0.00

Target Market Program
No

104-61E18 Local Roads - Executed 

Reconstruct the intersection of IL 25 at Spring Street including traffic signal improvements, street lighting, and curb, gutter and sidewalks; construction of a 
pedestrian bridge over the Fox River; reconfiguration of the multi-modal access for pedestrians and vehicular traffic; relocation of the Pace bus staging area and the 
expansion of the existing commuter parking lot. Project is located in the City of Aurora.
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Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/31/2019

Calendar Days Working Days
15

State Job #
C-91-080-18

Federal Project # Major Work Categories
Pavement

PPS #
1-22086-0000

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

105-61E22 Local Roads - Withdrawn 

Reconstruction and widening to add one thru lane in each direction and bicycle/pedestrian accommodations on Quentin Road from IL 22 to White Pine Road.

Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days

State Job #
C-91-259-17

Federal Project #
IPE7-(353)

Major Work Categories
Pavement

PPS #
1-22080-0000

Section #
17-00190-00-RS 
(ELMHURST)

Routes
FAU 3823

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

106-61E31 Local Roads - Executed 

Resurfacing Poplar Avenue from Park Avenue to Vallette Street in the City of Elmhurst.

107-87681 Local Roads - Rejected 

Cleaning and repainting of the soffit, fascia, and exterior wood parts, and cleaning and tuck pointing on the historic Dwight train depot in the Village of Dwight.
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Counties
Peoria

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
110

State Job #
C-94-004-17

Federal Project #
41SB-(138)

Major Work Categories
Pavement

PPS #
4-10581-0000

Section #
15-00058-09-PV

Routes
FAS 1387

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

108-89709 Local Roads - Executed 

Reconstruction of Old Galena Road between Boy Scout Road and Cedar Hills Drive, including new traffic signals at Cedar Hills Drive.

Counties
Knox

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/31/2018

Calendar Days Working Days
10

State Job #
C-94-041-16

Federal Project #
B94U-(416)

Major Work Categories
Bridges

PPS #
4-10537-0000

Section #
08-00601-19-BR 
(GALESBURG)

Routes
FAU 6790

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

109-89699 Local Roads - Executed 

Rehabilitate the bridge carrying Farnham Street over the BNSF Railroad, 0.3 mile north of East Main Street in Galesburg.
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Counties
Clinton

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
135

State Job #
C-98-306-13

Federal Project #
X7ZP-(424)

Major Work Categories
Pavement

PPS #
8-10512-0000

Section #
13-00095-02-PV

Routes
FAS 784

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

110-97563 Local Roads - Executed 

Construction of a PCC roundabout and approaches at the intersection of Jamestown Road and Holy Cross Lane in Breese, Illinois.

Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
55

State Job #
C-98-365-14

Federal Project #
TVKD-(470)

Major Work Categories
Pavement

PPS #
8-10556-0000

Section #
14-00026-02-PV 
(BETHALTO)

Routes
FAU 8959

Small Business Initiative
No

DBE %
12.00

VBP %
0.00

Target Market Program
No

111-97644 Local Roads - Executed 

Pavement reconstruction on East Central Street from 350 feet east of Longfellow Street to Moreland Road in Bethalto.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
85

State Job #
C-98-370-14

Federal Project #
N0SE-(123)

Major Work Categories
Pavement

PPS #
8-10559-0000

Section #
14-00051-00-RS 
(WOOD RIVER)

Routes
FAU 9008

Small Business Initiative
No

DBE %
15.00

VBP %
0.00

Target Market Program
No

112-97664 Local Roads - Executed 

Resurfacing 6th Street from Woodland Avenue to East Edwardsville Road in Wood River.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/16/2018

Calendar Days Working Days
10

State Job #
C-91-340-14

Federal Project #
HSIP-WUJH(517)

Major Work Categories
Pavement

PPS #
1-78311-0000

Section #
3114-N(14)

Routes
FAP 344

Small Business Initiative
No

DBE %
19.00

VBP %
0.00

Target Market Program
No

113-60Y25 Highways - Executed 

Reconstruct the intersection of IL 83 and IL 171, including new traffic signals, roadway lighting and box and pipe culvert replacements east of the Village of Lemont.
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Counties
Coles

Reg / Dist
4 / 7

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
82

Working Days

Federal Project #
317SBGP139

Major Work Categories
Electrical

IL Project #
MTO 4554 COLES COUNTY 
MEMORIAL

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

01A-CO063 Aeronautics - Executed 

Phase 1 - Replace Medium Intensity Taxiway Lights (MITL) on Taxiways Serving Runway 11-29

Counties
Macon

Reg / Dist
4 / 7

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
41

Working Days

Federal Project #
317SBGP111/120

Major Work Categories
Pavement

IL Project #
DEC 4497 DECATUR

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

02A-DE078 Aeronautics - Executed 

Rehabilitate the Pavement Around Hangar G
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Counties
Bond

Reg / Dist
5 / 8

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
49

Working Days

Federal Project #
317SBGP120/133

Major Work Categories
Pavement

IL Project #
GRE 4561 GREENVILLE

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

03A-GR008 Aeronautics - Executed 

Rehabilitate Aircraft Parking Apron Designated R1

Counties
St. Clair

Reg / Dist
5 / 8

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
64

Working Days

Federal Project #
317SBGP133/134

Major Work Categories
Pavement
Earthwork

IL Project #
CPS 4505 ST. LOUIS 
DOWNTOWN

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

04A-SD058 Aeronautics - Executed 

Taxiway B Relocation, Phase 1: Fillet Improvements
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Counties
Saline

Reg / Dist
5 / 9

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
82

Working Days

Federal Project #
317SBGP120/139

Major Work Categories
Pavement

IL Project #
HSB 4562 HARRISBURG-
RALEIGH

Small Business Initiative
No

DBE %
1.00

VBP %
0.00

Target Market Program
No

05A-HA029 Aeronautics - Executed 

Rehabilitation of T-Hangar taxiway areas TH/1 and TH/4

Counties
White

Reg / Dist
5 / 9

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
13

Working Days

Federal Project #
317SBGP120

Major Work Categories
Miscellaneous

IL Project #
CUL 4618 CARMI MUNICIPAL

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

06A-CR005 Aeronautics - Executed 

Remark All Runway Pavement Markings
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Counties
Massac

Reg / Dist
5 / 9

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
31

Working Days

Federal Project #
317SBGP105/120

Major Work Categories
Pavement

IL Project #
M30 4572 METROPOLIS 
MUNICIPAL

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

07A-MP008 Aeronautics - Executed 

Runway 18/36 Rehabilitation including Crack Sealing, Pavement Rejuvenation, and Pavement Marking

Counties
Grundy

Reg / Dist
2 / 3

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
46

Working Days

Federal Project #
317SBGP120

Major Work Categories
Electrical

IL Project #
C09 4442 MORRIS MUNICIPAL

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

08A-MR022 Aeronautics - Executed 

Install Precision Approach Path Indicators (PAPI)
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Counties
Grundy

Reg / Dist
2 / 3

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
51

Working Days

Federal Project #
N/A

Major Work Categories
Pavement

IL Project #
C09 4629 MORRIS MUNICIPAL

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

09A-MR023 Aeronautics - Executed 

Rehabilitate and Expand Airport Automobile Parking Lot

10A-CI006 Aeronautics - Rejected 

Rehabilitation of Aircraft Apron and T-Hangar Taxiways and Remark Runways

Counties
Lawrence

Reg / Dist
4 / 7

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
37

Working Days

Federal Project #
317SBGP120/133

Major Work Categories
Pavement

IL Project #
LWV 4566 LAWRENCEVILLE-
VINCENNES INTL

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

11A-LW028 Aeronautics - Executed 

Rehabilitation of Airport Access Roads and Construction of an Airport Fuel Depot Loop Road
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Counties
Lawrence

Reg / Dist
4 / 7

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
39

Working Days

Federal Project #
N/A

Major Work Categories
Pavement

IL Project #
LWV 4627 LAWRENCEVILLE-
VINCENNES INTL

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

12A-LW027 Aeronautics - Executed 

Rehabilitate Airport Roads

Counties
Jo Daviess

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
Yes

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days

Name
Lead & Zinc 2017 Mine Group

Major Work Categories
Earthwork

Project #
AML-LdZc-1710

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

1LR-M1710 DNR - Active 

Reclamation of the Lead & Zinc 2017 Mine Group abandoned mine sites by the Department of Natural Resources using federal Abandoned Mined Lands Funds.  
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