Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

001-60J13 Highways - Executed

Culvert replacement and improvements to ADA pedestrian ramps and the retaining wall in the Village of Northbrook.

Reg / Dist	Count	ties State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-185-10	NHPP-B1GJ(266)	30T-1	FAP 343	Miscellaneous	1-75964-0100
							1-75964-0110
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch S	Small Business Initiative	Target Market Program	QP Certification
45		No	No	١	No	No I	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working [Days DBE %	VBP %	Prequalification Waiver
No		10/26/2018		5	19.00	0.00	No
000 001/50		Balance Francisco					

002-60X59 Highways - Executed

Intersection improvement and signal installation at the intersection of North Bolingbrook Drive and Royce Road in the Village of Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section	# Routes	Major Work Categor	ies PPS#
1 / 1	Will	C-91-147-14	ACHSIP-0870(017)	534R-1-N	N FAP 870	Pavement	0-00813-1000
Award Perio	od Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Business Initiativ	ve Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Co	ompletion Date	Calendar Days	Working 45	Days DBE %	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

003-62B16 Highways - Executed

Reconstruction and signing at the intersection of Golf Road and Cumberland Circle in the city of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-394-15	CMAQTC02(831)	583-R		FAP 339	Pavement	1-78325-0000
Award Peri	od Men No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		•	QP Certification N/A
Pre-Bid Me No	·	Completion Date 11/20/2019	Calendar Days	Working 5	Days DB 18.	E % 00		Prequalification Waiver No

004-62C34 Highways - Executed

Intersection improvement on IL 47 at O'Brien/Vanderkarr Road and Thayer Road between the City of Woodstock and the village of Hebron.

Reg / Dist Coun		Federal Project #	Section #	Routes	Major Work Categor	
1/1 McHe	•	6 HSIP-E59Q(751)	104-N	FAP 326	Pavement	1-78716-0000
Award Period	•	Hot Mix Asphalt-Smal		III Business initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	s DBE %	VBP %	Prequalification Waiver
No	11/15/2018		10	21.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

005-62C90 Highways - Executed

Shoulder repair at various locations in the villages of South Elgin, Sugar Grove, Bensenville, North Aurora, West Dundee, Carpentersville, Elburn, Lily Lake, Huntley, and the cities of Batavia, Elgin, Geneva, St. Charles and Aurora.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1/1 V	arious	C-91-407-16	STP-NHPP-U987 (171)	2016-035	I VARIOUS	Pavement	1-79678-0000
Award Period	d Mentor	Protégé ł	Hot Mix Asphalt-Smal	l Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	1	No		No	No	N/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver

No 25 0.00 0.00 No

006-62D54 Highways - Executed

Guardrail and traffic barrier terminal removal and replacement on various arterial and expressway routes.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	DuPage	C-91-052-17 HSIP-78FE(386)	2016-061-I	VARIOUS	Miscellaneous	1-80196-0000

Will Cook

Award Period 45	Mentor Protégé No	No	ch Small Business Initiative No	No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days Wor	king Days DBE %	VBP %	Prequalification Waiver
No		55	17.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

007-62F78 Highways - Executed

Bridge substructure repairs to SN 016-0669 on I-90/94 at Addison in Chicago. SN 016-0511 and SN 016-0512 on I-190 at Des Plaines River Road in Rosemont.

Reg / Dist	t Count	ies State	Job#	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
/ 1	Cook	C-91	049-18	N/A	2017-046	3I	FAI 94	Bridges	0-01624-1019
							FAI 190		
Award Pe	riod	Mentor Proté	gé	Hot Mix Asphalt-Smal	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
1 5		No		No		No		No	N/A
Pre-Bid M	leeting	Completio	n Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo					40		9.00	0.00	No
		Highways - Exe		ctures at various locatio	ons in the	villages of l	Elmhurst, Wood [Dale, Oakbrook, Westchest	er and LaGrange Park.
Cleaning	and pain	nting existing s	eel stru						-
Cleaning	and pain	nting existing state	eel stru Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
Cleaning	and pain	nting existing state	eel stru Job #			#			-
Cleaning Reg / Dis t	and pain Count DuPag Cook	nting existing state	eel stru Job # 050-18	Federal Project # STP-NHPP-5U6N	Section : 2017-047	# 7BP	Routes VARIOUS	Major Work Categor	ies PPS#
Cleaning Reg / Dist	and pain Count DuPag Cook	inting existing sizes State Ge C-91	eel stru Job # 050-18 gé	Federal Project # STP-NHPP-5U6N (186)	Section : 2017-047	# 7BP	Routes VARIOUS	Major Work Categor Bridges	ies PPS# 0-01514-1002
Cleaning Reg / Dist 1 / 1 Award Pe 45 Pre-Bid N	and pain t Count DuPag Cook	nting existing sinces State ge C-91 Mentor Proté	eel stru Job # 050-18 gé	Federal Project # STP-NHPP-5U6N (186) Hot Mix Asphalt-Smal	Section : 2017-047	# 7BP Small Bus	Routes VARIOUS	Major Work Categor Bridges Target Market Program	ies PPS# 0-01514-1002 QP Certification

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

009-62F80 Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Hodgkins, Willow Springs, Cicero and the city of Chicago.

Reg / Dist	Count	ties State J	ob#	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1/1	Cook	C-91-0	1-18	8 STP-NHPP-OJZO (838)	2017-048	BBP	VARIOUS	Bridges	0-01514-1003
Award Peri	iod	Mentor Protége		Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Completion	Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					120		6.00	0.00	No

010-62G04 Highways - Executed

Pavement patching, miscellaneous traffic control and deck slab repairs on various expressways in District 1.

Reg / Dist County 1 / 1 Variou		# Federal Project # 8 N/A	Section # 2017-061I	Routes VARIOUS	Major Work Categor i Pavement	ies PPS# 1-80251-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma l	II Batch Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 04/01/2019	e Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

011-64L35 Highways - Executed

Demolition and removal of buildings adjacent to IL 92 located 0.3 miles north of Brights Court, near Illinois City.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Rock	Island	C-92-079-16	STP-IFDF(756)	(83MFT)	DM	FAP 599	Miscellaneous	2-20231-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

012-64M57 Highways - Executed

"On Call" guardrail and fence repairs along various routes in the northern section of District 2.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	Variou	ıs	C-92-009-18	N/A	D2 GR (N	NORTH) 2018	VARIOUS	Miscellaneous	0-01624-2006
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	J J	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 5/2019	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

013-64M58 Highways - Executed

"On call" guardrail and fence repairs along various routes in the southern section of District 2.

$\log I$ Distributes State 300 π i edetal Floject π Section π . Notices inajor work categories Fr	Reg / Dist Counties	State Job # Federal Project #	Section # Rou	utes Major Work Categories PPS #
---	---------------------	-------------------------------	---------------	----------------------------------

2 / 2 Various C-92-010-18 N/A D2 GR (SOUTH) 2018 VARIOUS Miscellaneous 0-01624-2007

0-01856-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/15/2019 0.00 0.00 No

014-64M75 Highways - Executed

Cold milling, HMA resurfacing and constructing HMA shoulder on Titan Tire Road from Springfield Drive to Dead End. HMA resurfacing on Sunny Hill Drive from US 20 to the cul-de-sac located west of Rock City Road.

Reg / Dist Counties State Job # Federal P	roject # Section #	Routes Ma	ijor Work Categories PPS#
---	--------------------	-----------	---------------------------

2 / 2 Stephenson C-92-028-18 N/A D2 RS 2018-4 FAP 301 Pavement 0-01624-2003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

015-66C84 Highways - Executed

Bridge Replacement (SN 027-0012) over Big Four Ditch, 3.0 miles south of IL 9.

Reg / Di	st Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	S PPS#
2/3	Ford	C-93-054-17 STP-5VL5(240)	31-X-BR	FAS 1522	Bridges	3-27012-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2018		20	8.00	0.00	No

016-66H10 Highways - Executed

"On Call" repair and maintenance of traffic signals, flashing beacons and roadway lighting throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-033-17	N/A	D3 LIGHTING REPAIR	VARIOUS	Electrical	N/A
	Bureau			2017-2			

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small Busir	ness Initiative Target Market Pi	ogram QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working Days [DBE % VBP %	Prequalification Waiver

No 06/30/2019 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

017-66H74 Highways - Executed

Cleaning and painting bridge SN 006-0115 carrying CH 10 over I-80, 1.25 miles east of the Henry County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Burea	ıu	C-93-011-18	NHPP-YYL9(804)	(06-1HB)BP	FAI 80	Bridges	0-01514-3001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me No	eting	Con	npletion Date	e Calendar Days	Working 25	, ,	BE % 00	VBP % 0.00	Prequalification Waiver No

018-66H75 Highways - Executed

Cleaning and painting bridge SN 006-0124 carrying TR 188 over I-80, 4.3 miles west of IL 26 in Bureau County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/3	Burea	u	C-93-012-18	NHPP-PE1V(411)	(06-4HB))BP	FAI 80	Bridges	0-01514-3002
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

019-66H77 Highways - Executed

Cleaning and painting bridge SN 006-0131 carrying CH 27 over I-80, 0.5 mile west of I-180.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	‡	Routes	Major Work Categori	es PPS#
2/3	Burea	u	C-93-014-18	NHPP-VRXX(495)	(06-6HB)	BP	FAI 80	Bridges	0-01514-3004
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	ļ	No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					20	0	.00	0.00	No

020-66H78 Highways - Executed

Cleaning and painting bridge SN 006-0132 carrying East Road/CH 19 over I-80, 3 miles east of I-180.

Reg / Dist Cour	nties State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
2 / 3 Burea	au C-93-015-18	3 NHPP-3155(786)	(06-6HB-2)BF	P FAI 80	Bridges	0-01514-3005
Award Period	•	Hot Mix Asphalt-Small		all Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

021-66H79 Highways - Executed

Cleaning and painting structural steel on SN 006-0097 carrying IL 92 over Green River, 1.4 miles west of IL 40.

Reg / Dist Coun	ties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ries PPS#
2 / 3 Burea	nu C-93-016-1	8 STP-HRQC(432)	(135BR-2)BP	FAP 587	Bridges	0-01514-3006
Award Period	Mentor Protégé No	Hot Mix Asphalt-Smal	I Batch Small	Business Initiative	Target Market Program	QP Certification QP-1 & QP-2
Pre-Bid Meeting	Completion Dat		Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver

022-66H84 Highways - Executed

Washing and concrete sealing bridge SN 032-0099 carrying IL 47 over the Illinois River and the I and M canal, 1.2 mies south of US 6.

Reg / Dist 2 / 3	Coun Grund			Federal Project # NHPP-XPVS(932)	Section (111BR-	# 1)BC,BDS	Routes FAP 326	Major Work Categor i Bridges	o-01288-3001
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

023-66H85 Highways - Executed

Washing and concrete sealing bridge SN 050-0246 carrying IL 170 over the Illinois River and River Road, 1.4 miles south of US 6.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSall	le	C-93-022-18	STP-MY6D(358)	(109BR)	BC,BDS	FAP 786	Bridges	0-01288-3002
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

024-66H86 Highways - Executed

Washing and concrete sealing bridge SN 050-0219 carrying CH 15 over the Illinois River, 0.41 miles south of US 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
2/3	LaSal	le	C-93-023-18	STP-PDL9(007)	(1B-1)BC	C,BDS	FAS 268A	Bridges	0-01288-3003
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine		Γ <mark>arget Market Program</mark> √o	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

025-66H87 Highways - Executed

Washing and concrete sealing bridge SN 050-0180 carrying IL 23/71 over the Illinois River and Access Rd., 1 mile south of US 6.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	LaSall	le	C-93-024-18	NHPP-TWEL(432)	(1ZR)BC	,BDS	FAP 68	Bridges	0-01288-3004
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15	Days Di	BE % 00	VBP % 0.00	Prequalification Waiver No

026-66H89 Highways - Executed

Washing and concrete sealing bridge SN 050-0237 carrying IL 351 over the Illinois River, 1.2 miles south of US 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/3	LaSal	le	C-93-026-18	NHPP-MJMA(782)	(70BR)B	C,BDS	FAP 619	Bridges	0-01288-3006
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

027-66H90 Highways - Executed

Washing and concrete sealing bridge SN 050-0079 carrying IL 251 over the Illinois River, Water Street, Iowa Interstate Railroad and Illinois Railway, 0.26 mile south of US 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	LaSal	le	C-93-027-18	NHPP-R1PC(818)	(1BD)BC	,BDS	FAP 46	Bridges	0-01288-3007
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

028-66H94 Highways - Executed

Routing and crack sealing 15.94 miles on I-57 from Gilman to Ashkum.

•	Count Iroquo			Federal Project # NHPP-561K(671)	Section # D3 CRAC 1	# CK SEAL 2018-	Routes FAI 57	Major Work Categories Pavement	s PPS# 0-02023-3001
Award Perio	od	Mentor Pr No	•	Hot Mix Asphalt-Smal l No		Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting	Comple	etion Date	Calendar Days	Working 15	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

029-68B67 Highways - Executed

Resurfacing on US 24 from south of IL 9 to north of Pfeiffer Road and on IL 9 from US 24 to 0.27 miles east.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	C-94-026-14	NHPP-MTRX(421)	(46-1)RS	6-9; (L)RS-6	FAP 317	Pavement	4-03071-0150
						FAP 693		
Award Per	iod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification

45	No N	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	2.00	0.00	No

030-68D90 Highways - Executed

No

No

District wide weed spraying.

45

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 4	Various	C-94-005-18	N/A	D4 WEE	O SPRAYING	VARIOUS	Miscellaneous	0-01624-4012
				2018 (OF	₹)			0-02063-4001
Award Peri	od Mentor	· Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative	Target Market Program (QP Certification

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2018		5	0.00	0.00	No

No

No

N/A

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

031-70789 Highways - Executed

Douglas

8.445 miles of resurfacing and drainage improvements on I-74 from University Avenue to 2 miles east of the St. Joseph interchange in Urbana.

Reg / Dist 3 / 5	Counties Champaign		Federal Project # NHPP-X6CH(065)	Section a	# & 10-7RS-3	Routes FAI 74	Major Work Categorie Pavement	s PPS # 5-53944-0000
Award Per 45	riod Mento No	J	Hot Mix Asphalt-Sma l No	II Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo No	•	mpletion Date 15/2018	Calendar Days	Working 5	- , -	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
032-70C54 High friction	,	/s - Executed tment at variou	s locations in District 5.					
Reg / Dist 3 / 5	Counties Champaign McLean		Federal Project # HSIP-Y65L(694)	Section 4 (D5 HSIP		Routes VARIOUS	Major Work Categorie Pavement	S PPS # 5-91986-1602

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Smal No	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	2.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

033-70C84 Highways - Executed

Painting four bridge structures at various locations in Champaign and Dewitt Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 5		ıpaign	C-95-034-18	NHPP-YK7Q(499)	D5 BRID(2018-2	GE PAINTING		Bridges	0-01514-5002
	DeWi	π			2010-2		FAI 74		
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					185	0.0	0	0.00	No

3.4 miles of surface removal and replacement, shoulder and guardrail work, and structure repair on I-55/I-72/BL I-55 from north of Southwind Road to 0.5 mile north of Stevenson Drive in Springfield.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4/6	Sanga	amon	C-96-047-17	NHPP-R4FF(212)	,	-3, 84-9, 110)	VARIOUS	Bridges	6-60082-0000
					RS			Pavement	6-60082-0100
Award Per 45	riod	Mentor F No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Comp	pletion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No					105	11.	.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

035-72J85 Highways - Executed

Cleaning of three bridges: (1)SN 001-019, US 24 EB over Mississippi River in Quincy; (2) SN 001-0068, US 24 WB over the Mississippi River in Quincy; (3) SN 034 -0062, US 136 over the Mississippi River near Keokuk, Iowa.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
4/6	Adam	ns	C-96-049-17	N/A	D6 BRID		FAP 63	Bridges	6-00288-1300
	Hanc	ock			CLEANIN	IG 2017-2	FAP 315		
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		05/2	5/2018			0	.00	0.00	No

036-72K12 Highways - Executed

Bituminous surface treatment A-1 and A-2 from 2.1 miles south of Kickapoo Creek to the McLean County line.

J	Count			•	Section a	#	Routes	Major Work Categor	
4/6	Logan		C-96-076-17		(54-5) Q		FAS 1773	Pavement	0-01624-6007
Award Period 45	od	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busir No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No					15	6	5.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

037-72K18 Highways - Executed

Bituminous surface treatment A-2 and leveling binder on Armington Road from Monroe Street in Armington to US 136 and on Old IL 121 (CR 2500 E) from US 136 to the Tazewell County line.

Reg / Dist	Count	ties Stat	e Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 4	Logan	C-96	-008-18	N/A	((109) RS	S-4, Q-2 (118)	FAS 1774	Pavement	0-01624-6006
	Tazew	/ell			Q) PP		FAS 468		0-01624-6015
Award Peri	iod	Mentor Prote	égé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completi	on Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					15	6.0	00	0.00	No

038-72K19 Highways - Executed

Bituminous surface treatment A-2 on Old IL 121 from 0.7 mile north of Sugar Creek and continuing south for 4.5 miles.

Reg / Dist	Coun Logar		State Job # C-96-009-18	•	Section (111, 11)		Routes FAS 1774	Major Work Categorion	es PPS # 0-01624-6005
	J				,	,			
Award Per 45	iou	No	Ū	Hot Mix Asphalt-Small No	Баш	No No	ess milialive	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	j Days D	BE %	VBP %	Prequalification Waiver
No					15	6.	00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

039-72K20 Highways - Executed (In combination with 043-72K31)

Painting of 5 bridges on I-72 in Morgan County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Morgan	C-96-012-18	NHPP-HRH4(089)	D6 BDGE PAINTING 2018	FAI 72	Bridges	0-01514-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	e Calendar Days Workir	ng Days DBE %	VBP %	Prequalification Waiver

040-72K28 Highways - Executed

5.6 miles of micro-surfacing and centerline pavement markings on I-55 in Montgomery County.

Reg / Dist Co	ounties lontgomery		Federal Project # NHPP-XWCA(111)	Section : (68-5) C.		Routes FAI 55	Major Work Categori Pavement	es PPS# 0-02023-6001
Award Period 45	Mento i No	· ·	Hot Mix Asphalt-Smal No	l Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ing Cor	npletion Date	Calendar Days	Working 15	Days	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

041-72K29 Highways - Executed

17 miles of micro-surfacing on IL 125 from east of IL 78 in Virginia to Richland Creek east of Pleasant Plains.

Reg / Dist 4 / 6	Counties Sangamon Cass		Federal Project # STP-L186(100)	Section (3,4,5 &	# 105) CJS	Routes FAP 67	Major Work Categorie Pavement	s PPS # 0-02023-6004
Award Per 45	riod Mento No		Hot Mix Asphalt-Small No	Batch	Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	empletion Date	Calendar Days	Working 15	Days	DBE % 5.00	VBP % 0.00	Prequalification Waiver No
042-72K30 Cleaning a		ys - Executed /o bridges on IL	96 in Pike County.					
Reg / Dist 4 / 6	Counties Pike		Federal Project # NHPP-B3DL(154)	Section (2 & 3) B		Routes FAP 304	Major Work Categorie Bridges	s PPS# 0-01514-6004
Award Per 45	riod Mento No		Hot Mix Asphalt-Small No	Batch	Small Bu No	ısiness Initiative	Target Market Program No	QP Certification QP-1
Pre-Bid Me	eeting Co	ompletion Date	Calendar Days	Working 25	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

043-72K31 Highways - Executed (In combination with 039-72K20)

Completion Date

04/30/2018

Calendar Days

Pre-Bid Meeting

No

Cleaning and painting the bridge carrying Morton Avenue over I-72 near Jacksonville.

.0g . Diot	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
/ 6	Morgan	C-96-023-18	NHPP-TMHZ(358)	(25) BP		FAI 72	Bridges	0-01514-6003
ward Peri	iod Me	entor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
5	No)	No		No		No	QP-1 & QP-2
re-Bid Me	eting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
lo		10/01/2018			0.0	00	0.00	No
		ways - Executed	an Canata					
Weed spra	aying on va	rious routes in Log	•	Section :	#	Routes	Major Work Categori	es PPS#
044-72K33 Weed spra Reg / Dist 1 / 6	aying on va	rious routes in Log	Federal Project #		D SPRAYING	Routes VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-02063-6002
Weed spra	aying on va Counties Logan	State Job # C-96-026-18	Federal Project #	D6 WEEI LOGAN (D SPRAYING CO 2018	VARIOUS	,	

DBE %

0.00

VBP %

0.00

Working Days

Prequalification Waiver

No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

045-72K34 Highways - Executed

Weed spraying on various routes in Sangamon County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work C	Categories PPS#	À.
---	-----------------	----

4 / 6 Sangamon C-96-027-18 N/A D6 WEED SPRAYING VARIOUS Miscellaneous 0-02063-6001

SANG CO 2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 04/30/2018 0.00 0.00 No

046-72K35 Highways - Executed

Tree removal at the Coalfield Rest Area on I-55.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Montgomery C-96-028-18 N/A (68-3) TR FAI 55 Miscellaneous 0-02043-6001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 03/31/2018 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

047-74723 Highways - Executed

0.88 mile of roadway reconstruction on US 45 from West Salt Creek to 0.2 mile south of 500N.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Effingl	ham	C-97-074-15	HSIP-0328(035)	3Y		FAP 328A	Pavement	7-76910-8701
Award Peri	od	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	3	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					105	7.0	00	0.00	No

048-74789 Highways - Executed

PCC removal and replacement, curb and gutter removal and replacement, sidewalk removal and replacement, and pavement marking at the northbound and southbound Green Creek Rest Areas on I-57.

Reg / Dist 4 / 7	Coun Effing		State Job # C-97-020-17	Federal Project # N/A	Section : (25-8)RA		Routes FAI 57	Major Work Categorion	es PPS# 0-01788-7001
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 75	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

049-74794 Highways - Executed

Slope stabilization using a cellular confinement system on I-70, 5 miles east of Martinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Clark	C-97-042-17	N/A	12-511		FAI 70	Earthwork	0-01624-7004
Award Perio	od M e No	•	Hot Mix Asphalt-Small No	Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				30	0	.00	0.00	No

050-74803 Highways - Executed

12.6 miles of Class A and Class B pavement patching on US 51 from E. Damon Avenue in Decatur to the Macon/Dewitt County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 7	Maco	n	C-97-042-18	N/A	D7 PATC	HING 2018-2	FAP 322 FAP 710	Pavement	0-01624-7007
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		9	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	Days DE	BE % 00		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

051-74805 Highways - Withdrawn

Bridge deck patching and joint replacement on SN 018-0026 carrying IL 130 over the CSX Transportation railroad, 0.5 miles south of US 40.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#

4 / 7 Cumberland C-97-059-17 N/A Bridges 0-01624-7009

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 Pending Pending No

052-74806 Highways - Executed

9 miles of Class A pavement patching on I-57 from MP 182 to MP 191.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Coles C-97-060-17 N/A D7 PATCHING 2018-4 FAI 57 Pavement 0-01624-7010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

053-74808 Highways - Executed

12.9 miles of aggregate shoulders on Dieterrich/Clay City Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Clay C-97-062-17 N/A D7 AGG SHLD 2018-1 FAP 828 Pavement 0-01624-7012

Effingham

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

054-74809 Highways - Executed

9 miles of aggregate shoulders on IL 49 at Westerfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Clark C-97-063-17 N/A D7 AGG SHLD 2018-2 FAP 832 Pavement 0-01624-7013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

055-74811 Highways - Executed

12.8 miles of Class B pavement patching on US 50 between IL 130 and IL 250.

Red / Dist Counties State Job # rederal Project # Section # Routes Indian Work Categories Pro	Reg / Dist Counties	State Job # Federal Project #	Section # Route	es Major Work Categories PPS #
---	---------------------	-------------------------------	-----------------	--------------------------------

4 / 7 Richland C-97-065-17 N/A D7 PATCHING 2018-7 FAP 327 Pavement 0-01624-7015

Lawrence

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

056-74820 Highways - Executed

weed spraying along I-57 and I-70.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various C-97-013-18 N/A D7 WEED CONTROL VARIOUS Miscellaneous 0-02063-7001

SPRAYING 2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/18/2018 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

057-74821 Highways - Executed

Tree removal and seeding along I-57 from MP 165 to MP 168 in Effingham County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Effingham C-97-014-18 N/A D7 ASH BORER FAI 57 Miscellaneous 0-02043-7001

CONTROL 2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2018 30 0.00 0.00 No

058-76G56 Highways - Executed

Bridge replacement (SN 060-0082) and roadway grade raise on IL 143 over Indian Creek, 0.3 miles east of Wanda Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 8 Madison C-98-131-18 NHPP-3HS2(621) 125B-2 FAP 789 Bridges 8-03480-0800

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

059-76K22 Highways - Executed

Bridge repairs on SN 060-0083 carrying IL 143 over Cahokia Creek, north of Edwardsville.

Reg / Dist	Counties	State Job # F	Federai Project #	Section #	Routes	Major Work Categories	PPS #
5/8	Madison	C-98-154-18 N	N/A	125BDR-2	FAP 789	Bridges	0-01624-8006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver No 50 8.00 0.00 No

060-76K61 Highways - Executed

Installation of a weigh-in-motion data collection system on I-64, west of Summerfield South Road.

Reg / Dist	Counties	State Job # F	ederal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-134-18 N	IHPP-Y9AP(709)	82-9 WIMDCS 2018-1	FAI 64	Electrical	0-02110-8002

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

061-76K62 Highways - Executed

Installation of a weigh-in-motion data collection system on I-270, east of IL 157.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

5 / 8 Madison C-98-135-18 NHPP-KQWV(292) 60-4 WIMDCS 2018-2 FAI 270 Electrical 0-02110-8001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

062-78470 Highways - Executed

Removal and replacement of SN 033-0005 carrying IL 14 over a creek in McLeansboro.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Hamilton C-99-038-15 STP-7880(112) 9Z(B-1) FAP 855 Bridges 9-00413-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 7.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

063-78544 Highways - Executed

Removal of two structures (SN 039-0015, SN 039-0051) over abandoned Illinois Central Golf railroad and construction of a 12' X 10' box culvert and bike path, 3 miles west of Carbondale.

Reg / Dist	Counties	State Job # Fed	deral Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-001-17 NH	HPP-E3YF(775)	(12-1VBY,12-2VB)DM	FAP 331	Bridges	9-00203-0000
						Pavement	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small Bu	ısiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	g Completion Da	te Calendar Days	Working Days 150	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

064-78577 Highways - Executed

Crack sealing on 6 structures on I-57 in Franklin and Jefferson Counties.

Reg / Dist	Counti	ies State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5/9	Frankli Jeffers		N/A	D9 CM D SEAL 20	ECK CRACK 18-1	FAI 57	Pavement	0-01624-9014
Award Pe	riod	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	Calendar Days	Working Days 20	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

065-78592 Highways - Executed

8.8 miles of roadway improvement including guardrail and culvert liner on IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Williamson	C-99-045-17	STPR-HSIP-E6CW (071)	130(RS-5,SR-1)	FAP 726	Pavement	9-00538-0000 9-02200-2801
							0 02200 200 .

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small Bat No	tch Small Business Initiative No	No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Wo	orking Days DBE % 11.00	VBP % 0.00	Prequalification Waiver No

066-78597 Highways - Executed

Concrete shoulders, traffic signals and pavement markings at the intersection of IL 13 and Old IL 13 in Harrisburg.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
5 / 9 Sali	ne C-99-051-	17 HSIP-19UP(194)	(3-2,8X-1,4-2)TS-	FAP 331	Pavement	9-02200-2802
				FAS 899	Electrical	
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

067-78614 Highways - Executed

Cleaning and painting 9 bridges on I-57.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work C	Categories PPS#	À.
---	-----------------	----

5 / 9 Franklin C-99-001-18 N/A D9 BRIDGE PAINT FAI 57 Bridges 0-01514-9001

Jefferson 2018-1

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	OP-1 & OP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 175 0.00 0.00 No

068-78616 Highways - Executed

Roadway improvement on IL 37 from south of IL 148 to Pulleys Mill.

D / Dist. Ossestina	Otata Iala H. Easland Bustact H	O 41 H	Mail - 1 M/ - 1 - 0 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1
Rea / Dist Counties	State Job # Federal Project #	Section # Routes	Maior Work Categories PPS #

5 / 9 Williamson C-99-008-18 N/A 113RS-6 FAP 726 Pavement 0-01624-9002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 10.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

069-78620 Highways - Executed

Addition of a non-automatic transfer switch and associated conduit and cabling at the West Frankfort pump station in West Frankfort.

Reg / Dist 5 / 9	Counties Franklin	State Job # C-99-014-18	Federal Project # N/A	Section # D9 TRANSFER	Routes FAI 57	Major Work Categorion Electrical	9-91480-1801
ward Per	riod Mento No	•	Hot Mix Asphalt-Small No	SWITCH 2018 Batch Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me ⁄es	eeting Co	mpletion Date	Calendar Days	Working Days 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
70-78621	Highwox	. Cycouted					
Cleaning a	and painting po			Section #	Routes	Major Work Categoris	ae PPS#
Cleaning a		rtions of 3 struc	Federal Project #	Section # D9 BRIDGE PAIN 2018-2	Routes NT VARIOUS	Major Work Categori Bridges	es PPS# 0-01514-9002
Cleaning a	and painting po Counties Hamilton Jefferson Williamson	rtions of 3 struct State Job # C-99-015-18 r Protégé	Federal Project #	D9 BRIDGE PAIN 2018-2	NT VARIOUS	•	

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

071-78625 Highways - Executed

Weed spraying along various routes.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Various	C-99-022-18 N/A	D9 WEED SPRAY 201	18 VARIOUS	Miscellaneous	N/A

-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

06/22/2018 0.00 0.00 No No

072-61D87 Local Roads - Executed

Mentor Protégé

Award Period

Resurfacing Harding Avenue from Brainard Avenue to Kemman Avenue in the Village of LaGrange Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-136-17	0J51-(301)	16-00077-00-RS	FAU 1472	Pavement	1-22047-0000

(LAGRANGE PARK)

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Working Days Prequalification Waiver Completion Date Calendar Days DBE % VBP %

45 No 20.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

073-61E19 Local Roads - Executed

Resurfacing Oketo Avenue from Lawrence Avenue to Montrose Avenue, and Wilson Avenue from Oketo Avenue to Harlem Avenue in the Village of Harwood Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-066-18	VC71-(125)	17-00060-00-RS HARWOOD HEIGH	OKETA ITS AVENUE WILSON	Pavement	1-22081-0000
Award Per	iod Mento	r Protégé l	Hot Mix Asphalt-Small	Batch Small Bu	siness Initiative	J	QP Certification

40	140	10	110	140	,	14/74
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	22.00	0.00	No

074-61E21 Local Roads - Executed

Tree planting along IL 50 from 167th Street to 163rd Street in the City of Oak Forest.

Reg / Dist Could 1 / 1 Cook		Federal Project # 6 J4L4-(697)	Section # 14-00102-00-LS (OA FOREST)	Routes K FAP 350	Major Work Categories Miscellaneous	PPS # 0-01728-1022
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	Il Batch Small Busi No	ness Initiative Tar No	•	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	5	DBE % 0.00		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

075-61E25 Local Roads - Executed

Resurfacing, traffic signals, sidewalks, and street lighting on FAU 3723 (JFK Blvd.) from Arlington Heights Rd. to Elk Grove Blvd., and on FAU 3724 (Elk Grove Blvd.) from Arlington Heights Rd. to Victoria Ln. in Elk Grove Village. The sidewalk and railing on the structure carrying JFK Blvd. over Salt Creek will be removed and replaced.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1/1 C	ook	C-91-053-18	8 PT89-(144)		5-00-RS ELK	FAU 3723	Pavement	1-22079-0000
				GROVE \	VILL	FAU 3724	Electrical	
Award Period	l Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ing Co	mpletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No	10/	31/2018		5	2	20.00	0.00	No

076-66D34 Highways - Executed

Removal of existing double box culvert to be replaced by a double 8'x5' precast box culvert located on IL 47, 1.6 miles north of IL 9 in Gibson City.

Reg / Dist 6	Counties Ford		Federal Project # NHPP-SGQN(080)	Section :	#	Routes FAP 326	Major Work Categorie Bridges	es PPS # 3-02747-2524
Award Perio	od Mento No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting Co	npletion Date	Calendar Days	Working 50	•	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

077-66H60 Highways - Executed

Remove Ash trees for Emerald Ash Borer control along I-80 and I-55 in Grundy County.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2 / 3 Gri	undy	C-93-098-17	N/A	2018-1TE REMOVA CONTRO	AL EAB	FAI 80 FAI 55	Miscellaneous	0-02043-3001
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi Yes	ness Initiative		QP Certification N/A
Pre-Bid Meeti n No	·	mpletion Date 31/2018	Calendar Days	Working 10	•	DBE % 0.00		Prequalification Waiver No

078-66H69 Highways - Executed

Sealing Bridge decks parapets/curbs on numerous structures on various routes throughout DeKalb, Kendall, Grundy, and LaSalle Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
2/3	Variou	ıs	C-93-002-18	N/A		GE DECK G FY2018	VARIOUS	Bridges	3-27357-1800
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine Yes		Target Market Program No	QP Certification N/A
Pre-Bid M	eeting		pletion Date		Working		3E %		Prequalification Waiver
No					25	0.0	00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

079-76J11 Highways - Executed

Improvements on 2 bridges on IL 15 over Richland Creek.

Reg / Dist Coul	nties State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
-----------------	-------------------	-------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-149-18 NHPP-SFEN(566) 27-1BR-1 FAP 103 Bridges 8-00431-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/07/2018 15 20.00 0.00 No

080-85660 Local Roads - Executed

Resurfacing CH 22/Eldena Road from US 52 to South Eldena Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Lee C-92-036-17 XELQ-(416) 17-00334-00-RS CH 22 Pavement 2-10528-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

081-85661 Local Roads - Executed

Resurfacing Harmon Road from US 30 to Sterling Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Lee C-92-037-17 E2SS-(739) 17-00335-00-RS FAS 188 Pavement 2-10530-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

082-89664 Local Roads - Executed

Roadway reconstruction on FAS 393(CH4) from CH 15 to IL 17.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Knox C-94-057-14 B8IP-(980) 13-00001-01-RS FAS 393 Pavement 4-10520-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 4.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

083-89734 Local Roads - Executed

Bridge replacement including minor approach roadway work on FAS 212 (CH 9) at Camp Creek, located 1.8 miles north of Joy.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categor	ies PPS#
3 / 4	Merce	er	C-94-049-15	AEZ5-(403)	15-00103	3-05-BR	FAS 212	Bridges	4-10547-0000
Award Per	riod		Ū	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					50	5.0	0	0.00	No

084-93710 Local Roads - Executed

Resurfacing CH 7 from the city limits of Pittsfield south to 195th Avenue.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section #	ŧ .	Routes	Major Work Categori	es PPS#
4 / 6	Pike	(C-96-211-17	02U1-(839)	14-00096	-00-PP	FAS 604	Pavement	6-10686-0000
Award Per	riod	Mentor P	•	Hot Mix Asphalt-Small				Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Mo	eeting	Comp	oletion Date	Calendar Days	Working 30	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

085-99593 Local Roads - Executed

Resurfacing on FAS 919 (Grant City Road) from Vercliff Drive to Boskydell Road.

Reg / Dist	Cour	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Jacks	son	C-99-513-13	B PTA7-(343)	12-0017	1-00-RS	FAS 919	Pavement	9-10478-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		2.00	0.00	No

086-46487 Highways - Executed

Installing or replacing tourist attraction or business logo signs, guide signs and supports at locations throughout the state as described in individual work orders.

Reg / Dist 4 / 6	Count Variou		State Job # C-60-023-18	Federal Project # N/A	Section a INT ATTR 2018-50	# RACT SIGN	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-01574-6001
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Bus No		9	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2020	Calendar Days	Working	•	DBE % 0.00		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

087-66H99 Highways - Executed

11/01/2018

No

Removal, replacement and rewiring of light towers, light poles and their foundations at 2 locations in Livingston County and at 1 location in Kankakee County.

Reg / Dis	t Count	ties State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Kanka	kee C-93-039-18	NHPP-OUFS(035)	(53-5HB,	5HB-3)HL&(46	FAI 55	Electrical	0-02080-3001
	Livings	ston		-2HB)HL		FAI 57		
ward Pe	eriod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
5		No	No		No		No	N/A
re-Bid N	/leeting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waive
lo				40	0.0	0	0.00	No
		Highways - Executed Aresurfacing, and brid	ge deck repairs on IL 2 f	from Rock	k River Bridge in	Grand Deto	ur to 0.3 mile south of Pines F	Road in Oregon.
Cold mill	ling, HMA	resurfacing, and brid			· ·			· ·
Cold mill	ling, HMA	resurfacing, and brid	ge deck repairs on IL 2 f Federal Project # NHPP-MD79(536)	From Rock Section (38,39)R:	#	Grand Deto Routes FAP 742	our to 0.3 mile south of Pines F Major Work Categories Pavement	· ·
Cold mill	ling, HMA	resurfacing, and brid	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
88-64K2 Cold mill Reg / Dis	ling, HMA	resurfacing, and brid	Federal Project #	Section :	#	Routes	Major Work Categories	PPS # 2-14900-0000
Cold mill	ling, HMA t Count Ogle	ties State Job # C-92-071-14	Federal Project #	Section : (38,39)R:	# S-6	Routes FAP 742	Major Work Categories Pavement	PPS # 2-14900-0000 2-20311-0000
Cold mill Reg / Dis	ling, HMA t Count Ogle	ties State Job # C-92-071-14	Federal Project # NHPP-MD79(536)	Section : (38,39)R:	# S-6	Routes FAP 742	Major Work Categories Pavement Target Market Program	2-14900-0000 2-20311-0000 2-24900-0000

4.00

15

0.00

No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

089-61E13 Local Roads - Executed

Resurfacing 21st Street from Sheridan Road east for 1,600 ft., and 29th Street from Lewis Avenue to Galilee Avenue in the City of Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-222-17	VGQR-(277)	17-00088-00-RS (ZION)	FAU 1202	Pavement	1-22075-0000
					FAU 1207		
Award Peri	od Mentor	· Protégé l	Hot Mix Asphalt-Small	Batch Small Busine	ss Initiative Tar	get Market Program C	P Certification

45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	10.00	0.00	No

090-61E26 Local Roads - Executed

Resurfacing Fullerton Avenue from Bloomingdale Road to Glen Elleyn Road in the Village of Glendale Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
1 / 1	DuPage	C-91-192-17	45YI-(898)	17-00068 (GLENDA	3-00-RS ALE HGHTS)	FAU 1379	Pavement	1-22053-0000
Award Perio	od Mento No	· ·	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Co	mpletion Date	Calendar Days	Working 50	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

091-61E30 Local Roads - Executed

No

Reconstruct Rathje Road from Joliet Road to Corning Avenue in the Village of Peotone.

Reg / Dist 1 / 1	Counties Will		Federal Project # N9AS-(205)	Section 04-00049 (PEOTO	5-01-FP	Routes FAU 4304	Major Work Categori Pavement	es PPS# 1-21711-0000
Award Perio	Mento No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Cor	npletion Date	Calendar Days	Working 75	Days	DBE % 18.00	VBP % 0.00	Prequalification Waiver No
092-61E33 Traffic signa		ads - Executed	d m IL 176 to IL 22.					
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-156-16	Z1X9-(720)	12-00999	9-26-TL	FAP 334	Electrical	1-11018-0021
Award Perio	od Mentoi No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

5.00

0.00

No

75

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

093-61E36 Local Roads - Executed

Resurfacing Ringwood Road from Spring Grove Road to IL 120, and Barnard Mill Road from Ringwood Road to Illinois Route 31 in the Village of Ringwood.

Reg /	Dist Coun	ties S	state Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1/1	МсНе	nry C	2-91-084-18	KFFH-(648)	17-00005	-00-RS	FAU 165	Pavement	1-22084-0000
					(RINGW	DOD)	FAU 4083		
Award	d Period	Mentor Pi	rotégé F	lot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	١	lo		No		No	N/A
Pre-B	id Meeting	Compl	letion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	1	1.00	0.00	No

094-85662 Local Roads - Executed

Installation of new traffic signals at the intersection of Bauer Parkway and Victory Lane in Machesney Park.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Winne	ebago	C-92-027-17	IZNK-(681)	17-00032 MACHES	2-00-SP SNEY PARK	FAU 5034	Electrical	0-00102-2001
Award Peri	iod	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		08/01	/2018		20	2.	00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

095-93709 Local Roads - Executed

Replace the bridge carrying TR 597 over Austin Creek, one mile west of Fall Creek.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Adam	S	C-96-206-17	' 22JD-(900)	16-08112	2-00-BR	TR 597	Bridges	6-10761-0000
Award Peri	od	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		4.00	0.00	No

096-97661 Local Roads - Executed

Reconstruction of East Main Street from Lakeview Access Road west for 1,550 ft., in the Village of Maryville.

nties S	State Job#	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
son (C-98-372-14	` ,			FAU 9119	Pavement	8-10555-0000
Mentor P	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification
No		No		No	No	1	N/A
Comp	oletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
09/30/	/2018			20	00	00.0	No
	Mentor F No Comp	Mentor Protégé No Completion Date	son C-98-372-14 1DIG-(328) Mentor Protégé Hot Mix Asphalt-Small No No Completion Date Calendar Days	son C-98-372-14 1DIG-(328) 14-00010 (MARYV Mentor Protégé Hot Mix Asphalt-Small Batch No No	son C-98-372-14 1DIG-(328) 14-00016-02-PV (MARYVILLE) Mentor Protégé Hot Mix Asphalt-Small Batch Small Busine: No No No No Completion Date Calendar Days Working Days DB	son C-98-372-14 1DIG-(328) 14-00016-02-PV FAU 9119 (MARYVILLE) Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Ta No N	son C-98-372-14 1DIG-(328) 14-00016-02-PV FAU 9119 Pavement (MARYVILLE) Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No N

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

097-87675 Local Roads - Executed

Resurfacing from the Henry County line to the corporate limits of New Bedford.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Bureau	ı	C-93-048-17	D532-(653)	09-00224	1-00-RS	FAS 243	Pavement	3-10475-0000
Award Peri	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	3	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	6.	00	0.00	No

098-91557 Local Roads - Executed

Reconstruct the intersection of Jackson and English Streets from nort of East English Street to Penn Street in the City of Danville.

Reg / Dist	Count	ies S	tate Job#	Federal Project #	Section :	#	Routes	Major Work Categoric	es PPS#
3 / 5	Vermil	ion C	-95-317-17	` ,	12-00348 (DANVIL		FAU 7041	Pavement	5-10451-0000
Award Perio	od	Mentor Pr	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Mee	eting	Compl	letion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					75		4.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

099-91563 Local Roads - Executed

Replace the bridge carrying TR 261 over Feather Creek, 1.0 mile north of Muncie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

3 / 5 Vermilion C-95-329-17 V8GM-(039) 15-14141-00-BR TR 261 Bridges 5-10463-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 3.00 0.00 No

100-95826 Local Roads - Executed

Replace the bridge carrying TR 229 over the Elm River, 3.5 miles southwest of Mt. Erie.

Pog / Diet C	Counting	State Joh#	Federal Project #	Section #	Poutos	Major Work Categories PPS #
Rea / Dist C	ounties	State Job #	rederal Project #	Section #	Routes	Water Work Categories PP5 #

4 / 7 Wayne C-97-031-18 XDGX-(932) 16-06121-00-BR TR 229 Bridges 7-10808-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 3.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

101-61E20 Local Roads - Executed

Pedestrian path from 135th Street to College Drive in the City of Palos Heights.

Reg / Dist 1 / 1	Count Cook		b# Federal Project # 7-16 7BV4-(258)	Section a 16-00054 PALOS H	-00-BT	Routes FAU 2781	Major Work Categori Pavement	es PPS# 0-01728-1018
Award Per 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sn No	nall Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Da	ate Calendar Days	Working 85	Days	DBE % 17.00	VBP % 0.00	Prequalification Waiver No
102-61E28 Replace tl		ocal Roads - Exec	cuted Avenue over Ravine Dito	ch #7, south o	of Hazel Ave	enue in the City o	of Highland Park.	

replace ti	ne bridge carr	yilig i olest Avei	ide over Navirie Ditori	#1, 30uiii 0i i	iazei Aveilu	only c	or riigiliarid r ark.	
Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categori	es PPS#
1/1	Lake	C-91-394-14	VU34-(681)	13-00121-0 HIGHLAND		FOREST AVENUE	Bridges	1-21578-0000
Award Per	riod Ment	tor Protégé	Hot Mix Asphalt-Sma	all Batch S	mall Busine	ss Initiative	Target Market Program	QP Certification
45	No	I	No	N	lo		No	N/A
Pre-Bid Me	eeting C	ompletion Date	Calendar Days	Working D	ays DE	BE %	VBP %	Prequalification Waiver
No	11	1/02/2018		10	18	.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

103-76K93 Highways - Executed

Installation of traffic signals on IL 161 at the I-64 eastbound ramps.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cla	air	C-98-136-18	STP-UUA9(645)	82-9TS-1		FAP 805	Electrical	8-00676-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Farget Market Program	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 35	Days DB	BE % .00	VBP % 0.00	Prequalification Waiver No

104-61E18 Local Roads - Executed

Reconstruct the intersection of IL 25 at Spring Street including traffic signal improvements, street lighting, and curb, gutter and sidewalks; construction of a pedestrian bridge over the Fox River; reconfiguration of the multi-modal access for pedestrians and vehicular traffic; relocation of the Pace bus staging area and the expansion of the existing commuter parking lot. Project is located in the City of Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	Kane	C-91-279-16	WXJJ-(747)	16-00313	3-00-MS	FAU 2503	Pavement	1-11018-0019
				(AUROR	A)			1-22087-0000
Award Perio	od Mer	ntor Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Med	eting (Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	•	10/25/2019		20	1:	3.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

105-61E22 Local Roads - Withdrawn

Reconstruction and widening to add one thru lane in each direction and bicycle/pedestrian accommodations on Quentin Road from IL 22 to White Pine Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Lake C-91-080-18 Pavement 1-22086-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2019 15 Pending Pending No

106-61E31 Local Roads - Executed

Resurfacing Poplar Avenue from Park Avenue to Vallette Street in the City of Elmhurst.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 DuPage C-91-259-17 IPE7-(353) 17-00190-00-RS FAU 3823 Pavement 1-22080-0000

(ELMHURST)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20.00 0.00 No

107-87681 Local Roads - Rejected

Cleaning and repainting of the soffit, fascia, and exterior wood parts, and cleaning and tuck pointing on the historic Dwight train depot in the Village of Dwight.

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

108-89709 Local Roads - Executed

Reconstruction of Old Galena Road between Boy Scout Road and Cedar Hills Drive, including new traffic signals at Cedar Hills Drive.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
3 / 4 Peo	ia	C-94-004-17	41SB-(138)	15-00058	8-09-PV	FAS 1387	Pavement	4-10581-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				110	4.0	0	0.00	No
No				110	4.0	0	0.00	No

109-89699 Local Roads - Executed

Rehabilitate the bridge carrying Farnham Street over the BNSF Railroad, 0.3 mile north of East Main Street in Galesburg.

State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
C-94-041-16	B94U-(416)			FAU 6790	Bridges	4-10537-0000
tor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	rget Market Program	QP Certification
I	No		No	No	I	N/A
ompletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
		4.0	0.0	٠	0.00	No
;	C-94-041-16 ntor Protégé Completion Date	C-94-041-16 B94U-(416) Itor Protégé Hot Mix Asphalt-Small No Completion Date Calendar Days	C-94-041-16 B94U-(416) 08-0060 (GALESI Itor Protégé Hot Mix Asphalt-Small Batch No Completion Date Calendar Days Working	C-94-041-16 B94U-(416) 08-00601-19-BR (GALESBURG) Itor Protégé Hot Mix Asphalt-Small Batch Small Busine No No	C-94-041-16 B94U-(416) 08-00601-19-BR FAU 6790 (GALESBURG) Itor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Tail No No No No	C-94-041-16 B94U-(416) 08-00601-19-BR FAU 6790 Bridges (GALESBURG) Itor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No N

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

110-97563 Local Roads - Executed

Construction of a PCC roundabout and approaches at the intersection of Jamestown Road and Holy Cross Lane in Breese, Illinois.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
5/8	Clintor	1	C-98-306-13	X7ZP-(424)	13-00095	5-02-PV	FAS 784	Pavement	8-10512-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small B No	susiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 135	Days	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

111-97644 Local Roads - Executed

Pavement reconstruction on East Central Street from 350 feet east of Longfellow Street to Moreland Road in Bethalto.

# Section # Ro	utes Major Work Ca	tegories PPS#
14-00026-02-PV FAI (BETHALTO)	U 8959 Pavement	8-10556-0000
Small Batch Small Business Ir	nitiative Target Market Prog	ram QP Certification
No	No	N/A
s Working Days DBE %	VBP %	Prequalification Waiver
55 12.00	0.00	No
•	14-00026-02-PV FA (BETHALTO) Small Batch Small Business II No s Working Days DBE %	14-00026-02-PV FAU 8959 Pavement (BETHALTO) Small Batch Small Business Initiative Target Market Prog No No No S Working Days DBE % VBP %

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

112-97664 Local Roads - Executed

Resurfacing 6th Street from Woodland Avenue to East Edwardsville Road in Wood River.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
5/8	Madison	C-98-370-14	N0SE-(123)	14-0005 (WOOD		FAU 9008	Pavement	8-10559-0000
Award Perio	od Mento	or Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Med	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				85		15.00	0.00	No

113-60Y25 Highways - Executed

Reconstruct the intersection of IL 83 and IL 171, including new traffic signals, roadway lighting and box and pipe culvert replacements east of the Village of Lemont.

Reg / Dist 1 / 1	Counties Cook		Federal Project # HSIP-WUJH(517)	Section 3114-N(Routes FAP 344	Major Work Categori Pavement	es PPS# 1-78311-0000
Award Perio	od Men No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Med No	•	Completion Date 1/16/2018	Calendar Days	Working 10	, ,	9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

01A-CO063 Aeronautics - Executed

Phase 1 - Replace Medium Intensity Taxiway Lights (MITL) on Taxiways Serving Runway 11-29

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Coles MTO 4554 COLES COUNTY 317SBGP139 Electrical

MEMORIAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 82 0.00 0.00 No

02A-DE078 Aeronautics - Executed

Rehabilitate the Pavement Around Hangar G

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Macon DEC 4497 DECATUR 317SBGP111/120 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 41 3.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

03A-GR008 Aeronautics - Executed

Rehabilitate Aircraft Parking Apron Designated R1

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories**

5/8 Bond **GRE 4561 GREENVILLE** 317SBGP120/133 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Calendar Days Working Days Prequalification Waiver Completion Date DBE % VBP %

49 No 9.00 0.00 No

04A-SD058 Aeronautics - Executed

Taxiway B Relocation, Phase 1: Fillet Improvements

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories**

5/8 St. Clair CPS 4505 ST. LOUIS 317SBGP133/134 Pavement **DOWNTOWN**

Earthwork

Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period QP Certification

60 No No No No N/A

Calendar Days Pre-Bid Meeting Completion Date Working Days DBE % VBP % **Prequalification Waiver**

No 64 2.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

05A-HA029 Aeronautics - Executed

Rehabilitation of T-Hangar taxiway areas TH/1 and TH/4

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Saline HSB 4562 HARRISBURG- 317SBGP120/139 Pavement

RALEIGH

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 82 1.00 0.00 No

06A-CR005 Aeronautics - Executed

Remark All Runway Pavement Markings

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 White CUL 4618 CARMI MUNICIPAL 317SBGP120 Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 13 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

07A-MP008 Aeronautics - Executed

Runway 18/36 Rehabilitation including Crack Sealing, Pavement Rejuvenation, and Pavement Marking

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Massac M30 4572 METROPOLIS 317SBGP105/120 Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 31 0.00 0.00 No

08A-MR022 Aeronautics - Executed

Install Precision Approach Path Indicators (PAPI)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Grundy C09 4442 MORRIS MUNICIPAL 317SBGP120 Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 46 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

09A-MR023 Aeronautics - Executed

Rehabilitate and Expand Airport Automobile Parking Lot

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Grundy C09 4629 MORRIS MUNICIPAL N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 51 10.00 0.00 No

10A-Cl006 Aeronautics - Rejected

Rehabilitation of Aircraft Apron and T-Hangar Taxiways and Remark Runways

11A-LW028 Aeronautics - Executed

Rehabilitation of Airport Access Roads and Construction of an Airport Fuel Depot Loop Road

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Lawrence LWV 4566 LAWRENCEVILLE- 317SBGP120/133 Pavement

VINCENNES INTL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 37 4.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 23, 2025

12A-LW027 Aeronautics - Executed

Rehabilitate Airport Roads

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Lawrence LWV 4627 LAWRENCEVILLE- N/A Pavement

VINCENNES INTL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 39 2.00 0.00 No

1LR-M1710 DNR - Active

Reclamation of the Lead & Zinc 2017 Mine Group abandoned mine sites by the Department of Natural Resources using federal Abandoned Mined Lands Funds.

Reg / Dist Counties Project # Name Major Work Categories

2 / 2 Jo Daviess AML-LdZc-1710 Lead & Zinc 2017 Mine Group Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 0.00 0.00 No