Letting Date: June 15, 2018 Volume 021, No. 019 Current Date: October 27, 2025

001-60M74 Highways

Highways - Executed

Repair bridge SN 022-0147 carrying IL 19 over Salt Creek, 0.3 mile west of West Dale Road in the village of Wood Dale.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	DuPa	ge	C-91-159-11	STP44DP(185)	32-B-I		FAU 1321	Bridges	1-78398-0000
Award Peri	iod	Mentor No	_	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	1	9.00	0.00	No

002-60M88 Highways - Executed

Repair bridge SN 099-0035 carrying I-55 Frontage Road over the I and M Canal, 1.1 miles south of I-80 in Channahon.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Will		C-91-194-11	STPIPRP(270)	86B-3-I		FAI 55	Bridges	1-78388-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M o	eeting	Com	pletion Date	Calendar Days	Working 45		BE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

003-60W53 Highways - Executed

Removal of asphalt overlay and placement of 5" concrete overlay on SN 016-2009 carrying Wolf Road over Weller's Ditch in Des Plaines. Includes stair removal and ADA ramp construction.

Reg / Dist				Federal Project #	Section :	#	Routes	Major Work Categorie	
1 / 1	Cook	C-8	91-321-13	STPHHTX(784)	3434.1-B	R(13)	FAU 2691	Bridges	1-77428-0000
Award Pe	riod	Mentor Pro	otégé l	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid M	leeting	Comple	tion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					45		17.00	0.00	No
		Highways - E		of retaining walls on I-9	0.				
Resurfac	ing, elec	trical and co	nstruction	of retaining walls on I-9 Federal Project #	Section :		Routes	Major Work Categorie	s PPS#
Resurfac	ing, elec	etrical and co	nstruction	Federal Project #	Section :	# 1415) R-2	Routes FAI 90	Electrical	s PPS# 1-74681-1300
Resurfac	cing, elec	etrical and co	nstruction	Federal Project #	Section :			,	
Resurfac Reg / Dist 1 / 1	cing, elec t Coun t Cook	etrical and co	nstruction ate Job # 91-377-14	Federal Project #	Section (1517 & 7	1415) R-2	FAI 90	Electrical	
Resurfac Reg / Dist 1 / 1 Award Pe	cing, elec t Coun t Cook	trical and colties Sta	nstruction ate Job # 91-377-14 otégé l	Federal Project #	Section (1517 & 7	1415) R-2	FAI 90	Electrical Pavement	1-74681-1300
Resurfac Reg / Dist 1 / 1 Award Pe 45 Pre-Bid M	cing, elect t Count Cook eriod	ties Sta C-9 Mentor Pro	nstruction ate Job # 91-377-14 otégé l	Federal Project # Hot Mix Asphalt-Small	Section (1517 & 7	1415) R-2 Small Bu No	FAI 90	Electrical Pavement Target Market Program	1-74681-1300 QP Certification

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

005-60Y40 Highways - Executed

Construction of noise walls, installation of signing, grading and drainage improvements along I-90 from Cumberland Avenue to Harlem Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-378-14	NHPPV4UD(632)	(1517 & 1415) I-14	FAI 90	Miscellaneous	1-74681-2300

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification 45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % **Prequalification Waiver** 11/15/2019 25 14.00 0.00 No No

006-62B61 Highways - Executed

Channelization on IL 53, from Long Grove Drive to Middlesax Drive in the village of Long Grove.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 4	Lales	O 04 074 40 OTDAYO7(000)	EOONI O	EALL 4004	D	4 70005 040

1-76325-0100 1 / 1 Lake C-91-074-16 STPAXG7(828) 530N-3 FAU 1261 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date **Calendar Days Working Days** DBE % VBP % **Prequalification Waiver**

No 70 20.00 0.00 No

007-62C35 **Highways - Rejected**

Light tower removal and replacement, and installation of new light towers at various locations.

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

008-62C74 Highways - Executed

3.632 miles of resurfacing and pedestrain ramp improvments on IL 132 in Gurnee and Waukegan.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-381-1	6 NHPP0ZN7(728)	2016-02	1RS	FAP 541	Pavement	1-78918-0000
Award Peri 45	od	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small B No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Dat	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				75		18.00	0.00	No

009-62C84 Highways - Executed

Resurfacing and pedestrian improvements on IL 23 in the City of Marengo.

Reg / Dist	Count	ties Si	tate Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1/1	McHer	nry C	-91-391-16	NHPPYRTZ(879)	(23 & 24)	RS-2	FAP 324	Pavement	1-78435-0000
Award Peri	iod	Mentor Pr	otégé F	lot Mix Asphalt-Small	Batch	Small Busines	s Initiative 1	Гаrget Market Program	QP Certification
45		No	١	No		No	1	No I	N/A
Pre-Bid Me	eting	Compl	etion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					95	11.0	00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

010-62D12 Highways - Executed

Resurfacing (3P) and milled rumble strip on US 20 through the city of Elgin and villages of Streamwood, Hanover Park and Bartlett.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-430-16	NHPPTEFP(087)	7Y-RS-8		FAP 345	Pavement	1-79429-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 75	•	BE % 0.00	VBP % 0.00	Prequalification Waiver No

011-62D16 Highways - Executed

Resurfacing of IL 38 through the cities of Oakbrook Terrace and ELmhurst, and the village of Oak Brook.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	DuPa	ge	C-91-434-16	NHPPELZL(228)	(CY, C &	J) RS-6	FAP 347	Pavement	1-79482-1000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Mo No	eeting		npletion Date 1/2019	Calendar Days	Working 5	Days DB 8.0	E % 0		Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

012-62D41 Highways - Executed

Repair bridge 016-0239 carrying Busse Highway over Prairie Creek, 0.4 miles southeast of US 14 in Des Plaines.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-014-17	' STP4W1D(107)	3216B-B	R(16)	FAU 3512	Bridges	1-78387-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

013-62D64 Highways - Executed

Resurfacing (3P) with ADA ramp improvements on Roosevelt Road in the villages of Hillside, estchester, Broadview, Maywood and Forest Park.

Reg / Dist	Count	ies State Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-073-17	NHPPTCS3(711)	2016-084	RS	FAP 347	Pavement	1-78270-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	No		No	1	No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				80	16.0	00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

014-62D65 Highways - Executed

Resurfacing on IL 171 wihtin the city of Chicago and village of Norridge.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

1/1 Cook C-91-074-17 NHPP-HSIPYITF 3056B-RS-2 FAP 372 Pavement 1-76773-0600

(606) FAI 94 1-80236-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 16.00 0.00 No

015-62F32 Highways - Rejected

Replacemnt of I-80/I-94 monotube structure at IL 83 including new traffic signal heads, cable and TCandP.

016-62F58 Highways - Executed

3P resurfacing and pedestrian ramps on LaGrange Road through the city of Countryside and villages of Willow Springs, Justice, Hodgkins, LaGrange and LaGrange Park.

Reg / Dist Counties State J	bb # Federal Project #	Section #	Routes	Major Work Categories	PPS#
-----------------------------	------------------------	-----------	--------	-----------------------	------

1 / 1 Cook C-91-017-18 NHPPH5L2(974) 2017-036RS FAP 330 Pavement 1-78266-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2019 5 21.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

017-62F74 Highways - Executed

Resurfacing and pedestrian ramp improvements on Cermak Road in the city of Berwyn and the town of Cicero.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-042-18	STPSK4A(039)	(78-1 & 7	8-3)RS-2	FAU 1453	Pavement	1-79473-0000
Award Peri	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		3 3 3 3 3 3 3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 110	Days DB 14.	E % 00		Prequalification Waiver No

018-62F76 Highways - Executed

Resurfacing on Cottage Grove in the villages of Dolton and South Holland.

Reg / Dist	Count	ies State Job #	Federal Project #	Section #	# Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-044-18	3 STP1CJ5(623)	0910RS-	1 FAU 2923	Pavement	1-79590-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative 1	Target Market Program	QP Certification
45		No	No		No N	No I	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No				25	14.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

019-62F81 Highways - Executed

Resurfacing and pedestrian ramps on Gregory Street in the city of Blue Island.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1/1 Cook C-91-059-18 STPE71C(599) (55-1414R) RS-1 FAU 2846 Pavement 1-79574-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 16.00 0.00 No

020-62F82 Highways - Executed

Resurfacing and pedestrian ramps on Hibbard Road in the villages of Wilmette and Northfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-061-18 STPP35W(109) 1819RS-5 FAU 2807 Pavement 1-79442-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 21.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

021-62F83 Highways - Executed

Resurfacing and pedestrian ramps on Howard Street through the villages of Skokie and Niles.

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-060-18	3 STPJM2Q(072)	2017-04	9RS	FAU 1334	Pavement	1-79458-0000
Award Per	riod N	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	N	No	Yes		No		No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

022-62F92 Highways - Executed

Culvert repairs and storm sewer replacement on US 14 through the village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C 91-082-18	N/A	2017-055	5T	FAP 305	Bridges	0-01625-1000
Award Perio	od Mento No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busine Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working 20	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

023-62G08 Highways - Executed

Bridge repair on SN 016-0977, 0980, 0978, and 0982 carrying IL 53 from I-90 to IL 72 in Schaumburg and Rolling Meadows.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-116-18 NHPPZV7C(839)	2017-065BR	FAP 342	Bridges	1-80026-0000

FAI 290

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 20.00 0.00 No

024-62G12 Highways - Executed

Trombone mast arm replacement at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Kane C-91-144-18 2018-001-TS VARIOUS Electrical 0-01490-1000

Cook Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

025-62G16 Highways - Executed

bridge repairs on 19 structures on I-90/I-94 in the city of Chicago.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-183-18 NHPPG4DQ(565)	2018-008-BJR	FAI 94	Bridges	0-01288-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
4.5	NI-	NI-	NI-	NI-	NI/A

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 16.00 0.00 No

026-62G24 Highways - Executed

Repair culvert 099-0922 under US 52 between Doyle Road and Wallingford Trail.

Reg / Dist Counties State Job # Federal Project	# Section #	Routes	Major Work Categories PPS #
---	-------------	--------	-----------------------------

1 / 1 Will C-91-165-18 NHPPEGGN(309) 18-CLV FAP 852 Bridges 1-80269-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019 Current Date: October 27, 2025

027-64H07 Highways - Executed

Removal and replacement of concrete box culverts 004-1020 and 004-1021 carrying IL 173 over drainage ditches, 0.4 and 0.2 miles east of Caledonia Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Boone	•	C-92-016-13	NHPPUR76(656)	129T		FAP 303	Bridges	2-82000-0100
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					45	;	3.00	0.00	No

028-64K06 Highways - Executed

Reconstruction of roadway shoulders and slopes along IL 84 from 0.1 mile north to 0.1 mile south of Quarry Road in Port Byron.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	Rock	Island	C-92-013-17	NHPP1TA1(046)	111R		FAP 308	Pavement	2-20600-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working	Days DB 4.0	E %		Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019 Current Date: October 27, 2025

029-64L90 Highways - Executed

Additional westbound thru-lane on Business Route US 20 (East State Street) from Bell School Road to the I-90 exit ramp in Rockford.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	# Routes	s Major Work Catego	ories PPS#
2/2	Winne	ebago	C-92-065-18	NHPPF9K4(025)	(2Y-1)W	FAP 51	7 Pavement	2-18250-0200
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Business Initia No	tive Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 50	Days DBE % 4.00	VBP % 0.00	Prequalification Waiver No

030-64M67 Highways - Executed

Wash ten bridges at various locations in District 2. SN 043-0043, 071-0040, 089-0042, 0045, 0081, 0082, 098-0051, 0052, 0100, and 101-6133.

Reg / Dist	Coun Vario		State Job # C-92-016-18	Federal Project #	Section :		Routes VARIOUS	Major Work Categorion	es PPS# 0-01624-2014
Award Per				Hot Mix Asphalt-Small		-		Target Market Program	QP Certification
45		No	•	No		Yes		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35		0.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

Wash ten bridges and ramp structures on I-74 in Rock Island County. SN 081-0099, 0100, 0111, 0112, 0113, 0114, 0115, 0116, 0142 and 081-0143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Catego	ries PPS#
2/2	Rock Island	C-92-017-18	3 STPPYP4(563)	D2 BC 20)18-3	FAI 74	Bridges	0-01288-2007
Award Peri	od Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		0.00	0.00	No

No 15 0.00 0.00 No

032-64M72 Highways - Executed

Highways - Executed

031-64M68

Wash eight bridges on various routes over the Rock River. SN 081-0047, 0067, 0068, 0153, 098-0034, 0079, 0080, and 098-0115.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Whites	ide C-92-021-18	3 STP087J(534)	D2 BC 2	018-7	VARIOUS	Bridges	0-01288-2005
	Rock Is	sland						
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Smal	ll Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

033-66428	Highways	- Deleted
-----------	----------	-----------

6.502 miles of 3P milling and resurfacing on IL 1, from IL 17 to the northern city limits of St. Anne.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	# Routes	Major Work Categories	PPS#
2/3	Kankakee	C-93-030-04	ļ			Pavement	N/A
Award Perio	od Mer	ntor Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	No		No		No	No	N/A
Pre-Bid Mee	eting (Completion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver

034-66D75 Highways - Executed

No

9.518 miles of 3P milling and resurfacing on IL 23, from south of McKinley Road to north of Richards Road near Streator.

50

•		Job # Federal F	•		•	ategories PPS#
2/3 LaS		98-14 NHPPAIF	,	•		3-02350-0100
Award Period 45	Mentor Protég No	Pe Hot Mix As No	sphalt-Small Batch	No No	tiative Target Market Prog No	gram QP Certification N/A
Pre-Bid Meeting	Completion	n Date Calend	ar Days Working	Days DBE %	VBP %	Prequalification Waiver
No			50	5.00	0.00	No

Pending

Pending

No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

035-66E52 Highways - Executed

8,997 feet of 3P milling and resurfacing on IL 31, including sideroads, entrances and ADA work, 0.9 miles south of the Kane county line to US 34 in Oswego.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Kenda	all	C-93-047-15	NHPPC3E2(784)	(12)RS-5	5	FAP 860	Pavement	3-03147-0010
Award Per 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

036-66H61 Highways - Executed

7,541 feet of milling and resurfacing, mailbox turnouts and entrances on IL 71 south of I-80 overpass to 0.2 mile north of US 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	LaSa	lle	C-93-099-17	NHPPZK0U(268)	(5)RS-5		FAP 790	Pavement	3-07150-0060
Award Pei 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		· ·	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	BE % 00		Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019 Current Date: October 27, 2025

037-66H71 Highways - Executed

2 miles of shoulder widening and rumble strips on IL 50 fr 0.45 mile north of 6000N Road to 0.11 mile north of 2000E Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	# Rou	utes	Major Work Categories	s PPS#
2/3	Kanka	akee	C-93-008-18	3 HSIP32I9(898)	(140)SF	/ FAF	P 840	Pavement	3-47470-1802
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Business In No	i tiative Ta No	0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DBE % 6.00		VBP % 0.00	Prequalification Waiver No

038-66H73 Highways - Executed

4.67 miles of shoulder widening and rumble strips on IL 9 from N 2300E Road to N 2800E Road.

Reg / Dist Count		Federal Project # B HSIP0FS6(496)	Section # (13)SFY	Routes FAP 697	Major Work Categor Pavement	ies PPS# 3-47470-1804
Award Period		Hot Mix Asphalt-Smal	,	Small Business Initiative		QP Certification
45	•	No .			No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working D	Days DBE %	VBP %	Prequalification Waiver
No			20	6.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

039-66J21 Highways - Executed

7.51 miles of intermittent resurfacing on I-57, from 0.7 mile north of Iroquois County line to south of the Kankakee River bridge.

		_		-	-			
Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categorie	s PPS#
2/3	Kankakee	C-93-067-18	NHPPN5R5(641)	D3 INTER 2018-3	MITTENT RS	FAI 57	Pavement	3-05746-0110
Award Per	riod Mento	r Protégé l	Hot Mix Asphalt-Small	Batch S	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No	١	No		No	N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working D	Days DB	E %	VBP %	Prequalification Waiver
No				30	10.	00	0.00	No
Rea / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categorie	s PPS#
3 / 4	Tazewell		NHPPN60I(501)		,HB);6HB,15-		Bridges	0-01514-4001
			,	1-HBÙBP	, ,,	FAI 74	Ü	
Award Per	riod Mento	r Protégé l	Hot Mix Asphalt-Small	Batch S	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No	١	No		No	QP-1 & QP-2
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working E	•	E %	VBP %	Prequalification Waive
No				70	0.0	0	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

041-70620 Highways - Executed

Replace 3 culverts carrying US 150 over a ditch southeast of Mahomet and northeast of Champaign. Total length of 116.89 feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Champaign	C-95-147-06	STPENDW(897)	13 CR	FAP 719	Earthwork	5-53310-0000
						Miscellaneous	
						Bridges	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 70	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

042-70786 Highways - Executed

9.12 miles of 3P resurfacing on US 45, from US 36 at Tuscola to the Coles County line.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	!	Routes	Major Work Categorie	s PPS#
3 / 5 Doug	las C-95-026-1	1 STPGLF9(811)	(20 RS-4) RS-5	(21X)RS-2,21	FAP 824 FAS 1671	Pavement	5-53943-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No		Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 55	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

043-70D21	Highways -	 Executed

5,290 feet of 3P resurfacing and ADA improvements on I-55B and IL 9, from 0.1 mile north of E. Washington St. to Clearwater Avenue, and Service Dr. to Prospect Rd.

Reg / Dist	Counties	State Job # Federal Project	# Section #	Routes	Major Work Categories	PPS#
3/5	McLean	C-95-056-18 NHPP-STPLVB	(1,2)RS-3	FAP 704	Pavement	5-53236-0000
		(799)		FAP 693		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days Worki 65	ing Days DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Highways - Withdrawn 044-72C29

4.4 miles of resurfacing, patching, shoulders, ADA improvements, bridge repair, bridge deck overlay, curlvert repair and riprap on IL 96 from Bear Creek to the Hancock County line (SN 001-0052, 0074, 7039, 7037)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Adams	C-96-003-09	N/A			Pavement	6-00788-0000
							6-00788-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Workir 55	ng Days DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

045-72H54	Highways - Executed

9 miles of resurfacing, ADA upgrades, drainage improvements and bridge deck repairs on IL 100 from just east of US 67 to Dutchman's Creek at the east edge of Browing.

Reg / Dist Co 4 / 6 So	ounties huyler	State Job # C-96-029-15	Federal Project #	Section # (47,111)F (112)RS-	RS-3,BDR	Routes FAP 612 FAS 2582	Major Work Categories Bridges Pavement	6-00292-0000 6-00292-0200
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	· ·	6-00464-0200 QP Certification N/A
Pre-Bid Meeti i No	ng Com	pletion Date	Calendar Days	Working 60	•	DBE % 6.00		Prequalification Waiver No

046-72J54 Highways - Executed

0.12 mile of resurfacing and sidewalk ramp improvements on US 136, from west of Fayette Street to east of Marion Street in Carthage.

•	ounties ancock		Federal Project # NHPPXVP4(996)	Section (28) RS-9		Routes FAP 315	Major Work Categor Pavement	ies PPS# 6-01118-0000
Award Period 45	Mento No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet i No	ing Cor	npletion Date	Calendar Days	Working 20	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

047-72K53 Highways - Executed

Paint portion of bridge SN 001-0008 on IL 96 and SN 001-0024 on IL 104.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Adams	C-96-081-18 STPF612(086)	(103) BP	FAP 506	Bridges	0-01514-6007

CAD 7

FAP 745

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoQP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

048-72K54 Highways - Executed

Deck and substructure repairs on 3 bridges: 1) SN 075-0089 carrying IL 96 over I-72 at the Hull interchange; 2) Sn 075-0103 carrying CH 4 over I-72 at the Barry interchange; 3) SN 075-0112 carrying IL 107 over I-72 north of Pittsfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories	Reg / Dist Counties	State Job # Federal Project #	Section # Route	es Major Work Categories PPS #
--	---------------------	-------------------------------	-----------------	--------------------------------

4 / 6 Pike C-96-082-18 N/A (75-1,75-4,75-5) BR, FAI 72 Bridges 0-01625-6001

BDR, BJR

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

049-72K56 Highways - Executed

Pre-Bid Meeting

No

Completion Date

Calendar Days

Removing and replacing non-compliant guardrail end terminals and related guardrail improvements at various locations in western District 6.

Working Days

40

Reg / Dist 4 / 6	Counties Various		Federal Project # B HSIPHBC3(683)	Section # D6 GUARDRAIL REPL 2018	Routes END VARIOUS	Major Work Categories Miscellaneous	o-00813-6001
Award Peri	i od Ment No	•	Hot Mix Asphalt-Smal l No	Batch Small No	Business Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eeting Co	ompletion Date	e Calendar Days	Working Days 65	DBE % 0.00		Prequalification Waiver No
050-72K57 Removing		ys - Executed non-compliant	guardrail end terminals	and related guar	drail improvements a	nt various locations in eastern	District 6.
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Various	C-96-085-18	3 HSIP82LD(037)	D6 GUARDRAIL REPL 2018-1	END VARIOUS	Miscellaneous	0-00813-6003
Award Peri	i od Ment No	•	Hot Mix Asphalt-Small	Batch Small	Business Initiative	· ·	QP Certification N/A

DBE %

0.00

VBP %

0.00

Prequalification Waiver

No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

051-72K59 Highways - Executed

1.8 miles of resurfacing on IL 104 from east of Quincy Regional Airfield to east of Columbus Road.

Reg	/ Dist Cou	ınties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4/6	Ada	ms	C-96-088-18	STPCWLQ(560)	(104) RS	-6, (105) RS-8	FAP 745	Pavement	6-01149-0000
Awa	rd Period	Mentor	Protégé I	Hot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative	Target Market Program (QP Certification

45 No No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 4.00 0.00 No

052-72K62 Highways - Executed

Install fiber optic cable runs at various locatins in Springfield and Jacksonville.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Sangamon	C-96-091-18 N/A	ITS D6-1	VARIOUS	Electrical	N/A

Morgan

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 07/31/2019 3.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

053-72K63 Highways - Executed

Tree removal at the corner of Cockrell Lane and Mathers Road, Adjacent to I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#

4 / 6 Sangamon C-96-092-18 N/A (WSP,TR) SANG. CO. VARIOUS Landscaping 0-02063-6003

2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2019 0.00 0.00 No

054-74819 Highways - Executed

Seal 95 bridge decks on various routes.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Effingham C-97-009-18 N/A D7 BR DECK SEALING VARIOUS Miscellaneous 7-50355-2018

Fayette 2018 Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

055-74834 Highways - Withdrawn

Bridge repairs to SN 051-0053 carrying US 50 over the Embarras River east of Lawrence.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 7 Lawrence C-97-028-18 Bridges 0-01288-7001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2018 Pending Pending No

056-74837 Highways - Executed

Class A pavement patching on I-70 eastbound, at the Brownstown weigh station.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Fayette C-97-034-18 NHPPKV17(884) D7 PATCHING 2019-1 FAI 70 Pavement 0-01535-7001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

057-74839 Highways - Executed

D7 Ash Borer control 2018-2.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Effingham	C-97-040-18 N/A	D7 ASH BORER CONTROL 2018-2	FAI 70	Miscellaneous	0-02043-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A
Pre-Bid Meeting No	Completion Dat 03/31/2019	te Calendar Days Workin	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

058-74840 Highways - Executed

Remove and replace light towers and poles, rewiring light poles and towers, removal and replacement of tower and pole foundations at three locations; 1) NB Green Creek Rest Area; 2) I-57/US 45 interchange; 3) I-57/IL 16 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categories	PPS#
4 / 7	Coles	C-97-041-18	NHPPZRJP(255)	D7 HIGHW	/AY	FAI 57	Electrical	0-02080-7001
	Effingham			LIGHTING	2018-1			
Award Per	iod Mentor	Protégé l	Hot Mix Asphalt-Small	Batch S	Small Busines	ss Initiative Tar	get Market Program C	QP Certification

45	No I	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	Calendar Days	Working Days 45	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

059-74845 Highways - Executed

Pre-Bid Meeting

No

Completion Date Calendar Days

06/30/2019

Pavement patching, milling, and HMA resurfacing on IL 32 from 0.5 mile north of Lake Shelbyville to 0.5 mile south of Lake Shelbyville.

Reg / Dist 4 / 7	Count Moultri		State Job # C-97-068-18	Federal Project # N/A	Section : D7 HMA -1		Routes 2018 FAP 762	Major Work Categor Pavement	ies PPS# 0-01624-7018
Award Pe i 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		3.00	0.00	No
		Jighwaye	Evacuted						
)60-74850			- Executed	ntaining the electrical sys		rarious cou			
	, replacii	ng, servic	cing and mair	ntaining the electrical sys				Major Work Categor	ies PPS#
 060-74850	, replacii	ng, servic	cing and mair	Federal Project #	stems in v	# CTRICAL	nties in District 7.		ies PPS# N/A
060-74850 Repairing	, replacii Count Variou	ng, servic	cing and mair State Job # C-97-074-18	Federal Project #	stems in v Section : D7 ELEC REPAIRS	# CTRICAL S 2018-2	nties in District 7. Routes VARIOUS	Major Work Categor	

DBE %

0.00

VBP %

0.00

Working Days

Prequalification Waiver

No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

061-74851 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in various counties in District 7.

4 / 7 Various C-97-075-18 N/A D7 ELECTRICAL VARIOUS Electrical N/A	Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
	4 / 7	Various	C-97-075-18 N/A		VARIOUS	Electrical	N/A

REPAIRS 2018-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2019 0.00 0.00 No

062-74852 Highways - Executed

10.6 miles of HMS safety shoulders on IL 15 from Sunrise Drive in Fairfield to the Edwards County line.

Reg / Dist	Counties	State Job # Federal Project #	# Section #	Routes	Major Work Categories	PPS#
4/7	Wayne	C-97-078-18 HSIP87NW(408)	D7 HMA SAFETY	FAP 823	Pavement	0-00813-7004

SHLD 2018-4

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 3.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

063-74853 Highways - Executed

Replacing existing non-crashworthy traffic barrier end-sections and steel plate beam guardrail at various locations.

Reg / Dist 4 / 7	Count Clark Jasper Crawfo			Federal Project # B HSIP4R34(503)	Section : D7 GUAF IMPROV	RDRAIL	Routes VARIOUS	Major Work Categories Miscellaneous	S PPS # 0-00813-7002
Award Peri 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2019	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
064-74855 25 miles of			- Executed houlder rumb	ole strips over the existir	ng rolled-ir	n rumble str	ips on I-64 from	the Jefferson County line to th	ne White County line.
Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
4 / 7	Wayne			HSIPXJWZ(831)		BLE STRIP		Pavement	0-00813-7003
Award Peri 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

065-76H01 H	ighways - Executed
--------------------	--------------------

Resurfacing along IL 161 from the east junction of IL 158 to 0.4 miles east of IL 4 and resurfacing along onld IL 158 from IL 161 south of Scott Air Force Base entrance.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-229-18	NHPP-STPJWN6	124, 125RS-1	FAP 805	Pavement	8-00368-0000
			(747)		FAU 9177		
Award Peri	od Mentor	Protégé l	-lot Miv Δenhalt-Small	Ratch Small Rusines	ss Initiativo Tard	net Market Program (OP Certification

45	No No	No	No	usiness initiative	No	N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 30	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

066-76H45 Highways - Executed

^{4.1} miles of resurfacing on IL 161 from 0.2 miles east of Dutch Hollow Road to 0.1 mile east of IL 159.

Reg / Dist 5 / 8	Coun St. Cla			Federal Project # NHPPJIXS(595)	Section : 146RS-4	# -,122RS-2	Routes FAP 805	Major Work Categori Pavement	es PPS# 8-00369-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50		BE %).00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

067-76H46 Highways - Executed

2.1 miles of resurfacing on US 50 from 0.1 mile west of Reider Road to IL 4.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section #	Routes	Major Work Categorie	es PPS#	
5/8	St. Cla	air C-98-253-	18 NHPPU1CX(919)	30RS-2	FAP 674	Pavement	8-00373-0000	
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch	Small Business Initiative	Target Market Program	QP Certification	

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 20.00 0.00 No

068-76J29 Highways - Executed

6.5 miles of shoulder resurfacting and rumble strips on I-255 from the Mississippi River to IL 3 in Dupo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Monroe	C-98-216-18	HSIP9Y03(690)	67-(1,2,3)-I, 82-(7,8)-I	FAI 255	Pavement	8-08800-2306
	St. Clair						

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo3512.000.00No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

069-76J98 Highways - Executed

2.9 miles of resurfacing on US 40 from 0.2 mil east of Bethany Lane to 0.1 mile east of IL 4. Includes bridge deck overlay and waterproofing on SN 060-0230 carrying US 40 over the East Fork Silver Creek.

Reg / Dist Co 5 / 8 Ma	ounties adison		Federal Project # 8 NHPPGYQC(909)	Section 3 31,37,321 2	# RS-3, T-2B-R-	Routes FAP 793	Major Work Categories Pavement	8-00402-0000 8-00402-2000
Award Period 45	Mento i No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busines No		9	QP Certification N/A
Pre-Bid Meetin No	•	mpletion Date 19/2018	Calendar Days	Working 5	Days DB 18.	E % 00		Prequalification Waiver No

070-76K18 Highways - Executed

^{1.7} miles of resurfacing and patching on IL 15 from 0.4 mil west of IL 163 to 0.5 mile east of I-255 in Alorton.

Reg / Dist C			Federal Project #	Section		Routes	Major Work Categori	
5 / 8 Si	t. Clair	C-98-218-18	NHPPQVA2(754)	(29-1,28-	-1)RS-5	FAP 103	Pavement	8-00365-0000
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	l	No		No		No	N/A
Pre-Bid Meeti	ing Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				85	2	0.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

071-76K35 Highways - Executed

2.7 miles of resurfacing on IL 111/IL 267 from the Macoupin County line to the Madison County Line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5 / 8	Jersey	′	C-98-203-18	NHPPX379(443)	129RS-4		FAP 10A	Pavement	8-00463-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		15.00	0.00	No
Reg / Dist				Federal Project #	Section		Routes FAP 678	Major Work Categorie Pavement	
5 / 8	St. Cla	air	C-98-208-18	NHPP-STPY6PD	112-2RS	-2	FAP 678	Pavement	8-00374-0000
				(278)			EAD 214		0 0001 1 0000
				(278)			FAP 314		
Award Per	riod		•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
	riod	Mentor No	•	,	Batch	Small Bus		Target Market Program No	
Award Per 45 Pre-Bid Mo		No	•	Hot Mix Asphalt-Small No	Batch Working	No		•	QP Certification

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

073-76K94 Highways - Executed

Bridge deck sealing at various locations throughout Madison County.

J	Counties Madison		Federal Project # NHPP-STPYYJ2 (634)	Section 7	# DS-1 2018-1	Routes VARIOUS	Major Work Categories Miscellaneous Bridges	8-88800-1820 8-88800-1821 8-88800-1822 8-88800-1823
Award Perio	d Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative		QP Certification N/A
Pre-Bid Meet	ting Com	pletion Date	Calendar Days	Working 90	-	BE % 00		Prequalification Waiver No

074-76K95 Highways - Executed

Bridge deck sealing at various locations throughout St. Clair County.

Reg / Dist	Counti	es	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	St. Clai	ir	C-98-187-18	NHPP-STP5YI4(923)	DIST 8 B	DS-1 2018-2	VARIOUS	Miscellaneous	8-88800-1810
								Bridges	8-88800-1811
									8-88800-1812
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program (QP Certification
45		No	1	No		No		No N	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					130	12.	00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

075-76K96 Highways - Executed

Bridge deck sealing at various locations in Bond, Clinton, Marion and Washington Counties.

Reg / Dist Counties State	e Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------------	---------------------------	-----------	--------	-----------------------------

5 / 8 Various C-98-129-18 NHPP-STP-9Y7Y DIST 8 BDS-1 2018-3 VARIOUS Miscellaneous 8-88800-1830 (343) Bridges 8-88800-1831

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 12.00 0.00 No

076-76L50 Highways - Executed

Guardrail and cable rail repair at various locations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-239-18 N/A DIST 8 GUARDRAIL VARIOUS Miscellaneous 0-01857-8001 2019-1 8-00039-0019

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2019 15.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

077-76L51 Highways - Executed

Maintain and service all ITS equipment throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-240-18 N/A DIST 8 ITS 2019-1 VARIOUS Miscellaneous 0-01108-8002

Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/30/2019 10.00 0.00 No

078-76L52 Highways - Executed

Provide labor, equipment, materials, and supplies to deliver, setup, maintain, and pickup various traffic control devices at various locations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-241-18 N/A DIST 8 TCD 2019-1 VARIOUS Electrical N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2019 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

079-76L53 Highways - Executed

Repair and maintain highway lighting and traffic signals throughout District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-242-18 N/A	DIST 8 L TS 2019-1	VARIOUS	Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2019 15.00 0.00 No

080-76L57 Highways - Executed

Patching at various locations in District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-256-18 N/A DIST 8 PATCHING VARIOUS Pavement 8-89313-0180

2018-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2019 15.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

081-76L58 Highways - Executed

11 miles of patching on IL 3 from New Poag Road to Broadway in Venice.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-257-18 N/A (101,102,103,104)PP-1, FAP 2 Pavement 8-89313-0181

202PP-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 13.00 0.00 No

082-76L59 Highways - Executed

11.7 miles of full depth or partial depth patching on IL 4 from I-55 to I-70.

Reg / Dist Countie	s State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------------	---------------	-------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-258-18 N/A (520,108,109,110)PP-1 FAP 314 Pavement 8-89313-0182

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 15.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

083-76L60 Highways - Executed

5.5 miles of patching on IL 3 from 8th Street to I-255.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-259-18 N/A 64PP-1 FAP 312 Pavement 8-89313-0183

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 15.00 0.00 No

084-76L61 Highways - Executed

2.4 miles of resurfacing the northbound driving lane of IL 3 from New Poag Road to I-270.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-261-18 N/A (101,102)RS-3, 202RS- FAP 2 Pavement 8-00663-0000

5

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 13.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

085-76L62 Highways - Executed

0.5 miles of concrete gutter removal and replacement on IL 108 just east of Eldred.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
	_					

5 / 8 Greene C-98-262-18 N/A 101CG-1 FAP 761 Miscellaneous 8-00674-0000

Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

086-76L65 Highways - Executed

Patching on US 50 from the St. Clair County line to the Marion County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Clinton C-98-260-18 N/A DIST 8 PATCHING FAP 327 Pavement 8-89313-0184

2018-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 15.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

087-76L66 Highways - Executed

Tree removal and mitigation at various locations throughout District 8.

Reg / Dist 5 / 8	Counties Various	State Job # C-98-266-18	Federal Project # N/A	Section # DIST 8 TF -2	REE MIT 2018	Routes VARIOUS	Major Work Categories Miscellaneous	9 PPS # 0-02043-8002
Award Peri 45	iod Mentor No	•	Hot Mix Asphalt-Small No		Small Busines Yes		J	QP Certification N/A
Pre-Bid Me No	eeting Con	npletion Date	Calendar Days	Working 30	Days DB	E %)		Prequalification Waiver No
088-76L81 Patching o		s - Executed						
Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
•	Counties Marion	State Job # C-98-308-18	-		# ATCHING	Routes FAI 57	Major Work Categories Pavement	8-89313-0186
Reg / Dist 5 / 8 Award Peri	Marion	C-98-308-18 Protégé	-	DIST 8 PA 2018-5 Batch	ATCHING	FAI 57	Pavement Target Market Program	

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

089-78295 Highways - Executed

Bridge replacements, bridge widening, pavement widening and a multi-use path on IL 13 from just east of Giant City Road to just west of Reed Station Road in Carbondale. (SN 039-0062, 0061, 0019, 7105, 0021)

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-023-12 NHPP0331(075)	(5-3)R-1,N-1,B-5,BR-	FAP 331	Pavement	9-00475-0100
			1,B-6,BR-2		Bridges	

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch Small Bu No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 270	DBE % 13.00	VBP % 0.00	Prequalification Waiver No

090-78326 Highways - Executed

Replace SN 041-0093 carrying IL 37 over a creek north of Ina with a double 10'x 9' box culvert.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
5/9	Jeffer	son	C-99-057-12	STPFRT9(768)	2B-1		FAS 2869	Bridges	9-81040-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 75	•	3E % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

091-78390 Highways - Executed

Remove and replace SN 097-7047 with a box culvert on IL 1 over an unnamed creek in Crossville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

5 / 9 White C-99-011-14 NHPPIIBY(899) 5B-3 FAP 332 Bridges 9-00472-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 15.00 0.00 No

092-78522 Highways - Executed

Replace 2, three span bridges with 2 three span integral abutment bridges on I-57 over Shake Rag Road near Dongola.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Union C-99-024-16 NHPPMN6Q(190) (91-4)B-1 FAI 57 Bridges 9-97490-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/15/2020 25 10.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

093-78572 Highways - Executed

Reconstructing ADA ramps along US 45 from Metropolis Street to Yasoda Street in Metropolis.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/9	Massa	ıC	C-99-023-17	STPUECH(159)	D9 ADA	RAMP 2018-1	FAP 889	Pavement	9-00553-1900
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	•	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

094-78627 Highways - Executed

Intersection improvement at IL 13 and Reed Station Road to include Pavement removal, aggregate base course, PCC pavment and shoulders, HMA pavement and shoulders, a multi-use path, storm sewers, lighting and traffic signals.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Jacks	on	C-99-027-18	HSIPLHW1(328)	(5-3)SFY	-1	FAP 331	Electrical	0-00813-9002
								Pavement	
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	ا	No		No	I	No I	N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					55	8.	00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

095-78632 Highways - Executed

No

Replacement of outdated guardrail end sections throughout District 9.

Reg / Dist 5 / 9	Counties Various		Federal Project # HSIP39D6(751)	Section D9 GUAI SECT FY	RDRAIL END	Routes VARIOUS	Major Work Categories Miscellaneous	9 PPS # 0-00813-9001
Award Peri 45	iod Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Busine		· ·	QP Certification
Pre-Bid Me		npletion Date		Working		' ВЕ %		N/A Prequalification Waiver
No	3			110	0.0			No
096-78668		s - Executed	uldere safety shoulders	and rum	hle etrine on II	37 from the M	arian County line to Oakton F	Poad
	of excavation an	d grading sho	ulders, safety shoulders Federal Project #	s and rum	·	37 from the Ma	arion County line to Oakton F	
7.3 miles o	of excavation an	d grading sho	•		#		•	
7.3 miles o	of excavation and Counties Jefferson	od grading sho State Job # C-99-077-18 Protégé	Federal Project #	Section (4,5)SR-	# 1	Routes FAS 2826 ess Initiative	Major Work Categories Earthwork Pavement Farget Market Program	PPS#

0.00

0.00

No

35

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

097-78669 Highways - Executed

HMA safety shoulders, rumble strips, grading and seeding on IL 169 from IL 37 to IL 169.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Massac C-99-078-18 HSIP01BK(833) (116,13)SR-1 FAS 2937 Pavement 0-00813-9005

Pulaski Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 45 0.00 0.00 No

098-46490 Highways - Executed

Remove and replace Raised Reflective pavement markers and reflectors on various routes in District 3.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 LaSalle M-60-029-18 N/A D-3 REFLECTOR VARIOUS Miscellaneous 0-01594-3003

Bureau REPL 18-19

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2019 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

099-46491 Highways - Executed

Remove and replace raised reflective pavement markers and reflectors on various routes in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2/3 DeKalb M-60-030-18 N/A Miscellaneous 0-01595-3001 D-3 REFLECTOR VARIOUS

LaSalle Kendall

REPL 18-20

Award Period Mentor Protégé **Small Business Initiative Target Market Program QP Certification Hot Mix Asphalt-Small Batch**

45 No Nο No N/A No

VBP % **Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % **Prequalification Waiver**

11/15/2018 No 0.00 0.00 No

100-46499 Highways - Executed

Repairing or replacing damaged or deteriorated overhead sign structures, components and supports at various locations throughout District 7.

Major Work Categories PPS# Reg / Dist Counties State Job # Federal Project # Section # Routes

4/7 M-60-042-18 N/A D-7 OVD SIN REPL 19- VARIOUS Miscellaneous 0-01888-7001 Various

04

Small Business Initiative Target Market Program Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch QP Certification**

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % **Prequalification Waiver**

0.00 No 12/31/2020 0.00 No

101-46501 Highways - Rejected

Remove and replace raised reflective pavement markers and reflectors on various routes in District 3

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

102-60T01 Highways - Executed

Convert intersection of US 20 and Harmony Road to a roundabout.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

1 / 1 McHenry C-91-274-12 11-N FAP 525 Pavement 1-78295-0000

Electrical Landscaping

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 130 17.00 0.00 No

103-62G31 Highways - Executed

Dead tree removal along expressway and arterial routes.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Various C-91-171-18 N/A 2018-005TR VARIOUS Miscellaneous 0-01624-1009

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2021 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

104-62G33 Highways - Executed

Resurfacing on I-80, from Will County line to the Des Plaines River, and on I-55 from the Des Plaines River to Weber Road.

Reg / Dist Coun 1 / 1 Will	ties State Job C-91-163-	# Federal Project # 18 N/A	Section # (99-1&2) PP-1	Routes FAI 80 FAI 55	Major Work Categor Pavement	ies PPS# 1-80030-0000 1-80031-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Small	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 30	DBE % 21.00	VBP % 0.00	Prequalification Waiver No
	Highways - Executed	Alpine Road over US 20.				
Reg / Dist Coun	ties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
2/2 Winne	ebago C-92-026-	18 N/A	D2 BJR 2018-5	FAP 301	Bridges	0-01624-2012
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019 Current Date: October 27, 2025

106-64M70

Highways - Executed

Wash six bridges at various locations. SN 037-0021, 0022, 0128, 0149, 052-0063, 071-0088.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Variou	ıs	C-92-019-18	3 STP78UQ(144)	D2 BC 2	018-5	VARIOUS	Bridges	0-01288-2004
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

107-64M74 Highways - Executed

Repair concrete parapet walls on SN 101-0133 and 0134 carrying I-39 over the Kishwaukee River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Winne	ebago	C-92-027-18	NHPPPEA2(247)	(201-1B)	BDR	FAI 39	Bridges	0-01288-2006
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

108-66838 Highways - Executed

14,902 feet of milling and resurfacing on IL 25 from Kane County line to Waubon see Creek in Oswego. Includes mailbox turnouts, entrances, ADA improvements, and incidental HMA.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Kenda	all	C-93-110-08	STPM316(324)	(35)RS-4	Ļ	FAU 2503	Pavement	3-02547-0010
Award Per 45	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 20	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

109-66B64 Highways - Executed

6.01 miles of rubblization, pavement reconstruction and structure repairs on I-55 from 1.7 miles south of IL 116 to 0.6 mile north of IL 23 at Pontiac.

Reg / Dist Co		ob# Federal Project# 02-12 NHPPN60V(808)	Section # (53-5)R&I	Routes FAI 55	Major Work Categor Pavement	ies PPS# 3-05553-0140
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	Completion 08/27/2021	Date Calendar Days	Working Days 5	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

110-66H25 Highways - Executed

Repair SN 032-0082 and 0083 carrying I-55 over Gooseberry Creek, 1 mile east of IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 3 Grundy C-93-062-17 N/A (32-3B-1)BRR FAI 55 Bridges 0-01624-3012

0-01624-3023

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 5.00 0.00 No

111-66H28 Highways - Executed

Repair SN 053-0120 and 0121 carrying I-55 over Rooks Creek, 1.1 miles north of the McLean County Line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Livingston C-93-065-17 N/A (53-6B-1)BRR FAI 55 Bridges 0-01624-3016

0-01624-3024

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 55 3.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

112-66H67 Highways - Executed

One year contract to furnish all labor, equipment and materials necessary to repair damaged guardrail, fence, attenuators, high tension cable median barriers, and other incidentals on work order basis throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Various	C-93-005-18	N/A	D3 HWY DAMAGE	VARIOUS	Miscellaneous	0-01625-3001
				REPAIR FY19			0-01857-3001

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2019 20 0.00 0.00 No

113-66H68 Highways - Rejected

Guardrail end section replacement on various routes in DeKalb and Kendall Counties.

114-66J02 Highways - Executed

Various repairs to SN 053-0066 carrying IL 116 over Turdey Creek, 1.1 miles east of I-55.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #2 / 3LivingstonC-93-042-18N/A(112X-BR)BRRFAP 673Bridges0-01624-3020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 4.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

115-66J05 Highways - Executed

Installation of 5.82 miles of high tension cable median barrier on I-80, from the 2750E Road overpass to the IL 89 overpass.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
2/3	Burea	u	C-93-050-18	` ,	((06-6,7) SFY,CBL	(6&50)-8) -	FAI 80	Miscellaneous	3-47470-1808
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					30	0.0	0	0.00	No

116-66J06 Highways - Executed

Installation of 4.05 miles of high tension cable median barrier on I-57 from just north of Minnie Creek to 0.2 miles north of River Road.

•	Counties Kankakee		Federal Project # HSIP00J5(453)	Section (46-3,4)		Routes - FAI 57	Major Work Catego	ories PPS # 3-47470-1809
Award Perio	od Me No	•	Hot Mix Asphalt-Small No	Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting	Completion Date	Calendar Days	Working 25	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

117-66J17 Highways - Executed

Pre-Bid Meeting

No

Intermittent milling and resurfacing in various locations in LaSalle County.

Completion Date

Calendar Days

Reg / Dist	Counties	s State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-064-18	NHPP-STPMBP5	D3 INTER	RMITTENT RS	VARIOUS	Pavement	3-00650-0110
			(707)	2018-2				3-02350-0120
								3-25150-0090
								3-35150-0020
Award Per	riod M	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
4 5	N	0	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				25	6.0	0	0.00	No
440 00 100	Him	shuraya Evacutad						
	· ·	phways - Executed By pavement patching	g and pavement marking	g on I-80 fr	rom the Henry/l	Bureau Coun	ty line to the Grundy/Will Cou	nty line.
Class A a	nd Class E	B pavement patching	g and pavement marking Federal Project #	g on I-80 fr	-	Bureau Coun	ty line to the Grundy/Will Cou	•
Class A a	nd Class E	B pavement patching	Federal Project #		#			•
Class A a	nd Class E	s State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
118-66J29 Class A an Reg / Dist 2 / 3	nd Class E Counties LaSalle	s State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
Class A a	nd Class E Counties LaSalle Grundy Bureau	S pavement patching State Job # C-93-073-18	Federal Project #	Section # D3 I-80 P	‡ P 2019-1	Routes FAI 80	Major Work Categories Pavement	PPS#

DBE %

5.00

VBP %

0.00

Working Days

15

Prequalification Waiver

No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

119-66J30 Highways - Executed

Class A pavement patching and pavement marking on I-39 from the Marshall/LaSalle County line to south of the Illinois River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSal	le	C-93-074-18	3 N/A	D3 I-39 F	PP 2019-1	FAI 39	Pavement	0-01625-3006
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

120-66J31 Highways - Executed

Class A pavement patching and pavement marking from the McLean/Livingston County line to the Grundy/Will County line.

Reg / Dist	Count	ties :	State Job#	Federal Project #	Section #	#	Routes	Major Work Categoric	es PPS#
2/3	Living	ston (C-93-075-18	N/A	D3 I-55 P	P 2019-1	FAI 55	Pavement	0-01625-3007
	Grund	ly							0-01625-3008
Award Per	riod	Mentor F	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Comp	oletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					35	4.	00	0.00	No
No					35	4.	00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

121-66J32 Highways - Executed

Class A, B and C pavement patching and pavement marking on I-57 from the Ford/Iroquois County line to the Kankakee/Will County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Kankakee	C-93-076-18	N/A	D3 I-57 PP 2019-1	FAI 57	Pavement	0-01625-3009
	Iroquois						0-01625-3010

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	8.00	0.00	No

122-68663 Highways - Executed

Remove and replace SN 066-0006 carrying IL 17 over the Edwards River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	S PPS#
3 / 4	Merce	er	C-94-200-06	STPGELT(883)	(123B)BF	₹-1	FAP 639	Bridges	4-09660-0100
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 255	•	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

123-68825 Highways - Executed

12.1 miles of partial pavement patching, cold milling, resurfacing, guardrail replacement and ADA ramp construction on IL 9 from the Hancock County line to US 67.

Reg / Dist			Federal Project #	Section :		Routes	Major Work Categorie	
3 / 4	McDono	ŭ	STPN6Y4(340)		;119RS-4	FAP 685	Pavement	4-00123-0300
Award Peri 45	iod M N	•	Hot Mix Asphalt-Small No	Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 80	•	BE % 0.00	VBP % 0.00	Prequalification Waiver No

124-68C97 Highways - Deleted

Reg / Dist Counties

Resurfacing on Bus 24 from east of Lynn Street in Washington to US 24 west of Eureka.

State Job # Federal Project #

3 / 4 Tazev		6				Pavement	N/A
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working 35	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Routes

Section #

Major Work Categories PPS #

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

125-68D09 Highways - Executed

Intersection reconstruction at US 24 and Spring Creek Road.

Reg / Dist Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------	-------------------	-----------	--------	-----------------------------

3 / 4 Tazewell C-94-045-16 HSIPACJH(029) 18-N-2 FAP 317 Earthwork 4-00019-0700

Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 3.00 0.00 No

126-68D61 Highways - Executed

550 feet of riprap slope repair and culvert lining along IL 116 from Mariner's Way to 0.5 mile south, in East Peoria.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Tazewell C-94-057-17 N/A (102)SLP FAP 673 Miscellaneous 0-01624-4018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

127-68E00 Highways - Executed

Building demolition at 500 West Pearl Street in Tremont.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Tazewell C-94-015-18 N/A (118)DM FAP 693 Miscellaneous 4-20670-0305

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

128-68E03 Highways - Executed

Installation of traffic signals and an eastbound left-turn lane at the intersection of US 24 and Cameron Lane (IL 9).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Peoria C-94-020-18 HSIPDI5X(017) 45TS-1 FAP 317 Electrical 4-02119-0100

Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

129-68E10 Highways - Rejected

Patching on US 24 from the McClugage Bridge to Cummings Lane, and on IL 116 from the Upper Spring Bay to Lourdes (CH 19).

130-68E15 Highways - Rejected

2.7 miles of shoulder restoration along IL 6 from IL 40 to IL 29.

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

131-68E19 Highways - Executed

Mentor Protégé

28.4 miles of Class A pavement patching on I-39, from the McClean County line north to 2.1 miles south of IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Marshall	C-94-053-18	N/A	102(1-4)PP-1;(62-2)PP	FAI 39	Pavement	0-01625-4001
	Woodford						

7111414151154	monto: i rotogo	mot mix respirate orman	Duton Oman Dut	miooo miidaa i	rangot mantot i rogram	a. commonation
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		:	25	0.00	0.00	No

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program

132-68E38 Highways - Executed

Award Period

Milling centerline and edgeline rumble strips, and replacing pavement markings on various routes throughout District 4.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 4	Variou	S	C-94-073-18	HSIPYQ6N(428)	D4 RUM 2018	BLE STRIP	VARIOUS	Pavement	4-02118-0200
Award Peri	iod	Mentor I	Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					20	0.	00	0.00	No

QP Certification

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

133-68E39 Highways - Executed

Installation of turn signals, luminaires, light poles, lighting controller and relocation of existing railroad interconnected traffic signal controller cabinet at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Tazewell	C-94-074-18	N/A	(17,18)TS-2;(72-7)TS-	VARIOUS	Electrical	0-01625-4007
	Peoria			1;8TS-1			

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 25	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

134-68E40 Highways - Executed

0.6 mile of partial width resurfacing and longitudinal joint repair on US 34 from 160th Ave. to 0.4 mile east of 165th Ave. near Kirkwood.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
3 / 4	Warre	en	C-94-075-18	N/A	4RS-4		FAP 313	Pavement	0-01624-4019
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

135-70533 Highways - Executed

600 feet of Bridge removal (demo) and replacement on Old US 66 over a stream just north of Lexington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
3 / 5	McLean	C-95-053-06	STP034L(193)	14BR & D	M FAS 294	Bridges	5-40340-0000
							5-40340-0100
Award Peri	iod Mento	r Protégé I	Hot Mix Asphalt-Small	Batch S	Small Business Initiative	Target Market Program	QP Certification
45	No	1	No	1	No	No	N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working [Days DBE %	VBP %	Prequalification Waiver
No	09/2	23/2019		10	3.00	0.00	No
	,	s - Executed 5 carrying 1200	N (W Old Church Rd.)	over I-57, 2	2.5 miles west of Savov.		
Paint bridg	ge SN 010-0105	5 carrying 1200	,		2.5 miles west of Savoy.	Major Work Categori	as PPS#
Paint bridg	ge SN 010-0105	5 carrying 1200	Federal Project #	Section #	Routes	Major Work Categori	
Paint bridg	ge SN 010-0105	5 carrying 1200	,	Section #	•	Major Work Categori Bridges	es PPS# 0-01514-5005
Paint bridg Reg / Dist 3 / 5	ge SN 010-0105 Counties Champaign	5 carrying 1200 State Job # C-95-076-18	Federal Project #	Section # D5 BRIDG 2018-4	Routes	Bridges	
J	ge SN 010-0105 Counties Champaign	State Job # C-95-076-18	Federal Project # STPT0NJ(909)	Section # D5 BRIDG 2018-4 Batch	Routes E PAINTING FAI 57	Bridges	0-01514-5005
Paint bridg Reg / Dist 3 / 5 Award Peri	ge SN 010-0105 Counties Champaign iod Mentor	State Job # C-95-076-18	Federal Project # STPT0NJ(909) Hot Mix Asphalt-Small	Section # D5 BRIDG 2018-4 Batch	Routes SE PAINTING FAI 57 Small Business Initiative No	Bridges Target Market Program	0-01514-5005 QP Certification

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

137-70D31 Highways - Executed

Guardrail improvements at 62 locations on various routes in Champaign and Piatt Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Piatt C-95-077-18 HSIP-HRRRFJ8K D5 HSIP GR 2018-2 VARIOUS Miscellaneous 0-00813-5005

Champaign (596)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

138-72J96 Highways - Rejected

On-call repair of quardrail, cable median barrier, impact attenuators and fence at locations throughout District 6.

139-72K25 Highways - Executed

Pipe culvert removal and replacement, and patching a various locations on Old US 54/36 and Old US 66.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-018-18 N/A D6 (CR) SANGAMON FAS 1613 Miscellaneous 0-01624-6012

CO 2018 OR 1643 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

140-72K48 Highways - Executed

Installation of signs to designate pollinator habitat on various routes throughout District 6.

Reg / Dist 4 / 6	Coun Christ Sanga Logar	ian C-96-074-1 amon	# Federal Project # 8 N/A	Section # D6 POLLIN HABITAT V		VARIOUS	Major Work Categorie Miscellaneous	0-02120-6001
Award Per 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sma No		mall Busine es		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Completion Dat	e Calendar Days	Working D	DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

141-72K52 Highways - Executed

Bridge deck patching on 3 structures: 10 SN 034-0009 carrying IL 96/IL 9 over Spillman Creek, 2.5 miles west of Dallas City; 2) SN 034-0018 carrying IL 96 over the Riley Creek Branch, 3.8 miles east of Nauvoo; 3) SN 034-0030 carrying IL 96 over Chaney Creek, at the north edge of Hamilton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
4 / 6	Hance	ock	C-96-080-18	N/A	(120,113) BDR, I-2) BDR (119)	FAP 685 FAP 510	Bridges	0-01625-6002
Award Per	riod	Mentor No	Ū	Hot Mix Asphalt-Sma ll No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 1/2018	Calendar Days	Working	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

142-72K58 Highways - Executed

Tree removal at the Wabash Avenue/I-72 interchange, and on Business 55 from Carter Brothers to north of the Sherman overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Sangamon	C-96-087-18	N/A	(27) TR	FAI 72 FAP 666	Miscellaneous	0-02043-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	ll Batch Small Bu	ısiness Initiative	Target Market Program	QP Certification	
45	No	No	Yes		No	N/A	
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/01/2019			0.00	0.00	No	

143-72K60 Highways - Executed

Bituminous surface treatment at various locations in Sangamon County.

Reg / Dist Cour	nties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6 Sang	jamon	C-96-089-18	N/A	(Q) SAN	G. CO. 2018	VARIOUS	Pavement	0-01624-6024
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification
Pre-Bid Meeting	Con	npletion Date	Calendar Days	Working 15	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

144-78644 Highways - Executed

Centerline crack routing and sealing on IL 13 from Lewis Lane to Greenbriar Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-061-18	N/A	D9 CRACK SEAL 2018-	FAP 331	Pavement	0-01625-9001
	Williameon			3			0.01625.0000

Williamson

0-01625-9009

Small Business Initiative Target Market Program Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch QP** Certification 45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

20 0.00 0.00 No No

Highways - Executed 145-78648

Crack sealing in various counties throughout District 9.

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS# Section # Routes

5/9 Various C-99-067-18 N/A D9 CRACK SEAL 2019- VARIOUS Pavement 0-01624-9019 0-01624-9020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification 45 No No Yes No N/A

Calendar Days **Prequalification Waiver Pre-Bid Meeting** Completion Date **Working Days** DBE % VBP %

No 45 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

146-78654 Highways - Executed

Repair and replace damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9. //;

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
5/9	Variou	ıs	C-99-073-18	N/A	D9 GUAF REPAIR		VARIOUS	Miscellaneous	0-01857-9001 9-00405-1900
Award Per 45	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busines No	s Initiative	. 3	QP Certification N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo4850.000.00No

147-78655 Highways - Executed

Electrical repair and/or replacement at various locations throughout District 9

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#	
5/9	Various	C-99-074-18	N/A	D9 ELEC	TRICAL	VARIOUS	Electrical	N/A	
REPAIR 2018-1									
Award Peri	iod Mento	or Protégé I	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program (QP Certification	

45 No No No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 365 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

148-78670 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

Tree removal on I-57 southbound in Franklin County, at the I-57 northbound Trial of Tears Rest Area in Union County, and at the I-24 Fort Massac Rest Area in Massac County.

Routes

Major Work Categories PPS #

Section #

L	ranklin Inion Iassac	C-99-079-18	N/A	D9 TREE EAB 201	E REMOVAL 8-1	FAI 24 FAI 57	Miscellaneous	0-02043-9001
Award Period 45	d Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin Yes		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	J	ompletion Date /31/2019	Calendar Days	Working 10	•	BE % 00	VBP % 0.00	Prequalification Waiver No

149-46455 Highways - Executed

Repairing various widths of thermoplastic, preformed plastic, hot spray, urethane and polyurea pavement marking lines, letters and symbols and the removal of existing pavment markings on a work order basis throughout District 9.

Reg / Dist Cou 5 / 9 Vari	i nties ous	State Job # M-60-040-18		Section a D-9 GRV MRKG 18	D PVMNT	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-01584-9001
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busir No	ness Initiative	•	QP Certification N/A
Pre-Bid Meeting No	•	npletion Date 0/2019	Calendar Days	Working	•	DBE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

150-46492 Highways - Executed

Restriping edge lines and at ramps on I-57 in Douglas and Champaign Counties. Includes some pavement grooving prior to striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3/5	Champaign	M-60-034-18	3 N/A		PVMNT MRK	FAI 57	Miscellaneous	0-01584-5001
	Douglas			RPR 18-	02			
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45	No		No		No	١	lo I	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/14/2019			0.00	0.00	No

151-46493 Highways - Executed

Restriping edge lines, railroad crossings and turn arrows at intersections on various routes in Champaign, Douglas, Edgar and Vermilion Counties. Includes some pavement grooving prior to striping.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3/5	Vario	us	M-60-035-18	3 N/A	D 5 H-T RPR 18-	PVMNT MRK 53	VARIOUS	Miscellaneous	0-01585-5002
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Con	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		11/0	1/2019		5	0.0	00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

152-60V55 Highways - Executed

Widening, resurfacing and traffic signal modernization in the Village of Lindenhurst.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-004-13 NHPP-HSIPGMWH	A-WRS-2	FAP 541	Pavement	1-78489-0000

(690)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/20/2019 10 20.00 0.00 No

153-62D40 Highways - Executed

Removal and replacement of the existing culverts on Kean Avenue in Palos Township.

Reg / Di	st Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
		0 0 4 0 4 0 4 0 0 0 0 0 4 0 0 4 0 0 0 0				. ==========

1 / 1 Cook C-91-013-17 STPQL98(990) 2016-054B FAU 2721 Bridges 1-78882-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 19.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

154-66J16 Highways - Executed

6.16 miles of CL microsurfacing joint repair located 1.0 mile west of IL 26 to 0.6 mile east of I-80.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Cate	gories PPS#
2/3	Bureau	C-93-061-18 N/A	D3 MICROSURF JT	FAI 80	Pavement	3-64720-1802

REPAIR 2018-4

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

155-66J22 Highways - Executed

8,606.4 feet of milling resurfacing and paving existing shoulders on IL 40 from I-80 to US 34/US 6.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Bureau C-93-068-18 STPFRAZ(587) (104)RS-6 FAP 646 Pavement 3-04006-0020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 15 6.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

156-66J25 Highways - Executed

Removal of 150 large trees and ground restoration along I-57.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Kankakee C-93-070-18 N/A 2018-2TREE VARIOUS Miscellaneous 0-02043-3004

REMOVAL EAB CONTROL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2018 10 0.00 0.00 No

157-66J26 Highways - Executed

Removal of 22 medium trees and 56 large trees, and ground restoration along I-80, IL 92, US 6, IL 72 and US 30.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 DeKalb C-93-071-18 N/A 2018-3TREE VARIOUS Miscellaneous 0-02043-3003

Bureau REMOVAL EAB CONTROL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2018 10 0.00 0.00 No

158-68088 Highways - Rejected

Scour mitigation to SN 090-0112 carrying Illinois Route 29 over Lost Creek, 1.5 miles south of Pekin.

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

159-68B59 Highways - Executed

Completion Date Calendar Days

No

Pre-Bid Meeting

Guardrail removal and culvert extensions at various locations on IL 8 and US 150, culvert replacement at Location 18 on US 150.

Reg / Dist 3 / 4	Countie Knox Peoria			Federal Project # HSIPVTFP(185)	Section (114,R;4	# 4-46)CLV	Routes FAS 2402 FAS 380	Major Work Categori Bridges	0-00813-4001 4-02118-0100
Award Per 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 90) Days	DBE % 9.00	VBP % 0.00	Prequalification Waiver No
160-72K61		•	- Executed ent on I-55 W	est Frontage Road sout	h of Toro	nto Road.			
Reg / Dist	Counti	es	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4/6	Sangar		C-96-090-18	•	(110) Q-2	2	FAI 55	Pavement	0-01624-6025
Award Per 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A

DBE %

0.00

VBP %

0.00

Working Days

15

Prequalification Waiver

No

Letting Date: June 15, 2018 Volume 021, No. 019 Current Date: October 27, 2025

161-76K44 Highways - Deleted

4.7 miles of resurfacing and guardrail upgrade on IL 127 from Conservation Lake Road to the Perry County line.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Washington	C-98-211-18			Pavement	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 Pending Pending No

162-76K88 Highways - Deleted

5.7 miles of resurfacing plus 3' shoulders on IL 160 from the Madison/Clinton County line to Highland Road/Broadway in Highland.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-214-18			Pavement	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 Pending Pending No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

163-64M60 Highways - Executed

Wash eleven bridges in various locations: SN 037-0003, 0004, 0031, 0032, and 37-0100 in Henry County. SN 081-0089, 0125, 0159, 0160, 0161 and 081-0162 in Rock Island County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	S PPS#
2/2	Henry	C-92-015-18 N/A	D2 BC 2018-1	VARIOUS	Bridges	0-01624-2013

Rock Island

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
---------------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No Yes No N/A

Prequalification Waiver Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP %

No 35 0.00 0.00 No

Highways - Executed 164-64M93

Removal of dead trees along state maintained routes in District 2.

Reg / Di	st Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories P	'PS#
2/2	Various	C-92-062-18 N/A	D2 TR 2018-2	VARIOUS	Miscellaneous N	J/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 03/31/2019 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

165-76G39 Highways - Executed

Replacement, resurfacing, repair and painting of MLK bridge ramps over I-55/64 westbound, Missouri Avenue and railroad, 0.7 mile east of the Mississippi River (SN 082-6003, 6006, 0013, 0014, 0023, 0135, 0287, 0288, 0374 and 082-0315.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	s PPS#
5 / 8 St. C	Clair	C-98-148-18	NHPPKENY(416)	1BR-1-1		FAP 799	Bridges	8-00421-0000
						FAI 70	Pavement	8-00421-1000
							Earthwork	8-00600-0000
								8-00659-0000
								8-00660-0000
								8-00660-1000
								8-00661-0000
								8-00661-1000
Award Period	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	08/31	/2019				25.00	0.00	No

Bridge work on SN 016-0276 carrying US 30 over Deer Creek. Work includes median removal and replacement, deck slab repair scarification and overlay.

Reg / Dist	Coun	ties State Job	# Fed	eral Project #	Section #	#	Routes	Major Work Catego	ories PPS#
1 / 1	Cook	C-91-199-	11 NHF	PPGQ2P(886)	11-B-I-3		FAP 353	Bridges	1-78397-0000
Award Peri	iod	Mentor Protégé No	Hot N No	lix Asphalt-Small	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Da	te Ca	llendar Days	Working 50	Days DB 19.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

167-60R73 Highways - Executed

Bridge repair on SN 016-0702 carrying IL 171 (First Avenue) over Salt Creek in the Village of Lyons. Work includes deck overlay, slab and joint repair.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-206-12	NHPPBNGA(421)	0202-BR		FAP 372	Bridges	1-78734-0000
Award Peri 45	iod	Mentor No	_	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					35	1	0.00	0.00	No

168-62F67 Highways - Executed

3P resurfacing on I-55 East Frontage Road in the cities of Wilmington and Briadwood.

Reg / Dist	Count	ties S	tate Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Will	С	C-91-034-18	STP049I(316)	2017-038	BRS	FAI 55	Pavement	1-78911-0000
Award Peri	riod	Mentor Pr No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		3	QP Certification N/A
Pre-Bid Me No	eeting	Compl	letion Date	•	Working 25	Days DB 8.0	E % 0		Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

169-62G25 Highways - Executed

Structural steel repairs on SN 06-0315 and 016-0991 carrying IL 43 over the sanitary and ship canal in the villages of Forest View and Lyons.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-173-18	B N/A	1515-B-F	₹-1	FAP 348	Bridges	0-01624-1005
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30	Days DB 5.0	8 E % 0	VBP % 0.00	Prequalification Waiver No

170-61E12 Local Roads - Executed

State Job # Federal Project #

Reg / Dist Counties

Sidewalk work on Covington Drive from Schick Road to Brighton Drive, and on Brighton Drive from Covington Drive to Army Trial Drive in the Village of Bloomingdale.

Section #

1/1	DuPa	ge C-91-294-	16 2Z6E(781)		6-00-SW IINGDALE)	VARIOUS	Miscellaneous	1-22044-0000
Award F 45	Period	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Bus i No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid No	Meeting	Completion Da	te Calendar Days	Working 30	•	DBE % 23.00	VBP % 0.00	Prequalification Waiver No

Routes

Major Work Categories PPS#

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

171-61E46 Local Roads - Executed

Resurfacing, sidewalks, and curb and gutter on FAU Route 1596 (135th Steet) from Kostner Avenue to Claire Boulevard in the Village of Robbins.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	Cook	C-91-113-18	3 39WN(177)	14-0003 (ROBBIN		FAU 1596	Pavement	1-21587-0000
Award Perio	d Mento No	r Protégé	Hot Mix Asphalt-Smal l No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting Co	mpletion Date	e Calendar Days	Working 60	, ,	BE % 1.00	VBP % 0.00	Prequalification Waiver No

172-61E56 Local Roads - Executed

Sidewalk improvement and pedestrian signal madifications on Sauk Trail from Karlov Avenue to Richton Square Road, on Governors Highway from Poplar Avenue to Sauk Trail, and on Richton Road from Sauk Trail to Poplar Avenue in the Village of Richton Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#	
1 / 1	Cook	C-91-283-16	4FN5(197)	15-00059		VARIOUS	Miscellaneous	1-11018-0048	
				(RICHTC	N PARK)			1-22160-0000	
Award Peri	od Mento	· Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification	
45	No	I	No		No		No	N/A	
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver	
No				130	20	0.00	0.00	No	

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

173-61E64 Local Roads - Executed

Resurfacing Fau Route 2319 (Brier Hill Road) from North village limits to Big Timber Road in the Village of Hampshire.

Ū	Count			Federal Project #	Section :	= -	Routes		lajor Work Categories	
1/1	Kane	C-9	1-081-18	GMT6(178)	17-00019 (HAMPS		FAU 2319	Р	avement	1-22098-0000
Award Peri	od	Mentor Prot	Ū	Hot Mix Asphalt-Small	Batch			•		QP Certification
45		No		Yes		No		No		N/A
Pre-Bid Me No	eting	Completi	ion Date	Calendar Days	Working 20	•	DBE % 11.00	_		Prequalification Waiver No

174-61E75 Local Roads - Rejected

Intersection improvement and channelization at the intersection of Kirk Road and Pine Street in the City of Batavia.

175-61E76 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement on FAU Rute 2758 (Moffett Road) from Sheridan Road to Center Avenue in the Village of Lake Bluff.

Reg / Dist Cour	nties State Job	# Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1 Lake	C-91-246-1	17 IBCV(095)	16-00036 BLUFF)	6-00-RS (LAKE	FAU 2758	Pavement	1-22155-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busines No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 10/31/2018	te Calendar Days	Working 5	Days DB 19.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

176-61E77 Local Roads - Executed

Resurfacing 223rd Street from Cornell Avenue to Torrence Avenue and Cornell Avenue from Sauk Trail to 223rd Street in the Village of Sauk Village.

Reg / Dist 1 / 1	Counties Cook		Federal Project # 1NYW(519)	Section : 16-00037 VILLAGE	7-00-RS (SAUK	Routes 23RD STREET CORNELL AVENUE	Major Work Categories Pavement	PPS # 1-21968-0000
Award Peri	i od Men No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative 1	J	QP Certification N/A
Pre-Bid Me No	eeting C	ompletion Date	Calendar Days	Working 40	Days DB	E % 00		Prequalification Waiver

177-61E79 Local Roads - Executed

Resurfcing FAU Route 1419 (Madison Street) from First Avenue to the Des Plaines River in the Village of Maywood.

Reg / Dist C	Counties Cook	State Job # C-91-120-18	Federal Project # MFK9(534)	Section 17-00138		Routes FAU 1419	Major Work Categorie Pavement	es PPS # 1-22157-0000
Award Period	d Mento r No	Ū	Hot Mix Asphalt-Small No	(MAYWC	,		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ing Con	npletion Date	Calendar Days	Working 30	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

178-61E81 Local Roads - Executed

Sidewalk construction at various locations in the Village of Lake Zurich.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Lake C-40-001-12 SHL4(269) 11-00076-00-SW (LAKE VARIOUS Miscellaneous 0-01751-1008

ZURICH)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/17/2018 10 0.00 0.00 No

179-61E82 Local Roads - Executed

Resurfacing Sherwood Road from LaGrange Road to Harding Avenue in the Village of LaGrange Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

1/1 Cook C-91-122-18 WA3V(900) 17-00078-00-RS SHERWOOD Pavement 1-22154-0000

(LAGRANGE PARK) ROAD

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

180-61E83 Local Roads - Executed

Resurfacing Volo Village Road from Belvidere Road (IL 12) to Rand Road (US 12) in the Village of Volo

Reg / Dist (1 / 1 L	Counties Lake	State Job # C-91-124-18	Federal Project # 3LQJ(525)	Section 7 17-0008-(VOLO)		Routes VOLO VILLAGE ROAD	Major Work Categori Pavement	es PPS# 1-22159-0000
Award Perio 45	Mentor No	•	Hot Mix Asphalt-Small Yes	Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Com	pletion Date	Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
Resurfacing	FAU Route 5	•	nue) from 17th Street to			•		
Resurfacing	FAU Route 5	771 (18th Ave	nue) from 17th Street to	5 46th Stree Section # 15-00190 (ROCK IS	#)-00-RS	City of Rock Island Routes FAU 5771	Major Work Categori Pavement	es PPS# 2-10454-0000
Reg / Dist (g FAU Route 5 ^r Counties Rock Island	771 (18th Ave State Job # C-92-047-15 Protégé	nue) from 17th Street to	Section # 15-00190 (ROCK IS	# 0-00-RS SLAND)	Routes FAU 5771	Major Work Categori	

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

182-85669 Local Roads - Executed

Sidewalk construction on Lena Street from West of Division Street to east of North Freedom Street in the Village of Lena.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	s PPS#
2/2	Stephenson	C-92-066-18 VCR7(022)	17-00028-00-SW	FAS 65	Miscellaneous	0-01728-2004

(LENA)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

183-85671 Local Roads - Rejected

Concrete restoration of Knoxville Road from 78th Avenue to 134th Avenue.

184-99583 Local Roads - Executed

Replace the bridge carrying Basset School Road over Hosick Creek, 1.0 mile northeast of Elizabethtown.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
		0 00 000 (0 0000 (0 000)				

5 / 9 Hardin C-99-507-17 S85C(370) 12-01162-00-BR TR 101C Bridges 9-10558-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

185-99604 Local Roads - Executed

Replace the bridge carrying CH 11 over North Fork Cypress Creek, 4.3 miles North of IL 13.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/9	Gallat	in	C-99-522-16	6 L7J6(824)	15-0008	1-00-BR	FAS 888	Bridges	9-10550-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					30	1	1.00	0.00	No

186-66D24 Highways - Executed

Reconstruct IL 71 to 4 lanes with a 22' median from IL 47 to IL 126 (1.7 miles) includes replacement of all drainage structures, installation of traffic signals and relocation of water main and sanitary sewer.

Reg / Dist 2 / 3	Coun Kenda			Federal Project # NHPPC13D(332)	Section (1)R, I	#	Routes FAP 311	Major Work Catego Pavement	ries PPS# 3-07147-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 225) Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

187-87690 Local Roads - Executed

Crack filling on various routes in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2/3 Bureau C-93-005-19 Z4QB(530) 18-00269-00-PP VARIOUS Miscellaneous 3-10626-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

188-87701 Local Roads - Executed

Widening and resurfacing CH32 from 0.25 mile west of East 27th Street Road to 0.25 mile east of East 27th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #	
------------	----------	-------------	-------------------	-----------	--------	-----------------------------	--

2/3 LaSalle C-93-016-19 QU7V(709) 17-00374-00-SP FAS 1271 Pavement 0-00102-3001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 3.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

189-89663 Local Roads - Executed

No

Resurfacing IL 117 from Eureka Avenue to Reagan Drive in the City of Eureka.

Re (g / Dist Cour 4 Wood			Federal Project # YKYJ(472)	Section # 13-00040 (EUREKA	-00-RS	Routes FAP 702	Major Work Categorie Pavement	s PPS# 4-10521-0000
Aw 45	ard Period	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre No	e-Bid Meeting	Con	npletion Date	Calendar Days	Working 20	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
			ads - Execute	d ı Saybrook to IL 54 in Be	ellflower.				
Re	a / Dist Cour	nties	State Job #	Federal Project #	Section #	¥	Routes	Major Work Categorie	s PPS#

reg / Dist	Count	ies State Jub #	rederal Project #	Section	#	Roules	Wajor Work Calegori	es ffs#
3 / 5	McLea	n C-95-322-1	7 6UAD(950)	14-0002	4-06-RS	FAS 493	Pavement	0-01739-5001
								5-10434-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days DBI	E %	VBP %	Prequalification Waiver

2.00

0.00

No

40

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

191-93716 Local Roads - Executed

Resurfacing, sidewalk, curb and gutter replacement on Walnut Street from Adams Street to Pleasant Street in the city of Taylorville.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Christian	C-96-217-17 GT2P(338)	16-00063-00-RS	FAU 7893	Pavement	6-10816-0000

(TAYLORVILLE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 7.00 0.00 No

192-95832 Local Roads - Executed

Guardrail upgrade at various routes within Macon County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Macon C-97-008-19 WZM5(680) 16-00282-00-GR VARIOUS Miscellaneous 0-00102-7006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

193-46502 Highways - Rejected

Removing and Replacing Reflectors, removing and replacing damaged raised reflective pavement marker casting wihtin the limits shown.

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

194-74864 Highways - Executed

Pavement patching, milling and HMA resurfacing on IL 121 from 04 miles east of the West Okaw River to 04 miles west of the West Okaw River.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Moultr	ie	C-97-098-18	N/A	D7 HMA -2	RESURF 201	8 FAP 320	Pavement	0-01625-7002
Award Peri 45	od	Mentor No	Ū	Hot Mix Asphalt-Sma ll No	I Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 15	•	BE % .00	VBP % 0.00	Prequalification Waiver No

195-85670 Local Roads - Executed

Cold-in-place recycling and resurfacing on FAU Route 5851 (7th Street) from 26th Avenue to Avenue of the Cities in the City of East Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2 i	Rock Island	C-92-047-17	3M0C(853)	17-00156 MOLINE)	-00-RS (EAST	FAU 5851	Pavement	2-10526-0000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Cor	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				50	2.0	0	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

196-87646 Local Roads - Executed

Resurfacing FAS Route 1346 (CH 5) from 1200 E. Road to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2/3 Ford C-93-047-16 U63S(611) 17-00130-00-RS FAS 1346 Pavement 3-10600-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 8.00 0.00 No

197-91544 Local Roads - Executed

Bridge replacement on TR 222 over Fayette Creek, 4.5 miles southwest of Catlin.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Vermilion C-95-310-16 SZ7G(083) 07-04132-00-BR TR 222 Bridges 5-10275-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 2.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

198-91553 Local Roads - Executed

Resurfacing FAS Route 523 (CH 13) from CH 15 to the Champaign County line.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	Champaign	C-95-312-17 AWQV(351)	17-00445-00-RS	FAS 523	Pavement	0-01739-5002

5-10445-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/16/2018 1.00 0.00 No

199-93713 Local Roads - Executed

Resurfacing, curb and gutter, sidewalk, and ADA improvements on FAU Route 7778 (Wall Street) from 4th Street to 15th Street in the city of Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Cass	C-96-044-18	NPJ4(588)	09-00076-00-RS	FAU 7778	Pavement	0-01739-6001
				(BEARDSTOWN)			6-10795-0000

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo406.000.00No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

200-93715 Local Roads - Executed

HMA surface removal and overlay on FAS Route 1592/FAU Route 7825 (CH 21) from Nieders Lane to Ghost Hollow Road and from Payson Road to Nieders Lane.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4/6	Adam	S	C-96-025-18	3ER2(296)	16-00040)-03-FP	FAS 1592	Pavement	6-10743-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No		Small Busines		J	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	•	Working 20	Days DB 6.00	E % O		Prequalification Waiver No

201-95834 Local Roads - Executed

Repalce the bridge carrying TR 312 over an unnamed stream, 3.6 miles west of Strasburg.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
4 / 7	Shelb	У	C-97-063-18	K195(008)	17-16124	1-00-BR	TR 312	Bridges	7-10837-0000
Award Per	riod		Ū	Hot Mix Asphalt-Small	Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	8	.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

202-95835 Local Roads - Executed

Guardrail improvements at various locations in Cumberland County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Cumb	erland	C-97-051-17	GMXU(746)	16-0008	1-00-GR	VARIOUS	Miscellaneous	0-00102-7004
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					105		10.00	0.00	No

203-95836 Local Roads - Executed

Bridge replacement and approach work on FAS Route 546 (CH 21) at South Fork Creek, 3 miles northwest of Warrensburg

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Maco	n	C-97-067-18	435X(662)	12-00250	0-00-BR	FAS 546	Bridges	7-10672-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 90	Days DE 7.0	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

204-95837 Local Roads - Executed

Resurfacing CH 19 from East State Street to IL 33.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Effingham C-97-069-18 W3WA(844) 14-00095-00-RS FAS 709 Pavement 0-01738-7005

7-10762-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 3.00 0.00 No

205-95838 Local Roads - Executed

Bridge replacement and approach work on FAU Route 7455 (Kruse Road) at Big Creek, 1.5 miles northeast of Mt. Zion.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Macon C-97-006-19 MMVG(621) 16-11117-00-BR FAU 7455 Bridges 7-10856-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 6.00 0.00 No

206-95839 Local Roads - Rejected

replace the bridge carrying TR 193 over Dogwood Creek, 2.0 miles southeast of Oblong.

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

207-97673 Local Roads - Executed

Resurfacing FAS Route 857 (Ames Road) from Old II Route 3 to VV Road.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

5 / 8 Monroe C-98-339-16 2KZY(942) 16-00051-02-RS FAS 857 Pavement 0-00102-8003

8-10615-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 20.00 0.00 No

208-99576 Local Roads - Executed

Replace the bridge carrying Garner Road over Brush Creek, 3.5 miles northeast of Eldorado.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Saline C-99-514-14 EC64(860) 13-11118-00-BR TR 330 Bridges 9-10503-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

209-99597 Local Roads - Executed

Resurfacing and crushed stone shoulders on FAS Route 874 (Logan Road) from IL 34 to IL 149.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Franklin C-99-534-12 PKP6(323) 11-00183-00-RS FAS 874 Pavement 0-01738-9005

9-10457-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 10.00 0.00 No

210-76K77 Highways - Executed

2.3 miles of resurfacing and ADA upgrades on IL 157 from Petroff Drive in Caseyville to Conrail Bridge.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-219-18 NHPPWTX0(370) (119,59,118,117)RS-3 FAP 592 Pavement 8-00372-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 12.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

211-76L05 Highways - Executed

Replace steel plate beam guardrail and terminal end sections at various locations.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Variou	us	C-98-220-18	HSIPQH5R(337)	DIST 8 G 2018-3	GUARDRAIL	VARIOUS	Miscellaneous	0-00813-8003
Award Peri 45	iod	Mentor No	ū	Hot Mix Asphalt-Sma ll No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 65	Days DE	3E % 00	VBP % 0.00	Prequalification Waiver No

212-61E53 Local Roads - Executed

Pavement widening, reconstruction and resurfacing, storm sewers, ADA sidewalks, curb and gutter, box culvert construction, pedestrian underpass and path, retaining walls, traffic signal installation and modernization, lighting, and pavement markings on FAP 336 (Randall Road) from Harnish Drive to north of Polaris Drive/Alcorn Lane and on Algonquin Road from Harvest Gate/Talaga Drive easterly to east of Crystal Lake Avenue. Project is located in the villages of Lake in the Hills and Algonquin.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
1 / 1	МсНе	nry	C-91-212-14	PW2V(306)	06-00329	9-01-PW	FAP 336A	Pavement	0-00102-1004
									1-11018-0045
									1-22100-0000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No		06/3	0/2021		15	2	20.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

213-61E80 Local Roads - Executed

Resurfacing, traffic signals, and sidewalk installation and/or replacement on Benedictine Avenue from Abbeywood Drive to Maple Avenue in the village of Lisle.

1 / 1 DuPage C-91-070-18 EBT2(098) 17-00063-00-RS BNEDICTNE Pavement 1-22156-000 (LISLE) PARKWAY	Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
	1/1	DuPage	C-91-070-18	EBT2(098)			Pavement	1-22156-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small B	Batch Small Busi	ness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat 12/14/2018	t e Calendar Days W	0 ,	DBE % 14.00	VBP % 0.00	Prequalification Waiver No

214-64M71 Highways - Executed

Washing three bridges over the Mississippi River. SN 081-0106, 081-9905 and 098-6003.

Reg / I	Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Whiteside	C-92-020-18 NHPPT8M6(147)	D2 BC 2018-6	VARIOUS	Bridges	0-01288-2002

Rock Island

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	Batch Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days W	0 ,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

215-87654 Local Roads - Executed

Roadway reconstruction on FAU Route 5647 (Euclid Avenue) from Elm Place to Central Avenue in the city of Princeton.

Reg / Dist 2 / 3	Counties Bureau		Federal Project # 5 JX1V(571)	Section : 12-00075 (PRINCE	5-00-RP	Routes FAU 5647	Major Work Categories Pavement	3-10492-0000
Award Per 45	riod Me No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bu	isiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				110		4.00	0.00	No
216-99599 Resurfacir		Roads - Execute		Route 90	3 (Corinth	Road) from the J	ohnston City limits to Paulton	Road.
Resurfacir	ng with HMA	shoulders and p	avment marking on FAS Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
Resurfacii	ng with HMA	shoulders and p	avment marking on FAS		#	,	•	S PPS# 0-01739-9001
Resurfacir	ng with HMA	shoulders and p	avment marking on FAS Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
Resurfacir Reg / Dist	ng with HMA Counties Williamsor	State Job # C-99-523-16	avment marking on FAS Federal Project #	Section 3 15-00145	# 5-00-RS	Routes FAS 903	Major Work Categorie	S PPS# 0-01739-9001
Resurfacir	ng with HMA Counties Williamsor	State Job # C-99-523-16	avment marking on FAS Federal Project # 5 X9K3(265)	Section 3 15-00145	# 5-00-RS	Routes FAS 903	Major Work Categories Pavement	9-10543-0000
Resurfacin Reg / Dist 5 / 9 Award Per	ng with HMA Counties Williamsor riod Me No	State Job # C-99-523-16	avment marking on FAS Federal Project # 5 X9K3(265) Hot Mix Asphalt-Small No	Section 3 15-00145	# 5-00-RS Small B u No	Routes FAS 903	Major Work Categories Pavement Target Market Program	9-10543-0000 QP Certification

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

217-62F40 Highways - Executed

Replace the existing Programmable Logic Controllers for the Kennedy Expressway Reversible Lane Control system.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-290-17	NHPPSJNL(176)	2017-018	81	FAI 90/94	Electrical	1-78992-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 0/2019	Calendar Days	Working 10	•	BE % 00	VBP % 0.00	Prequalification Waiver No

218-62F70 Highways - Withdrawn

Pavement grooving of existing PCC pavement on Kennedy Expressway from south of Kimball Avenue to north of Addison Street in the city of Chicago.

Reg / Dist	Count Cook	ties	State Job # C-91-038-18	Federal Project #	Section	#	Routes	Major Work Categorie Pavement	es PPS# N/A
Award Perio	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
Pre-Bid Me	eting		pletion Date		Working		DBE %	VBP %	Prequalification Waiver
No					30		Pending	Pending	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

219-74436 Highways - Executed

Pre-Bid Meeting

No

Completion Date Calendar Days

Patching, riprap, earthwork, removal of a one span bridge and replacing with a box culvert on IL 133, 2.5 miles east of Lovington (SN 070-0027)

Working Days

40

Reg / Dist 4 / 7	Counties Moultrie		Federal Project # STPLPRY(820)	Section # (119BR-1		Routes FAP 749	Major Work Categories Bridges	PPS # 7-50353-0000
Award Per 45	iod Mento No	•	Hot Mix Asphalt-Small No		Small Busines No	ss Initiative Ta	5	QP Certification N/A
Pre-Bid Me No	•	npletion Date 12/2018	Calendar Days	Working 10	Days DB 6.0	E % 0		Prequalification Waiver No
Painting a	nd tuckpointing		Train Depot in the Villaุ	, ,		Routes	Major Work Categories	PPS#
220-87681 Painting a Reg / Dist 2 / 3	nd tuckpointing	at the historic State Job #		ge of Dwig Section # 13-00052 (DWIGHT	; -01-HP	Routes REGIONAL TRANSP. CENTER DEPOT	Major Work Categories Miscellaneous	PPS # 0-01728-3001

DBE %

0.00

VBP %

0.00

Prequalification Waiver

Yes

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

221-60P55 Highways - Executed

Local centralized control and operation of the six movable bridges from Ruby Street to Brandon Road in the City of Joliet

Reg / Dist 1 / 1	Counties Will		Federal Project # NHPP-STPFAP6 (281)	Section 2011-045		Routes VARIOUS	Major Work Categorie Bridges	s PPS # 1-77596-0000
Award Peri 45	iod Mento No	Ū	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
Yes	10/3	31/2020		10		2.00	0.00	No
222-46467 Replacing Reg / Dist	reflectorized gu		rs, prismatic curb reflect Federal Project #	ors, barrie		kers, and placing	linear delineator panels as sp	pecified by indivisual work orders.
2/2	Various	M-60-032-18	3 N/A		RL DELIN ART 18-29	VARIOUS	Miscellaneous	0-00638-2001
Award Peri	iod Mento	· Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me No	_	npletion Date 16/2018	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

223-46495 Highways - Executed

Replacing damaged raised reflective pavement markers on various highways throughout Districts 4 and as directed by the Engineer.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Variou	IS	M-60-037-18	3 N/A	D 4 REFI 18-55	LECTOR REP	L VARIOUS	Miscellaneous	0-01594-4001
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		08/30	0/2019			0	00	0.00	Nο

224-64H61 Highways - Executed

HMA resurfacing on IL 251 from the Winnebago county line to 0.3 mile north of Flagg Road.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
2 / 2 Ogle	c-92-181-	2 HSIP-STPIT4K(439)	(106,107)RS-5	FAS 1042	Pavement	2-37610-0000
				FAU 5454		2-37610-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch Small E	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	5.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

225-64K24 Highways - Executed

HMA resurfacing on IL 84 from US 20 to Duke Creek north of Hanover.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

2 / 2 Jo Daviess C-92-061-15 NHPPYQWU(592) 103RS-3 FAP 308 Pavement 2-05580-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 4.00 0.00 No

226-66A21 Highways - Executed

Remove structure SN 006-0106 and replace with a 70' 3-span structure to carry IL 89 over Brush Creek, 1.2 miles south of Arlington.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2/3 Bureau C-93-020-16 STP0Q8Y(536) (101 BR-2)BR FAP 698 Bridges 3-06106-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 3.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019 Current Date: October 27, 2025

227-68D69 Highways - Executed

0.97 mile of patching, milling and resurfacing on US 24/IL 29 from Margaret Drive to north of Lasalle Boulevard in Creve Coeur.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
3 / 4	Tazewell	C-94-069-17	7 NHPPKH13(442)	11RS-12		FAP 669	Pavement	4-09710-0590
ward Per	iod Mento No	r Protégé	Hot Mix Asphalt-Sma No	II Batch	Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid Me lo	J	mpletion Date 16/2018	e Calendar Days	Working 5	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
28-70C99 Bridge joir		s - Executed ous structures	along I-55/I-74 in Bloo	mington/No	ormal.			
eg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
/5	McLean	C-95-021-18	NHPPTC4M(577)	(MBPM 2	2018)BJR	FAI 55 FAI 74	Bridges	0-01288-5001
ward Per	iod Mento	r Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
re-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
١o				55		0.00	0.00	No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

229-74801 Highways - Executed

Repair or replace existing guardrail and traffic barrier terminals in District 7 on a work order basis.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various C-97-055-17 N/A D7 GUARDRAIL 2018-1 VARIOUS Miscellaneous 0-01624-7005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2019 0.00 0.00 No

230-78590 Highways - Withdrawn

16.3 miles of tree pruning along US 34 and US 45.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Saline C-99-042-17 N/A Miscellaneous N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2019 Pending Pending No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

231-95765 Local Roads - Executed

Construction of a multi-use path along Baltimore Avenue from East Lost Bridge Road to Harryland Road in Decatur.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Maco	n	C-97-072-15	5 TE00D7072000	15-0023	3-01-BT	FAU 7449	Pavement	0-01728-7001 7-10818-0000
Award Peri 45	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal l No	l Batch	Small Busines No		. 5	QP Certification N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo604.000.00No

100 4.00 0.00

232-97671 Local Roads - Executed

Resurfacing Berkshire Boulevard from 0.05 mile west of Tomlinson Street to 0.04 mile east of Valley Drive in the City of East Alton.

Reg / Dist Cour 5 / 8 Madi		Federal Project # R4JF(426)	Section # 14-00050-00-RS (EA ALTON)	Routes ST FAU 8967	Major Work Categories Pavement	8-10558-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	I Batch Small Busi No	ness Initiative Ta No	0	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	0 ,	DBE % 15.00		Prequalification Waiver No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

01A-SD059 Aeronautics - Executed

Reconstruct Access Road (Curtiss Steinberg Drive)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 St. Clair CPS 4633 ST. LOUIS N/A Pavement

DOWNTOWN

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 72 10.00 0.00 No

02A-RC007 Aeronautics - Executed

Reconstruct the Existing Ramp Area Designated R/2

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Ogle RPJ 4515 ROCHELLE 317SBGP111/120 Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 5.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

03A-RA016 Aeronautics - Executed

Reconstruct and realign Taxiway E at the west end of the intersection with Runway 9-27

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign TIP 4579 RANTOUL NATIONAL 317SBGP120/139 Pavement

AVIATION CENT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 97 8.00 0.00 No

05A-FR041 Aeronautics - Rejected

Construction of New Electrical Vault

06A-SH028 Aeronautics - Executed

Construct PCC T-Hangar Headers and PCC Drainage Swales on T-hangar Taxiways

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage 06C 4582 SCHAUMBURG 317SBGP133/139 Miscellaneous

Cook REGIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 56 3.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

07A-PE002 Aeronautics - Executed

Rehabilitate Hanna City T-Hangar Taxiway Pavements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 4 Peoria PIA 4637 PEORIA N/A Pavement

INTERNATIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 56 11.00 0.00 No

08A-MP009 Aeronautics - Executed

Replace the existing Class E fence in the Terminal Area

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Massac M30 4534 METROPOLIS 317SBGP133/139 Miscellaneous

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 28 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

09A-CS006 Aeronautics - Executed

Rehabilitate West Apron and T-Hangar Pavement

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Clark 1H8 4409 CASEY MUNICIPAL 317SBGP95/99 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 48 9.00 0.00 No

10A-SP025 Aeronautics - Rejected

Mill and Overlay T-Hangar Taxilanes; Construct Pavement Surrounding the New T-Hangar Building; Construct New 7-Unit T-Hangar

11A-SD060 Aeronautics - Executed

Update Pavement Marking Configurations at Runway Holding Positions on Taxiways

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 St. Clair CPS 4641 ST. LOUIS 317SBGP120 Miscellaneous

DOWNTOWN

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 21 0.00 0.00 No

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: October 27, 2025

12A-VE053 Aeronautics - Executed

Rehabilitate Taxiway D between Runway 3 and 34

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Vermilion DNV 4588 VERMILION 317SBGP139 Pavement

REGIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 36 6.00 0.00 No

1LR-M1713 DNR - Active

Reclamation of the Peabody No. 10 Phase III abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds.

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Christian AML-GCtE-1713 Peabody No. 10 Phase III Landscaping

Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 10.00 0.00 No