Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

001-60R67 Highways - Executed

Bridge deck overlay, bridge deck joint repairs and traffic signal modification on Grand Avenue over Des Plaines River Road in the Village of River Grove. (SN 016-0855).

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook	C-91-200-12	STPL0HM(568)	136A-BR	R(11)	FAU 1376	Bridges	1-78742-0000
Award Per		•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45	No	0	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				50	16	.00	0.00	No

002-62A26 Highways - Deleted

PAVEMENT WIDENING ON RAND ROAD TO PROVIDE FOR A NEW SOUTHBOUND RIGHT TURN LANE AT THE INTERSECTION OF RAND ROAD AND DUNDEE ROAD.

Reg / Dist Counties	
1 / 1 Cook C-91-113-15 Pavement N/A	
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	
45 No No No No NA	
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waive	∍r
No 10/01/2020 5 Pending Pending No	

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

003-62F95 Highways - Executed

Superstructure replacement, substructure rehabilitation, roadway lighting, underdeck lighting and drainage improvements on I-94 at Montrose Avenue. (SN 016-0852)

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-090-18	NHPPXG1Q(992)	267-0101	.3-B-R	FAI 94	Bridges	1-77960-0000
Award Perio	od Ment	tor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45	No	1	No		No	N	lo	N/A
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	10	0/30/2020		5	15.0	00	0.00	No

004-62G94 Highways - Executed

Bridge overlay and joint repair on the structure carrying IL 72 westbound over the EJandJ Railroad in the Village of Hoffman Estates. (SN 016-0502)

Reg / Dist 1 / 1	Coun Cook			•	Section 3 2018-053		Routes FAP 341	Major Work Categories Bridges	s PPS# 1-80471-0000
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	•	BE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

005-62H21 Highways - Executed

6.9 miles of overlay, patching with precast concrete slabs and pedestrian ramp improvements on IL 72 (Higgins Road) from Commonwealth Drive to Glen Lake Road in the Villages of Hoffman Estates, Schaumburg and South Barrington.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-214-19	NHPPDCK8(437)	2018-070)-RS	FAP 341	Pavement	1-79498-0000
Award Per	riod	Mentor I	J	Hot Mix Asphalt-Small	Batch			•	QP Certification
45		No		No		No	ľ	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		10/31	1/2020		5	13.	00	0.00	No

006-62J31 Highways - Executed

Construction of a concrete retaining wall on the west side of I-290 between Van Buren and Jackson; mainline pavement near southbound I-90/94 to westbound I-290 ramp; demolition of existing Jackson Boulevard Bridge at I-90/94. (SN 016-0588).

Reg / Dist Cour	nties State Job #	Federal Project #	Section #		Routes	Major Work Categories	PPS#
1 / 1 Cook	C-91-410-19	NHPPZYCH(319)	2019-054-	·I	FAI 90	Bridges	1-78691-9000
					FAI 94		
					FAI 290		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch S	Small Busines	s Initiative Ta	arget Market Program (QP Certification
45	No	No	1	No	N	0 0	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working [Days DB	E %	VBP %	Prequalification Waiver
No	12/18/2020		10	17.0	00	00.0	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

007-62J37 Highways - Executed

Pavement replacement at the culvert carrying US 14 over the ditch south of Oak Grove Road in the City of Harvard. (SN 056-0263)

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	McHenry	C-91-421-19	N/A	2019-060	D-I	FAP 066	Bridges	0-02174-1007
Award Perio	od Me	ntor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No				20	(0.00	0.00	No

008-62J58 Highways - Rejected

Sweeping various expressway and arterial highways throughout District 1.

009-62J76 Highways - Executed

3.2 miles of tree removal, selective clearing, grubbing, tree pruning, chain link and wood fence removal, sign removal and metal structure removal along Wood Street from south of 159th Street to north of 138th Street within the City of Harvey and Villages of Dixmoor and Riverdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-042-20	STPD3XD(048)	2019-127-I	FAU 2857	Miscellaneous	1-90046-0000
						Landscaping	

45	No	No	No No	usiness initiative	No	N/A
Pre-Bid Meeting No	Completion Da te 05/15/2020	te Calendar Days	Working Days 5	DBE % 17.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

010-64M32 Highways - Withdrawn

TRAFFIC SIGNAL UPGRADES AT THE INTERSECTION OF ALPINE RD AND CLEVELAND DR; AND REMOVAL OF THE SIGNALS AT LOUISIANA RD.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS # 2 / 2 Winnebago C-92-059-17 Electrical N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 Pending Pending No

011-64N92 Highways - Executed

PAVEMENT PATCHING ON US 20 FROM 6TH ST IN EAST DUBUQUE TO DUNN RD.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Jo Daviess C-92-090-19 N/A D2 PP 2020-1 FAP 301 Pavement 0-02174-2005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

012-64N93 Highways - Executed

PAVEMENT PATCHING ON IL 38 FROM PHILL RD TO I-39 EAST OF ROCHELLE.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Ogle C-92-091-19 N/A D2 PP 2020-2 FAP 567 Pavement 0-02174-2006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

013-64N94 Highways - Executed

PAVEMENT PATCHING ON COUNTY HOME RD FROM 113TH AVE TO 175TH AVE/KNOXVILLE RD S OF COAL VALLEY.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-092-19 N/A D2 PP 2020-3 FAS 206 Pavement 0-02174-2007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

014-66961 Highways - Deleted

Removal and replacement of SN 046-0087, Larry Power Rd over I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 3 Kankakee C-93-103-12 Bridges 3-40600-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 Pending Pending No

015-66E50 Highways - Executed

3P milling and resurfacing on IL 38 from the Ogle County line to John Huber Parkway. Other work includes guardrail with stabilization, shoulder stone, detector loop installation, pavement marking, and raised reflectors.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 3 DeKalb C-93-040-15 NHPP64S6(541) 34 RS-6 FAP 567 Pavement 3-03819-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 12.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

016-66F60 Highways - Executed

Remove and replace culvert SN 027-2509 that carries a tributary to Spring Creek under IL 115, located 7.2 miles S of US 24.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Ford		C-93-099-16	STPP3T5(466)	(108)CR-	2509	FAP 798	Bridges	3-27115-2509
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busi r No	ess Initiative		QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 4/2020	Calendar Days	Working 10	•	BE % 1.00		Prequalification Waiver No

017-66F70 Highways - Executed

Removal and replacement of SN 038-0039, reconstruction of adjacent pavement, and associated earthwork and traffic control of US 45 over Prairie Creek.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Iroquo	is	C-93-045-19	STP6EE4(825)	(36BR-1)	BR	FAS 317	Bridges	3-38039-0100
Award Peri	od	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Гarget Market Program	QP Certification
45		No	1	No		No	1	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DBI	E %	VBP %	Prequalification Waiver
No					75	14.0	00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

018-66F75 Highways - Executed

Deck replacement and beam repair on SN 050-0201 carrying US 52 over Indian Creek, located 2.1 miles E of IL 23.

Reg / Dist	Countie	es State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/3	LaSalle	C-93-053-1	9 STPPT7R(411)	(124BR)E	BR	FAP 607	Bridges	3-50201-0000
ward Pei		Mentor Protégé	Hot Mix Asphalt-Small	Batch		usiness Initiative	Target Market Program	QP Certification
5	ľ	No	No		No		No	N/A
re-Bid M	eeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo		10/31/2020		20		10.00	0.00	No
•	Countie		Federal Project #	Section		Routes	Major Work Categori	
/ 3	LaSalle	C-93-050-1	9 NHPP5CM1(168)	(50-8VB)	BJR. I-2	EVI 30	Bridge	
			` '	(/	,	FAI 39	Bridges	3-50163-0000
			,	()		FAI 39	Bridges	3-50163-0000 3-50164-0000
ward Pei	riod N	Mentor Protégé	Hot Mix Asphalt-Small	,			Target Market Program	
ward Pei		Mentor Protégé No	` '	,			ū	3-50164-0000
	١	•	Hot Mix Asphalt-Small	,	Small Bu		Target Market Program	3-50164-0000 QP Certification

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

020-66J86 Highways - Executed

Bridge deck concrete sealing at various bare concrete bridge decks.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	---------	-------------	-------------------	-----------	--------	-----------------------------

2 / 3 Various C-93-070-19 STPYHK6(357) D3 BRIDGE DECK VARIOUS Bridges 3-27357-2000

SEALING FY 2020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

021-66K27 Highways - Executed

Removing and replacing expansion joints, removing and replacing bridge deck overlay and PPC I-beam repairs on SN's 027-0052 and 027-0053 carrying I-57 over Big Four Creek 2.37 miles S of IL 9.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Ford C-93-113-19 N/A (27-38B)BRR FAI 57 Bridges 0-02174-3003

3-27052-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 0.00 0.00 No

022-66K43 Highways - Rejected

District wide tree removal on state maintained routes as needed.

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

023-68B62 Highways - Executed

Add shoulders, culvert extensions, and resurface IL 117 from CR 700N near Eureka to N of Raymond St in Goodfield.

Reg / Dist			Federal Project #	Section #	Routes	Major Work Categories	
3 / 4	Woodford	C-94-003-14	HSIP-STPKMQU (815)	(114)SR,CLV,RS-4	FAP 702	Pavement	4-40610-1402
Award Per		•	Hot Mix Asphalt-Smal		isiness Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	10.00	0.00	No
024-68C89	Highway	s - Executed					
•	acement, struct arrying I-74 ove	•	, , ,	ivigation lightning, de	ecorative lighting,	and scour countermeasures t	o SN 090-0001 (Murray Baker
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	s PPS#
3 / 4	Tazewell	C-94-111-15	NHPPY4TH(575)	90(10D-1)BRR	FAI 74	Bridges	4-00330-0010
							4-00330-0050

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	ll Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification N/A
Pre-Bid Meeting Yes	Completion Date 10/31/2020	e Calendar Days	Working 15	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

4-00330-0090

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

025-68F17 Highways - Executed

Inspection, maintenance, and repair of existing lighting and electrical facilities at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-007-20 N/A D4 ELECTRICAL 2020 VARIOUS Electrical 0-02174-4012

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 0.00 0.00 No

026-70545 Highways - Executed

Bridge replacement, bridge removal/demolition on IL 130 over the Embarras River.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Douglas C-95-038-10 STP7XGM(102) (12B-15D)BR FAP 808 Bridges 5-52880-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 3.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

027-70B38 Highways - Deleted

Bridge replacements under mattis ave. NW of Champaign.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-038-15 Bridges 5-52954-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2020 10 Pending Pending No

028-70B98 Highways - Deleted

Bridge replacement under US 150 NW of Champaign.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-038-16 Pavement 5-52954-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2020 10 Pending Pending No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

029-70E06 Highways - Executed

Six spot locations of bridge painting on I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Vermilion	C-95-050-19	NHPP3YFN(792)	D5 BRIDGE PAINTING 2020-1	FAI 74	Bridges	0-01373-5002

Award Period Mentor Protégé		Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	e Calendar Days Workir	ng Days DBE %	VBP %	Prequalification Waiver

030-70E09 Highways - Executed

Reg / Dist Counties

Weigh in Motion Data Collection System on FAI-74 approximately 1.0 mile west of Oakwood.

State Job # Federal Project #

3/5	Vermilion	C-95-058-19	STP8EKK(831)	D5 WIM	2020-1	FAI 74	Miscellaneous Landscaping Electrical	0-02112-5001
Award Per 45	iod Mento No	•	Hot Mix Asphalt-Sma No	all Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				20		0.00	0.00	No

Routes

Section #

Major Work Categories PPS#

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

031-70E35 Highways - Executed

Tree removal and seeding on I-74 Westbound at Farmer City exit and on US 45 at NCL of Thomasboro.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3/5		paign	C-95-020-20	N/A	D5 TREE 2020-1	REMOVAL	FAI 74	Miscellaneous	0-02065-5001
	DeWi	tt			2020-1		FAP 800		
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		Yes		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No		03/3	1/2020		10	0.0	00	0.00	No

032-72H83 **Highways - Deleted**

Resurfacing, geometric design improvements, signal improvements and ADA ramp improvements on US 54 / IL 106 through Pittsfield. This project also includes pavement patching at the Pittsfield Weigh Station.

Reg / Dist 4 / 6	Coun Pike	ties	State Job # C-96-060-15	Federal Project # N/A	Section	#	Routes	Major Work Categorion	es PPS# N/A
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 160) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

033-72J45 Highways - Executed

Replacing the bridge carrying IL96 over Sheridan Creek, 0.9 miles south of Nauvoo (SN 034-0020).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Hanco	ock	C-96-004-17	' STPZIW8(204)	(120)B-6		FAP 510	Bridges	6-00629-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No		08/1	0/2020		10	7	7.00	0.00	No

034-72J99 Highways - Executed

Resurfacing, traffic signal upgrades, ADA sidewalk ramps and HMA shoulders at the intersection of US 24 and US 67 on the west side of Rushville.

Reg / Dist 4 / 6	Counti Schuyle			Federal Project # NHPP-HSIPANZP (122)	Section # (11RS-5 & TS	‡ & 87RS-4)SW,	Routes FAP 310 FAP 317	Major Work Categorie Pavement	s PPS # 6-60118-0000 6-60118-0100
Award Period		Mentor No	J	Hot Mix Asphalt-Small No		Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working 50	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

035-72K07 Highways - Executed

Deck replacement on IL 123 over I-55. (SN 084-0171)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 6 Sangamon C-96-071-17 NHPPLVRH(022) (84-1)D, (150)RS-2 FAI 55 Bridges 6-01009-0000

6-01009-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 7.00 0.00 No

036-72K44 Highways - Executed

Bridge deck patching on main spans, hydroscarification and microsilica overlay on approach spans, minor polymer concrete repairs on joints, reseal silicone joints and install new floor drains on approach spans of the structures carrying IL 100/106 over the Illinois River at Florence. (SN 086-0001)

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS#
---	-----------	--------	----------------------------

4 / 6 Scott C-96-052-18 STP5554(706) (20) BDR, BJR FAP 757 Bridges 6-00987-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/15/2020 6.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

037-72L33 Highways - Executed

Painting of four bridges on I-55 around Springfield. (SN 084-0099, 084-0088, 084-0100, 084-0020)

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 6 Sangamon C-96-069-19 NHPPV91T(286) D6 BDGE PAINTING FAI 55 Bridges 0-01373-6001

2019

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 4.00 0.00 No

038-72L39 Highways - Executed

Patching and resurfacing on Old IL 121 beginning at IL 136 and continuing south for 6.1 miles.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-013-20 N/A (109, 110) Q-1, PP FAS 1774 Pavement 0-02174-6013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 20 7.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

039-72L40 Highways - Executed

0.56 miles of HMA surface removal and replacement on County Highway 3 from just south of I-72 to just north of I-72.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Pike		C-96-014-20	N/A	(75-5) R	S-2	FAS 601	Pavement	0-02174-6014
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l Yes	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 15		BE % 00	VBP % 0.00	Prequalification Waiver No

040-74321 Highways - Executed

Superstructure replacement for the structure carrying IL 16 over Richland Creek, approximately 2.3 miles west of IL 32. (SN 087-0024)

Reg / Dist 4 / 7	Coun Shelb			Federal Project # 8 NHPPSMMZ(455)	Section (11BR-1		Routes FAP 325	Major Work Catego l Bridges	ries PPS # 7-50205-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Sma No	II Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working	g Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

041-74859 Highways - Executed

One new superstructure and one new bridge deck (SN 025-0080 and SN 025-0081) on US 45 approximately 5 miles and 5.3 miles south of IL 37.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4 / 7	Effing	ham	C-97-085-18	NHPPFJZY(701)	(3BR-2,3	BR-3)BR	FAP 328A	Bridges	7-74500-1200
Award Per	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 100	Days DB 4.0	E % 0	VBP % 0.00	Prequalification Waiver No

042-74873 Highways - Executed

Sealing 53 bridge decks on various routes in Lawrence, Wabash, Wayne and Edwards Counties.

Reg / Dist	Count	ies State J	ob#	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Variou	s C-97-10	7-18	STPJKAA(688)	D7 BR D 2020-1	ECK SEALING	VARIOUS	Bridges	7-50355-2020
Award Peri	iod	Mentor Protégé		Hot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					55	0.0	0	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

043-74912 Highways - Executed

Concrete over lay of the bridge deck and bridge deck repairs on SN 051-0053 carrying US Business 50 over the Embarras River, east of Lawrenceville.

Reg / Dist	t Counties Lawrence		Federal Project # STPHQA0(978)	Section # D7 BRIDG REPAIRS	SE DECK	Routes FAS 1807	Major Work Categories Bridges	S PPS # 0-01290-7001
Award Pe	eriod M N	_	Hot Mix Asphalt-Smal l No		Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid N No	l leeting	Completion Date	Calendar Days	Working I	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No
	and paintir	hways - Executed ng four bridges in Et	ffingham County and thr	ee bridges	in Fayette Co	unty. (SN 025	-0051, 025-0052, 025-0064,	025-0030, 026-0091, 026-0074
026-0076	and paintir	ng four bridges in Et State Job # C-97-002-20	ffingham County and thr Federal Project # STP97HA(952)	Section #	•	Routes	-0051, 025-0052, 025-0064, Major Work Categorie s Bridges	
Cleaning 026-0076 Reg / Dist	g and paintir 6) t Counties Fayette Effinghar	ng four bridges in Ei S State Job # C-97-002-20 m entor Protégé	Federal Project #	Section # D7 BRIDG 2020-1	E PAINTING	Routes VARIOUS ss Initiative	Major Work Categorie s Bridges	s PPS# 0-01373-7001

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

045-74927 Highways - Executed

Cleaning and painting two bridges: 1) SN 012-0025 carrying US 40 over I-70, 2 miles west of the state line; 2) SN 012-0041 carrying TR-107 over I-70, 0.75 miles west of IL 1.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Clark	C-97-003-20) NHPP78VV(775)	D7 BRID 2020-2	OGE PAINTING	FAI 70	Bridges	0-01373-7003
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	g Days DB	E %	VBP %	Prequalification Waiver
No				70	0.0	0	0.00	No

046-76E13 Highways - Executed

6.79 miles of interstate resurfacing and bridge repairs on I-255 from IL 15 to Collinsville Road.

Reg / Dist	Countie	s State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
5/8	St. Clair	C-98-274-18	NHPPUI98(917)	82-(3,2,1))RS	FAI 255	Bridges	8-00170-0000	
								8-00170-4000	
								8-00170-6000	
								8-00170-7000	
Award Peri	od M	lentor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification	
Award Period 45	od N	J	Hot Mix Asphalt-Small No		Small Busines No	ss Initiative Ta No		QP Certification N/A	
	N	J	No		No			-	
45	N	lo I	No Calendar Days		No	No E %	VBP %	N/A	

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

047-76J85 Highways - Deleted

ADA improvements on US 50 from 3rd Street to Seven Hills Road in O'Fallon.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-223-18			Pavement	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 Pending Pending No

048-76L31 Highways - Deleted

ADA improvements on IL 161 from Clinton Street to 11th Street in New Baden., ADA improvements along IL 161 from Clinton Street to 11th Street in New Baden.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Clinton	C-98-179-18			Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 Pending Pending No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

049-76M28 Highways - Executed

Tree removal along Old US 50 from Koch Lane to Hilmes Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Clinto	n	C-98-049-19	N/A	24-1TR-1		FAS 1780	Miscellaneous	N/A
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Busines Yes	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eetina		pletion Date		Working		E %		Prequalification Waiver
No	coung	00111	piction Bute	Culciliadi Bays	30	0.0			No No

050-76N33 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist 5 / 8	Count Variou		State Job # C-98-068-20	Federal Project # N/A	Section : DIST 8 V SPRAYIN		Routes VARIOUS	Major Work Categories Miscellaneous	s PPS# 0-02065-8001
Award Peri 45	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2020	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

051-78431 Highways - Executed

9.6 miles of resurfacing on IL 13 from Swanwick Road to just north of IL 154.

Reg / Dist	Counties	State Job # Fe	ederal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Perry	C-99-060-14 ST	TPIKK5(567)	102RS-5,103RS-3	FAP 103	Pavement	9-00355-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/17/2020			1.00	0.00	No

052-78458 Highways - Executed

Replacement of the bridge carrying IL 15 over Elk Horn Creek, approximately 4.4 miles east of the Washington County line. (SN 041-0020)

Reg / Dist	Cour	nties	State Job #	Federal Project #	Section	# Routes	Major Work Categor	ies PPS#
5/9	Jeffer	rson	C-99-023-15	5 STPX1M3(255)	12B-2	FAP 821	Bridges	9-79760-0100
Award Per	riod	Mentor	r Protégé	Hot Mix Asphalt-Sma	II Batch	Small Business Initiative	Target Market Program	QP Certification
45		No		No		No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

No 90 10.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

053-78520 Highways - Deleted

No

No

Completion Date Calendar Days

45

No

Pre-Bid Meeting

Reg / Dist 5 / 9	Counties	State Job #	Federal Project # N/A	Section	#	Routes	Major Work Categories	s PPS#
Award Peric 45	d Mento No	r Protégé	Hot Mix Asphalt-Sma No	II Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting Cor	mpletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No						Pending	Pending	No
·			g IL 142 over a drainago Federal Project #	e ditch, ap Section		y 0.2 miles northw Routes	est of Delafield. (SN 033-703 Major Work Categorie	•
5/9	Hamilton	C-99-098-18	STPHGSH(403)	114(CR-	1)	FAP 849	Bridges	9-00804-0000
Award Perio	d Mentoi	r Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification

DBE %

0.00

No

VBP %

0.00

No

Working Days

15

N/A

No

Prequalification Waiver

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

055-78732 Highways - Executed

Inserting culvert liners at three locations: 1) SN 100-7039 on IL 148 approximately 2 miles northwest of I-57 near Neber Road in Williamson County; 2) SN 041-7075 on IL 15 approximately 0.2 miles west of Shepherd Lane in Jefferson County; 3) SN 041-7076 on IL 15 approximately 0.3 miles east of Shepherd Lane in Jefferson County.

Reg / Dist	Count	ties S	tate Job#	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Jeffers	son C	-99-070-19	NHPP-STPF54Y	41CLV-2	,15-2(CLV-1)	FAP 726	Bridges	9-00715-2000
	Willian	nson		(270)			FAP 821		9-00755-0000
Award Per	riod	Mentor Pr	rotégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eeting	Compl	etion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					15	0.0	00	0.00	No

056-70E34 Highways - Executed

One mile of patching on I-74 (EB and WB) from G-Street to E of US 150/IL 1 in Danville.

Reg / Dist	Counties Vermilion		Federal Project #	Section :	# ATCH 2020-3	Routes FAL74	Major Work Categorion	es PPS# 0-02174-5010
Award Perio			Hot Mix Asphalt-Smal				Target Market Program	QP Certification
45	No)	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				15	0.0	00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

057-78636 Highways - Executed

Convert existing intersection of Cambria Road and Herrin Road into a roundabout. Includes HMA surface removal, PCC pavement, HMA surfacing and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Williamson	C-99-051-18	HSIP8271(123)	(20,2-1)N-1	FAS 907	Pavement	0-00815-9001
					FAS 908		

Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 90	Days	DBE % 8.00	VBP % 0.00	Prequalification Waiver No

058-78754 Highways - Executed

4.4 miles of tree removal on IL 37 from just south of the Casey Fork to Campground Road, north of Bonnie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Jeffer	son	C-99-007-20	HSIPNQMG(850)	(41-8,1,2	2)TR-1	FAS 2826	Miscellaneous	9-02200-2912
Award Per 45	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 1/2020	Calendar Days	Working	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

059-46536 Highways - Executed

Replacing reflectors and raised pavement marker castings within the limits shown.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	Various	M-60-019-20 N/A	D 5 REFLECTOR REPL	. VARIOUS	Miscellaneous	0-01596-5001

20-24

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2020 0.00 0.00 No

060-46906 Highways - Executed

Resurfacing and reconstruction of park roads and parking lots, drainage improvements, ADA sidewalk/ramp upgrades, and all other necessary work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 2 Stephenson C-30-021-18 N/A LAKE LE AQUA NA PARK ROAD Pavement 0-02150-2000

2018

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/13/2020 2.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

061-46909 Highways - Executed

HMA resurfacing; campground, roadway, and parking improvements; parking lot improvements; and other miscellaneous improvements in the park.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section 7	#	Routes	Major Work Categorie	es PPS#
3/5	Vermil	ion	C-30-024-18	N/A	KICKAPO	OO 2019	PARK ROA	D Pavement	0-02150-5001
								Miscellaneous	
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					70		2.00	0.00	No

062-46902 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

Remove and replace three span structures SN 032-7004 and SN 032-7099 carrying Price street over the landM Canal, seal and stripe parking lots, and other associatd work at the William G. Stratton State Park in Morris.

Routes

Major Work Categories PPS #

Section #

2/3	Grund	dy C-30-017-	18 N/A	STRAT	TON 2018	PARK ROA	D Miscellaneous Bridges	0-02150-3001
Award Po	Period	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid I No	Meeting	Completion Da 08/28/2020	te Calendar Days	Working 10	-	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

063-62J56 Highways - Executed

Temporary traffic control setup on various state-maintained expressway and arterial routes throughout District 1 on a work order basis.

Reg / Dist 1 / 1	Counties Various	State Job # C-91-444-19	Federal Project # N/A	Section 3 2019-067		Routes VARIOUS	Major Work Categorie Electrical	es PPS# N/A
Award Per	ri od Mento No	ŭ	Hot Mix Asphalt-Smal l No	l Batch	Small No		Target Market Program	QP Certification N/A
Pre-Bid M No	•	ompletion Date /31/2021	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
064-62K13 Surveillar		ys - Executed lacement on I-5	55 (Lorenzo Rd to Joliet	Rd) and I-	-80 (IL 4	43 to US 30).		
Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-073-20	N/A	2019-139	9-I	FAI 55	Electrical	N/A

					FAI 80		
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No			40		3.00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

065-46301 Hig	hways - Deleted
---------------	-----------------

1.89 miles of the Grand Illinois Trail - Burnham Greenway Bike Path. From the William W. Powers State Conservation Area to the intersection of Brainard Ave and Avenue "O" in Cook County.

Reg / Dist 1 / 1	Counties Cook	State Job # C-30-002-14	Federal Project #	Section	#	Routes	Major Work Categories Pavement	o-01730-1025
Award Per 45	i od Me r No	•	Hot Mix Asphalt-Small No	Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting (Completion Date	Calendar Days	Working 55) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
		Roads - Execute ection of Bliss Ro	d ad at Illinois Route 47 in	the Villaç	ge of Suga	Grove.		
Reconstru	ict the inters	ection of Bliss Ro	ad at Illinois Route 47 in	the Villag		Grove.	Major Work Categorie	s PPS#
Reconstru		ection of Bliss Ro		Section 13-00026	#		Major Work Categorie Pavement	s PPS# 1-21715-0000
	ct the interso Counties Kane	ection of Bliss Ro State Job # C-91-290-14	ad at Illinois Route 47 in Federal Project #	Section: 13-00026 (SUGAR	# 6-00-CH GROVE)	Routes FAP 520	,	
Reconstru Reg / Dist 1 / 1	ct the interso Counties Kane	ection of Bliss Ro State Job # C-91-290-14	ad at Illinois Route 47 in Federal Project # SVP2(110)	Section: 13-00026 (SUGAR	# 6-00-CH GROVE)	Routes FAP 520	Pavement	1-21715-0000

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

067-61F32	Local Roads - Withdrawn
-----------	-------------------------

Reconstruction of Main Street from Van Nortwick Avenue to Water Street and IL 31 from Elm Street to First Street in the City of Batavia.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Kane		C-91-322-12	2				Pavement	1-21264-0000
Award Peri	od		Protégé	Hot Mix Asphalt-Small	Batch		ness Initiative	Target Market Program	QP Certification
45		No		No		No	0/	No	N/A
Pre-Bid Me	eting		pletion Date 5/2020	e Calendar Days	Working 10	•	DBE % Pending	VBP % Pending	Prequalification Waiver No
							J	ğ	

068-61F63 Local Roads - Executed

Construction of HMA path on Riverwoods Road between Daniel Wright School and Whytegate Park and construction of a sidewalk along Westminster Way from the CDW Path west for 0.07 miles, located in the Village of Lincolnshire.

Reg / Dist	Count	ies State Jo	b #	Federal Project #	Section	#		Routes	M	lajor Work Categories	PPS#	
1 / 1	Lake	C-91-221	-18	3 L3JG(391)	18-0002			FAU 2698	P	avement	0-01730-1005	
					(LINCOL	NSHIRE	Ξ)	MUN 4390			1-22258-0000	
Award Peri	iod	Mentor Protégé		Hot Mix Asphalt-Small	l Batch	Small	Busine	ss Initiative	Target	t Market Program (QP Certification	
45		No		No		No			No	1	I/A	
Pre-Bid Me	eting	Completion D	ate	Calendar Days	Working	g Days	DB	E %	V	BP %	Prequalification Waiver	
No							0.0	0	0.	.00.	lo	

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

069-61F88 Local Roads - Deleted

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-230-18 Miscellaneous 1-22219-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

070-61F97 Local Roads - Executed

Work consists of sidewalk removal and replacement and the installation of pedestrian signals on Ridgeland Avenue from 110th Street to 102nd Place with an omission from 109th Street to 107th Street, located in the Village of Chicago Ridge.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Cook C-91-170-17 WD0U(038) 14-00052-00-MS FAU 2781 Miscellaneous 1-11020-0013

(CHICAGO RIDGE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/25/2020 10 16.00 0.00 No

071-61F99 Local Roads - Rejected

Roadway resurfacing and vertical curve corrections on Lily Lake Road from Stone Drive to Wegner Drive in Nunda Township.

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

072-61G04 Local Roads - Executed

State Job # Federal Project #

State Job # Federal Project #

Reg / Dist Counties

Reg / Dist Counties

Resurfacing Nerge Road from Mitchell Trail to Devon Avenue and IL 53 from south of Huntington Drive to north of Devon Avenue in the Village of Elk Grove Village.

Routes

Routes

Section #

Section #

Major Work Categories PPS #

Major Work Categories PPS #

.tog/ Diet				••••			major rrom canogon	
1/1	Cook	C-91-011-2	0 GS27(524)	18-0006 GROVE	9-00-RS(ELK VILL)	FAU 1346 FAU 2578	Pavement	1-22269-0000
Award Per 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch	Small Busir No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	leeting	Completion Dat 07/31/2020	e Calendar Days	Working 5		DBE % 22.00	VBP % 0.00	Prequalification Waiver No

073-61G07 Local Roads - Executed

Sidewalk construction, covered bicycle shelter, bike racks and bike repair stations on Burlington Avenue west of Dubois Avenue (Congress Park Metra Station) and on Forest Avenue north of Burlington Avenue (Brookfield Metra Station) on the Village of Brookfield.

1 / 1 Coo	k C-91-294-	18 DFK0(929)		80-00-MS KFIELD)	METRA STATIONS	Miscellaneous	1-11020-0021
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch	Small Bus i No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Gompletion Da	ate Calendar Days	Working 15	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

074-87548 Local Roads - Rejected

Replace the deck on a three span, non-continuous composite steel wide flange bridge carrying CH 40 over Sugar Creek, located 2.7 miles east of IL 1.

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

075-89744 Local Roads - Executed

Replace bridge carrying Smithville Road over Copperas Creek, located 0.6 miles west of Trivoli Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	ı	C-94-039-18	3 V1RV(937)	14-0000	5-05-BR	FAS 1381	Bridges	4-10557-0000
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					70	10	0.00	0.00	No

076-89748 Local Roads - Active

Replace bridge carrying Kickapoo Creek Road over an unnamed tributary to Kickapoo Creek, located 0.10 miles north of Adams Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
3 / 4	Peoria	a	C-94-093-18	CW95(678)	16-00006	6-00-BR	FAU 6576	Bridges	4-10587-0000
Award Per	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 80	Days DB 7.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

077-89762 Local Roads - Executed

Full Depth reclamation with emulsified asphalt and cement and surface profiling and 2" HMA from IL 164 to 300th Avenue in Alexis.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Warre	en	C-94-032-19	A1LK(479)	18-00139	9-00-RS	FAS 405	Pavement	4-10639-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	,	DBE %).00	VBP % 0.00	Prequalification Waiver No

078-93734 Local Roads - Executed

Removal and replacement of guardrail and terminals on various routes within Mason County.

•	unties son		Federal Project # GZFT(566)	Section : 17-00067		Routes VARIOUS	Major Work Categorie Miscellaneous	es PPS# 0-00104-6002
Award Period 45	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Com	npletion Date	Calendar Days	Working 90		BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

079-95851 Local Roads - Executed

Replace bridge carrying TR 371 over Hurricane Creek, located 4.5 miles West of Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Fayette C-97-056-18 36X0(087) 15-02129-00-BR TR 371 Bridges 7-10790-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 8.00 0.00 No

080-95862 Local Roads - Withdrawn

Replace bridge carrying CH 19 over Lake Mattoon, located 1.5 miles north of Neoga.

Reg / Dist Counties State Job # Federal Project # Section # Routes	Major Work Categories PPS #
--	-----------------------------

4 / 7 Cumberland C-97-053-19 W949(544) 14-00079-00-BR CH 19 Bridges 7-10731-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

081-64L16 Highways - Executed

Pedestrian "ADA" ramps a various locations in Oregon and Polo.

Reg / Dist	Counties Ogle		Federal Project # 3 NHPP-STP3WKD (350)	Section D2 SW 2		Routes FAP 316 FAP 17A FAP 742	Major Work Categor Miscellaneous	ies PPS # 2-53504-0000 2-53504-0001 2-53504-0002
Award Per 45	riod Mento No	_	Hot Mix Asphalt-Sma No	II Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	e Calendar Days	Working 90	g Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
082-64N78 WASHING	,	s - Executed AT VARIOUS	LOCATIONS IN DISTR	RICT 2.				
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/2	Various	C-92-067-19) STPV7IL(961)	D2 BC 2	020-1	VARIOUS	Bridges	2-26001-0000
Award Per 45	riod Mento No	_	Hot Mix Asphalt-Sma No	II Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working 20	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

083-64N81 Highways - Executed

Washing nineteen (19) bridges in various locations in District 2.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Variou	ıs	C-92-070-19	STPQ17U(474)	D2 BC 2	020-4	VARIOUS	Bridges	2-26001-0200
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 20	,	BE % 00	VBP % 0.00	Prequalification Waiver No

084-61F17 Local Roads - Executed

Construction of a 10 foot wide asphalt trail, concrete sidewalks, pipe culverts, pavement markings and landscaping. Project begins on 131st Street just west of Francisco Avenue easterly on 131st Street to Francisco Avenue, then north along Francisco Avenue continuing east on Vermont Street to Chatham Street and south to Canal Street. At Canal Street the project heads east along the south side of the Cal-Sag Channel terminating at Ashland Avenue, located in the City of Blue Island.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1/1 Coo	k	C-91-093-16	9JTD(912)	08-00178 ISLAND)	-03-BT (BLUE	CAL-SAG TRAIL	Pavement	1-11020-0001
Award Period 45	Mentor No	Ū	Hot Mix Asphalt-Small No		Small Busine No		•	QP Certification N/A
Pre-Bid Meeting No	j Con	npletion Date	Calendar Days	Working 40	Days DE	BE % .00		Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

Routes

Major Work Categories PPS #

085-61G03 Local Roads - Executed

Reg / Dist Counties

Pre-Bid Meeting

No

Replace the superstructure and repairs to the substructure. Project is located north of Park View Drive in the City of North Lake.

Section #

Working Days

40

State Job # Federal Project #

Completion Date Calendar Days

9									
/ 1	Cook		C-91-071-18	NLZX(856)	14-00086 (NORTH		MUN 2005	Bridges	1-21556-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Progra	m QP Certification
5		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
lo					65		11.00	0.00	No
 986-85687	L	ocal Roa	ds - Execute	d					
					nstall gua	ardrail and t	traffic barrier term		ns in Winnebago County.
	uardrail	and com	iponents, pla		nstall gua		traffic barrier term Routes	inals at various location Major Work Cate	,
Remove g	uardrail	and com	nponents, pla	ce HMA shoulders and i	J	#			,
Remove g	uardrail Count Winnel	and com	nponents, pla State Job # C-92-071-18	ce HMA shoulders and i	Section 17-00637	# 7-00-GR	Routes VARIOUS	Major Work Cate	gories PPS# 0-00104-2001

DBE %

0.00

VBP %

0.00

Prequalification Waiver

No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

087-85688 Local Roads - Executed

Replace the bridge carrying Poplar Grove Road over the Kishwaukee River, located at the northeast city limits of Belvidere.

Reg / Dist	Countie Boone		Federal Project # 3 OADL(367)	Section 17-0009:	# 3-00-BR	Routes FAU 5011A	Major Work Categori Bridges	es PPS# 2-10548-0000
Award Per 45		lentor Protégé lo	Hot Mix Asphalt-Smal			siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Completion Date 11/20/2020	e Calendar Days	Working 20	J Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
088-87706 Construct Ottawa.		cal Roads - Executenared-use-path and		destrian b	ridge over	I-80, located west	of IL 23 from Stevenson Ro	oad to Etna Road in the City of
Reg / Dist	Countie	s State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	LaSalle	C-93-018-2	O HXLL(151)	17-0016 (OTTAW		FAP 68	Bridges	0-01730-3001
Award Per 45		lentor Protégé lo	Hot Mix Asphalt-Smal No	I Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Completion Date 11/25/2020	e Calendar Days	Working 10) Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

089-97693 Local Roads - Executed

Replace bridge carrying Jimtown Road over Elkhorn Creek.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Washii	ngton	C-98-342-16	75NJ(010)	14-14118	8-00-BR	TR 187	Bridges	8-10617-0000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver

No 40 15.00 0.00 No

090-97709 Local Roads - Executed

Installation of traffic signals, widening of radius and sidewalks on Union Hill Road at Longacre Drive in the City of Fairview Heights.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	St. Cla	nir	C-98-349-12	` '	12-00038 (FAIRVIE	3-01-TL EW HGHTS)	FAU 9167	Electrical	8-11020-0005
Award Perio	od	Mentor	Protégé ł	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No I	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					45	20	.00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

091-97712 Local Roads - Executed

Resurfacing Broadway Street from Helvetia Drive to Iberg Road in the City of Highland.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5 / 8	Madis	on	C-98-325-16	5 XR6R(307)	16-00069 (HIGHLA		FAU 8846	Pavement	8-10630-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					55	20	0.00	0.00	No

092-97714 Local Roads - Executed

Replace bridge carrying Fairmont Avenue over Canteen Canal, located north of Fairway Blvd. in the City of Collinsville.

Reg / Dist	Count	ies St	ate Job#	Federal Project #	Section #	#	Routes	Major Work Categor	ries PPS#
5 / 8	Madiso	on C-	98-350-16	XHLS(765)	16-00102 (COLLINS		MUN 42	Bridges	8-10634-0000
Award Peri	iod	Mentor Pro	otégé ł	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Comple	etion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		10.00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

093-97715 Local Roads - Executed

Resurface 6th Street from Madison Avenue to Edwardsville Road, located in the City of Wood River.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	on (C-98-326-16	1V1P(159)	16-00051 (WOOD I		FAU 9008	Pavement	8-10627-0000
Award Peri	iod	Mentor P	•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45		No	l	No		No		No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					40	15.	.00	0.00	No

094-87695 Local Roads - Executed

Pavement widening and reconstruction from a two-lane section to a four-lane section with a bi-directional turn lane and the rehabilitation and construction of a new bridge span to carry the Wisconsin Central Ltd. Railway over the widened roadway. The project is located on Ridge Road from south of McEvilly Road to Minooka Road/Mondamin Street in the Village of Minooka.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
2/3 G	Grundy	C-93-010-19	ZX7F(566)	11-00134	-02-WR	FAU 384	Pavement	3-10466-0000
								3-10466-0010
								3-10466-0030
Award Period	d Mentor	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ting Con	npletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No				190	6.	00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

095-97707 Local Roads - Executed

1.02 miles resurfacing on Hickory Street from 16th Street to Noleman Street, and on 16th Street from Hickory Street to Wabash Avenue in Centralia.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

5 / 8 Marion C-98-356-16 AZK2(774) 16-00087-01-RS VARIOUS Pavement 8-10616-0000

(CENTRALIA)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 18.00 0.00 No

01A-DI029 Aeronautics - Executed

Rehabilitate Electrical System for Runway 12/30 and Airfield Signs

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Lee C73 4258 DIXON MUNICIPAL 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

02A-MA031 Aeronautics - Rejected

Reconstruct Terminal Aircraft Parking Apron

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: October 29, 2025

03A-FR043 Aeronautics - Executed

Security and Fencing Improvements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Stephenson FEP 4667 ALBERTUS 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 2.00 0.00 No

1LR- DNR - Active

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 SANGAMON UNION FUEL #5 RECLAMATION

PROJECT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No Pending Pending No