

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

001-62J64 Highways - Active

(3,478-Ft) SMART overlay, Traffic Signal Modernization and ADA improvement project consists of hot-mix asphalt surface removal, placement of hot mix surface course, pedestrian ramp improvements, pavement patching, placement of pavement markings. Located within the Villages of Glencoe and Northbrook in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-034-20	STP9J5V(819)	2019-122-RS&SW	FAU 1273	Pavement	1-80441-0000 1-80441-0001 1-80441-0002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	Pending	Pending	No

01X-66863 Highways - Active (Review and Inspection)

This project is located on FAI 57 (I-57) at IL-17 interchange in Kankakee. Work consists of reconstructing the interchange to provide a single point urban diamond interchange. The proposed interchange will accommodate a future six lane section on I-57. Bridges SN 046-0006 (NB) and SN 046-0007 (SB) will be replaced with SN 046-0154, and SN 046-0005 carrying the KBandS RR over I-57 with SN 046-9904. The work consists of reconstruction of 1.6 miles of I-57, and 0.73 miles of IL 17. Work includes pavement reconstruction, retaining walls, noise walls, sign structures, drainage replacement, traffic signals, and other associated items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-053-24				Pavement	3-01746-0140 3-05746-0020 3-05746-0030 3-05746-0120

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			375	0.00	0.00	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

002-62T84 Highways - Active

(848.83-Ft) The improvement includes replacement of the existing concrete box culvert (SN 016-0926) with a proposed triple cell concrete box culvert (SN 016-8321) consists of sidewalk and ADA improvements. This improvement is located along FAU 2843 (Dixie Highway) over Thron Creek Tributary (0.4 miles North of IL 1) in the City of Chicago Heights, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-356-22	STPAN8J(452)	FAU 2843 22 CR	FAU 2843	Bridges	1-79345-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

003-62V29 Highways - Active

(3.4-Mile) The improvement consists of cleaning and sealing of longitudinal joints between traffic lanes and curb and gutter on the existing pavement, refreshing existing pavement markings with modified urethane pavement marking lines. Location is in villages of Maywood, Forest Park, Melrose Park and River Grove in Cook counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-008-24	N/A	FAP 0372 23 C&J	FAP 372	Pavement	1-81045-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

004-62V45 Highways - Active

(3.3-Mile) Designed Overlay consists of HMA pavement resurfacing with binder and surface courses, class B patching, cleaning and sealing of longitudinal pavement joints between traffic lanes and curb and gutter, placement of thermoplastic and modified urethane pavement markings. This project is located within the City of Alsip and Blue Island in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-025-24	NHPPPW88(405)	FAP 0344A 23 C&J	FAP 344A	Pavement	1-81047-0000 1-81047-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

005-62V46 Highways - Active

(3,381-Ft) Crack and Joint Seal project includes routing, cleaning, and sealing of longitudinal cracks in existing hot-mix asphalt (HMA) pavement and PCC pavement, performing class B patching on PCC Pavement and refreshing existing pavement marks with modified urethane pavement markings. This project is in the City of Joliet, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-026-24	N/A	FAP 0607 23 C&J	FAP 607	Pavement	1-81034-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

006-62V64 Highways - Active

(3,765-Ft) Project consists of cleaning and sealing of longitudinal joints between traffic lanes and curb and gutter on the existing pavement, refreshing existing pavement markings with modified urethane marking lines. Located through the Municipalities of Hanover Park, Bartlett, and Streamwood in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-050-24	N/A	FAP 0345 23 C&J	FAP 345	Pavement	1-81058-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

007-62V79 Highways - Active

5,203-Ft) Crack and Joint Sealant improvement consisting of routing, cleaning, and sealing of longitudinal cracks and joints within the hot-mix asphalt pavement, grading and shaping shoulders, restriping with modified urethane pavement marking is located within the Villages of Island Lake and Wauconda in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-065-24	N/A	FAP 0335 23 C&J	FAP 335	Pavement	1-81028-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

008-62V80 Highways - Active

(2,897-Ft) This improvement consists of routing, cleaning, and sealing of longitudinal cracks in existing pavement, between the existing pavement and curb and gutter, restriping with modified urethane marking lines. This project is located within the Village of Plainfield in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-066-24	N/A	FAP 0349 23 C&J	FAP 349	Pavement	1-81033-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

009-62W20 Highways - Active

(1.413-Mile) Bridge Superstructure Replacement (SN 016-0927) consists of widening shoulder widths, replaced approach slabs, continuation of the new shared use pedestrian path, removal and installation of new guardrail, striping and drainage improvements. The project is in Oak Park Avenue (FAU Route 2774) over I-80 in Tinley Park, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-113-24	NHPPEU65(445)	FAI 80 23 BRIDGE REPLACEMENT 2	FAI 80	Bridges	1-79757-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

010-62X43 Highways - Active

(166-Ft) Glenwood Road Bridge (SN 016-0793) over Butterfield Creek project consists of reconstruction of the joints with strip seals, hydro scarification 3/4-), deck repairs, installation of a latex concrete overlay (2 1/4-) with diamond grinding, application of a protective coat, and substructure concrete repairs, installation of HMA on each side of the bridge. Located within Glenwood Road over Butterfield Creek in the Village of Glenwood in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-030-25	STP534L(491)	68B-1	FAU 3603	Bridges	1-75682-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

011-62Y20 Highways - Active

(262-Ft) Bridge Deck Overlay and Bridge Joint Replacement will involve bridge repairs. These repairs will generally consist of deck patching, bridge deck joint replacements, and hydro-scarification and overlay bridge deck overlay. This proposed Bridge Repair (SN 016-2705) is located on Ogden Avenue over IL 50 Cicero Avenue, located in Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-206-25	NHPP8IH5(795)	2025-1070-BDR, BJR	FAP 350	Bridges	1-81377-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

012-80B42 Highways - Active

This project consists of repairing damaged concrete barrier wall, sound wall, bridge parapet, bridge fence railing, retaining wall, median barrier gate system. Location is on various State maintained routes located in Various Counties throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-006-26	N/A	2025-2020-I	VARIOUS	Bridges	0-02181-1011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

013-80B44 Highways - Active

(2,800-Ft) Bridge Overlay includes HMA resurfacing and patching consists of bridge deck scarification and latex concrete overlay, transverse joint repair at the north and south abutments, concrete pier repair, cleaning and adjusting deck drains, road surface removal, HMA overlay and paving, pavement patching, removal and replacement of combination curb and gutter, removal and replacement of guardrail, pavement markings. Located in the Village of Alsip, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-009-26	BR-STPTVMM(566)	(1313VB-VC-WPGM) BDR, BJR 25	FAU 3778	Bridges	1-81381-2000 1-81381-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

014-80C87 Highways - Active

(1,538-Ft) Standard Overlay consists of (HMA) overlay on PCC pavement with (HMA) binder and surface course, patching, resurfacing with (HMA) surface course and (HMA) binder course, drainage structures adjustments and cleaning, replacement of curb and gutter, longitudinal joint sealing, pavement markings, raised reflective pavement markers. This project is located in the Village of Calumet Park, within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-204-26	N/A	2025-2119-RS,DR	FAI 57	Pavement	1-81291-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

015-80D50 Highways - Active

GRAFFITI REMOVAL shall consist of removing graffiti from the surfaces on State DOT right of way or other locations as directed by the Engineer. Located on the Eisenhower (I-290) from Wells St to Mannheim Rd (US 45) in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-309-26	N/A	2026-2188-I	FAI 290	Miscellaneous	1-80673-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

016-61K19 Local Roads - Active

HMA resurfacing on Landmeier Rd from Lively Blvd. to Cambridge Dr. in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-148-23	RTQ0(408)	22-00078-00-RS (ELK GROVE)	FAU 1333	Pavement	1-22633-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/13/2027		10	14.00	0.00	No	

017-61K67 Local Roads - Active

Resurfacing Prairie St. from the west city limit to Randall Rd. in the city of Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-248-24	BFEG(040)	23-00367-00-RS (AURORA)	FAU 3895	Pavement	1-22722-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	14.00	0.00	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

018-61K85 Local Roads - Active

Reconstruction of Weber Dr. from Central Rd. to IL 62 in the city of Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-23	H1XK(096)	21-00126-00-PV ROLLING MEADOWS	MS 6150	Pavement	1-22550-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

019-61M13 Local Roads - Active

Demolition of existing 18-span bridge and construction of three PPC beam single span bridges carrying Kirk Rd. over Reed Rd., UPRR and White's Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-221-13	QNYF(462)	12-00192-04-BR	FAP 360	Bridges	1-21408-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2028		15	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

020-61M40 Local Roads - Active

Implementation of flashing yellow arrow signals at five existing signalized intersections along 63rd St. in Dupage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-233-21	VD4X(283)	20-00288-05-TL	FAU 1518	Electrical	0-00111-1001 1-22882-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			155	7.00	0.00	No	

021-61M50 Local Roads - Active

Construction of a single-lane roundabout at the intersection of Ravina Ave. and 153rd St. in the village of Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-256-24	K4JG(512)	21-00088-00-CH (ORLAND PARK)	FAU 1709	Pavement	1-22717-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2027		15	17.00	0.00	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

022-64T48 Highways - Active

Bridge repairs and joint replacement on SN 098-0102, carrying Moline Rd over drainage ditch, 1 mile northeast of Lyndon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-132-24	OYS9(101)	(105BR-1)BRR	FAS 1197	Bridges	2-22904-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

023-64T49 Highways - Active

Bridge repairs and joint replacement on SN 071-0015, carrying IL 64 over drainage ditch, 5.7 miles east of junction IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-133-24	STPZ6IP(607)	(102BR)BRR	FAP 17A	Bridges	2-20514-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

024-64V16 Highways - Active

The proposed scope of work is considered an interim repair only and includes installing lagging boards to the existing guardrail posts to prevent water from sheet flowing over the retaining wall and slow down the progression of failure on E. Canyon Road in Jo Daviess County in Section 3, Range 4E and Township 28N. The project is along E. Canyon Road approximately 0.5 miles west of Fiedler Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-022-26	N/A	(K-2)CG	FAS 74	Pavement	2-22911-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

025-64V30 Highways - Active

Tree removal in advance to CN 64G98 from Shaw Rd east of Winnebago County Line to 0.1 miles northeast of State St in Belvidere. 3.051 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-039-26	NHPPA9FT(912)	(L)TR	FAP 517	Miscellaneous	2-11540-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2027		10	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

026-64V41 Highways - Active

2.37 Miles of intermittent resurfacing between US 150 and 38th St. along 27th St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-052-26	N/A	((33, 40-1)&(115))PP	FAU 5789 FAU 5834	Pavement	0-02181-2002 0-02181-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

027-64V52 Highways - Active

0.31 miles of reconstruction of Mill Road from US 20 to 0.2 miles north of US 20 and construction of Service Rd 0.3 miles west of Mill Road. The project also consists of the reconstruction of the Cemetery Loop Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-078-26	STPKFG9(946)	6RS	FAP 525	Pavement	2-15970-0417
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2027		30	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

028-85781 Local Roads - Active

PCC full-depth roadway construction extending Bend Blvd. from 3rd St. to 7th St. in the city of East Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	A-92-003-23	VI5U(891)	22-00159-04-PV (EAST MOLINE)	MS 0028	Pavement	2-10641-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2027			1.00	0.00	No	

029-66M85 Highways - Active

Deck replacement (SN 053-0149) on IL 23 at the BNSF RR and Vermilion River, 0.8 miles south of the LaSalle County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-118-24	BRCP7F(249)	[(37,101)BVB]BR	FAP 68	Bridges	3-53149-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			155	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

030-66N23 Highways - Active

Removal and replacement of the existing culvert structure (SN 053-2548) carrying IL 116 over_a stream located 5.6 miles west of I-55 in Livingston County. Additional work includes roadway resurfacing, guardrail placement, and slope and ditch grading.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-132-25	STPKYYV(946)	(112)CR-2548	FAP 673	Bridges	3-53116-2548
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

031-66P22 Highways - Active

Repairing the Red Covered Bridge (SN 006-0134) on TR 246 (Old Dad Joe_Trail), over Big Bureau Creek, approximately 0.5 mile west of IL-26 in Bureau County. Repairs include roof replacement, truss replacement, floor beam replacement, and other items needed to restore the bridge to its original condition.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-094-26	N/A	(ORCB)BRR-1	TR 246	Bridges	3-06134-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

032-66T13 Highways - Active

Milling, resurfacing, pavement marking, and aggregate construction on a frontage north of I-80 beginning at a dead end (L.M. 0.00) in Bureau County and ending approximately 85 feet west of Plank Rd. in LaSalle County. 1.36 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Bureau	C-93-041-26	STPPJ7P(640)	(50-8, 06)RS-3	FAI 80	Pavement	3-08050-3625

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

033-66T21 Highways - Active

Class B pavement patching of mainline pavement on F.A.S. Route 2482 (IL 165), beginning at IL 47 and 165 (L.M. 0.00) and ending at McLean_County line in Ford County. 4.2 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-051-26	N/A	(128)PP	FAS 2484	Pavement	0-02181-3006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

034-66T22 Highways - Active

Class B pavement patching of _mainline pavement on F.A.P. Route 693 (IL 9), beginning at IL 9/47 intersection (L.M. 0.00) and ending at Ford/McLean County Line (L.M. 4.30) in Ford County. _Approximately 4.3 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-050-26	N/A	(19)PP	FAP 693	Pavement	0-02181-3008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

035-66T30 Highways - Active

Installation of flashing beacons at the intersection of IL18 and E 15th Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-058-26	HSIPGDL3(629)	(106)SFY	FAP 653	Electrical	3-47470-2606
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

036-66T35 Highways - Active

Removing and replacing high-mast tower, underpass and roadway lighting luminaires at the I-57 and IL 50 Interchange and at the south IL 1/17 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-062-26	CRKBXC(173)	(46-2)HL & (1R)HL	FAI 57 FAP 332	Electrical	0-05104-3001 0-05104-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

037-66T37 Highways - Active

Furnishing and installing video detection systems at the intersections of IL 351/5th St. Intersection, IL 351/ 11th Street Intersection, and IL 351 and Civic Rd. Intersections.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-063-26	N/A	D3 VIDEO DETECTION 2026-01	FAU 6108	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

038-66T53 Highways - Active

Milling and resurfacing 2 1/4" (standard overlay) and additional work including shoulder and centerline rumble strips, pavement marking, and raised reflective pavement markers on FAP 17 (IL 64) beginning from Ogle County Line to Clare Rd. in DeKalb County. Approximately 6.108 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-082-26	STP2SHE(474)	(124)RS-4	FAP 17	Pavement	3-06419-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

039-68K27 Highways - Active

Milling and resurfacing IL 26 from Spring Bay to NCL to IL Rte 116 in Tazewell and Woodford Counties. Approximately 6.87 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Woodford	C-94-077-25	STPUHNN(517)	32RS-6;29RS-5;28RS-3	FAS 2370	Pavement	4-02024-2802 4-02024-2807
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

040-68L01 Highways - Active

HMA patching and resurfacing of the intersection at_ IL91/Alta Rd in Peoria. Approximately 0.303 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-020-26	N/A	2RS-6,PP	FAS 1380	Pavement	0-02181-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

041-68L02 Highways - Active

HMA patching on IL 8/IL 78 from Il 8 to Main St in Elmwood. Approximately 0.53 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-021-26	N/A	131PP	FAP 22	Pavement	0-02181-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

042-68L03 Highways - Active

HMA patching on IL 97 from Littlers Creek to IL 116. Approximately 2.92 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton Knox	C-94-022-26	N/A	22PP	FAP 626	Pavement	0-02181-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	Pending	Pending	No

043-46951 Highways - Active

Resurfacing of internal park roads and parking areas with an HMA surface; culvert replacement; sidewalk construction; drainage improvements; and associated work at the Kickapoo State Recreation Area in Vermilion County. Approximately 1.741 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-30-001-27	N/A	KICKAPOO PH 3	VARIOUS	Pavement	0-04101-5000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

044-70C08 Highways - Active

2.834 Mi. of 3R D.O.L. Widening existing pavement, ADA improvements, traffic signal modernization, bridge deck overlay from Gregory St/Bowles St in Normal to Olive St in Bloominton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-050-21	NHPP-CR- HSIPKPSP(167)	(61Z-1,62Z)RS-4&(62Z- R)BR	FAP 730	Pavement	0-00822-5004 0-05104-5003 5-53174-0000 5-53174-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			330	Pending	Pending	No

045-70F18 Highways - Active

Mill, patch and resurface FAP 693 (ILL 9, US150) Locust Street from east of Main Street to Towanda Avenue and Towanda Avenue from Locust Street to Empire Street in Bloomington, IL. Approximately 1.37 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	A-95-001-25	NHPP20DB(729)	(1,FR)RS-2	FAP 693 MUN 8345	Pavement	5-53384-0000 5-53384-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			155	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

046-70G29 Highways - Active

0.72 mile of sanitary sewer at Illini Prairie Rest Areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-017-23	STPICS6(598)	RA 2023-1	FAI 57	Miscellaneous	0-01774-5005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2027		15	Pending	Pending	No	

047-70J06 Highways - Active

District wide on-call guardrail and fence repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-020-27	N/A	D5 GR & FENCE REPAIR 2027-1	VARIOUS	Miscellaneous	0-01896-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2027			Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

048-70J08 Highways - Active

Tree removal at various locations along I 74 and I 57

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas	C-95-023-27	N/A	D5 TREE REM 2027-1	FAI 74 FAI 57	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2027			Pending	Pending	No	

049-91669 Local Roads - Active

HMA resurfacing of CH 4 from southeast of the city of Paris to E. 575th Rd. in Edgar County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-010-27	R9GF(473)	22-00137-01-RS	FAS 680	Pavement	5-10540-0000 5-10540-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

050-72372 Highways - Active

14.85 miles of crack and joint sealing on I-155 from 2 miles south of US 136 to the Tazwell County Line; on I-55 from 0.8 miles north of IL 16 to 0.6 miles north of IL 108; on IL 108 at the I-55 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery Logan	C-96-083-24	NHPPEY42(841)	D6 CJS 2026-3	FAI 155 FAI 55 FAP 769	Pavement	6-02048-0000 6-02132-0000 6-02132-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	Pending	Pending	No

051-72D17 Highways - Deleted

1 mile of roadway reconstruction on 6th Street from the I-55/I-72 interchange to Stevenson Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-121-10				Pavement	6-00240-0000 6-00240-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			285	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

052-72E81 Highways - Active

ITS expansion in Hancock and Pike Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Hancock	C-96-072-26	N/A	D6 ITS 2026-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	Pending	Pending	No

053-72E85 Highways - Active

Resurfacing on US 67 at the median crossover 0.2 miles north of the Greene County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-076-26	N/A	83RS-2	FAP 310	Pavement	0-02181-6006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

054-72E86 Highways - Active

Resurfacing on Stevenson Drive from east of Adloff Lane to east of I-55 northbound ramps in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-077-26	N/A	D6 RS SPFLD 2026	FAU 7998	Pavement	0-02181-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

055-72J00 Highways - Active

9.32 Miles of crack and joint Sealing on IL 4 from 0.3 miles south of IL 104 in Auburn to north of George Street in Virden and on IL 4 from 0.3 miles southwest of IL 29 (J David Jones Pkwy) to 0.2 miles north of Washington Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Macoupin	C-96-037-16	N/A	D6 CJS 2026-4	FAP 662	Pavement	6-02149-0000 6-02227-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

056-72J44 Highways - Active

6.4 miles of milling and resurfacing, storm sewer replacement, bridge repairs and guardrail upgrades on IL 99 from south of Versailles northern city limits to Mckee Drainage Ditch, 0.1 miles north of IL 104.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Brown	C-96-003-17	STP-BR7I3Y(868)	122(RS-10,BDR-1,I-1)	FAS 2585	Pavement	6-00457-0000 6-00457-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

057-92621 Highways - Active

3.1 miles of additional lanes, noise wall, bridge demolition and pedestrian overpass on IL 97 / Jefferson Street from east of Lincoln Trail / North Old Covered Bridge Lane to 0.2 miles west of IL 4 (Veterans Parkway) in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-502-97	STP-BR3HFB(754)	(S,W)R-2,W-2,PB	FAP 67	Pavement	6-00780-0000 6-00780-0100 6-00780-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2028		10	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

058-93856 Local Roads - Active

Construction of a three-span PPC deck beam bridge carrying CH 33 over Joe's Creek in Macoupin County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-076-25	CLZ9(161)	24-00109-00-BR	CH 33	Bridges	6-10956-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

059-93860 Local Roads - Active

Cape seal resurfacing with an A-1 Bituminous Surface Treatment on CH 4 and CH 13 from Mason St. to the north city limit of Forest City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-014-27	NUMA(444)	25-00048-00-PP	FAS 461	Pavement	6-10996-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

060-74D08 **Highways - Withdrawn**

Bridge joint replacement, bridge deck patching, bridge deck scarification, bridge deck overlay and slope wall repairs at four four structures located on I-72 / US 51 at Eldorado Street and Grand Avenue North at the Harristown Interchange. (SN 058-0068, 058-0069, 058-0070, 058-0071)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-080-24				Bridges	7-52946-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	Pending	Pending	No	

061-74E43 Highways - Active

Bridge deck overlay on SN 015-0032 carrying Old State Road over I-57 east of Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-081-26	N/A	D7 BRIDGE REPAIRS 2027-7	FAI 57	Bridges	7-53024-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

062-74E44 Highways - Active

Repairs of known guardrail damage and repairs of future damage on an on-call basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-082-26	N/A	D7 GUARDRAIL 2027-1	VARIOUS	Miscellaneous	0-01896-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2027			Pending	Pending	No	

063-74829 Highways - Active

1.5 miles of resurfacing with curb and gutter upgrades on IL 32 in Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-023-18	STP7454(083)	(2,2Z)RS-3	FAP 762	Pavement	7-50852-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

064-74856 Highways - Active

Bridge replacement on US 36/IL 121 over Lake Shore Drive in Decatur. (SN 058-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-082-18	BR12MV(736)	(139X-2HB)B	FAP 320	Bridges	7-50998-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

065-46949 Highways - Active

Resurfacing parking areas with PCC surface, sidewalk construction and drainage improvements at Eldon State Recreational Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-30-007-26	N/A	ELDON HAZLET PARKING	PARK ROADS	Pavement	0-04101-8000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

066-76V11 Highways - Active

13 miles of pavement patching on IL 140 from Hamel to Alhambra and on IL 4 from IL 143 to south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-083-26	N/A	DIST 8 PATCHING 2026-4	FAP 785 FAP 314	Pavement	8-01061-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

067-76V21 Highways - Active

7.8 miles of chip seal with fog seal on IL 140 from Linder Boulevard in Greenville to the Fayette County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-116-26	N/A	(Q-1)RS-3, (X,F)RS-4	VARIOUS	Pavement	8-00406-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

068-76V22 Highways - Active

2 miles of chip seal on IL 111 / Collinsville Road from 0.1 miles west of Roselake Drive to a joint east of Jondro Avenue in Fairmont City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-127-26	N/A	28Q	FAU 9128	Pavement	0-02181-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	Pending	Pending	No

069-97866 Local Roads - Active

HMA roadway reconstruction of Ghent Rd. from Main St. to Christina Ct. in the city of Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-018-25	J2AU(378)	21-00053-01-PV (COLUMBIA)	FAU 9310	Pavement	8-10804-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/30/2027		10	10.00	0.00	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

070-97878 Local Roads - Active

Construction of a shared-use path along IL 4 from Onyx Dr. to Harnett St. in the city of Mascoutah.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-033-23	ZQ3A(722)	21-00024-02-BT (MASCOUTAH)	FAP 678	Pavement	0-05154-8001 8-10918-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	16.00	0.00	No	

071-97902 Local Roads - Active

HMA resurfacing from Westgate Ave. from US 50 to Whitaker St., Whitaker St. from Westgate Ave. to Delmar Ave. and Westgate Ave. from Whitaker St. to Mitchell St. in the city of Salem.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-125-24	HATJ(477)	23-00047-04-RS (SALEM)	FAU 8558 MS 7225A	Pavement	8-10854-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

072-78520 Highways - Active

4.4 miles of milling, resurfacing, crown and superelevation corrections, safety shoulders, earthwork and drainage improvements on IL 37 from south of SN 041-0032, carrying IL 37 over the Casey Fork, to Campground Road north of Bonnie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-022-16	HSIP-STP8GMK (127)	(41-8,1,2)RS-5;1B-1	FAS 2826	Pavement	9-00339-0000 9-02200-2902 9-02200-2920

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			215	Pending	Pending	No

073-78935 Highways - Active

Removal and replacement of SN 041-0043 carrying IL 142 over an unnamed creek 1.8 miles south of Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-041-22	N/A	113B-2	FAP 849	Bridges	9-81960-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

074-78990 Highways - Active

Replace box culvert (SN 028-7068) on IL 149 over the Green River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-036-23	N/A	106CR-1	FAP 873	Bridges	9-00418-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

075-78B60 Highways - Active

5.2 miles of patching, milling and resurfacing on IL 146 from IL 3 in Ware to IL 127 west of Jonesboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-104-25	NHPPUM9C(704)	104RS-8	FAP 885	Pavement	9-00971-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

076-78C18 Highways - Active

9.1 miles of tree planting along the Crab Orchard Greenway multi-use path and the Wolf Creek Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Williamson	C-99-067-26	N/A	(5-3,1-4,1-3,1-2)	LS-1 FAP 331	Miscellaneous	9-00475-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

077-78C34 Highways - Active

Tree removal along the east side of I-57 from 3 miles south of the West Frankfort interchange (at mile marker 62) to 3 miles south of the West City interchange (at mile marker 68).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-085-26	N/A	(28,-5-4,-5-3,-5-2,-5-1,-4)TR1	FAI 57	Miscellaneous	9-00725-2700

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2027		10	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

078-78C21 Highways - Active

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barriers and fence on a workorder basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-071-26	N/A	D9 GUARDRAIL REPAIR FY 27-1	VARIOUS	Miscellaneous	0-01896-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		485		Pending	Pending	No	

079-99769 Local Roads - Active

Resurfacing Grand Chain Rd. from Pulaski County line to Boaz Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-061-24	MQTU(969)	23-00111-00-RS	FAS 937	Pavement	9-10726-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

080-99774 Local Roads - Active

Pipe culvert replacement and patching the roadway on Kathleen Rd. 1.1 miles south of IL 152.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-017-26	7J3I(406)	24-00155-00-SP	FAS 1824	Pavement	0-00111-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

081-99775 Local Roads - Active

Resurfacing Bandyville Rd. from Stotlar Rd. to Crenshaw Rd. and Crenshaw Rd. from 0.3 mile west of Bandyville Rd. to Bandyville Rd. in the city of Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-013-27	KNRJ(880)	25-00078-00-RS (HERRIN)	FAU 9612 FAU 9600	Pavement	9-10770-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

082-66M80 Highways - Active

Superstructure replacement of various structures on I-57 including SN 038-0003, SN 038-0004, SN 038-0005, SN 038-0006, SN 038-0009 and SN 038-0010. The project includes deck replacements of SN 038-0007 and SN 038-0008; structure repairs on SN 038-0001, SN 038-0002, SN 038-0031, which include bridge latex overlay; and repairs on SN 038-0086 and SN 038-0129. There are also two median crossovers and pavement marking replacement. Project is located along I-57 from 0.3 miles north of Prairie Creek to 0.7 miles south of N600E Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-054-24	NHPPI4SM(301)	(38-4,38-5)BR,D,CR	FAI 57	Bridges	3-05738-0190 3-05738-0220 3-05738-0230

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/17/2028		25	Pending	Pending	No

083-78B80 Highways - Active

10.5 miles of tree trimming on IL 34 from Akin Blacktop to the Saline County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-124-25	N/A	(101,102,103)TR-1	FAP 869	Miscellaneous	0-02180-9005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2027			Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

084-62W91 Highways - Active

This project will install fiber optic cable, network switches, PTZ Cameras and traffic signal controllers among other equipment to allow for remote access and monitoring capabilities at these locations located in four different areas of Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-238-24	CMAQ9UJ3(864)	2024-966-TS	VARIOUS	Electrical	1-81263-0000 1-81283-0000 1-81286-0000 1-81287-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	Pending	Pending	No

085-80B78 Highways - Active

The project consists of refinishing surface art medallions on existing retaining walls along the Dan Ryan Local Lanes. The project begins at 51ST Street in the City of Chicago, in Cook County and extends southerly along the Dan Ryan Expressway to 59th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-037-26	N/A	2025-2036-I	FAI 94	Miscellaneous	0-02181-1029

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

086-80C90 Highways - Active

(655-Ft) The work consists of repairs and temporary shoring to the existing Pershing Road Bridge (SN 016-1423) consists of installation of temporary shoring towers, structural steel repair, protective shielding, pavement marking and signing, traffic control and protection located on Pershing Road (FAP 391) over Racine Avenue and NS Railroad in the City of Chicago, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-207-26	NHPPJU5G(295)	(1616-VB-WPGM) BR 25	FAP 391	Bridges	1-89992-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/15/2026		10	Pending	Pending	No

087-66T14 Highways - Active

Removing and installing new mast arms, foundations, and street signs in three intersections: Wenzel Road and IL 251, Shooting Park Road and IL 251 in LaSalle County and IL 26 and Backbone Rd in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Bureau	C-93-042-26	NHPP-STPE408 (644)	(1,1Z) & (116)TS	FAP 46 FAP 615	Electrical	0-01499-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	Pending	Pending	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

088-66T15 Highways - Active

Removing and installing new mast arms, foundations, and street signs in three intersections: I-80 EB Exit Ramp at IL 251, I-80 WB Exit Ramp at IL 251, and May Rd and IL 251 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-043-26	STP-NHPPZI60(935)	(50-2) & (1)TS	FAP 46 FAU 6101	Electrical	0-01499-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	Pending	Pending	No

01A-VE060 Aeronautics - Active

Reconstruct Automated Weather Observation System III

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
3 / 5	Vermilion	DNV 5250 VERMILION REGIONAL	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		0.00	0.00	No

Letting Summary Report

Letting Date: July 31, 2026 Volume 029, No. 025

Current Date: July 04, 2026

02A-BO008 Aeronautics - Active

Install Precision Approach Path Indicator (PAPI) for Runway 18/36

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	1C5 5132 BOLINGBROOK'S CLOW INTER.	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		49		0.00	0.00	No
