Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

Highways - Executed

001-60Y00

Construction of the Intelligent Transportation System infrastructure including a new Comm. Hut, LED lighting for U/P expwys, retrofit of existing HMLTs with LED, and fiber optic cables for the Jane Byrne interchange corridor along I-90/94/290.

Reg / Dist								
	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
/ 1	Cook	C-91-280-14	NHPPUPN7(071)	2014-009	9L	FAI 90	Electrical	1-78691-1650
						FAI 94		
						FAI 290		
ward Per	riod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
5		No	No		No		No	N/A
re-Bid Me	eeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo		11/30/2022		10		6.00	0.00	No
02-62F18	H	lighways - Executed						
		•	ovements at the drainage	ditch alo	ng the N	side of FAU Fullert	on Ave from Sarah St to Silve	er Creek Dr in Franklin Park.
	improve	ment, and ADA impro	vements at the drainage	ditch alo		side of FAU Fullert	on Ave from Sarah St to Silve	
Drainage	improve	ment, and ADA impro	Federal Project #		#			
Drainage	improve Count Cook	ment, and ADA impro	Federal Project #	Section : 0101.1-D	#)R-1	Routes FAU 1381	Major Work Categorie	es PPS#
Drainage Reg / Dist / 1	improve Count Cook	ies State Job #	Federal Project #	Section : 0101.1-D	#)R-1	Routes FAU 1381	Major Work Categorie Pavement	es PPS# 1-79145-0000
Drainage Reg / Dist / 1 ward Per	improve Count Cook riod	inent, and ADA impro ites State Job # C-91-254-17	Federal Project # 7 N/A Hot Mix Asphalt-Small No	Section : 0101.1-D	# 0R-1 Small E No	Routes FAU 1381	Major Work Categorie Pavement Target Market Program	es PPS # 1-79145-0000 QP Certification

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

003-62H64

Highways - Executed

Culvert headwall repair in the Village of Schiller Park.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

1 / 1 Cook C-91-274-19 N/A 2018-122-I FAU 2710 Bridges 0-02174-1004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

004-62H71 Highways - Executed

Bridge repair project on IL-83 at Sanitary and Ship Canal.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-308-19 NHPPZTC3(414) 2018-139-BR FAP 344 Bridges 1-79804-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 5.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

005-62J43 Highways - Executed

Designed overlay and ADA improvements on US 52 from Eden Ln to E of Joyce Rd.

Reg / Dist 0	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1/1	Will	C-91-431-19	NHPPD0ZJ(289)	2019-08	I-RS&SW	FAP 607	Pavement	1-80261-0000
Award Perio	d Men	tor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Mee	ting C	ompletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No				45	1	9.00	0.00	No

006-62J36 Highways - Executed

Bridge deck overlay and joint repairs on IL 72 over the Fox River.

Reg / Dist Counties State Job # Federal Project # Section # Routes	Major Work Categories PPS #
1 / 1 Kane C-91-420-19 NHPPHFEM(436) 2019-059-BR FAP 341	Bridges 1-80475-0000
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Ta	arget Market Program QP Certification
45 No No No No	o N/A
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE %	VBP % Prequalification Waiver
No 25 2.00	0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

007-62J59 Highways - Executed

Designed overlay including milling and resurfacing, installation of shoulder rumble strips, and other safety and drainage improvements along I-90 from IL 43 to I-94.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-002-20	NHPP35N3(515)	2019-082	P-RS&T	FAI 90	Pavement	1-79426-0000
Award Peri	iod	Mentor F Yes	•	Hot Mix Asphalt-Small No	Batch	Small Busines No	ss Initiative Ta No	. 9	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 5/2021	Calendar Days	Working 5	Days DB 17.0	E % 00		Prequalification Waiver No

008-62J67 Highways - Executed

Designed overlay and pedestrian ramps on US 41 from 31 ft SE of the centerline of Kedzie Ave to 44 ft N of the centerline of Foster Ave.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-014-20	STPJP7S(383)	2019-119	9-RS&SW	FAU 3729	Pavement	1-80422-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60	Days DB	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

009-62J70 Highways - Executed

SMART Overlay and ADA improvements on US 6 from IL-50 to E of I-294.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Cook C-91-018-20 NHPP7KQM(686) 2019-116-RS&SW FAP 351 Pavement 1-80383-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 17.00 0.00 No

010-62J80 Highways - Executed

HMA Design Overlay of Touhy Ave from 240 ft W of the intersection of Lee St, E to 100 ft E of US-14.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-024-20 NHPP4ZLH(286) 2019-106-RS&SW FAP 341 Pavement 1-79065-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/24/2021 5 17.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

011-62J82 Highways - Executed

Smart Overlay and ADA improvements on US 12 from IL 19 to N of US 20.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-026-2	0 NHPPTT9T(943)	2019-104	1-RS&SW	FAP 330	Pavement	1-80381-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	I Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		06/18/2021		5		21.00	0.00	No

012-62J94 Highways - Executed

SMART overlay, ADA improvements, and milled rumble strips on IL 47 from IL 64 to Seavey Rd. The net length of this project is approximately 7.9 miles.

Vork Categories PPS #
ent 1-80373-0000
et Program QP Certification
N/A
Prequalification Waiver
No
9

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

013-62J96 Highways - Executed

Centerline joint repair and patching project on US 20 that starts at Plank Rd and extends E for 7.4 miles to a point approximately 80 ft W of the centerline of Shales Pkwy.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-030-20 NHPPJS0A(992)	2019-090-RS	FAP 345	Pavement	1-80385-0000

Kane

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 11.00 0.00 No

014-62K06 Highways - Executed

Landscape repair work at various expressway and primary locations in District 1.

Reg / Dist Counties State Job # Fe	ederal Project #	Section #	Routes	Major Work Categories PPS #
------------------------------------	------------------	-----------	--------	-----------------------------

1 / 1 Various C-91-062-20 N/A 2019-110-LS VARIOUS Miscellaneous 0-02174-1005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2023 0.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

015-62K10 Highways - Withdrawn

Dead tree removal along expressway and arterial routes of District One. , Dead tree removal along expressway and arterial routes of District One.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Various C-91-066-20 N/A Miscellaneous 0-02175-1002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2022 Pending Pending No

016-62K20 Highways - Withdrawn

Improvements to bridge parapet, joint, steel, and wingwall on I-55 over BRC RR in Chicago., Improvements to bridge parapet, joint, steel, and wingwall on I-55 over BRC RR in Chicago.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Cook C-91-099-20 N/A Bridges 1-79339-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

017-62K22 Highways - Executed

ADA improvements along various state routes in Dupage and Will Counties.

Reg / Dist	Coun	ties Sta	te Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categories	s PPS#
1 / 1	DuPa Will	ge C-9	1-111-20	N/A	2019-145	-SW	VARIOUS	Pavement	1-80547-0000
Award Per 45	riod	Mentor Pro	•	Hot Mix Asphalt-Small No		Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Complet	ion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					50		0.00	0.00	No

018-62K23 Highways - Executed

Bridge repairs and improvements on various bridges over I-290 from 25th Ave to Ridgeland Ave.

Reg / Dist Could Cook		# Federal Project # 0 N/A	Section # 2019-151-BR	Routes FAI 290	Major Work Categori Bridges	0-02174-1015
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Small Bo	usiness Initiative	Target Market Program No	1-80594-0000 QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 95	DBE % 15.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

019-62K34 Highways - Executed

Bridge deck repairs including full and partial depth bridge deck patching, and the removal of existing asphalt over the patches on I-80 from Center St to Rowel Ave in Joliet.

Reg / Dist	Count	ties Stat	te Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Will	C-9	1-118-20	N/A	2019-162	P-BR	FAI 80	Bridges	0-02174-1017
Award Peri	od	Mentor Prot No	•	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative Ta No	0	QP Certification N/A
Pre-Bid Me No	eting	Completi 09/28/202		Calendar Days	Working 5	Days DB 2.0	E % 0		Prequalification Waiver No

020-62K35 Highways - Withdrawn

Permanent protective shield installation on IL 53 bridges over IL 62, US 14 and RR, Palatine Rd, Kirchoff Rd, Anderson Dr, as well as Fulton Market St bridge over I -90/I-94., Permanent protective shield installation on IL 53 bridges over IL 62, US 14 and RR, Palatine Rd, Kirchoff Rd, Anderson Dr, as well as Fulton Market St bridge over I-90/I-94.

Reg / Dist Cod		State Job # C-91-119-20	Federal Project # N/A	Section	#	Routes	Major Work Categorie Bridges	s PPS# N/A
Award Period 45	Mentor No	Protégé	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Con	npletion Date	e Calendar Days	Working 75) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

021-62K50 Highways - Executed

Bridge deck repairs and shoulder reconstruction on I-55 over IL 53, Joliet Rd, and S Madison St in Bolingbrook and Burr Ridge.

Reg / Dist	Counti	ies S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Will	C	C-91-143-20	N/A	2019-177	7-BR	FAI 55	Bridges	1-80754-0000
Award Peri		Mentor P No		Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Comp	letion Date	Calendar Days	Working 85	•	BE % .00	VBP % 0.00	Prequalification Waiver No

022-62K54 Highways - Executed

Pavement patching including asphalt surface removal, HMA surface course, pavement patching, and placement of pavement markings on I-55 from S of I-80 to S of Weber Rd.

Reg / Dist O	Counties Will	State Job # C-91-156-20	Federal Project # N/A	Section 2019-18		Routes FAI 55	Major Work Categories Pavement	PPS # 1-79525-1000
Award Period 45	d Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Meet No	•	npletion Date 80/2020	Calendar Days	Working 5		BE % 00		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

023-62K57 Highways - Executed

Light tower and foundation removal, install new light poles, metal foundations, LED luminaires, conduits, cables, excavation and site restorations at US 14 at IL 31 in Crystal Lake.

Reg / Dist	Counti	es	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	McHen	ry	C-91-159-20	N/A	2019-184	1-L	FAP 305	Electrical	1-79681-3000
Award Peri 45		Mentor F No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No		Farget Market Program	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 0/2020	Calendar Days	Working 10	Days DB 8.0	E % 0	VBP % 0.00	Prequalification Waiver No

024-64J28 Highways - Executed

2.44 miles cold milling, pavement patching, and HMA resurfacing in Carbon Cliff .

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
2/2	Rock I	sland	C-92-082-14	NHPPMBXD(240)	130RS		FAP 595	Pavement	2-29695-0100
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					70		4.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

025-64M42 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on US 30 from French Creek E of Morrison to Emerson Rd.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	Whites	side	C-92-029-19	NHPPVLCJ(170)	(15,16)R	S-3	FAP 309	Pavement	2-30131-0100
Award Per	riod		J	Hot Mix Asphalt-Small	Batch	Small Busines		J	QP Certification
45		No	1	No		No	N	lo	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					65	4.0)	0.00	No

026-64M45 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on IL 26 from Bloody Gulch Rd in Dixon to US 30.

Reg / Dist Cou 2 / 2 Lee		Federal Project # NHPPGBUG(713)	Section # 101RS-6	Routes FAP 316	Major Work Categories Pavement	PPS # 2-20273-0000 2-29810-0100
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch Sr No		. 3	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Da	ays DBE % 4.00		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

027-64N36	Highways - Executed
-----------	---------------------

Dowel bar retrofit, pavement patching, profile diamond grind pavement, and pavement marking from Buckley Dr in Rockford to 0.4 mile E of Shaw Rd on US BUS 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Winnebago Boone	C-92-036-20	NHPPYACW(910)	(2Y-1,L)PP	FAP 517	Pavement	2-20354-0000

Award Period 45	Mentor Protege No	No	No No	siness Initiative	No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 70	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

028-64N59 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on westbound US 20 from 0.6 mile W of IL 26 to 0.6 mile W of Springfield Rd.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/2	Steph	enson	C-92-086-19	NHPPL3KU(512)	177-(3,4,	,4-1)-1RS	FAP 301	Pavement	2-20339-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

029-66A87 Highways - Executed

7.27 miles of 3P milling and resurfacing on IL 116 from 0.7 mile E of IL 47 in Saunemin to W of Cullom.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	es PPS#
2/3	Livingston	C-93-044-11	STPQVLV(815)	(114)RS-	5,(115)RS-4	FAP 681	Pavement	3-11653-0000
Award Per 45	i od Men No	· ·	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting C	Completion Date	Calendar Days	Working 45	Days Di	BE % 00	VBP % 0.00	Prequalification Waiver No

Milling and resurfacing 3.75" of HMA binder and surface on the mainline (3P Designed Overlay) with guardrail upgrades and drainage improvements. It begins from 0.2 mile S of I-57 to IL 79.

Reg / Dist	Count	ties S	tate Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Kanka Iroquo		-93-024-12	STPMJ9E(620)	138RS-4	& 139RS-6	FAP 840	Pavement	3-04546-0040
Award Per 45	riod	Mentor Pr No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eeting	Compl	etion Date	•	Working 55	Days DE	3E % 00		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

031-66B80 Highways - Executed

3P milling and resurfacing of 3.75" with guardrail replacement from E city limits of Cornell to IL 116 in Pontiac.

Reg / Dist	Coun	ties	State Job #	# Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/3	Living	ston	C-93-029-12	2 NHPP-STP6I0I(196)	(103,104	,105)RS-4	FAP 68	Pavement	3-02353-0100
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 50	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

032-66D56 Highways - Executed

3P milling and resurfacing (Designed Overlay) from IL 18 to West Fork Mazon River, 1.4 miles W of I-55.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
2/3 Livin	gston C-93-064-1	4 STP1NFL(508)	(16,17,28)RS-3	FAP 649	Pavement	3-01753-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma		Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	7.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

033-66E15 Highways - Executed

7.18 miles of milling and resurfacing 2.5" of HMA on IL 54 from IL 115 in Roberts to Spring Creek and updating guardrail at 2 structures.

Reg / Dist Counties Section # Major Work Categories PPS # State Job # Federal Project # Routes 2/3 FAP 71 Iroquois C-93-151-14 STPW3T3(507) (113.112)RS-3 Pavement 3-05427-0030

Ford

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP** Certification 45

No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 45 7.00 0.00 No

034-66J73 Highways - Rejected

3P milling and resurfacing (Standard Overlay) on SBI 23 from Coltonville Rd to Highland Dr in Sycamore.

035-66K30 Highways - Executed

5.76 miles of SMART overlay consisting of milling and resurfacing of 2" of HMA and additional ADA, guardrail, and drainage improvements from E of IL 40 to Hazelwood Dr in Wyanet.

Major Work Categories PPS # Reg / Dist Counties State Job # Federal Project # Section # Routes 2/3 Bureau C-93-118-19 STPPJNT(923) (9,10,11)RS-4 FAS 1248 Pavement 3-00606-0050

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification**

45 No No No No N/A

Prequalification Waiver Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP %

30 7.00 0.00 No No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

036-66K72 Highways - Executed

4.15 miles of 3.75" HMA milling and resurfacing with spot guardrail updating and culvert cleaning on IL 9 from the McLean County Line to just W of IL 47 in Gibson City.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	Ford		C-93-037-20	STPSFB1(835)	19(RS-5)		FAP 693	Pavement	3-00927-0200
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB 7.0	E % 0		Prequalification Waiver No

037-68953 Highways - Executed

2.88 miles of HMA cold-in-place, milling and resurfacing along US Rte 24 in Lewistown with minor drainage work and ADA requirements.

Reg / Dist 3 / 4	Counti Fulton				Section : 20RS-2;1	# 19RS-4;18RS-5	Routes FAP 317	Major Work Categories Pavement	PPS # 4-00188-0160
Award Peri		Mentor P i No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		J J	QP Certification N/A
Pre-Bid Me No	eeting	Compl	letion Date	Calendar Days	Working 55	Days DB 5.0	E % 0		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

038-68E88 Highways - Executed

Pre-Bid Meeting

No

Repair to ramps on I-474 at Airport Rd and US Rte 24 interchanges in Peoria.

Completion Date Calendar Days

3 / 4	Countie: Peoria	s State Job # C-94-036-19	Federal Project # N/A	Section # (72-3,4)PP,RS-2	Routes FAI 474	Major Work Categories Pavement	S PPS # 0-02174-4013
Award Per 45		•	Hot Mix Asphalt-Small No	Batch Small E	Business Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	Calendar Days 12	Working Days	DBE % 0.00		Prequalification Waiver No
 039-68E90	Hia	jhways - Executed					
		on various bridges.					
Bridge de	ck sealing	on various bridges.	Federal Project #	Section #	Routes	Major Work Categories	s PPS#
	ck sealing	on various bridges. s State Job #		Section # D4 BRIDGE DEC SEALING 2020		Major Work Categories Bridges	S PPS # 4-00201-2000 4-00201-2001

DBE %

0.00

VBP %

0.00

Working Days

55

Prequalification Waiver

No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

040-68F01 Highways - Executed

4 miles of microsurfacing on US 24 from the eastern city limits of Astoria to west of Izaak Walton Rd.

Reg / Dist 3 / 4	Counties Fulton		Federal Project # NHPPNYF2(409)	Section #		Routes FAP 317	Major Work Categori Pavement	ies PPS# 4-02024-1919
Award Per 45	riod Me No	•	Hot Mix Asphalt-Smal No		Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		0.00	0.00	No
Reg / Dist	Counties	State Job#	Federal Project #	Section #	‡	Routes	Major Work Categori	ies PPS#
3 / 4	Various	C-94-051-19	N/A	D4 PAVE MARKING		VARIOUS	Miscellaneous	0-02174-4006
Award Per	riod Me	ntor Protégé	Hot Mix Asphalt-Small	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				55		0.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

042-68F16 Highways - Executed

8 miles of microsurfacing on IL 110/US 67 from 0.4 mile S of N 2100 Rd to N of 40th Ave in Warren and McDonough Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	McDonough	C-94-006-20	NHPPW6C6(620)	(36,37-2)	RS-3	FAP 310	Pavement	4-02024-1913
	Warren							
Award Peri	od Mentor	Protégé H	lot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Γarget Market Program (QP Certification
45	No	1	No		No	1	No OF	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

043-68F22 Highways - Executed

Resurfacing on IL 61 from IL 336 to CH 24 in Colmar.

Reg / Dist Cour		bb # Federal Project #	Section #	Routes	Major Work Categor	
	J	9-20 STPH42P(409)	105RS-4	FAP 542	Pavement	4-05517-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sm No	all Batch Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion	Date Calendar Days	Working Days 30	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

044-68F25 Highways - Executed

10.5 miles of microsurfacing on US 136/IL 336 from the Hancock County Line to IL 336; IL 110/IL 336 from US 136 W to 0.5 mile S of US 136, W of Macomb.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categor	ies PPS#
3 / 4 Mo	Donough	C-94-022-20	NHPPDDCU(209)	55[1,2]RS	3	FAP 315	Pavement	4-02024-1918
						FAP 407		
Award Period	Mentor	Protégé l	Hot Mix Asphalt-Sma	II Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meeti	ng Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				40		0.00	0.00	No

045-68F42 Highways - Executed

Ramp metering along the entrance ramp from Fayette St to Eastbound I-74 in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	a	C-94-052-20	HSIPYZT2(444)	[(72-9)R-	1]I	FAI 74	Pavement	4-02120-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 6/2020	Calendar Days	Working 5	Days DB	S E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

046-68F48 Highways - Executed

Mentor Protégé

No

No

Completion Date Calendar Days

Award Period

Pre-Bid Meeting

45

No

Bridge painting along the I-39 corridor in Woodford County on SNs 102-0058, 102-0059, 102-0060, 1020061, and 1020062.

Hot Mix Asphalt-Small Batch

Reg / Dis	t Countie	s State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
3 / 4	Woodfor	d C-94-058-20) NHPPM4QN(653)	102[(2HVB)BR;HB 1;HB;HB-2]BP	- FAI 39	Bridges	0-01373-4001
Award Pe	eriod M N	•	Hot Mix Asphalt-Smal No	I Batch Small Bo	usiness Initiative	Target Market Program No	QP Certification QP-1
Pre-Bid M	leeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/25/2020			0.00	0.00	No
047-68F5	6 Hig	hways - Executed					
Light pol	e replacem	ent, luminaire repla	cement, and miscellane	ous electrical work a	at various locations	S.	
Reg / Dis	t Countie	s State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
3 / 4	Various	C-94-070-20) N/A	D4 LIGHTING UPGRADE 2020	VARIOUS	Electrical	0-02174-4015

No

Working Days

40

Small Business Initiative Target Market Program

DBE %

0.00

No

VBP %

0.00

QP Certification

Prequalification Waiver

N/A

No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

048-70D63 Highways - Executed

321.6 ft of bridge deck repairs on SN 010-0056 carrying IL 47 over I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

3 / 5 Champaign C-95-023-19 NHPP7SPS(287) (10-70)BR FAI 72 Bridges 5-53275-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 3.00 0.00 No

049-70D65 Highways - Executed

Bridge deck overlay of FAI 39 from 2100 N to 2200 N at Hudson.

Reg / Dist Counties State Job # Federal Project # Section # Routes	Major Work Categories PPS #
--------------------------------------------------------------------	-----------------------------

3 / 5 McLean C-95-024-19 NHPPXTG6(386) (57-3B-1)BDS FAI 39 Bridges 5-53277-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 4.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

050-70D80 Highways - Executed

Driving lane inlay on FAI 74 approximately 1.3 miles W of Champaign County Line to 0.2 mile W of IL Rte 47 in Mahomet.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Piatt	C-95-065-19 NHPP6ZWR(540)	(74,10-4,1)RS-2	FAI 74	Pavement	5-53284-0000

Champaign

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 4.00 0.00 No

051-70E11 Highways - Executed

7.288 miles of Bituminous Surface Treatment A-1 on IL 105 from SCL of Bement.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Piatt C-95-059-19 STPDTQK(900) (7S,8,28)RS-4 FAP 741 Pavement 5-53294-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 2.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

052-70E15 Highways - Executed

Bridge joint replace/repair, bridge deck repairs to SN 057-0022 and 057-0023.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

3 / 5 McLean C-95-066-19 NHPP2KKM(387) (57-5)BJR FAI 55 Bridges 0-01290-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 2.00 0.00 No

053-70E31 Highways - Withdrawn

Resurfacing (SMART) 0.3 mile W of I-55 to Old Route 66 W of Chenoa., Resurfacing (SMART) 0.3 mile W of I-55 to Old Route 66 W of Chenoa.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-016-20 N/A Pavement 0-02174-5006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 Pending Pending No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

054-70E60 Highways - Executed

Districtwide smart work zone technology.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

3 / 5 Various C-95-072-20 HSIPAQ6T(564) D5 SWZT 2020-1 VARIOUS Electrical 0-00815-5003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 01/01/2022 0.00 0.00 No

055-72G70 Highways - Executed

10.6 miles of designed overlay and ADA improvements on IL 29 from south of Velma Road, south of Taylorville, to north of Magnolia Street in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 6 Christian C-96-040-14 NHPP18WT(336) (2) RS-6, SW FAP 75 Pavement 6-00422-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 90 8.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

056-72K45 Highways - Executed

ADA improvements at various locations along IL 16 and IL 127 in Hillsboro.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Montgomery	C-96-053-18 NHPPD26F(035)	(21, 104, 105) SW	FAP 325	Pavement	6-00784-0500

FAP 42A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 5.00 0.00 No

057-72L45 Highways - Executed

Joint replacement and deck overlay on SN 059-0053 carrying the Shipman Blacktop over Hurricane Creek, 9.6 miles north of IL 16.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Macoupin C-96-023-20 STP4BCR(897) (6) BDR FAS 735 Bridges 6-01414-0050

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 3.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

058-72L52 Highways - Executed

Milling, resurfacing, addition of 4- HMA and 4- aggregate shoulders, improvement of existing entrances and guardrail on US 51 / IL 16 in the City of Pana.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Christ	ian	C-96-033-20	NHPPCGRH(196)	(43) RS-9	9	FAP 322	Pavement	6-01212-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DE 5.0	BE % 00		Prequalification Waiver No

059-72L60 Highways - Executed

Culvert replacement on Old US 36 from east of the Scott / Morgan County line to east of Jacksonville.

Reg / Dist 4 / 6	Coun Morga Scott		Federal Project # N/A	Section # (22,23) D		Routes FAS 1610	Major Work Categor Bridges	ies PPS# 0-02174-6024
Award Peri 45	iod	Mentor Protégé No	Hot Mix Asphalt-Smal No	I Batch	Small Yes	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

060-72L61 Highways - Executed

Culvert replacement from 1.8 miles north of the Brown / Pike County line to 0.5 miles south of the Brown / Pike County line.

Reg / Dist 4 / 6	Counties Brown Pike	State Job # C-96-046-20	Federal Project # N/A	Section # (18) CR, (180	Routes 6) CR-1 FAP 554	Major Work Categor Bridges	es PPS# 0-02174-6022
Award Per 45	riod Men No	•	Hot Mix Asphalt-Small No	Batch Sma	II Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting (Completion Date	Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
)61-72L69	Highw	ays - Executed					
Creek.	repair, appro	oach slab repair a		air on SN 059-0	0013 carrying IL 111 o Routes		0014 carrying IL 111 over Bear
Deck slab Creek. Reg / Dist	repair, appro	oach slab repair a	Federal Project #		Routes JR-1 FAP 608	ver Lick Creek and SN 059- Major Work Categor Bridges	
Deck slab	counties Macoupin	State Job # C-96-058-20	Federal Project #	Section # (107)BDR-1,B (125)BDR,BJF	Routes JR-1 FAP 608	Major Work Categor	es PPS#

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

062-72L70 Highways - Executed

Deck repairs on SN 085-0004 carrying IL 103 over Town Branch and SN 085-0005 carrying IL 103 over Crane Creek.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4 / 6	Schuy	ler	C-96-059-20	N/A	(101, 102 BRR	2) BDR, BJR,	FAP 612	Bridges	0-02174-6028
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	0	.00	0.00	No

063-72L71 Highways - Executed

Deck patching and joint repair on SN 084-0042 carrying IL 29 NB over South Fork Sangamon River, 2.4 miles east of I-55.

Reg / Dist 4 / 6	Coun Sanga		State Job # C-96-060-20	Federal Project # N/A	Section (6) BDR		Routes FAP 75	Major Work Categori Bridges	es PPS# 0-02174-6021
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

064-74542 Highways - Executed

No

No

45

8.3 miles of patching, milling, resurfacing, aggregate wedge shoulders and culvert replacement on US 40 in Greenup.

Reg / Dist 0	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
4/7 (Cumberland	C-97-007-12	STPHMMN(199)	, ,	1 & (CF-X) FAS 1707	Pavement	7-51660-0000
				RS-2			7-51660-0500
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch S	all Business Initiative	Target Market Program	QP Certification
45	No	1	No	N		No	N/A
Pre-Bid Mee	ting Com	pletion Date	Calendar Days	Working D	s DBE %	VBP %	Prequalification Waiver
No				75	3.00	0.00	No
065-74575 2.2 miles of		s - Executed ng, resurfacin	g, ADA sidewalk upgrac	les and curb	nd gutter replacement	on IL 121 from 0.2 miles wes	t of 300E to 20th Street in
Mattoon.				a	Routes	Major Work Categori	
	Counties	State Job #	Federal Project #	Section #	Roules	wajor work categori	es PPS#
Reg / Dist	Counties Coles		Federal Project # NHPPJWVX(808)	Section # (56CS,34C		Pavement	PS PPS # 7-50220-0000

No

No

N/A

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

066-74897 Highways - Executed

Furnishing and installing overhead sign trusses and closed-circuit television cameras along various routes and rest areas throughout District 7. Also includes furnishing and installing equipment and software to connect DMS and CCTV to Operations Office.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Variou	s	C-97-026-19	N/A	D7 ITS 2	020	VARIOUS	Electrical	N/A
Award Peri		Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2021	Calendar Days	Working	Days DB 0.0	BE % 00	VBP % 0.00	Prequalification Waiver No

067-74907 Highways - Executed

4.8 miles of patching and resurfacing on US 45 from Jacee Avenue to 0.23 miles south of IL 37.

Reg / Dist	Coun Effing				Section (1 & 1Z)F		Routes FAP 328A	Major Work Categ	ories PPS# 7-50892-0000
Award Per	Ū		Protégé	Hot Mix Asphalt-Small	,			Target Market Program	
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 105) Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

068-74923 Highways - Executed

3.7 miles of patching, milling, resurfacing, curb and gutter improvements and minor structure improvements on IL 1 from the Wabash County line to the White County line.

Reg / Dist C	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categor	es PPS#
4/7 E	dwards	C-97-085-19	NHPP97F7(041)	6Z,6,5,97	'-2 RS-2	FAP 332	Pavement	7-50929-0000
Award Period	d Mento r No	•	Hot Mix Asphalt-Small	Batch	Small Busines		Target Market Program	QP Certification N/A
Pre-Bid Meet		npletion Date		Working		E %	VBP %	Prequalification Waiver
No	•	•	•	55	6.0	0	0.00	No

069-74928 Highways - Executed

Bridge deck patching, approach pavement patching and new bridge joints at 4 structures on IL 16 west of Charleston. SN 015-0015 and 015-0016 carrying IL 16 over Eastern Illinois RR; SN 015-0017 and 015-0018 carrying IL 16 over Riley Creek.

Reg / Dist	Count	ties Sta	ate Job#	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 7	Coles	C-8	97-004-20		D7 BRID 2020-4	GE REPAIRS	FAP 91	Bridges	0-02174-7004
Award Peri	iod	Mentor Pro	tégé l	lot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Comple	tion Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver
No					50	0.0	00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

070-74930 Highways - Executed

17.1 miles of patching on I-70 from 3.2 miles east of the Bond County line to the Brownstown Weigh Station.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 7	Fayett	е	C-97-006-20	N/A	D7 PATC	CHING 2020-2	FAI 70	Pavement	0-02174-7007
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No	ľ	No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DE	E %	VBP %	Prequalification Waiver
No					20	0.0	0	0.00	No

071-74934 Highways - Executed

9 miles of patching on I-57 from MP 182 to MP 191 and 0.2 miles of patching on Old IL 316 from D Street to A Street in Charleston.

Reg / Dist 4 / 7	Coun Coles		State Job # C-97-010-20	Federal Project # N/A	Section # D7 PATC	# CHING 2020-6	Routes FAP 57 FAU 7619	Major Work Categorie Pavement	s PPS# 0-02174-7011
Award Perio	od	Mentor F No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working 20	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

072-74937 Highways - Executed

A-2 surface treatment at three locations in Clay, Jasper and Effingham Counties and sealing the parking lot at the District 7 headquarters in Effingham.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
4 / 7	Vario	us	C-97-013-20	N/A	D7 PARK SEAL 20	(ING LOT 20-1	VARIOUS	Pavement	N/A
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					20	0.0	0	0.00	No

073-74952 Highways - Executed

4.8 miles of cape seal with bump removal and patching on US 50 from Beaver Pond Ditch to the Indiana state line.

				Section # (51-24) & PVMT PF	(51-24-2)	Routes FAP 327	Major Work Categorie Pavement	s PPS # 7-51073-0000
Award Period 45	Mentor Pro No	U	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Comple	tion Date	•	Working 25	•	3E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

074-74954 Highways - Executed

4.3 miles of HMA surface removal and microsurfacing on US 40 / IL 185 from 0.1 miles east of US 51 to the frontage road west of Brownstown.

Reg / I	Dist Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4/7	Fayet	te	C-97-031-20	STPDAQD(390)	(23-2)(W PRSV	,V) PVMT	FAP 752	Pavement	7-51062-0000
Award	l Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bi	d Meeting	Com	pletion Date	Calendar Days	Working	Days I	OBE %	VBP %	Prequalification Waiver
No					20	(3.00	0.00	No

075-74955 Highways - Executed

4.6 miles of microsurfacing on US 51 from 0.8 miles south of US 36 to 0.3 miles east of US Business 51, southwest of Decatur.

Reg / Dist 4 / 7	Countie Macon		Federal Project # NHPPAICK(456)	Section (58-20) F	# PVMT PRSV	Routes FAP 322A	Major Work Categorie Pavement	PPS # 7-51071-0000
Award Perio	od N		Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	e Calendar Days	Working 35	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

076-74967 Highways - Executed

4.4 miles of crack and joint sealing on US 45 from 0.2 miles south of IL 121 to East 11th Street in Neoga.

R	Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4	/ 7	Cumb	erland	C-97-047-20	STP5VPI(894)	(13,14,14 PRSV	I-IZ)PVMT	FAP 824 FAS 1652	Pavement	7-52714-0000
4	ward Perio	od	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
P	re-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
Ν	lo					15	0.	00	0.00	No

077-74968 Highways - Executed

7 miles of patching, milling, resurfacing, aggregate shoulders and shoulder rumble strips on IL 49 from just south of Tyler Avenue in Casey to the Cumberland County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Clark		C-97-048-20	STPI7K5(401)	(111,112)RS-3	FAP 832	Pavement	7-51070-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 45	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

078-74970 Highways - Executed

0.8 miles of new HMA shoulders on US 45 from the southern edge of Hord to Bible Grove Road.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
4 / 7 Clay	C-97-050	-20 N/A	D7 SHOULDER REPAIRS 2020-1	FAP 328	Pavement	0-02174-7014
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small Bo No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	ate Calendar Days	Working Days 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

079-76K76 Highways - Executed

0.8 miles of deck sealing on the Clark Bridge carrying US 67 over the Mississippi River from Alton, IL to West Alton, MO.

Reg / Dist Co		Job # Federal Project #	Section #	Routes	Major Work Categor	
		077-19 NHPPKCB3(863)	100B-BDS-3	FAP 304	Bridges	8-00297-3000
Award Period 45	Mentor Proté g No	gé Hot Mix Asphalt-Sma No	ali Batch Small B No	usiness initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti	ng Completio	n Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2020			5.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

080-76L22 Highways - Executed

3.8 miles of milling, resurfacing and 4' HMA shoulders on IL 160 from IL 140 to Herman Street in Grantfork.

Reg / Dist 5 / 8	Counties Madison		Federal Project # STPOUDI(436)	Section 105RS-2		Routes FAP 692	Major Work Categories Pavement	8-00401-0000
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No		•	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 50) Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver No
081-76L23 2.9 miles 0		s - Executed n IL 158 / IL 17	77 from 0.3 miles west o	f the IL 1	58 Junction	to County Road.		
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
_			•					
5 / 8	St. Clair	C-98-171-18	STPSXC3(566)	29RS-3,	1ZRS-4	FAU 9251 FAS 1848 FAU 9377	Pavement	8-00508-0000
5 / 8 Award Per 45		r Protégé	STPSXC3(566) Hot Mix Asphalt-Small No	ŕ		FAS 1848 FAU 9377 siness Initiative		

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

082-76L90 Highways - Executed

28 miles of patching on I-57 from the Jefferson County line to the Fayette County line.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Marion C-98-321-18 N/A 61-(1,2,3,4,5,6)PP-1 FAI 57 Pavement 8-00787-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 10.00 0.00 No

083-76M40 Highways - Executed

Bridge deck repairs, joint replacement and deck overlay on IL 161 at Walnut Street and ICG/BandN RR (SN 061-0079).

Reg / Dist	Counties	State Joh #	Federal Project #	Section #	Routes	Major Work Categories PPS #
ived / Dist	Counties	State Jub #	I GUGIAI FIOJECL #	Section #	เงินแซิ	IVIAIOI VVOIR CALEGORIES FFS #

5 / 8 Marion C-98-070-19 STPUJ9P(300) 8-2VB-2 FAP 805A Bridges 0-01290-8001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 15.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

084-76N21 Highways - Executed

Bridge repair, joint repair and deck overlay on Lebanon Road over Schoenberger Creek, west of IL 161 (SN 082-0258).

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
5 / 8	St. Clair	C-98-061-20	STPCVIV(515)	147-BR-	3	FAU 9162	Bridges	8-00790-0000
Award Peri	od Men	tor Protégé	Hot Mix Asphalt-Sma	II Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				40		10.00	0.00	No

085-76N25 Highways - Executed

0.1 miles of resurfacing along IL 156 bridge approach pavements at Prairie Du Long Creek Road (SN 067-0039).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5 / 8	Monro	е	C-98-065-20	N/A	105RS-2		FAP 829	Pavement	0-02174-8008
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines Yes		Farget Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB 10.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

086-76N28 Highways - Executed

0.5 miles of resurfacing on IL 160 from 0.1 miles south of Trestle Road to US 40 in the City of Highland.

Reg / Dist Counties State Jo	b # Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------------------	-----------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-069-20 N/A 42RS-4 FAP 690 Pavement 0-02174-8017

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 12.00 0.00 No

087-76N32 Highways - Rejected

Resurfacing and patching of Old US 50 from Hilmes Road to Carter Street and patching on Old US 50 from Carter Street to IL 127.

088-76N44 Highways - Executed

Bridge painting along IL 143 at NandW, ICG and Cornrail Railroad, 0.3 miles east of IL 3 (SN 060-0212).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-090-20 NHPP4YDH(556) 1-VB-BP-1 FAP 789 Bridges 0-01373-8003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification
No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 75 0.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

089-76N45 Highways - Executed

Bridge painting along I-270 over MCT Nickel Plate Bike Trail, 1.4 miles east of IL 157 (SN 060-0051 and 060-0052).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	Madis	on	C-98-091-20	NHPPLGF3(688)	60-4VB-	BP-1	FAI 270	Bridges	0-01373-8002
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 65	J Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

090-76N46 Highways - Executed

Bridge painting on US 50 over North Walnut Street in Breese (SN 014-0066 and 014-0067)

Reg / Dist Cor	ınties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5 / 8 Clir	ton	C-98-092-20	NHPP9E2E(410)	14-14HB	3-2-BP-1	FAP 327	Bridges	0-01373-8001
Award Period	Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	QP-1 & QP-2
Pre-Bid Meetin	g Cor	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				30	5	.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

Routes

Major Work Categories PPS #

No

091-78749 Highways - Executed

Reg / Dist Counties

No

Installing retroreflective backplates on traffic signals along IL 149 and IL 13 from 20th Street in Murphysboro to US 45 in Harrisburg.

45

Section #

State Job # Federal Project #

5/9	Variou	us	C-99-092-19	HSIP5ZVJ(398)	D9 SIGN BACKPL	AL ATE 2020-1	VARIOUS	Electrical	9-02200-3030
Award F 45	Period	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid	Meeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	_			-	65		0.00	0.00	No
	ist Count	•		Federal Project #	Section			34 from the Pope County I	10 jaiot
5/9			State Job #	reuerai Project #	Occuon:	TT .	Routes	Major Work Categori	es PPS#
	Hardir	n		STPX5NQ(435)	(3,4,6)RS		Routes FAP 778	Pavement	es PPS# 9-00528-0000
Award F			C-99-015-20	•	(3,4,6)RS	S-5	FAP 778	,	
Award I 45			C-99-015-20 Protégé I	STPX5NQ(435)	(3,4,6)RS	S-5	FAP 778	Pavement	9-00528-0000

2.00

0.00

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

093-78762 Highways - Executed

23.5 miles of HMA surface removal, HMA surface course, HMA binder course, PCC sidewalks, paint pavement marking and raised reflective pavement markers on IL 127 from IL 146 in Jonesboro to IL 3 in Alexander County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Alexan	nder	C-99-018-20	STP4C22(368)	(23,16,17	7,15,21,19,136)	FAS 1907	Pavement	9-00671-0000
	Union				RS-2				9-00839-0000
Award Peri	od	Mentor I	Protégé ł	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					90	3.0	0	0.00	No

094-78764 Highways - Executed

7.2 miles of resurfacing on US 45 / IL 34 from Locust Street in Harrisburg to IL 142 in Eldorado.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
5/9	Saline	•	C-99-020-20	NHPPTQMM(123)	29RS-3		FAP 332	Pavement	9-00816-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 50	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

095-78765 Highways - Executed

1.1 miles of HMA surface removal and resurfacing on IL 146 from the Mississippi River Bridge to Bader Lane in East Cape.

Reg / Dist	t Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5 / 9	Alexar	der	C-99-021-20	NHPPMGSJ(873)	(101-1,10	01)RS-8	FAP 312	Pavement	9-00815-0000
Award Pe 45	eriod	Mentor F No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Comp	oletion Date	Calendar Days	Working 20	Days DE	8 E % 0	VBP % 0.00	Prequalification Waiver No
Installatio				rsection of IL 149 / IL 12 Federal Project #	27 and 5th Section	·	hysboro. Routes	Major Work Categorio	es PPS#
5/9	Jackso	n	C-99-026-20	N/A		FIC SIGNAL	FAP 331	Electrical	0.00174.0015
					2020-1		EAS 1000		0-02174-9015
ا اسard Pa	riod	Mentor F	Protégé	Hot Mix Asphalt-Small	2020-1	Small Rusing	FAS 1909	Target Market Program	
	eriod	Mentor F No	•	Hot Mix Asphalt-Sma ll No		Small Busine		Target Market Program No	QP Certification N/A
Award Pe 45 Pre-Bid M		No	•	No .		No		•	QP Certification

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

Highways - Executed

75 feet of paved shoulder removal, HMA shoulders, permanent sheet piling and earth excavation to repair the existing slope on US 51 just north of the Big Muddy River Bridge (SN 039-0065).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Jacks	on	C-99-052-20	N/A	3SLP-2		FAP 322	Pavement	0-02174-9017
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	ipletion Date	Calendar Days	Working 15		BE % .00	VBP % 0.00	Prequalification Waiver No

098-64P10 Highways - Executed

097-78781

Microsilica concrete overlay and deck patching on SN 101-0166 carrying US 20 WB over Grove Creek.

Reg / Dist Countie 2 / 2 Winneb		Federal Project # NHPPCM16(960)	Section # (17R-1BR)BDR	Routes FAP 301	Major Work Categori Bridges	ies PPS# 2-20276-0000
	•	Hot Mix Asphalt-Small No	Batch Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	Calendar Days	Working Days 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

099-64P32 Highways - Executed

Maintain and service all Intelligent Transportation System equipment located in the Department's Districts 2 and 3 to ensure the safety of the motoring public.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Variou	ıs	C-92-049-20	N/A	D2 ITS 2	.020	VARIOUS	Electrical	0-01110-2000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 0/2022	Calendar Days	Working		BE % .00	VBP % 0.00	Prequalification Waiver No

100-66K45 Highways - Executed

3P milling and resurfacing (designed overlay) and ADA from Bureau County Line to IL 251 in Mendota.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
2/3 La	Salle	C-93-136-19	STP9BDD(929)	(22)RS-6		FAP 587	Pavement	3-03450-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetir	g Con	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				25	6	00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

101-66K58 Highways - Executed

Milling 3" and resurfacing 3.75" on the first mile, the rest of the project will be milled and resurfaced with 3.75" of HMA. The city of Princeton will participate with milling and resurfacing the parking lanes and ADA improvements. Minor drainage improvements are included. The project length is 1.34 miles.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Burea	au	C-93-039-20	STP6T7W(135)	(116, 11	7)RS-4, SW	FAU 5645	Pavement	3-56456-0020
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 30	,	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

102-62K21 Highways - Executed

Bridge Deck Overlay and Bridge Repairs on I-57 over Little Calumet River in Dixmoor.

Reg / Dist 1 / 1	Coun Cook			Federal Project # NHPP0C9T(916)	Section 2019-150		Routes FAI 57	Major Work Categorie Bridges	es PPS# 0-01290-1000
Award Peri 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2020	Calendar Days	Working 5	•	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

103-66968 Highways - Executed

3P milling and resurfacing on FAP 613 (US 34) from Henry County Line to 1200N Rd in Bureau County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
2/3	Burea	u	C-93-116-09	STP3SBM(620)	7RS-2 &	8RS-5	FAP 613	Pavement	3-03406-0070
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DB 4.0	E % 0	VBP % 0.00	Prequalification Waiver No

104-66J41 Highways - Executed

Milling and resurfacing 2.75" on mainline pavement and parking located mainly on IL 23 from Sycamore and ending in Genoa. ADA improvements, guardrail updates, and minor drainage work are also included.

Reg/Dist C	Counties DeKalb		Federal Project # NHPPQL3Q(714)	Section (25, 26,	# 18CS)RS-1	Routes FAP 324	Major Work Categori Pavement	es PPS# 3-02319-0050
Award Period 45	d Mento No	ŭ	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	Working 45	Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

105-66J63 Highways - Executed

No

No

Completion Date Calendar Days

45

No

Pre-Bid Meeting

3.069 miles of milling and resurfacing from 0.1 mile N of Armour Rd in Bourbonnais to IL 17 in Kankakee.

Reg / Dist Counties 2 / 3 Kankake			Section # (15, 15X)RS	Routes S-1 FAP 330	Major Work Categorie Pavement	s PPS# 3-04546-0200
Award Period May 45 No.	_	Hot Mix Asphalt-Small No	Batch Sr No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Da	ays DBE %	VBP %	Prequalification Waiver
No			105	7.00	0.00	No
	hways - Executed					
Rest area improvem Reg / Dist Counties	ent at Funks Grove	Rest Area.	Section #	Routes	Major Work Categorie	e DDS#

DBE %

2.00

No

VBP %

0.00

No

Working Days

55

N/A

No

Prequalification Waiver

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

107-70E40

Highways - Executed

25.55 miles of patching Macon/DeWitt to 2.9 miles S of I-74/US 51 interchange.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 5	DeWit		20 N/A	D5 CM F	PATCH 2020-5	FAP 322	Pavement	0-02174-5013
Award Peri 45	od	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	j Days DE	BE %	VBP %	Prequalification Waiver
No				20	0.0	00	0.00	No

riigiiwayo Excoato	108-72E00	Highways - Execute
--------------------	-----------	--------------------

4.8 miles of milling, resurfacing, shoulder reconstruction and guardrail on US 136 from 0.3 miles west of I-155 to East Union Road. Also includes microsilica overlay, median replacement, preformed joint strip seal and formed concrete repair on SN 054-0079.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
4/6 Lo	gan	C-96-020-11	NHPPNLCI(100)	,	6(117)RS-9(54	FAP 315	Pavement	6-00548-0000
				-10)BDR-	1			6-00548-0100
								6-00548-0200
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative 1	Гarget Market Program	QP Certification
45	No		No		No	1	No	N/A
Pre-Bid Meetii	ng Con	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				70	7.0	0	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

109-72E23 Highways - Execute

3 miles of resurfacing on I-155 from 2 miles south of US 136 to the Tazwell County line. Also includes bridge repair on SN 054-0078 carrying Emden Road over I-155.

Reg / Dist	Counti	ies State Job#	Federal Project #	Section:	#	Routes	Major Work Categorie	s PPS#
4 / 6	Logan	C-96-051-11	NHPP8EYA(864)	(54-4) RS BDR, BJI	S-4, BRR, R-1	FAI 155	Pavement	6-00662-0000 6-00662-0200
Award Peri 45		•	Hot Mix Asphalt-Small No	Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 90	•	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

110-72H51 Highways - Executed

New bridge decks and slope wall repairs on I-72 over Wabash Avenue and on I-72 over NSRR in Springfield. (SN 084-0128, 084-0148, 084-0149)

•	Counties Sangamon		Federal Project # NHPPZMDR(822)	Section (84-9-3)I		Routes FAI 72	Major Work Categor Bridges	ies PPS# 6-00213-0000
Award Perio	od Ment No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bu	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	•	ompletion Date /01/2020	Calendar Days	Working 10	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

111-72L49 Highways - Executed

Patching on various routes in Macoupin County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Macoupin C-96-028-20 N/A D6 PATCHING VARIOUS Pavement 0-02174-6020

MACOUPIN 2019

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

112-68A81 Highways - Executed

Resurfacing on IL 29 from 0.2 mile S of Cloverdale Rd in Chillicothe to Dickison Run Creek, N of IL 6 in Peoria County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Peoria C-94-040-12 NHPPA059(293) 8RS-6,9RS-3;10RS-7 FAP 318 Pavement 4-07219-0600

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 90 2.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

113-68C92

Highways - Executed

Intersection improvement at IL Rte 40 and Lake Ave in Peoria. (Offset left turn lanes.)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	a	C-94-115-15	HSIPQKL7(938)	(130-2)N	-1	FAP 646	Pavement	4-40610-2118
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					45		5.00	0.00	No

114-68D41 Highways - Executed

Replacement of both structures carrying I-74 over French Creek, Class B patching, variable depth milling, placement of HMA, HMA shoulders, and placement of pavement markings in Knox County.

Reg / Dist 3 / 4	Coun Knox	ties		Federal Project # NHPPNJ6S(279)	Section : 48[30B]B		Routes FAI 74	Major Work Categori Bridges	es PPS # 4-00332-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small I		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 115	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

115-68F20 Highways - Executed

Replacement of traffic signal mast arms at various locations in Peoria and Tazewell Counties.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Tazewell	C-94-017-20 NHPP4AHK(521)	D4 MAST ARM	VARIOUS	Electrical	0-01492-4001

REPLACEMENT 2020

Peoria

Award Period

Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

116-74917 Highways - Executed

Patching, milling and HMA resurfacing on Old US 36 (Eldorado) from the Sangamon County line to US 36.

Reg / Dist Co	ounties St	tate Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
---------------	------------	------------	-------------------	-----------	--------	-----------------------	------

4 / 7 Macon C-97-072-19 STPDDVH(407) (13X),14,15,16,RS-2 FAU 7381 Pavement 7-51090-4000

FAS 631

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 90 3.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

117-76J71 Highways - Deleted

Milling and filling mainline, parking lanes, and shoulders, guardrail improvements, ADA upgrades, storm sewer, and scour mitigation under SN 079-0002; along IL 3 from 0.2 miles south of 1st Street in Ruma to the Monroe County line., Milling and filling mainline, parking lanes, and shoulders, guardrail improvements, ADA upgrades, storm sewer, and scour mitigation under SN 079-0002; along IL 3 from 0.2 miles south of 1st Street in Ruma to the Monroe County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/8	Rand	olph	C-98-228-18					Pavement	8-00316-0000
									8-00316-1000
Award Peri	iod	Mentor	Protégé I	Hot Mix Asphalt-Sma	II Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					100		Pending	Pending	No
-									

118-72L68 Highways - Executed

Drainage improvements and patching on IL 106 from IL 96 to 0.1 miles east of IL 96.

J	Federal Project #	Section #	Routes	Major Work Categor	
. / 6 Pike C-96-057-2 Award Period Mentor Protégé	∪ N/A Hot Mix Asphalt-Smal	(15) PP-1, DR-1	FAS 2600 usiness Initiative	Pavement Target Market Program	0-02174-6036 QP Certification
5 No	No	No		No	N/A
Pre-Bid Meeting Completion Dat	e Calendar Days	Working Days 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

119-76M58 Highways - Executed

Maintenance and service of all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-091-19 N/A	DIST 8 ITS 2021-1	VARIOUS	Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program **QP** Certification

45 No No No No N/A

Completion Date Calendar Days **Prequalification Waiver Pre-Bid Meeting Working Days** DBE % VBP %

No 08/31/2021 0.00 0.00 No

Highways - Executed 120-76M60

Repair and maintenance of highway lighting and traffic signals at various locations throughout District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-093-19 N/A	DIST 8 L TS 2021-1	VARIOUS	Electrical	N/A

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program **QP** Certification **Award Period Mentor Protégé**

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 09/30/2021 0.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

121-76N20 Highways - Executed

Patching at various locations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-060-20 N/A DIST 8 PATCHING VARIOUS Pavement 8-89313-2000

2020-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2021 15.00 0.00 No

122-76N35 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255 and IL 255 in District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-074-20 N/A DIST 8 WEED VARIOUS Miscellaneous 0-02065-8003

SPRAYING 2020-3

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2020 0.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

123-76N66 Highways - Executed

12 miles of resurfacing on I-270 from 0.5 miles east of IL 3 to 0.5 miles east of I-55/70.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
5/8	Madiso	on	C-98-112-20	N/A	60-(1,2,3,	,4,5)-1RS-6	FAI 270	Pavement	8-00343-0000
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No		09/30	0/2020		5	10	0.00	0.00	No
124-46541	Н	lighways	- Executed						
Pavement	markin	g on vari	ous routes in	various conties in Distri	ct 6.				

Reg / Dist 0	Counties Various	State Job # M-60-027-20	Federal Project # N/A	Section a D-6 HT P RPR 20-2	VMNT MR	Routes K VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-01473-6002
Award Perio	d Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	11/30	0/2020				0.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

125-62D42 Highways - Executed

Bridge removal, roadway widening and sidewalk improvements on Pulaski Road at Ford City Drive in the City of Chicago. (SN 016-0750)

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-015-17	7 NHPP62JZ(021)	1919-N(16)	FAP 368	Pavement	1-77871-0000
Award Peri 45	iod	Mentor I Yes	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	e Calendar Days	Working 100	,	9.00	VBP % 0.00	Prequalification Waiver No

126-62G85 Highways - Executed

Removal and replacement of the culvert, constructing a new culvert under a driveway, filling existing culvert under roadway, guardrail removal and replacement. (SN 099-0450,SN 099-0441)

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	es PPS#
1/1	∕Vill	C-91-272-18	STPTWID(341)	2018-06	3-CR&D	FAP 531	Pavement	1-79237-0000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	10/	30/2020		10	15.	.00	0.00	No

127-62H79 Highways - Rejected

Traffic Signal modernization and Traffic Signal Retroreflective Backplate Installation at various locations in the City of Joliet.

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

128-62J17 Highways - Executed

Drainage improvements on routes IL 47, IL 31, IL 19, IL 58 and US 41 in the Village of Algonquin, Niles, Roselle, Skokie and Unincorpated McHenry County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Variou	IS	C-91-372-19	N/A	2019-03	9-T	VARIOUS	Miscellaneous	1-80360-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 55	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

129-62K31 Highways - Executed

Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Ashland Ave at Cal Sag Channel in Blue Island.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-114-20	N/A	2019-159	9-BR	FAU 2857	Bridges	1-79974-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	•	Working 45	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

130-64M07 Highways - Executed

1.49 miles of HMA resurfacing and ADA improvements on BUS Rte US 20 (West State Street) from Merdian Rd to Springfield Ave in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Winnebago	C-92-034-18	NHPPU7V4(761)	40RS-4		FAP 303	Pavement	2-29195-0100
Award Perio	od Mento No	· ·	Hot Mix Asphalt-Smal	l Batch	Small Busine		0	QP Certification N/A
Pre-Bid Me e	eting Co	mpletion Date	Calendar Days	Working 70	,	BE % 00		Prequalification Waiver No

131-64N35 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on IL 2 from Pines Rd to Jefferson St in Oregon.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Ogle		C-92-035-20	NHPPP41F(135)	(37,38)R	S-7	FAP 742	Pavement	2-14901-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DE 4.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

132-64N58 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on eastbound US 20 0.6 mile W of IL 26 to IL 75.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/2	Steph	enson	C-92-087-19	NHPPL15M(340)	(177-3,4)	RS	FAP 301	Pavement	2-20340-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30	Days DB 4.0	E % 0	VBP % 0.00	Prequalification Waiver No

133-66K92 Highways - Executed

Furnishing and installing stone dumped riprap to armor existing foreslope erosion on NB I-180 0.2 mile S of TR 281 (SN 006-0126).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Burea	au	C-93-070-20	N/A	(06-1)SC	R	FAI 180	Miscellaneous	0-02174-3017
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % O		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

134-70B38 Highways - Executed

Bridge replacements under mattis ave. NW of Champaign.

Reg / Dist Countie	s State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------------	---------------------------------	-----------	--------	-----------------------------

3 / 5 Champaign C-95-038-15 NHPPW12X(328) (10-34HB-3)BR&(10-5- FAI 57 Bridges 5-52954-1000

1HB)BR-1 FAI 74

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 07/30/2021 10 6.00 0.00 No

135-70B98 Highways - Executed

Bridge replacement under US 150 NW of Champaign.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-038-16 NHPPF9TY(264) (10-34HB)BR-1 FAI 57 Bridges 5-52954-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 07/30/2021 10 6.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

136-70E28 Highways - Executed

Mentor Protégé

08/15/2020

No

Award Period

Pre-Bid Meeting

45

No

0.041 Mile of pavement removal, earth excavation, and jointed PCC pavement at the sign shop parking lot in Paris.

Hot Mix Asphalt-Small Batch

No

Completion Date Calendar Days

Reg / Dist 3 / 5	Count Edgar		State Job # C-95-009-20	Federal Project # N/A	Section : SIGN SH 1	# IOP LOT 2020-	Routes SIGN SHOR PARKING LOT	Major Work Categories Pavement	s PPS# N/A
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine	ss Initiative	· ·	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB 2.0	E % 0		Prequalification Waiver No
137-72F27 Culvert re		•	s - Deleted esurfacing on	IL 123 just east of IL 29	and Old	IL 29 just south	of IL 123.		
Reg / Dist 4 / 6	Count Sanga		State Job # C-96-042-12	Federal Project #	Section :	#	Routes	Major Work Categories Pavement	PPS # N/A

No

Working Days

20

Small Business Initiative Target Market Program

DBE %

Pending

No

VBP %

Pending

QP Certification

Prequalification Waiver

N/A

No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

138-72G46 Highways - Executed

4.9 miles of milling, resurfacing, bridge repair and bridge joint repair on I-55 from north of the Glenarm interchange to 0.2 miles south of the Lake Springfield Bridge, and on East Lakeshore Drive from west of Hunt Road to 0.6 miles north of Chatham Road.

Reg / Di	ist Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4/6	Sanga	amon	C-96-010-14	NHPP415U(209)	` ,	S-1(84-4-3)	FAI 55	Pavement	6-01256-0000
					RS)BRR,	BJR			6-01256-0100
Award F	Period	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid	Meeting	Com	pletion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No					95	7.0	0	0.00	No

139-74710 Highways - Rejected

Pavement patching, milling, HMA resurfacing, traffic signals and traffic control.

140-46907 Highways - Rejected

Resurfacing of roadway and parking areas, dump station improvements, aggregate resurfacing of camp sites, drainage improvements and site lighting at Wolf Creek State Park, northwest of Windsor.

141-46908 Highways - Executed

Replacement of a 3-span structure (SN 064-9900) with a 3-span, 128'-4" PCC I-beam structure, at Fort Massac State Park in Metropolis.

Reg / Dist 5 / 9	Coun Massa		State Job # C-30-023-18	Federal Project # 3 N/A	Section FT MASS	# SAC 2019	Routes	Major Work Categorie Bridges	es PPS# 0-02150-9001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busir No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 65	•	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

142-46910 Highways - Executed

Resurfacing of the park roads and parking lots, pavement marking, sidewalk upgrades, the replacement of culverts and campsite paving at multiple locations: Fort Kaskaskia State Historic Site in Ellis Grove; Pierre Menard Home State Historic Site in Ellis Grove; and Fort De Chartres State Historic Site in Prairie Du Rocher.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
5/8	Rando	olph	C-30-025-18	N/A	KASKAS CHARTE	KIA AND DE RS 2020		Pavement	0-02150-8001	
Award Peri 45	iod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busines No	ss Initiative	. 3	QP Certification N/A	
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 40	Days DB 0.0	E % 0		Prequalification Waiver No	

143-74779 Highways - Rejected

9.3 miles of milling, patching, resurfacing, HMA and aggregate wedge shoulders on US 51 from 0.5 miles north of the Shelby County line to the US Business 51 interchange southwest of Decatur.

144-61G43 Local Roads - Executed

Construction of a multi-use path adjacent to Reed Road from Vine Street to IL 47 in the Village of Huntley.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1/1	МсНе	nry	C-91-257-19	,	17-00045 (HUNTLE		MUN 606	Pavement	0-01730-1057
Award Peri 45	iod	Mentor No	ū	H <mark>ot Mix Asphalt-Small</mark> No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

145-85685

Local Roads - Executed

Resurfacing, sidewalk replacement, and pavement markings on various routes in City of Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Lee	C-92-035-19	LYHQ(054)	18-00179 (DIXON)		VARIOUS	Pavement	2-10554-0000
Award Peri	od Ment No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Co	ompletion Date	Calendar Days	Working 80	•	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

146-87702 Local

Local Roads - Executed

Resurfacing and sidewalk replacement on Lew Street from Church Street to Main Street in the city of Plano.

•	unties ndall	State Job # C-93-017-19	•	Section 3 15-00044 (PLANO)	1-00-FP	Routes FAU 6473	Major Work Categorie Pavement	s PPS # 3-10653-0000
Award Period 45	Mento i No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ng Cor	npletion Date	Calendar Days	Working 50	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

147-87724	Local Roads - Deleted

Replace the bridge carrying CH 2 over Wall Town Drainage Ditch, 5 miles west of Loda., Replace the bridge carrying CH 2 over Wall Town Drainage Ditch, 5 miles west of Loda.

Reg / Dist			Federal Project #	Section :	#	Routes	Major Work Categori	
	Ford	C-93-012-20					Bridges	3-10630-0000
Award Perio	od Mento No	J	Hot Mix Asphalt-Sma ll No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee		mpletion Date		Working		BE %	VBP %	Prequalification Waiver
No	_			45	Р	ending	Pending	No

148-87729 Local Roads - Executed

Replace the bridge carrying TR 41D over Mud Creek, 2.5 miles southeast of Blackstone.

Reg / Dist 2 / 3	Counties Livingston		Federal Project # O XFEJ(654)	Section : 18-28129		Routes TR 41D	Major Work Categor Bridges	ies PPS# 3-10634-0000
Award Peri 45	iod Me r No	•	Hot Mix Asphalt-Sma l	II Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting (Completion Date	e Calendar Days	Working 30	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

Routes

No

VBP %

0.00

Major Work Categories PPS #

N/A

No

Prequalification Waiver

Section #

149-89772 Local F

Reg / Dist Counties

45

No

Pre-Bid Meeting

No

Local Roads - Executed

Sidewalk remmoval and replacement including ADA ramps on various routes in the City of Colchester.

State Job # Federal Project #

No

Completion Date Calendar Days

3/4 N	McDonough	C-94-010-20	V00L(023)	19-00103-0 (COLCHES		Miscellaneous	0-01753-4004
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch S	Small Business Initiative	Target Market Program	QP Certification
15	No		No	N	No	No	N/A
Pre-Bid Meet	ting Con	npletion Date	Calendar Days	Working D	Days DBE %	VBP %	Prequalification Waiver
				25	0.00	0.00	No
No I 50-89773	Local Ro	ads - Execute	d		0.00	0.00	NO
150-89773 Construction	n of new sidev	valks and a ref	fuge island, signing and	lighting imp	provements on IL 91, locat	ed south of Copperfield Dr	ive in the Village of Dunlap.
150-89773 Construction		valks and a ref			provements on IL 91, locat		ive in the Village of Dunlap.

DBE %

0.00

No

Working Days

30

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

151-91590 Local Roads - Executed

Sidewalk construction on John Street from Allen Steet to Water Street in Farmer City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	DeWitt	C-95-005-20	V8NG(291)	19-00059-00-SW	FAS 2495	Miscellaneous	0-01753-5003
				(FARMER CITY)			5-10481-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 1.00 0.00 No

152-93735 Local Roads - Executed

Reconstruction of East State Street from Mauvaisterre Street to Clay Street in Jacksonville.

 Reg / Dist
 Counties
 State Job #
 Federal Project #
 Section #
 Routes
 Major Work Categories
 PPS #

 4 / 6
 Morgan
 C-96-016-19
 1BG2(776)
 17-00126-00-RS (JACKSONVILLE)
 FAU 8172
 Pavement
 0-01730-6007 (5-10843-0000)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 6.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

153-93738 Lo

Local Roads - Executed

Rehabilitate the bridge carrying CH 6 over Salt Creek, 2.0 miles north of Chestnut.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-003-20 2YPC(578) 16-00059-01-BR FAS 557 Bridges 6-10745-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 80 6.00 0.00 No

154-93739 Local Roads - Executed

Guardrail and traffic barrier replacement at various locations throughout Montgomery County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Montgomery C-96-001-19 13UV(370) 17-00140-00-GR VARIOUS Miscellaneous 0-00104-6005

6-10845-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 125 5.00 0.00 No

155-93742 Local Roads - Rejected

Bituminous surface treatment on various routes throughout Pike County.

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

156-93744 Local Roads - Executed

Resurfacing CH 7 from the Christian County line to Nokomis Blacktop.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Montgomery C-96-103-18 BEBZ(072) 09-00132-00-RS FAS 645 Pavement 6-10399-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 6.00 0.00 No

157-95861 Local Roads - Executed

Reconstruction of Broadway Street from IL 121 to West Main Street in Mt. Zion.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Macon C-97-061-18 BDBQ(641) 14-00030-00-PV (MT. FAU 7459 Pavement 0-01190-7001

ZION) 7-10738-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 7.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

158-95868 Local Roads - Executed

Construction of 7" PCC payment on Highland Avenue from Lincoln Street to Rector Avenue and on Rector Avenue from Highland Avenue to Mefford Drive in Robinson.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 7	Crawf	ord	C-97-068-19	PVXF(934)	10-0072-		FAU 8301	Pavement	7-10654-0000
					(ROBINS	SON)	FAU 8322		
Award Peri	iod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No					50	7.0	00	0.00	No

159-95870 Local Roads - Executed

Replace the bridge carrying Taylor Road over Ward Branch, 0.6 miles south of IL 48 in Decatur.

•	Counties Macon	State Job # C-97-060-19	Federal Project # NYLK(883)	Section : 18-00805 (DECATI	5-00-BR	Routes FAU 7426	Major Work Categori Bridges	es PPS# 7-10867-0000
Award Perio 45	Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting Cor	npletion Date	Calendar Days	Working 125	•	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

160-97724 Local Roads - Executed

Resurfacing Sullivan Drive from 0.1 mile south of Longacre Drive to Frank Scott Parkway in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-331-16	PFIL(104)	16-00268	8-05-RS	FAU 9167	Pavement	8-10641-0000
Award Peri	iod Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program C	QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 15.00 0.00 No

161-97726 Local Roads - Rejected

Sidewalk construction at various locations in the city of Carrollton.

162-97728 Local Roads - Executed

Guardrail replacement at various locations throughout Greene County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Greene	C-98-001-19 IFWK(944)	17-00097-00-GR	VARIOUS	Miscellaneous	0-00104-8002

8-10720-0000

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 15.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

163-97729 Local Roads - Executed

Resurfacing Seven Hills Road from O'Fallon Troy Road to State Street in the City of O'Fallon.

Reg / Dist Co	unties S	tate Job#	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5 / 8 St.	Clair C	-98-016-22	` '	18-00036 (O'FALLO		FAU 9172	Pavement	8-10710-0000
Award Period 45	Mentor Pr No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Farget Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Compl 07/31/2	etion Date 2020	Calendar Days	Working	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

164-99636 Local Roads - Executed

Replace the bridge carrying TR 181 over Gowdy Creek, 1 mile northwest of Enfield.

Ū			•	Section		Routes	Major Work Catego	
5/9	White	C-99-511-17	1YPK(657)	16-04129	9-00-BR	TR 181	Bridges	9-10564-0000
Award Peri	od M	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45	N	lo	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				20		0.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

165-99641 Local Roads - Executed

Soil cement base with an A-3 bituminous surface treatment on CH 6 from 800 North Road to Dale Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Hamil	ton	C-99-518-11	GB0Q(893)	10-00108	3-00-FP	FAS 2878	Pavement	9-10439-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 25	Days DB	BE % 0	VBP % 0.00	Prequalification Waiver No

166-99642 Local Roads - Executed

Resurfacing Crenshaw Road from Skyline Road to Pease Road.

Reg / Dist 5 / 9	Coun Willian			Federal Project # 3FCP(937)	Section 19-0015		Routes TR 219C	Major Work Categor Pavement	9-10620-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bu	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 20	j Days	DBE % 11.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

167-62D36 Highways - Executed

Project 14,023 LF. Pavement widening, pavement reconstruction, construction of a turnabout, curb and gutter, sidewalk, proposed drainage. replacement of a box culvert with three box culverts and two retaining walls.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1 M	1 cHenry	C-91-003-17	NHPP-HSIPLGMW	2016-092	2B&R	FAP 525	Pavement	0-00815-1000
			(759)					0-00815-1001
								1-77872-0000
								1-77872-1000
								1-78296-0000
								1-79012-0000
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	Yes		No		No		No	N/A
Pre-Bid Meet	ing Con	pletion Date	Calendar Days	Working	Days Di	3E %	VBP %	Prequalification Waiver
No	08/3	1/2021		5	19	.00	0.00	No

168-60D77 Highways - Executed

Roadway Construction and ramp rehab. Includes replace. concrete deck, bearings expansion joint and wingwalls. Substructure will be repaired. Project 3,709 LF., Project 3,709 LF. Roadway reconstruction and ramp bridge rehab. Replacement of concrete deck, bearings, expansion joint and wingwall. Substructure will be repaired.

Reg / Dist			# Federal Project #	Section #	Routes	Major Work Categor	
1/1	Cook		08 NHPPILU4(941)	1516I-1	FAP 330	Bridges	1-70737-0200
Award Peri 45	iod	Mentor Protégé Yes	Hot Mix Asphalt-Sma	all Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/22/2020		10	21.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

169-62A76

Highways - Executed (In combination with 170-62A77)

9,508 FT Construction and widening the Kennedy mainline Expwy NB from Roosevelt Rd. to Lake/Madison Sts, construction/rehab. of 10 ret. walls total, lighting, ITS, interstate resurfacing from the north. project limits to Ohio St through Hubbard's Cave.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-310-15	NHPPAPXQ(831)	2015-019	9R	FAI 94	Pavement	1-78691-1690
						FAI 90		
						FAI 290		
Award Per	riod Mei	ntor Protégé I	Hot Mix Asphalt-Sma	II Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	Yes	s 1	No		No		No	N/A
Pre-Bid Mo	eeting (Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2022		10		20.00	0.00	No
	ion and wide	eing the Kennedy r	n combination with 16 mainline Expwy SB fro bbard's Cave. Construc	m Lake/Ma				ighting, ITS, interstate resurfac
Reg / Dist			Federal Project #	Section		Routes	Major Work Categori	es PPS#
1/1	Cook		NHPPFB4M(631)	2015-018	RR	FAI 94	Pavement	1-78691-1695

itog / Diet			. oaciai i iojoci "	•••••	1104100	major morn outogon	JO 11 J //
1/1	Cook	C-91-311-15	5 NHPPFB4M(631)	2015-018R	R FAI 94	Pavement	1-78691-1695
					FAI 90		
					FAI 290		
Award Pei	riod	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch S	Small Business Initiative	Target Market Program	QP Certification
45		Yes	No	N	No	No	N/A
Pre-Bid M	eeting	Completion Date	e Calendar Days	Working D	Days DBE %	VBP %	Prequalification Waiver
No		11/30/2022		10	21.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

171-74904 Highways - Executed

5.9 miles of patching, milling, resurfacing, aggregate wedge shoulder and culvert replacement on IL 250 from US 50 in Sumner to 0.7 miles west of Bridgeport Road.

Reg	g / Dist Cour	ities	State Job #	Federal Project #	Section #	# Routes	Major Work Categorie	es PPS#
4 /	7 Lawre	ence	C-97-033-19	STPT9CA(801)	(2,3)RS-3	FAS 1806	Pavement	7-50236-0000
Aw 45	ard Period	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Business Initiative	Target Market Program No	QP Certification N/A
Pre No	-Bid Meeting	Con	npletion Date	Calendar Days	Working 55	Days DBE % 3.00	VBP % 0.00	Prequalification Waiver No

172-74938 Highways - Executed

Washing and sealing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Wabas	sh	C-97-014-20	` '	D7 BRID CLEAINI	GE NG 2020-1	FAP 827	Bridges	0-01290-7002
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Med No	eting	Com	pletion Date	Calendar Days	Working 30	Days Di	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

173-60V40 Highways - Executed

Intersection channelization and new traffic signal on US-6. (Maple Rd.) at Gougar Rd. Proposed intersection lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	# Routes	Major Work Categorie	s PPS#
/ 1	Will	C-91-559-12	CMAQ-STPIYJA (627)	33N-2(12	2) FAU 297	Pavement	1-77894-0000
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	e Target Market Program	QP Certification
4 5	No		No		No	No	N/A
Pre-Bid Me	eeting Co	npletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No				60	16.00	0.00	No
174-64P12 Removal c	Highway of dead trees al	s - Executed ong state main	tained routes.				
Removal o	of dead trees al	ong state main	tained routes. Federal Project #	Section :	# Routes	Major Work Categorie	s PPS#
Removal o	of dead trees al	ong state main	Federal Project #	Section : D2 TR 20		•	s PPS# 0-02065-2000
Removal o	of dead trees al	ong state main	Federal Project #			•	
	of dead trees al Counties Various	ong state main State Job # C-92-012-20	Federal Project #	D2 TR 20	020-1 VARIOUS	•	0-02065-2000
Removal o	of dead trees al Counties Various	ong state main State Job # C-92-012-20 r Protégé	Federal Project # N/A	D2 TR 20	020-1 VARIOUS	Miscellaneous	0-02065-2000 0-02174-2010
Removal o Reg / Dist 2 / 2 Award Peri	of dead trees al Counties Various iod Mento	ong state main State Job # C-92-012-20 r Protégé	Federal Project # N/A Hot Mix Asphalt-Small No	D2 TR 20	020-1 VARIOUS Small Business Initiative No	Miscellaneous Target Market Program	0-02065-2000 0-02174-2010 QP Certification

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

175-61G06 Local Roads - Executed

Construction of a PCC multi-use path, curb and gutter, culvert extension, storm sewer and pavement markings. Located on the east side of IL 83 from Bryn Mawr Avenue to Foster Avenue in Bensenville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	DuPa	ge	C-91-403-19	9CSZ(029)	17-00097		FAP 344	Pavement	1-11020-0019
					(BENSE	NVILLE)			1-22268-0000
Award Pe	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		11/2	5/2020		5	17	.00	0.00	No

176-85693 Local Roads - Executed

Resurfacing 4th Avenue from Galena Avenue to Lincoln Highway in Dixon.

Reg / Dist C	ounties ee		Federal Project # X3H4(717)	Section : 19-00180 (DIXON)		Routes FAU 5494	Major Work Categor Pavement	ies PPS# 2-10564-0000
Award Period 45	Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ng Coi	mpletion Date	Calendar Days	Working 60	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

177-85694 Local Roads - Executed

Replace the bridge carrying Water Road over Mill Creek, 5.0 miles northeast of Leaf River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Ogle		C-92-050-19	KT7J(580)	08-0311	9-00-BR	TR 49	Bridges	2-10555-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

178-87733 Local Roads - Rejected

Construction of a raised median, sidewalk replacement, curb and gutter, flashing beacons, pedestrian push buttons and pavement markings on IL 17 from Orchard Road to Hunter Avenue in Kankakee.

179-87736 Local Roads - Executed

Sidewalk replacement and construction, and pavement martings at various locations in Mazon.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Grund	ly	C-93-023-19	TEPF(960)	18-00010 (MAZON)		VARIOUS	Miscellaneous	0-01730-3009
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		J J	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	Days DE	3E % 00		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

180-89774 Local Roads - Executed

Sidewalk replacement, new sidewalks, solar signing and pavement markings on South Street from Dixon Street to Jones Street, and Dixon Street at South Street in Stronghurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Henderson	C-94-012-20	1CQK(724)	19-00235-00-SW	SOUTH	Miscellaneous	0-01753-4002
				(STRONGHURST)	STREET		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Bat	tch Small Busine	ss Initiative Target Market Prog	gram QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Wo 15	orking Days DE	E % 0 VBP % 0 0.00	Prequalification Waiver No

181-93741 Local Roads - Executed

Construct PPC sidewalk along Wall Street from 15th Street to 4th Street in Beardstown.

Reg / Dist 4 / 6	Count Cass			Federal Project # KKHW(759)	Section a 19-00079 (BEARDS	9-00-SW	Routes FAU 7778	Major Work Categories Miscellaneous	PPS # 0-01753-6001
Award Period	od	Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		· ·	QP Certification N/A
Pre-Bid Me No	eting	Comp	oletion Date	Calendar Days	Working 25	•	BE % 00		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

182-93743 Local Roads - Executed

Replace the bridge carrying North 900th Avenue over Tournear Creek, 0.8 miles east of Plainville Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6	Adam	s	C-96-041-19	TLZ5(707)	11-02116	6-00-BR	TR 419	Bridges	6-10730-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	Working 35		DBE % 3.00	VBP % 0.00	Prequalification Waiver No

183-97722 Local Roads - Executed

Replace the bridge carrying Pin Oak Road over Little Mooney Creek, 0.50 miles east of Edwardsville.

Reg / Dist Cour 5 / 8 Madi		# Federal Project # 6 LYCT(586)	Section # 16-00183-00-BR	Routes CH 42	Major Work Categor Bridges	ies PPS# 8-10637-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Small E	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 90	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

184-97727

Local Roads - Executed

Resurfacing on Hanover Road from the GMandO Railroad to IL 3, and construction of right turn lane from Hanover Road onto southbound IL 3.

	3			- /		5		
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/8	Monroe	C-98-010-20	0X73(686)	18-00052	2-04-PV	FAS 854	Pavement	8-10687-0000
								8-10687-0010
								8-11020-0017
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				35		8.00	0.00	No
		•	rom 21st Street to 22nd	Street in Section :		oro Routes	Majay Wayk Catagovi	ioo DDC #
Reg / Dist			Federal Project #				Major Work Categori	
5 / 9	Jackson	C-99-086-19	W5FM(310)	19-00077 (MURPH	YSBORO)	FAP 331	Miscellaneous	0-01753-9001
Award Per	riod Mentoi	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30		0.00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

186-61G02	Local Roads - Executed
-----------	------------------------

New construction/extension of Longmeadow Parkway from west of Sandbloom road to IL 25, and construction of a new bridge over Sandbloom Road in Carpentersville

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Kane	C-91-190-18	3 XGDF(875)	18-0021	5-21-BR	FAU 2298	Pavement	1-22270-0000
								1-22270-0010
Award Perio	d Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	07/	31/2021		10		16.00	0.00	No

Replace the bridge carrying Ideal Road over the BNSF Railroad and reconstruction of IL 40 at Ideal Road, 2.0 miles northwest of Milledgville.

Reg / Dist Cour	ities State	Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
2 / 2 Carro	II C-92-	067-06	V2AD(707)	03-00083	-00-BR	FAS 1084	Bridges	2-50000-0000
								2-50000-0010
								2-50000-0020
Award Period	Mentor Protég	gé H	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
45	No	1	No		No	N	0	N/A
Pre-Bid Meeting	Completio	n Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No				185	3.0	0	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

188-89771 Local Roads - Executed

Sidewalk replacement, construction of a segmental block wall and pavement markings on Grant Street at McArthur School in Macomb.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
3 / 4	McDonough	C-94-009-20	KQ0U(544)	19-00157	7-00-SW	GRANT	Miscellaneous	0-01753-4001
				(MACOM	IB)	STREET		4-10655-0000
Award Per	iod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo	08/	14/2020				0.00	0.00	No
189-93745 Microsurfa		pads - Execute		of Bowen,	and Micors	surfacing FAS 43	2 from South Street in Augus	sta to the Adams County lir
Microsurfa		om IL 336 to th		of Bowen,		surfacing FAS 43.	2 from South Street in Augus Major Work Categorie	·
Microsurfa	ncing TR 401 fr	om IL 336 to th	e west corporate limits o		#		_	·
Microsurfa	ncing TR 401 fr	om IL 336 to th	e west corporate limits o	Section a	#	Routes	Major Work Categorie	s PPS#
Microsurfa Reg / Dist 4 / 6	cing TR 401 fr Counties Hancock	om IL 336 to th State Job # C-96-055-20	e west corporate limits o	Section 3 17-00133	# 3-01-PP	Routes TR 401 FAS 432	Major Work Categorie	s PPS#
Microsurfa	cing TR 401 fr Counties Hancock	om IL 336 to th State Job # C-96-055-20 r Protégé	e west corporate limits of Federal Project # 8V4M(620)	Section 3 17-00133	# 3-01-PP	Routes TR 401 FAS 432 siness Initiative	Major Work Categorie Pavement	s PPS# 6-10844-0000
Microsurfa Reg / Dist 4 / 6 Award Per	Counties Hancock iod Mento	om IL 336 to th State Job # C-96-055-20 r Protégé	Federal Project # 8V4M(620) Hot Mix Asphalt-Small	Section 3 17-00133	# 3-01-PP Small Bus No	Routes TR 401 FAS 432 siness Initiative	Major Work Categorie Pavement Target Market Program	s PPS # 6-10844-0000 QP Certification

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

190-97678 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalks, pavement markings on Pearl Street from the Kansas City Southern Railroad tracks to Humbert Road in Godfrey.

Reg / Dist	Counties	State Job # F	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-320-16 T	TE68(707)	16-00032-00-RS (GODFREY)	FAU 8953	Pavement	8-10621-0000

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma Yes	all Batch Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	18.00	0.00	No

191-97725 Local Roads - Executed

Resurfacing on State Street from 0.1 miles north of Delmar Avenue to 0.1 mile south of Rozier Street in Alton.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
5 / 8	Madis	on	C-98-330-16	` '	16-00238 (ALTON)		FAU 8994	Pavement	8-10640-0000
Award Peri 45	iod	Mentor I No	J	Hot Mix Asphalt-Small No		Small Busin No	ess Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	•	Working 55	•	BE % 5.00		Prequalification Waiver No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

192-99635 Local Roads - Executed

Replace the bridge carrying Hagen Road over Indian Creek, 2.0 miles northwest of Eldorado.

Reg / Dist	Counties	State Job # Federal Project #	# Section #	Routes	Major Work Categories	PPS#
5/9	Saline	C-99-518-15 7F6B(840)	14-04121-00-BR	TR 276	Bridges	9-10537-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

193-99637 Local Roads - Executed

Replace the bridge carrying Wilderness Retreat Road over Cooper Creek, 3.0 miles west of Mill Creek.

Reg / Dist	Counties	State Job # Federal Proj	ect # Section #	Routes	Major Work Categories	PPS#
5/9	Union	C-99-546-04 MTPX(564)	04-01179-00-BR	TR 90	Bridges	9-10046-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

194-87730	Local Roads - Executed
-----------	------------------------

No

No

45

Construction of a multi-use trial from existing Great Western Trail to Pleasant Street. The project is located within the DeKalb County Forest Preserve District, in the City of Sycamore and unincorporated Dekalb County.

Reg / Dist 2 / 3	Counties DeKalb	State Job # C-93-021-19	Federal Project # KLJK(070)	Section a 18-P4006		Routes GREAT WESTERN TRAIL	Major Work Categori Bridges	es PPS# 0-01730-3003
Award Per 45	ri od Mento i No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting Cor	npletion Date	Calendar Days	Working 80	•	DBE % 3.00	VBP % 0.00	Prequalification Waiver No
195-76N18 Bridge join	,	s - Executed MA overlay wi	th bridge repairs on IL 1	27 / IL 14	0 over East F	Fork Shoal Cree	ek, 0.2 miles west of Greenv	ille (SN 003-0051 and SN 003-
0057).	Counting	Ctata lab#	Fodovol Project #	Castian	ш	Doutes	Maiou Would Cotomoni	
Reg / Dist 5 / 8	Counties Bond		Federal Project # STPJVIB(370)	Section a 139BR-2		Routes FAP 42	Major Work Categori Bridges	8-00738-0000
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification

No

No

N/A

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

196-62K09 Hig

Highways - Executed

Weed spraying at various locations within District One.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Variou	S	C-91-065-20	N/A	2019-135	-LS	VARIOUS	Miscellaneous	0-02174-1009
Award Peri 45		Mentor I No	•	Hot Mix Asphalt-Small No		Small Busines No		0	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2021	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

197-72H83 Highways - Executed

Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4/6 F	Pike	C-96-060-15	NHPP-HSIPP3Z4	(20,107)F	RS-8, ADA	FAP 321	Pavement	0-01536-6001
			(920)					6-00686-0000
								6-00686-0200
								6-00686-0300
Award Period	d Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meet	ting Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				180	6.0	00	0.00	No

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

198-70C64 Highways - Executed

Bridge superstrucure replacements over ICRR/TR 158 (Oak St) and over FAU 7169 Market St in Champaign.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 5	Cham	paign	C-95-020-17	NHPPF866(342)	(14-1)BF	R,(14HB-2)BR-1	FAI 74	Bridges	5-53183-0000
									5-53183-1000
Award Pei	riod	Mentor	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid M	eeting	Con	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		11/0	1/2022		15	6.0	0	0.00	No

199-91579 Local Roads - Executed

Resurfacing Center Street from Adams Street to VanBuren Street, and from Woodlawn Street to Washington in the City of Clinton.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 5 DeW	/itt	C-95-093-18	\ /	18-00056		FAU 7333	Pavement	0-01190-5002
				(CLINTO	N)	FAU 7335		5-10470-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program (QP Certification
45	No		No		No	N	10 0	N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No	09/2	1/2020		35	0.0	0	00.0	No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

200-74958 Highways - Executed

District-wide repair and/or replacement of steel plate beam guardrail damaged by motorists.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Various	C-97-035-20 N/A	D7 GUARDRAIL 2020-	1 VARIOUS	Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 07/31/2020 0.00 0.00 No

201-76N24 Highways - Executed

2.4 miles of patching on 6th Street from IL 177 to IL 161.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-064-20 N/A 248PP-1 FAU 9379 Pavement 0-02174-8007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 15.00 0.00 No

202-62K36 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier adjacent to the State-Owned Expressway. 200 miles in length.

203-62K39 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy). 147 miles in length.

Letting Date: April 24, 2020 Volume 023, No. 012 Current Date: November 01, 2025

204-62K40 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-90; I-90/94 expressways from W of US 12/45 Mannheim Rd to Congress Pkwy. 185 miles in length.

205-62K41 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-90/94 (Dan Ryan Expy) from Congress Pkwy to I-57/I-94 Bishop Ford Expy). 360 miles in length.

206-62K42 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80. 275 miles in length.

207-62K43 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12(95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island. 175 miles in length.

208-62K44 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355. 325 miles in length.

209-62K45 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line. 240 miles in length.

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

01A-TR009 Aeronautics - Executed

Airfield Pavement Maintenance including Crack Sealing and Re-Marking

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Carroll SFY 4650 TRI-TOWNSHIP 317SBGPTBD Pavement

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 28 0.00 0.00 No

02A-WH014 Aeronautics - Executed

Rehabilitate Runway 18/36 lighting circuits

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Whiteside SQI 4766 WHITESIDE COUNTY 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 68 1.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

03A-ED019 Aeronautics - Executed

Rehabilitate Partial Parallel Taxiway to Runway 9/27

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Edgar PRG 4558 EDGAR COUNTY 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 27 3.00 0.00 No

04A-LK013 Aeronautics - Rejected

Obstruction Evaluation, Obstruction Removal, and Runway Threshold Remarking

05A-VA021 Aeronautics - Executed

Rehabilitation of Airport Entrance Road and Auto Parking Lot

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Fayette VLA 4737 VANDALIA MUNICIPAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 37 6.00 0.00 No

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: November 01, 2025

1LR-M1906 DNR - Active

Remedial Reclamation of the Richardson C.C. abandoned mine site by the Illinois Department of Natural Resources using federal Abandoned Mine Land Funds

Reg / Dist Counties Project #			Name				Major Work Categories			
0 / 0 Salin		A	AML-GSIE	E-1906		Richardson C.C. Phase II Remedial			Miscellaneous	
					Reclan	Reclamation Project			Landscaping	
									Earthwork	
Award Peri	iod	Mentor Pro	otégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Ma	arket Program	QP Certification
45		No		No		No		No		N/A
Pre-Bid Me	eting	Comple	etion Date	e Calendar Days	Working	Days	DBE %	VBP	%	Prequalification Waiver
Yes							0.00	0.00		No